Name of Work :-

Construction of Remaining Compound Wall around Padhar
Samaj Smashan at Shahpur Ta. Viramgam PKG No
Adimjuth/01 (2026-27)
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Name of Work :

Construction of Remaining Compound Wall around Padhar Samaj Smashan at Shahpur Ta.

Viramgam PKG No Adimjuth/01 (2026-27)

Statement showing cost of material labour componenet Price adjustment

Sr. Description Amount Amount in Lacs.
No.

1 |Total Work Amount Put to Tender ¥ 8,32,649.72 8.33

2 [Total Cost of Cement $1,12,243.00 1.12
(Schedule-A)

3 |Total Cost of Steel 20.00 0.00
(Schedule-A)

4 |Total Cost of Bitumen 20.00 0.00
(Schedule-A)

5 |Cost of Fuel & Lubricant (POL) % 22,756.89 0.23
(As per Statement-B)

6 |Cost of Material other than Cement, Steel & % 3,82,737.99 3.83
Asphalt
(As per Statement-B)

7 |Cost of Labour (As per Statement B) % 83,459.02 0.83

8 |Cost of Plant & Machinery Spares (As per %2,31,452.82 2.31
Statement B)

1 |% of Labour PI (Col-7/1) 10.02% Labour

2 % of Cement Pc (Col-2/1) 13.48% Cement

3 |% of Steel Ps (Col-3/1) 0.00% Steel

4 [% of Bitumen Pb (Col-4/1) 0.00% Bitumen

5 % of P.O.L. Pf (Col-5/1) 2.73% P.O.L

6 |% of Plant & Machinery Spares Pp (Col-8/1 Plant & Machine
; Y Spares Fp (Cok8/T) 27.80% . Y

pares
7 1% of Other Materials Pm (Col-6/1) 45.97% Material

Deputy Executive Engineer
R & B Panchayat Sub Division
Viramgam

Divisional Accountant
R&B Panchayat Division
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Name of Work :

Construction of Remaining Compound Wall around Padhar Samaj Smashan at
Shahpur Ta. Viramgam PKG No Adimjuth/01 (2026-27)

Statement - A

Details of cost of Bitumin, RS1, cement and steel.

Sr. No. | Materials | Quantity | Rate [ Unit | Amount
1 CEMENT 21.445 5234.00 M Ton 1,12,243.00
Total = ¥1,12,243.00
2 Steel - FE 500 D 0.000 59420.00 M Ton 2 0.00
Total = € 0.00
Deputy Executive Engineer Divisional Accountant Executive Engineer
R & B Panchayat Sub Division R&B Panchayat Division R&B Panchayat Divisic
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Construction of Remaining Compound Wall around Padhar Samaj Smashan at Shahpur Ta. Viramgam PKG No Adimjuth/01 (2026-27)

QUANTITY STATEMENT
— POL Statement
s N t?"a'":"“es' tom of Work Tender rate Unit Total A!"°‘:"‘ Cement Component ‘Steel Component "Asphalt Component ‘Other Material Labour Component Plant and Machinary POL
- no- | It No-jes! ""al:s:u or om of Worl In Fi n " ° C i Amount Consumptio Amount Consump | Amount Y% Amount % Amount Y% Amount % Amount
in Figure n tion
1 1 2 3 4 5 6 7 8 9 10 11 12 1 12 13 14 15 16 17 18
1 Ttem 138.11 Excavation for foundation upto 1.50 mt depth including sorting out and stacking of 149.67 Cmt 20670.92 0.00 0.00 8.00 1653.67 72.00 14883.06 20.00 4134.18
No-01 useful materials and disposing the excavated stuff with all lead (A) (B) Dense or ! ! : . ! ) : !
Hard soil. {S.0.R. It. No. 04001B P. No. 46}
2 Item 23.02 Providing and laying cement concretel:4:8 (1 Cement : 4 corse sand : 8 Machine | 2838.82 Cmt 65349.64 160.00 | 3683.20 19277.87 20.24 13227.04 4.47 2921.13 40.23 26290.16 5.56 3633.44
No-02 crushed stone aggregates 40mm nominal size) and curing compelete excluding cost
of form work in (A) Foundation and plinth (R ANo -01)
3 Ttem 5.37 Providing and laying cement concrete 1:3:6 (1 Cement : 3- Coarse sand : 6- crushed 4046.21 Cmt 21728.15 220.00 1181.40 6183.45 38.63 8393.97 2.93 636.42 26.36 5727.76 3.62 786.56
No-03 stone aggregates 20 mm nominal size) and curing complete including cost of
formwork in (A) Wall Caps / Coping ( S.O.R. It. No. 05005A P. No. 52)
4 Ttem 56.70 Brick work using common Brunt clay building bricks having crushing strength not 4021.02 Cmt 227991.83 60.00 3402.00 17806.07 70.82 161463.91 1.87 4268.01 16.85 38412.06 2.65 6041.78
No-04 less than 35 Kg./Sq.cm.. In foundation and plinth in cement mortar 1:6 (1cement :
6 fine sand) (b) Conventional {S.0.R.I No. 6002BA (B) P. No. 71}
5 Ttem 58.31 Brick work using common Brunt clay building bricks having crushing strength not 4295.99 Cmt 250499.18 60.00 3498.60 18311.67 71.32 178655.83 1.87 4689.34 16.85 42204.10 2.65 6638.23
No-05 less than 35 Kg./Sq.cm.. In super structure above plinth level upto floor two
level in cement mortar 1:6 (1cement : 6 fine sand) (b) Conventional {S.O.R. I No.
6002BA (B) P. No. 71+ 6006B Pg. 72 }
6 Ttem 575.15 20mm thick sand faced cement plaster on walls upto height 10 metres above 300.66 Smt 172924.60 16.83 9679.77 50663.94 0.61 1057.81 28.04 48481.14 42.05 72721.71 0.00 0.00
No-06 ground level consisting of 12mm thick backing coat of C.M. 13 (I-cement : 3-
sand) and 8mm thick finishing coat of C.M. 1:1 (I-cement : I-sand)
ctc.complete. as directed including cost of 12mm x 12mm  size grooves to be
created as shown in drawing for completed items of work. ( SOR 2024-25
P.No.137/ 1t Code-17009)
7 Ttem 575.15 Finishing wall with weather proof exterior emulsion paint on wall surface (two 114.53 Smt 65871.93 30.27 19939.43 27.89 18373.00 41.84 27559.50 0.00 0.00
No-07 coats) to give an required shape even shade after thoroughly brushing the surface ) ) : ! ! : : .
to remove all dirt, and remains of loose powdered materials etc complete {SOR P.
No.147 It. Code. 19031}
8 Ttem 58.39 Filling available excavated Earth (Excluding Rock) in Trenches, Plinth, sides of 130.39 Cmt 7613.47 0.00 0.00 32.00 2436.31 48.00 3654.47 20.00 1522.69
No-08 foundations etc. in layers not exceeding 20 cm. in depth consolidating each : : : ) ! : : !
deposited layer by ramming and watering. (SOR P No 48 LNo 4006)
832649.72
832649.72 21444.97 | 112243.00 | 0.000 0.00 0.00 0.00 382737.99 83459.02 231452.82 22756.89
0.00 21.445 0.000 0.00




