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CONTRACT NO. 

  

GUJARAT WATER SUPPLY & SEWERAGE BOARD 

GANDHINAGAR 

(A WHOLLY OWNED GOVERNMENT OF GUJARAT UNDERTAKING) 

 

 

Bid documents for “Supply, Installation, Testing & Commissioning 

of VT Pump with associated Electro-Mechanical accessories at 

Aambaghata(Mumanvas) H/W  Tal : Danta, Dist: Banaskantha 

Under Augmentation of Palanpur Rural RWSS-2026-27” 

 

Estimated Cost: Rs.1,44,69,074.00 
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GENERAL CONDITIONS OF CONTRACT 

(CLAUSE-1) Security Deposit: 

Within 10 (Ten) days of receipt of Letter of Acceptance, the successful Bidder shall furnish to 

the Employer an irrevocable and unconditional guarantee from any nationalized bank or as per 

list mentioned in GR of. Finance Department, GR No.FD/MSM/e-file/4/2025/2712/DMO/date 

01.04.2026(Enclosed). for an amount equal to 5% (five percent) of its Contract Price. In case of 

bids mentioned below, the successful Bidder, along with the Performance Security shall also 

furnish to the Authority an irrevocable and unconditional guarantee from any nationalized bank 

or as per list mentioned in GR of. Finance Department, GR No.FD/MSM/e-

file/4/2025/2712/DMO/date 01.04.2026(Enclosed). towards an Additional Performance Security 

(The “Additional Performance Security”) for an amount calculated as under:  

a) If the Contract Price offered by the Selected Bidder is lower than 10% but up to 20% of 

the Estimated Project Cost, then the Additional Performance Security shall be calculated 

@ 20% of the difference in the (i) Estimated Project Cost (as mentioned in Bid 

Document) -Minus 10% of the Estimated Project Cost and (ii) Contract Price offered by 

the selected Bidder. 

b) If the Contract Price offered by the Selected Bidder is lower than 20% of the Estimated 

Project Cost, then the Additional Performance Security shall be calculated @ 30% of the 

difference in the (i) Estimated Project Cost (as mentioned in Bid Document) - Minus 

10% of the Estimated Project Cost and (ii) Contract Price offered by the selected Bidder. 

c) This Additional Performance Security shall be treated as part of the Performance Security 

The Performance Security shall be valid beyond 60(sixty) days of the Defects Liability Period 

and the Additional Performance Security shall be valid beyond 28 (twenty-eight) days of Project 

Completion Date. 

Further amount equivalent to 5% shall be deducted from the running bill as retention money so 

that total performance security deposit turns out to be 10% of the contract value. 

Without limitation to the provisions of the preceding paragraph, whenever the Employer’s 

representative determines an addition to the Contract price as a result of a change in cost and/or 

legislation or as a result of variation amounting to more than 25 percent of the portion of the 

Contract Price payable in a specific currency, the Contractor, at the Employer’s representative’s 

written request, shall promptly increase the value of the performance security in that currency by 

an equal percentage. 

The successful bidder shall have to pay performance security deposit for O&M works in the form 

of an unequivocal bank guarantee equivalent to 10% of the O&M contract value issued by any 

nationalized bank or as per list mentioned in GR of. Finance Department, GR No.FD/MSM/e-

file/4/2025/2712/D.M.O.Date:01/04/2026 (Enclosed) 

In case the contractor quotes less than the rates of ......% (% of estimated cost for O&M with 

respect to capital cost)of estimated cost for O&M work, the difference between O&M cost as 

per ......% (% of estimated cost for O&M with respect to capital cost) of the contract value 
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and their quoted price shall have to be paid by the contractor in the form of security deposit to 

GWSSB, in addition to the required security deposit as per O&M contract. 

The performance security for the works shall be valid beyond 30 days from the date of issue of 

the Taking-over-certificate at the end of defect liability period and performance security for the 

O&M works shall be valid 30 days beyond the date of completion of the O&M period1 month 

trial run period. 

5% performance security and 5% retention money recovered from each running bills till 

successful completion of the work (Total 10% of contract value) shall be released as mentioned 

below: 

(i) 50% of total security amount shall be released after 30 days from the date of successful 

commissioning subject to the receipt of 10% amount of the O&M contract value as O&M 

security deposit from contractor.  

(ii) Remaining 50% of total security deposit shall be released after 30 days from the date of 

successful completion of the defect liability period i.e. 3 years from the date of successful 

completion.  

(iii) The overall security deposit for O&M works shall be limited to 10% of the O&M contract 

value and shall be valid up to 30 days from the date of successful completion of the O&M 

works. 

(iv) On successful completion of O&M and settlement of all dues recoverable from contractor 

the 10% SD for O&M period shall be released within 30 days from the date of successful 

completion of O&M works. 

Prior to making any claim under the performance security, the Employer shall, in every case, 

notify the Contractor stating the nature of the default for which the claim is to be made. 

(CLAUSE-2) Liquidated damages for delay: 

2.1 Overall Physical Progress of work : 

a) The schedule of completion of the work shall be as under:- 

Time Percentage of work (Physical) 
MODE OF DEDUCTION AT 

EACH MILE STONE 

 25% 15% DEPOSIT 

35% 25% DEPOSIT 

50% 40% DEPOSIT 

60% 50% DEPOSIT 

75% 75% DEPOSIT 

100% 100% LD Deduction 

b) However, if the contractor fails to meet any of the milestone both in time (e.g. 25 % for 

first milestone) and corresponding Physical progress (e.g.  15 % for first milestone) as 

mentioned above, amount to be retained at the rate of 0.1 percentage of that milestone 
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value per day till said designated part (s) is completed. In case, if the contractor executes 

and meets the subsequent milestone criteria, then the earlier retained amount shall be 

released. However, such retention / release for the slippage of subsequent / other 

milestones shall be applicable in the similar manner.  

c) However, if the contractor meets any of the next milestones of physical completion of work 

within the corresponding time limit as per the table above, the amount kept as deposit as 

per para (b) above, shall be returned to the contractor after completing that milestone.  

d) If the contractor does not compete the entire work under the scope on the date of 

Completion, (i.e. 100% of the physical progress at the end of 100% of the time of 

completion), Liquidated damages at the rate of 0.1% of contract value per day of delay 

shall be recovered from the contractor. In such case, the amount retained as deposit shall be 

converted into liquidated damages.  

e) In case the time limit for completing the work is extended under any circumstances by 

GWSSB the milestone for completing the works will get changed according to the table as 

specified in Clause (a) above. Subsequently in event of any amount deposited as per Clause 

(b) above shall be released to the contractor. But in case, the work is not completed within 

the extended time limit and no further time extension to be granted, the liquidated damages 

shall be payable as 0.1% of the total contract value per day subjected to the maximum 

amount of 10% of the total contract value.  

2.2 Pipeline Crossing Works :(Not Applicable) 

a) The contractor must complete the pipeline crossing works requiring permissions of 

following authorities, within stipulated time limit as mention below. The contractor is 

required to plan and frame his project execution schedule accordingly. 

NO. AUTHORITY TIME LIMIT IN MONTHS 

a.  
Railway 

6 months from the date of receiving the work permit or 2 

months from the date of receiving caution order from Railway 

or 6 months from the date of issue of LOI, whichever is later 

(While calculating the total time limit for completion of the 

structures of Railway, the relevant rules of the railway 

authority should also be taken into account.) 

b.  
National Highway 

6 months from the date of receiving the permission  from 

Concerned Authority or from the date of issue of LOI, 

whichever is later  

c.  
State Highway 

6 months from the date of receiving the permission  from 

Concerned Authority or from the date of issue of LOI, 

whichever is later  
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d.  
Major Canal Crossing 

6 months from the date of receiving the permission  from 

Concerned Authority or from the date of issue of LOI, 

whichever is later  

e.  

Minor Canal 

Crossing 

3 months from the date of receiving the permission  from 

Concerned Authority or from the date of issue of LOI, 

whichever is later  

f.  

Gas / Oil / Petroleum 

Pipeline 

6 months from the date of receiving the permission  from 

Concerned Authority or from the date of issue of LOI, 

whichever is later  

g.  
Forest 

6 months from the date of receiving the permission from 

Concerned Authority. 

b) If contractor fails to execute the works as in (a) above within stipulated time limit as 

mention above, he shall attract compensation at 0.1% cost of respective work per day of 

delay, calculated on the basis of BOQ, and it will have cumulative effect till the actual date 

of completion of the delayed work. The compensation recovered under this clause will be 

of permanent nature and will remain non-refundable under any circumstances.  

2.3 Supply of Pipes : 

a) The contractor shall pay specific attention to timely supply of pipes under the project. The 

contractor is bound to supply pipes as per the specification laid within the time period 

stipulated in work plan approved by EIC. For ensuring the same, the contractor has to 

upfront declare at the time of bidding, their method of procurement of pipes i.e. (i) Through 

cash (if yes, this has to be reflected in their cash flow / fund flow plan to be submitted by 

contractor within one month from the date of signing of contract agreement) (ii) Through 

credit (iii) Through Letter of Credit (LOC); etc. In case of LOC, the contractor will enter 

into/ open LOC with the approved vendor within one month from the date of approval of 

QAP of pipes matching with delivery schedule. The maximum ceiling for number of times 

for opening of LOC is four, however the date of opening of last LOC with approved vendor 

for supply of pipes will be 4 month prior to stipulated end date for supply of pipes as per 

approved work plan. 

b) The event of non supply of pipes, as per approved work plan / delivery schedule shall 

attract compensation at the rate 0.25% of cost of pipes, calculated on the basis of BOQ, to 

be supplied per month, per day of delay and will be having cumulative effect till the date of 

actual supply of pipe. The compensation levied under this clause shall be of permanent 

nature and is non refundable under any circumstances. However, the maximum ceiling 

limit of 10% of Contract Price as specified above shall also apply to liquidated damage 

deducted under this clause. 

2.4 The bidder shall furnish declaration for arrangement of supply of pipes of specified nature 

as per contract and shall submit as per proforma for ‘Assured Pipe Supply Declaration’ as 

per Form-23. 
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2.5 The aggregate maximum amount of liquidated damages recoverable under this Clause-2 

“LIQUIDATED DAMAGES "shall be subject to ten percent of the total contract value.  

2.6 The reasons requiring recovery of liquidate damages of ten percent of the contract value for 

performance shall be sufficient cause for termination of contract and for forfeiture of 

security deposit including amount of performance bond/security and registration of the 

contractor shall also be kept in abeyance for three years from the date as fixed in all cases.  

(CLAUSE-3) Default by Contractor: 

If the Contractor shall neglect of fail to proceed with the work with due diligence or if he violates 

any of the provision of the Contract, the Engineer -in-Charge shall give the Contractor a notice, 

identifying deficiencies in performance and demanding corrective action, Such notice shall clearly 

state that it it’s given under the provision of this clause. After service of such notice, the contractor 

shall not remove any plant; equipment and material from the site. The Government shall have a lien 

on all such plant; equipment and material from the date of such notice till the, said deficiencies 

have been corrected as mentioned in the said notice. 

If the contractor fails to take satisfactory corrective action within ten day after receipt of such 

notice, the Engineer In-charge on behalf of Governor of Gujarat shall terminate the contract in 

whole. In case, the entire contract is terminated, the amount of security deposit and performance 

bond if any together with the value of the work done but not paid for, shall stand forfeited to the 

Government. The plants, equipment and materials, held under this clause shall then be at the 

disposal of the Government to recover the amount equivalent to the liquidated damages and 

registration of the contractor shall be kept in abeyance for three years from the date as fixed in all 

such cases. 

The Engineer In-charge if necessary shall direct that a part of the whole of such plant, equipment 

and material be removed from the site within a stipulated period, if the Contractor fails to do so, the 

Engineer- in-charge shall cause them or any part of them to be sold holding the net proceeds of 

such sale to the credit of the Contractor. After settlement of accounts, the lien by the Government 

of the contractor's remaining plant equipment and balances of materials shall be released. 

Termination of the contract in whole shall be an adequate authority for the Engineer In-charge to 

demand discharge of the obligations form the guarantors of the security for the obligations from the 

guarantors of the security for the performance. 

(CLAUSE-4) Actions when the progress of any particular portion of the work is 

unsatisfactory. 

If the progress of any particular portion of the work under Contract is unsatisfactory, the Engineer-

in-charge shall, notwithstanding that the general progress of the work is satisfactory, in accordance 

with Clause-2 be entitled to take necessary action under Clause-3, after giving the Contractor ten 

day's notice in writing and the contractor shall have no claim whatsoever for any compensation for 

any loss caused to him due to such action. 

(CLAUSE-5) Non exercise of power under Clause-3 not a waiver. 
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In any case in which any of powers conferred upon the Engineer -in-charge by Clause 3 hereof 

shall have become exercisable and the same shall not have been exercised, the non-exercise thereof 

shall not constitute a waiver of any of the conditions hereof and such powers shall notwithstanding 

be exercisable at any future date. 

(CLASE-5A) Powers to seize tools, plants, machineries, materials and stores of the 

contractor on invocation of clause 3 

In the event of the Engineer- in charge taking action under clause 3, he may, if so desire, take 

possession of all or any tools, plants, machineries, materials and store in or upon the work or the 

site thereof or belonging to the contractor of procured by him and intended to be used for upon the 

work of the site thereof or belonging to the contractor or procured by him and intended to be used 

for the execution of the work or any part thereof, by paying or allowing for the same in account at 

the contract rate or in case of contract rates not being applicable at such reasonable rates, as may be 

comparable to current market rates where ascertainable of similar articles and comparable 

condition, to be certified by the Engineer-in-charge. In the alternative the alternative the Engineer-

in-charge may by notice in writing to the contractor or his clerk of the works foreman or other 

authorized agent require him to remove such tools, plants, machineries, materials or store form the 

premises within a time to be specified in such notice and in the event of the contractor failing to 

comply with any such requisition, the Engineer- in- charge may remove them at the contractor's 

expense or shall remove them by auction or private sale at the risk and cost of the contractor in all 

respects, and the certificate of the Engineer-in -charge as to the expenses of any such removal and 

the amount of the proceeds and expenses of any such removal shall be final and conclusive against 

the contractor. 

(CLASE-6 :): Extension of time limit:- 

If the contractor shall desire an extension of the time for completion of the work on the ground of 

his having been unavoidably hindered in its execution or any other ground he shall apply in writing 

to the Engineer -in- charge before the expiration of the period stipulated in the tender or before the 

expiration of 30 days from the date on which he was hindered whichever is earlier and the 

Engineer-in-charge may, if in his opinion, believe that there are reasonable grounds for granting an 

extension, grant such extension, as he thinks necessary or proper. The decision of the competent 

authority of GWSSB in this matter shall be final. 

(CLASE-7 :): Final measurement and final bill on completion of work: 

As soon as the work is completed, the contractor shall give a notice of such completion to the 

Engineer-in- charge and on receipt of such notice the Engineer-in-charge shall inspect the work and 

if he is satisfied that the work is completed in all respects then Engineer In-charge shall take final 

measurements :- 

No certificate of completion shall be issued not shall the work be considered to be complete till the 

contractor shall have removed from the premises, on which the work has been executed, all 

scaffoldings, sheds and surplus materials, except such, as are required for rectification of defects; 

rubbish and all huts and sanitary arrangements required for his workmen on the site in connection 

with the execution of the work, as shall have been erected by the contractor for the workmen and 



Volume II  General Conditions of Contract Augmentation of  Ambaghata HW Under Palanpur Rural-RWSS 

 

GWSSB  12 

cleared all dirt from all parts of building(s) in, upon or around which the work has been executed or 

of which he may have possession for the purpose of the execution thereof and cleared floors, 

gutters and drains, cased doors and sashes, oiled locks and fastening labelled keys clearly and 

handed  them over to the Engineer- in- charge or his representative and made the whole premises fit 

for immediate occupation or use to the satisfaction of the Engineer-in-charge. if the contractor shall 

fail to comply with any of the requirements of these conditions as aforesaid, on or before the date 

of completion of the works, the Engineer-in-charge may, at the expense of the contractor, fulfil 

such requirements and dispose of the scaffolding, or surplus materials and rubbish etc. as he thinks 

ft and the contractor shall have no claim in respect of any such scaffolding or surplus materials 

accept for any sum actually released by the sale thereof less the Cost of fulfilling the requirements 

and any other amount that may be due from the contractor. If the expenses of fulfilling such 

requirements are more than the amount realised such disposal as aforesaid the contractor shall 

forthwith, on demand, pay such excess. The Engineer- in-charge shall also have the fights to adjust 

the amount of excess against any amounts that may be payable to the contractor. 

(CLAUSE-8 :): Intermediate and final payments: 

No payments shall be made for any work, estimated to cost less than rupees one thousand till after 

the whole of the said work shall have been completed and a certificate of completion given. But in 

the case of works estimated to cost more than rupees one thousand, the contractor shall on 

submitting a monthly bill therefore, be entitled to receive payment proportionate to the part of the 

work then approved and passed by the Engineer- in-charge, whose certificate of such approval and 

passing of the sum so payable shall be final and conclusive against the contractor. All such 

intermediate payments shall be regarded as payments by way of advance against the final payments 

only on not as payments for work actually done and completed and shall not preclude the Engineer- 

in-charge from requiring bad, unsound, imperfect or unskilled work to be removed and taken away 

and reconstructed, or re-erected, nor shall any such payment be considered as an admission of the 

due performance of the contractor or any part therefore in any respect or the accruing of any claims, 

nor shall it conclude, determine, or affect in any way the power of the Engineer-in-charge as to the 

final settlement and adjustment of the account or otherwise or in any other way very or effect the 

contract. The final bill shall be submitted by the contactor within one months of the completion of 

the work, otherwise the Engineer-in charge's certificate of the measurements and of the total 

amount payable for the work shall be final and binding on all parties. 

(CLAUSE-9): Payment at reduced rates: 

The rates for items of works shall be valid only when the items concerned is accepted as having 

been competed fully in accordance with the sanctioned specifications. In cases where the items of 

work are accepted as not so competed, the Engineer In-charge can make payments at reduced rates. 

(CLAUSE-10): Bill to be submitted monthly 

A bill shall be submitted by the contractor each month on or before the date fixed by the engineer-

in-charge for all works executed in the previous month and engineer- in- charge shall take or cause 

to be taken the requisite measurement for the purpose of having the same verified and the claim, so 

far as it is admissible, shall be adjusted, if possible, within ten days from the presentation of the 
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bill. if the contractor does not submit the bill within the time fixed as aforesaid, the Engineer-in- 

charge may depute a subordinate to measure up the said work in the presence of the contractor or 

his duly authorized agent whose countersignature to the measurement list shall be sufficient 

warrant and the Engineer-in-charge may prepare a bill form such list which shall be binding on the 

contractor in all respects. 

(CLAUSE-11): Bills and rates payable: 

The contractor shall submit all the bills on the printed forms at the office of the Engineer-in-charge. 

The chares to be made in the bills shall always be entered at the rates specified in the agreement or 

at the partly reduced rates subject to the approval be the Engineer-in -charge in the case of items 

not completed/executed as per agreements or in the case of any extra work ordered in pursuance of 

these conditions and not mentioned or provided for the tender, at the rate here in after provided for 

such work. 

(CLAUSE-12): Materials to be supplied by the department. 

If the specification of the work provides for the use of any special description of materials to be 

supplied form the Department Store or if it is required that the contractor shall use certain stores to 

be provided be the Engineer- in-charge (Such materials and stores and the prices to be charged 

therefore as here in after mentioned being so far as practicable for the convenience of the contractor 

but not so as in any way to control the meaning or effect of this contract specified in the schedule or 

memorandum her to annexed) the contractor shall be supplied with materials and stores as may be 

required form time to time to be used be him for the purpose of the contract only, and the value of 

the full quantity  of materials and stores so supplied shall be set off or deducted from any sum then 

deposit, or the proceeds of sale thereof, if the deposit is held in govt. securities, the same or a 

sufficient portion thereof shall, in that case be sold for the purpose. All materials supplied to the 

contractor shall remain the absolute property of Govt. and shall on account be removed from the 

site of the work and shall at all time, be open to inspection by the Engineer-in-charge. Any such 

materials, unused and in  perfectly good condition at the time of completion or termination of the 

contract, shall be returned to the Departmental store if the Engineer-in-charge so requires by a 

notice in Writing given under his hand, but the contractor shall not be entitled to return any such 

materials except with the consent in writing of the Engineer-in- charge and he shall have no clam 

for compensation on account of any such material except with the consent in writing of the 

Engineer-in-charge and he shall have no claim for compensation on account of any such material 

supplied to him as aforesaid but remaining unused by him or for any wastage in of damage thereto. 

For materials provided in Schedule-A and consumed in excess quantities, the rates provided in 

Schedule A shall be increased/ decreased corresponding to the increased/ decreases in the new rate 

payable for excess quantity as compared to date of issue of such quantity of materials. 

 

(CLAUSE-12A): Consumption and return of materials supplied by the department. 

The contractor shall be entitled to use the material supplied by the Department only to the extent of 

quantities of such materials required for execution of the work as per theoretical calculation. The 

Engineer-in-charge- may however, on being satisfied that a large quantity of such materials is 
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required for the execution of the work permit the contractor to use such large quantity of the 

materials. Such permission shall be given in writing. 

The contractor is bound to return in good condition such materials issued in excess of the 

requirements so worked  out or  in excess of the quantities so permitted to be used by the Engineer-

in-charge. If the contractor fails to return such extra materials within a period of 15days from the 

date of the demand in writing of such materials being made by the Engineer- in charge, he shall be 

charged for the excess materials at double the issue rate for materials specified in Schedule A of 

contract Agreement. 

(CLAUSE-12B):-Safe custody of materials supplied by the department 

All stores and materials supplied by the department shall be in safe custody .The store shall be 

accessible to the Engineer-in-charge or his agent at all times, No materials shall be allowed to 

removed from the site of the work and any material required for the execution of the work shall be 

taken out form the store only in the presence of a duly authorized agent of the Engineer-in-charge. 

(CLAUSE-13): Drawings, designs, instructions of the engineer-in-charge and specifications, 

order of precedence in case of discrepancies 

(1)  The contactor shall execute the whole and every part of the work in the most substantial 

and workmen-like manner and both as regards materials and in other respects in strict 

accordance with specifications. 

The contractor shall also conform exactly, full and faithfully to the design, drawings and 

instructions in writing for the work signed by the Engineer-in-charge. The design and the 

drawings shall be lodged in the office of the site engineer-in-charge to which the contractor 

shall be entitled to have access or the purpose of inspection at such office during office 

hours. 

Where the instructions referred to above are not contained in separate letters addressed to 

the contractor the same shall be recorded in the work order book, which shall be 

maintained and kept on the site of the work. The contractor shall be required to sign such 

entries in the work -order book in token of having noted the instruction. However, if the 

contractor fails to sign the work- order book for any reason whatsoever, the entry of the 

instructions in the work order book shall be deemed to be the due notice to him of the said 

instructors. The work-order book shall be open for inspections to the contractor on the site 

or the work during office hours. 

(2)  The contractor will be entitled to receive one copy of the accepted tender along with the 

work order free of cost. (3)  The several documents forming the contract are essential 

parts of the contract and requirements’ occurring in one is binding as through occurring in 

all. They are intended to be mutually explanatory and complimentary and to describe and 

provide for a complete work. 

In the event of any discrepancy in the several documents forming the contract or in any one 

document, the following order of precedence should apply: 
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(a)  Dimension and quantities: (i) Drawings (ii) Schedule-B of the Tender form (iii) 

specifications. 

 On drawings, figures dimensions, unless obviously incorrect, will be followed in 

preference to scaled dimensions. 

((b)  Description: (i) Schedule-B of the Tender form: (ii) Drawings (iii) specifications. 

In the case of defective description or ambiguity, the Engineer-in-charge is entitled to issue 

further instructions directing in what manner the work is to be carried out. The contractor 

cannot take any advantage of any apparent error or omission in drawings or specification 

and the Engineer-in-charge shall be entitled to makes corrections and interpretations as 

necessary to fulfil the plans and specifications. 

(CLAUSE-14) Excess over Tender Quantities, Extra Items and Variations 

The Engineer-in-charge shall have power to make any alterations in or addition to the original 

specifications,  drawings, designs and instructions that may appear to him to be necessary or 

advisable during the progress of the work and the contractor shall be bound to carry out the wok in 

accordance with any instructions in this connection which may be given to him in writing signed by 

the Engineer-in-charge and such alternation shall not invalidate the contract and any additional 

work which the contractor may be directed to do in the manner above specified as part of work 

shall be carried out by the contractor on the same conditions in all respects on which he agreed to 

do the main work and at the same rate as are specified in the tender for the main work. 

(14.1) Except that when the quantity of any item exceeds the quantity as in the tender by 

more than 30 %, the contractor will be paid for the quantity in excess of 30 %, at 

the rate entered in the S.O.R of the year during which the excess in quantity is first 

executed or tender rate whichever is less and for the materials consumed in excess 

quantity the rate for the materials to be charge would be the basic rate taken into 

account for fixing the rate for the S.O.R. above instead of the rate stipulated in 

schedule-A. 

(14.2) If the additional or altered work includes any class or work for work of which no 

rate is specified in this contract, then such class of work shall be carried out. 

(i)  At the rate derived from the item within the contract which is comparable to the 

one involving additional or altered class of work where there are more than one 

comparable items, the item of the contract which is nearest in comparison with 

regard to class or classes of the work involved, shall be selected and the decision of 

board shall be final and binding to the contractor. 

(ii)  If the rate cannot be derived in accordance with (i) above, such class of works shall 

be carried out at the rate entered in the Schedule of GWSSB for the year in which 

the tender was received, increased or decreased by the percentage by which the 

tender amount is more or less as compared to the amount arrived at the rates in the 

in "Schedule of Rates" of the Division in the year in which the tender was received. 

If the Schedule of rates of GWSSB does not contain all the items, the percentage 



Volume II  General Conditions of Contract Augmentation of  Ambaghata HW Under Palanpur Rural-RWSS 

 

GWSSB  16 

increase or decrease of the tender shall be calculated considering such items which 

ware included in the "Schedule of Rates'' of the Division for the year and for 

materials consumed on such item the rate to be charged would be the basic rate 

taken into account for fixing the rate in S.O.R. referred to above, instead of the rate 

stipulated in Schedule 'A'. 

(iii)  If it is not possible to arrive at the rate from (i) and (ii) above, such class or work 

shall be carried out at the rate decided by the competent authorities on the basis of 

detailed rate analysis after hearing the contractor before a Committee of two 

superintending Engineers stationed at the same place or the nearest place. 

(CLAUSE-15) No. Claim to any payment or compensation for alterations or for restrictions 

of work 

If at any time after the execution of the contract documents the Engineer-in-charge shall for any 

reason whatsoever, require the whole or part of the work, as specified in the tender, be stopped for 

any period or shall not require the whole or part of the work to be carried out at work, as specified 

in the tender, be stopped for any period of shall not require the whole or part of the work to be 

carried out at all or to be carried out by the contractor he shall give notice in writing, stating the fact 

to the Contractor who shall thereupon suspend or stop the work totally or partially, as the case may 

be. In any such case, except as provided hereunder, the Contractor shall have no claim to any 

payment or compensation whatsoever except as provided hereunder on account of any profit or 

advantage which he might have derived from the execution of the work in full but which he did not 

so drive in consequence of the full amount of the work not having been out, or on account of any 

loss that he may be put to on account of materials purchased or agreed to be purchased or 

unemployment of labour required by him, He shall not have also any claim for compensation by 

reason of any alterations having been made in the original specifications, drawings, designs and 

instructions which may involve any curtailment of the work as originally contemplated. 

The Contractor shall not be entitled for loss of any expected profit of such work. 

(CLAUSE 16 :) Claims under the contract 

Time limit for unforeseen claims: The contractor shall not be entitled to any compensation from 

Government on any account unless where allowed by the conditions of histhis contact.  

(CLAUSE-17)  Remedies for inferior or bad work, materials of workmanship and 

maintenance clause:  

If, at any time before the expiry of Defects Liability period as detailed in Clause 17-A. It shall 

appear to the Engineer-in-charge or his sub-ordinate in charge of the work that/any work has been 

executed unsound, imperfect or unskilled workmanship or with materials or inferior quality or that 

any materials or articles provided by him for the execution of the work are unsound, or of a quality 

inferior to that contracted for or are otherwise not in accordance with the contract, it shall be lawful 

for the Engineer-in-Charge to intimate this fact in writing to the contractor and then 

notwithstanding the fact that the work, materials or articles complained of may have been passed, 

certified and paid or the contractor shall be bound forthwith to rectify, or remove and reconstruct 

the work so specified in whole or in part as the case may require, or if so required, shall remove the 
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materials or articles so specified  in whole or in part and provide other proper and suitable materials 

or articles at his own charge and cost, and in the event of his failing to do so within a period to be 

specified by the Engineer-in-charge in the written in the written intimation aforesaid, the contractor 

shall be liable to pay compensation at the rate or percent on the amount of the estimate of the 

rectification for  every day not exceeding ten days during which the failure so continues, and in the 

event of any such failure as aforesaid continuing beyond ten days, the Engineer-in-charge may 

rectify or remove, and re-execute the work or remove and replace the materials complained of as 

the case may be at the risk and expense in all respects of the contractor. Should the Engineer -in-

charge consider that any such inferior work or materials as described above may be accepted or 

made use of, it shall be within his discretion to accept the same at such reduced rates as he may fix 

therefore. 

However, the contractor shall be responsible for normal maintenance of the work till the final bill 

for the work is prepared by the Departmental Officer. 

(CLAUSE-17A) Defect liability clause: 

The  contractor shall be responsible to make good and remedy at his own expense any defect in 

works (Items)carried out by the contractor including surface worn out which may develop or may 

be noticed or may be noticed before the period mentioned hereunder form the certified date of 

completion. The Engineer-in-charge shall give the contractor a notice in Writing about the defects 

and the contractor shall make good the same within 15 days of receipt of the notice. In the case of 

failure on the contractor, the Engineer- in charge may rectify or remove or re-execute the work at 

the risk & cost of the contractor. The Engineer-in-charge shall be entitled to appropriate the whole 

or any part of the amount of security deposit towards the expenses, if any, incurred by him in 

rectification, removal or re-execution. The Detect Liability Period shall be Three year (3) from the 

certified date of completion of work. i.e. successful completion of trial run after completion of 

testing & commissioning of entire works. 

(CLAUSE-18) Work to be open to inspections- Contractor or responsible agent to be 

present: 

All works under or in course of execution or executed in pursuance of the contract shall, at all times 

be open to the inspection and supervision of the Engineer-in-Charge and his subordinates and the 

Contractor shall, at all times during the usual working hours, and all other times for which 

reasonable notice of the intimation of the Engineer -in-charge or his subordinate to visit the works 

shall have been given to the contractor, either himself be present to receive orders and instruction 

or have a responsible agent duly accredited in writing present for the present for the purpose. 

Orders given to the contractor's duly authorized agent shall be considered to have the same force 

and effect as if they had been given to the contractor himself. 

Employment of a qualified site Engineer by the Contract. As per tender document clause 3.0 of 

qualifying criteria  

(CLAUSE-19) Notice to be given before work is covered up: 

The contractor shall give not less than five day's notice in writing to the Engineer-in-charge or his 

subordinate in charge of the work before covering up or otherwise placing beyond the reach of 
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measurement any work in order that the same may be measured and if any work shall be covered 

up or placed beyond the reach of measurement without such notice having been given or consent 

obtained. The same shall be uncovered at the contractor's expense and in default thereof, no 

payment or allowance shall be made for such work or for the materials which the same was 

executed. 

(CLAUSE-20)  Damage to contract work- in- progress and damages to surrounding 

properties. 

If the contractor or workmen, or servants shall break, deface, injure or destroy any part of the 

building or the work in question in/on which they may be working or any building, road, fence, 

enclosure or grass- land or cultivated ground contiguous to the premises on which the work or any 

part thereof is being executed or if any damage shall be done to the work form any cause whatever 

before damage occurred /caused due to normal flood or rain or if any imperfections become 

apparent in it within three months form the grant  of a certificate of completion, final or otherwise 

by the Engineer-in-charge, the contractor shall make good the same at own expenses or in default, 

the Engineer-in-charge may cause the same to be made good by other  contractor, and deduct the 

expenses (of which the certificate of the Engineer-in-charge shall be final) form any sums that may 

thereafter become due to the contractor or form his security deposit or the proceeds of sale thereof 

or a sufficient portion thereof of a sufficient portion thereof, 

(CLAUSE-20-A) Damages due to acts of God and unprecedented floods. 

Neither party shall be liable. to the other for any loss of damage occasioned by or arising out of acts 

of God, such as Unprecedented flood, Volcanic eruption, earthquake of other convulsion of nature 

and other acts such as but not restricted to general strike, invasion, the acts of foreign countries, 

hostilities, or war like operations before or after declaration or war, rebellion, military or Usurped 

power which prevent performance of the contract and which could not have been foreseen or 

avoided by a prudent person. 

Note: "Unprecedented flood" means the flood crossing the High Flood Level of the past 10 year(s) 

which is on the available record. 

(Modified Vide R.& B.D.G.R. No. TNC- TNC-1096-IB-143-(16)-C dated 11-1-99) 

(CLAUSE-21)  Contractor to supply plant, ladders, Scaffolding etc. and is liable for 

damage arising from non- provision of lights, fencing etc-: 

The contractor shall supply at his own cost all material (except such special materials if any, as 

may, in accordance with the contract to be supplied form the Public Works Department Store), 

plant, tools, appliances, implements, ladders, cordage, tackle, scaffolding, and any temporary works 

which may be required for the proper execution of the work whether in the original, altered or 

substituted form and whether included in the specifications. or other documents forming part of the 

contract or referred to in these conditions of not and which may be necessary for the purpose of 

satisfying or complying with requirements of the Engineer-in-charge as to any matter or to which 

under these conditions he is entitled to be satisfied or which he is entitled to require together with 

carriage therefore to and from the work. The contractor shall also supply without charge the 

requisite number of persons with the means and materials necessary for the purpose of settings out 
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works and counting, weighing and assisting in the measurement of examination at any time and 

form time to time, of the work or the materials, failing this, the same may be provided by the 

Engineer -in-charge at the expense of the  Contractor and the expenses may be deducted from any 

money due to the Contractor under the contractor or form his security deposit, or proceed of sale 

thereof or of a sufficient portion thereof. The contractor shall provide all necessary fencing and 

lights required to protect the public form accident and shall also be bound to bear expenses of 

defences of every suit, action or other legal proceeding at law that may be brought by any person 

for injury sustained owing to neglect of the above precautions and to pay any damages and costs 

which may be awarded in any such suit, action or proceedings to any such person, or which may, 

with consent of the Contractor, be paid in compromising any claim by any such person. 

 

 

(CLAUSE-21A) Regulations for scaffolds, working platforms, gangways and stairways 

The Contractor shall provide suitable scaffolds and working platforms. Gangways and stairways, 

and shall comply with the following regulations in connection therewith, 

(a)  Suitable scaffolds shall be provided for workmen for all works that cannot be safely done 

form a ladder or by other means. 

(b)  A scaffold shall not be constructed, taken down or substantially altered  except- 

 (i)  Under the supervision of a competent and responsible person. 

(ii)  Appointed by contractor and by competent workers possessing adequate 

experience in this kind of work. 

(c)  All scaffolds and appliances connected therewith and all ladders shall- 

(i)  be of sound material 

(ii)  be of adequate strength having regard to the loads and strains to which they will be 

subjected, and, 

(iii)  be maintained proper condition. 

(d)  Scaffolds shall be so constructed that on part thereof can be    displaced 

in consequence of normal use. 

(e)  Scaffolds shall not be overloaded and so far as practicable the load shall be evenly 

distributed. 

(f)  Before installing the lifting gear on scaffolds, special precaution shall be taken to ensure 

the strength and stability or the scaffolds.   

(g)  Scaffolds shall be periodically inspected by a competent person. 

(h)  Before allowing a scaffold to be used by his workmen, the Contractor shall, whether the 

scaffold has been erected by his workmen or not, take steps to ensure that it complies fully 

with the regulation herein specified. 
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(i) Working platforms, gangways shall- 

(i)  be so constructed that no part thereof can dag unduly or unequally. 

(ii)  be so constructed and maintained having regard to the prevailing conditions as to 

reduce as far as practicable risks of persons tripling or slipping and- 

(iii)  be kept free form any unnecessary obstruction. 

(i)  In the case of working platforms, gangways working places and stairways at a 

height exceeding 2.00 metre (to be specified)  

(i)  Every working platform and every gangway shall be closely boarded unless other 

adequate measures are taken to ensure safety. 

(ii)  Every working platform, gangway, working place and stairway shall be suitably 

fenced. 

(k)  Every opening in the floor of a building or in a working platform shall, except for the time 

and to the extent required to allow the access of person or the transport or shifting or 

materials be provided with suitable means to prevent the tall of persons or material. 

(l)  When persons are employed on a roof where there is danger of failing form a 

height exceeding 3.00 (to be specified) meters suitable precaution shall be taken to 

prevent the fall of persons or material. 

(m)  Suitable precautions shall be taken to prevent persons being struck by articles which might 

fall from scaffold of other working places. 

(n)  Safe means of access shall be provided to all working platform and other working places. 

(CLAUSE-21B) Regulations for hoisting appliance 

The contractor shall comply with the following regulations as regards the hoisting appliances to be 

used by him- 

 (a)  Hoisting Machines and tackle including their attachments, anchorages and supports shall- 

(i)  be of good mechanical construction sound material and adequate strength and free 

from patent defect, and  

(ii)  be kept in good repair and in working order. 

(b)  Every rope used in hoisting or lowering materials or as a means of suspension shall be of 

suitable quality and adequate strength and free form partner defect. 

(c)  Hoisting machines and tackles shall be examined and adequately tested after erection on 

the site and before use and be re-examined in position at intervals to be prescribed by 

Engineer-in-change. 

(d)  Every chain, ring, hook, shackle, swivel and pulley block used in hoisting or lowering 

materials or as a means of suspension shall be periodically examined. 

(e) Every crane driver or hoisting- appliance operator shall be properly  qualified. 
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(f)  No. person who is below age of 15years shall be in control of any hoisting machine, 

including any scaffolds, nor shall give signals to the operator. 

(g)  In the case of every hoisting machine and of every chain, ring hook, shackle, swivel and 

pulley block used in hoisting of lowering or as a means of suspension the safe working load 

shall be ascertained by adequate means. 

(h)  Every hoisting machine and all gears referred to in preceding regulation shall be plainly 

marked with the safe working load. 

(i)  In the case of hosting machine having a variable safe working load, each safe working load 

and conditions under which it is applicable shall be clearly indicated. 

(j)  No part of any hoisting machine or gear referred to in regulation 'g' above shall be loaded 

beyond the safe working load except for the purpose of testing. 

(k)  Motors, gears, transmissions, electric wiring and other dangerous parts of hoisting 

appliances shall be provided with sufficient safeguards. 

(l)  Hoisting applications shall be provided with such means as will reduce to a minimum the 

risk of the accidental decent of the load.  

(m)  Adequate precautions shall be taken to reduce to minimum the risk or any part of a 

suspended load becoming accidentally displaced.  

(CLAUSE-22) Measures for prevention of fire: 

The contractor shall not set fire to any standing jungle, trees, bush wood or grass without a written 

permit from the engineer-in-charge. 

When such permit is given, and also in all cases when destroying cut or dug up tress, bush wood, 

grass etc, by fire, the contractor shall take necessary measures to prevent such fire spreading to or 

other-wise damaging surrounding property. When such permit is given, and also in all cases when 

destroying cut or dug up tress, bush wood, grass etc by fire, the contractor shall take necessary 

measures to prevent such fire spreading to or other- wise damaging surrounding property. 

(CLAUSE-23) Liability of contractors for damages done in or outside work area:  

Compensation for all damage done intentionally or unintentionally by Contractor's labourers  

whether in or beyond limits of Government property including any damages caused by the 

spreading of fire mentioned in the clause 22, shall be estimated by the Engineer-in - charge, or such 

other Officer as he may appoint and the estimates of the Engineer-in-charge, subject to the decision 

of the Superintending Engineer, on appeal, shall and the contractor shall be bound to pay the 

amount of the assessed compensation on demand, failing which the same will be recovered from 

the Contractor as damages in the manner prescribed in clause 1 or deducted by the Engineer-in-

charge form any sums that may be due or become due form Government to the contractor under 

this contract or otherwise. 

The Contractor shall bear the expenses of defending any action or other legal proceeding that may 

be brought by any person for injury sustained by him owing to neglect of precautions to prevent the 



Volume II  General Conditions of Contract Augmentation of  Ambaghata HW Under Palanpur Rural-RWSS 

 

GWSSB  22 

spread of the fire and he shall also pay the damages and cost that may be awarded by the court in 

consequence. 

(CLAUSE 24) Risk & Cost  

The Engineer-in-charge or the Competent Authority defined under rules may, without prejudice to 

his rights against the Contractor, in respect of any delay or inferior workmanship or otherwise, or 

any claims for damages in respect of any breaches of the contract and without prejudice to any 

rights or remedies under any of the provisions of this Contract or otherwise, and whether the date 

for completion has or has not elapsed, by notice in writing, absolutely determine the Contract in 

any of the following cases: 

(i) If the Contractor having been given by the Engineer-in-charge, a notice in writing to 

rectify, reconstruct or replace any defective work or that the work is being performed in 

any inefficient or otherwise improper or un-workman like manner shall omit to comply 

with the requirements of such notice for a period of seven days, thereafter, or if the 

Contractor shall delay or suspend the execution of the work so that either in the judgment 

of the Engineer-in-charge (which shall be final and binding) he will be unable to secure 

completion of the work by the date for completion or he has already failed to complete the 

work by that date, 

(ii) If the Contractor, being a company, shall pass a resolution or the court shall make an order 

that the company shall be wound up or if a receiver or a manager, on behalf of a creditor, 

shall be appointed or if circumstances shall arise, which entitle the court or creditor to 

appoint a receiver or a manager or which entitle the court to make a winding up order, 

(iii) If the contractor commits breach of any of the terms and conditions of this Contract, 

(iv) If the contractor commits any acts mentioned in, clause 26 thereof. When the Contractor 

has made himself liable for action under any of the cases aforesaid, the Engineer-in charge 

on behalf of the Governor of Gujarat shall have powers: - 

a) To determine or rescind the contract, as aforesaid (of which determination or rescission 

notice in writing to the Contractor under the hand of the Engineer-in-charge shall be 

conclusive evidence), upon such determination or rescission, the earnest money, full 

security deposit of the contract shall be liable to be forfeited and shall be absolutely at the 

disposal of Government. 

b) To employ labour paid by the Department and to supply materials to carry out the work or 

any part of the work, debiting the Contractor with the cost of the labour and the price of the 

materials (of the amount of which cost and price certified by the Engineer-in-charge shall 

be final and conclusive against the contractor) and crediting him with the value of the work 

done in all respects in the same manner and at the same rates, as if it had been carried out 

by the Contractor under the terms of this Contract. The certificate of the Engineer-in-

charge, as to the value of the work done, shall be final and conclusive evidence against the 

Contractor provided always that action under the sub-clause shall only be taken after giving 

notice in writing to the Contractor. Provided also that; if the expenses incurred by the 
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Department are less than the amount payable to the Contractor at his agreement rates, the 

difference shall not be paid to the Contractor. 

c) After giving notice to the contractor to measure up the work of the contractor and to take 

such part thereof, as shall be unexecuted out of his hands, and to give it to another 

contractor to complete, in which case any expenses which may be incurred in excess of the 

sum which would have been paid to the original contractor, if the whole work had been 

executed by him (of the amount of which excess, the certificate in writing of the Engineer-

in-charge shall be final and conclusive) shall be borne and paid by the original Contractor 

and may be deducted from any money due to him by Government under this contract or on 

any other account whatsoever, or from his Earnest Money, Security Deposit, Enlistment 

Security or the proceeds of sales thereof, or a sufficient part thereof, as the case may be. In 

the event of any one or more of the above courses being adopted by the Engineer-in-charge, 

the Contractor shall have no claim to compensation for any loss sustained by him by reason 

of his having purchased or procured any materials or entered into any engagements or made 

any advances on account or with a view to the execution of the work or the performance of 

contract. And, in case action is taken under any of provisions aforesaid, the Contractor shall 

not be entitled to recover or be paid, any sum for any work thereof or actually performed 

under this contract unless and until the Engineer-in-charge has certified, in writing, the 

performance of such work and the value payable in respect thereof, and he shall only be 

entitled to be paid the value so certified. No interest shall be payable to the Contractor on 

any payment due or awarded by any authority. 

(CLAUSE 25) Recovery from Contractors  

Whenever any claim against the Contractor for the payment arises under the contract, the 

Department may be entitled to recover such sum by: 

a) Appropriating, in part or whole of the Performance Guarantee and/or Security Deposit and / or 

any sums payable under the contract to the contractor.  

b) If the amount recovered in accordance with (a) above is not sufficient, the balance sum may be 

recovered from any payment due to the contractor under any other contract of the department, 

including the securities which become due for release.  

The department shall, further have an additional right to effect recoveries as arrears of land revenue 

under the Gujarat Land Revenue Code. 

(CLAUSE 26)  Work not to be sublet; consequences for unauthorised subletting, 

bribing and becoming insolvent. 

The Contractor shall not sublet the entire work under the contract or any part thereof under any 

circumstances, except the specialised work which is permitted as described in following clauses. 

The contractor shall be permitted to sublet the specialised work of Railway Crossings, by the Box 

Pushing technique. The contractor to which the subletting is proposed to be done, shall be an 

experienced contractor, who has successfully carried out similar crossing works in the Western 

Railway region. The contractor shall propose the name of specialised agency to the Engineer In 
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Charge, along with the details of work completed by the specialised agency, proposed time 

schedule, equipment to be deployed for the proposed crossing works, arrangement for seeking 

approval from Railway authorities etc, to the Engineer In Charge for his approval to the agency. 

The actual work on site shall start only on approval from the Engineer In Charge. The extent of the 

work allocated to the specialised agency shall be only for the Box structure to be pushed under the 

railway track. All the approaches, pipe laying and other auxiliary works related to the crossing shall 

be responsibility of the Contractor. 

The contractor shall be responsible for the safety of work and labour and other laws for the sublet 

work to be carried out by the specialised agency. All the safety, insurance and legal requirement of 

this contract shall be applicable mutatis mutandis to the work sublet to the specialised agency. 

The payments to such approved specialised agency shall be directly made by the Contractor. 

However, GWSSB will have a right to recover from any amount due to the Contractor, any amount 

payable by the contractor to the engaged specialised agency. A tripartite agreement shall be signed 

between the Contractor, Specialised Agency and GWSSB to that effect. 

Contract may be rescinded and security deposit forfeited for subletting the work without approval 

or for bribing a public officer or if contractor becomes insolvent. 

(CLAUSE-27)  Sums payable by way of compensation to be considered as reasonable 

compensation without reference to actual loss: 

All sums payable by a contractor by way of compensation under any of these conditions shall be 

considered as a reasonable compensation to be applied to the use of Government without reference 

to the actual loss or damage sustained and whether any damage has or had not been sustained. 

(CLAUSE-28) Change in the constitution of firm to be notified: 

In the case of a tender by partners, any change in the constitution of a firm shall be forthwith 

notified by the Contractor to Engineer-in- charge for his information. 

(CLAUSE-29) Works to be under directions of Executive Engineer:  

All works to be executed under the contract shall be executed under the direction and subject to the 

approval in all respects of Executive Engineer of the Division for the time being, who shall be 

entitled to direct at what point or points and in what manner they are to be commenced and form 

time to time carried on. 

 

(CLAUSE-30) Settlement of Disputes and Arbitration 

 

30.1If the Contractor is of the view that a decision taken by the Engineer was either outside the 

authority given to the Engineer by the Contract or that the decision was wrongly taken, the 

decision shall be referred to #Superintending Engineer (Higher Authority) within 14 days 

of the notification of the Engineer's decision. If the issue is not resolved, any party can refer 

the matter for conciliation within 15 days from the decision given by the #Superintending 



Volume II  General Conditions of Contract Augmentation of  Ambaghata HW Under Palanpur Rural-RWSS 

 

GWSSB  25 

Engineer.  

 

30.2(a) For the work up to Rs.100 Cr., if any of the parties is not satisfied with the decision of the 

#Superintending Engineer, both the parties have to refer to the Chief Engineer concern for the 

conciliation process.  

(b) For the work more than Rs.100 Cr., if any of the parties is not satisfied with the decision of 

the Superintending Engineer, both the parties have to refer to the Member Secretary, GWSSB 

for the conciliation process. 

 

 If the dispute is not resolved through the conciliation process, he may refer the dispute to 

Gujarat Public Works Contract Dispute Arbitration Tribunal. If the Contractor fails to refer a claim 

/ dispute to the Higher Authority within 14 days of the notification of the Engineer's decision, the 

Contractor shall not be entitled to any additional payment/claim if he doesn’t follow the above 

sequence in stipulated time and he should not stop the work.  

 

30.3 Arbitration 

The procedure for arbitration will be as follows:- 

30.3.1   If the Contractor is of the view that a decision taken by the Engineer was either outside the 

authority given to the Engineer by the Contract or that the decision was wrongly taken, 

the decision shall be referred to #Superintending Engineer (Higher Authority) within 14 

days of the notification of the Engineer's decision. If the issue is not resolved, any party 

can refer the matter for conciliation within 15 days from the decision given by the 

#Superintending Engineer. 

30.3.2 (a) For the work up to Rs.100 Cr., if any of the parties is not satisfied with the decision of the 

#Superintending Engineer, both the parties have to refer to the Chief Engineer concern for the 

conciliation process.  

(b) For the work more than Rs.100 Cr., if any of the parties is not satisfied with the decision of 

the Superintending Engineer, both the parties have to refer to the Member Secretary, GWSSB 

for the conciliation process. 

 

 If the dispute is not resolved through the conciliation process, he may refer the dispute to 

Gujarat Public Works Contract Dispute Arbitration Tribunal. If the Contractor fails to refer a claim 

/ dispute to the Higher Authority within 14 days of the notification of the Engineer's decision, the 

Contractor shall not be entitled to any additional payment/claim if he doesn’t follow the above 

sequence in stipulated time and he should not stop the work.  

(CLAUSE-31)Deleted. 

(CLAUSE-32) Lump sum in estimates: 
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When the estimate on which a tender is made includes lump sum in respect of  part of the 

contractor shall be entitled to payment in respect of the items of works involved of the part of the 

work in question at the same rates as are payable under this contract for such items, or if the part of 

the work in question is not in the opinion of the Engineer-in-charge capable of measurement, the 

Engineer-in-charge may, as his discretion, pay the lump sum amount entered in the estimate in the 

estimate and the certificate in writing or the Engineer-in-charge shall be final and conclusive 

against the contractor with regard to any sum or sums payable to him, under the provisions of this 

clause. 

(CLAUSE-33) Action where no specifications:  

In the case of work for which there is no such specification, such work shall be carried out in 

accordance with the Divisional Specification and in the event of there being no Divisional 

Specifications, then, in such case the work shall be carried out in all respects in accordance with the 

instructions and requirements of the Engineer-in-charge. 

(CLAUSE-34) Definition of work:  

The expression 'work' or 'works' where used in these conditions shall, unless there be something in 

the subject or context repugnant to such construction be construed to mean the work, of the works, 

contracted to be executed under or in virtue of the contract, whether temporary or permanent and 

whether original, altered, substituted or additional. 

(CLAUSE-35) Non refund of quarry fees & Royalties:  

The contractor shall pay the royalty to the competent authority/ local body as per rules. The 

contractor shall furnish quarterly the statement showing quarterly or quarried materials, from whom 

purchased (with full address of the seller) and copies of bills for purchase to the District Officer of 

the Mining and Geology Department or authority competent to levy royalty in the area of work. 

Contractor shall also furnish such additional information as regards royalty payment to the Royalty 

authority. The royalty charges paid shall be borne by the Contractor and shall not be reimbursed by 

the Executive Engineer (Authority: R & BD Circular No. TNC-2286-UO-39(19)-C, 

dtd,23/10/1989) 

(CLAUSE-36) Compensation under the workmen's compensation Act:  

The contractor shall be responsible for and shall pay compensation to his workman payable under 

the Workmen's Compensation Act. 1923 (VII of 1923) hereinafter called the said Act) for injuries 

caused to the workmen. If such compensation is paid by Government as principal under sub- 

section 12(1) of the said Act on behalf of the Contractor it shall be recoverable by Government 

from the contractor under sub-section 12(2) of the said section. Such compensation shall be 

recovered in the manner laid down in clause-1 above. 

(CLAUSE-36A) Liability of the contractor in case of accidents 

The contractor shall be responsible for and shall pay the expenses of providing medical aid to any 

workmen who may suffer a bodily injury as a result of an accident. If such expenses are incurred by 

Government, the same shall be recoverable from the contractor for with and be deducted, without 
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prejudice to any other remedy of Government from amount due or that may become due to the 

contractor. 

(CLAUSE-36B) Arrangements for personal safety requirements and first aid 

The contractor shall provide all necessary personal safety equipment and first aid apparatus 

available for the use of the person employed on the site and shall maintain the same in suitable 

condition for immediate use at any time and shall comply with the following regulations in 

connection therewith. 

(a) The workers shall be required to use the equipment so provide be the Contractor and 

Contractor shall take adequate steps to ensure proper use of the equipment by those 

concerned.  

(b) When work is carried on in approximately to any place where there is a risk of drowning 

all necessary equipment shall be provided and kept for use and all necessary steps shall be 

taken for the prompt rescue of any person, in danger. 

(c) Adequate provision shall be made for prompt first aid treatment of all injuries to be 

sustained during the course of the work. 

(CLAUSE-37)  Quantities in the tender to be considered approximate and they are 

subject to variations. 

The quantities shown in the tender are approximate and no claim shall be entertained for quantities 

of work executed being less than those entered in the tender. In the case of increase in the quantities 

by more than 30% the new rate will be paid to the contractor for the quantities in excess of 30% as 

per schedule of rates of GWSSB/ R&B. The rates for the increased quantities as aforesaid will be 

fixed in the manner specified in Clause-14. 

(CLAUSE-38) Employment of famine or other labour:  

The contractor shall employ any famine, convict or other labour of particular kind or class, if 

ordered in writing to do so by the Engineer-in-charge. 

(CLAUSE -39) Claim for compensation for delay in starting the work 

No compensation shall be allowed for any delay caused in the starting of the work on account of 

delay in making available the full site of land at a time. 

(CLAUSE-40) Claim for compensation for delay in the execution of work 

No claim for compensation shall be allowed for any delay in execution of the work on account of 

water standing in borrows pits or compartment. The rates are inclusive of hard or cracked soil, 

excavation in mud, sub soil water or water standing in borrow-pits and no claimfor an extra rate 

shall be entertained unless otherwise expressly specified. 

(CLAUSE -41)  Entering upon or commencing any portion or work:  

The contractor shall not enter upon or commence any portion or work except with the written 

authority and instruction of the Engineer-in-charge or of his subordinate in charge of the work. 

Failing such authority, the contractor shall be no claim to ask measurement of or payment for work. 
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(CLAUSE-42) Minimum age of person employed:  

(i)  No contractor shall employ any person who is under the age of 18 years. 

 (CLAUSE -43) Method of Payment: Payment shall be made by cheques or RTGS directly into 

account of the contractor 

(CLAUSE -43-A) Set off Clause 

Any sum of money due and payable to the contractor (including the security deposit returnable to 

the contractor) executing and Government work or work of any District Panchayat wholly financed 

as grant-in-aid under this contract shall be appropriated by any District Panchayat/ Government and 

shall be set off against any claim of the Government/ District Panchayat of Gujarat State by the 

District Panchayat of Gujarat State/ Government for the payment of a sum of money arising out or 

under any other contract made by the contractor with the Government/ District Panchayat of 

Gujarat State for the work wholly financed as grant-in-aid by Government of Gujarat State. When 

no such amount for purpose of the recovery from the contractor against any claim of the 

Government / District Panchayat of Gujarat State is available, such a recovery shall be made from 

the contractor as arrears of land revenue. 

(CLAUSE -44)  Check Measurements  

44.1. The department reserves to itself the right to prescribe a scale of check measurement of 

work in general or specific scale for specific works or by other special orders.  

44.2. Checking of measurement by superior officer shall supersede measurements by subordinate 

officer(s), and the former will become the basis of the payment.   

44.3. Any over/excess payments detected, as a result of such check measurement or otherwise at 

any stage up to the date of completion of the defect liability period specified in this 

contract, shall be recoverable from the Contractor, as per clause 24 above. 

(CLAUSE -45)  Termination by Engineer in Charge  

 If the Contractor fails to carry out any obligation under the Contract, the  Engineer in 

Charge may by notice require the Contractor to make good  the failure and to remedy it within 

a specified reasonable time. 

45.1. The Engineer in Charge shall be entitled to terminate the Contract if the  Contractor: 

a. abandons the Works or otherwise plainly demonstrates the intention not to continue 

performance of his obligations under the Contract, 

b. the Contractor is declared as bankrupt or goes into liquidation other than for approved 

reconstruction or amalgamation;  

c. without reasonable excuse fails to comply with the notice to correct a particular defect 

within a reasonable period of time as specified in Claue-3, Clause 20, Clause 21 and 

Clause 23.  

d. the Contractor does not maintain a valid instrument of financial security as prescribed;  
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e. the Contractor has delayed the completion of the Works by such duration for which 

the maximum amount of liquidated damages is recoverable; 

f. If the Contractor fails to deploy machinery and equipment or personnel or set up a 

field laboratory as specified in the contract document.  

g. If the contractor, in the judgment of the Engineer in charge has engaged in corrupt or 

fraudulent practices in competing for or in executing the contract as specified in clause 

26.   

h. Any other fundamental breaches as specified in the Contract. 

45.2. In any of these events or circumstances, the Engineer in Charge may,  upon  giving 14 

days’ notice to the Contractor, terminate the Contract and expel  the Contractor from the 

Site. However, in the case of sub-paragraph (c) or  (g), the Engineer in Charge may terminate 

the Contract immediately. 

45.3. Notwithstanding the above, the Engineer-in-Charge may terminate the  Contract for 

convenience by giving notice to the Contractor. 

 (CLAUSE -46)  Payment upon Termination  

If the contract is terminated under clause 45.2, the Engineer shall issue a certificate for value of the 

work done less liquidated damages, if any, less recoverable advance payments received up to the 

date of the issue of the certificate and less the percentage to apply to the value of the work not 

completed as indicated in the Contract. The amount so arrived at shall be determined by the 

Engineer-in-Charge and shall be final and binding on both the parties.  

46.1. Payment on termination under clause 45.3 above -  

If the Contract is terminated under clause 44.3 above, the Engineer shall issue a certificate 

for the value of the work done, the reasonable cost of removal of Equipment, repatriation of 

the Contractor's personnel employed solely on the Works, and the Contractor's costs of 

protecting and securing the Works and less advance payments received up to the date of the 

certificate, less other recoveries due in terms of the contract and less taxes due to be 

deducted at source as per applicable law. 

46.2. If the total amount due to the Employer exceeds any payment due to the Contractor, the 

difference shall be recovered as per clause 25 above. 

(CLAUSE -47)  Rates are exclusive GST but inclusive of all other taxes. 

The rates to be quoted by the contractor must be exclusive of GST but inclusive of all other taxes 

and applicable Cess, levies on such taxes. GST shall be paid extra on the admissible payment as per 

the approved tender rates and condition of price variation, GST shall be paid as per prevailing rates 

at the time of payment.  

NOTE: 

a) Service tax shall be payable extra subject to applicability of Service Tax, against documentary 

evidence/ invoice. Statutory variation and any additional taxes levied during contract period 

shall not be payable.  
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b) In case of change in Goods and Service Tax Act (GST), the variation in tax liability on 

account of GST on that part of value of contract, for which goods and services are procured 

after the implementation of GST in Gujarat, shall be reimbursed/ recovered. 

(CLAUSE-47A) Income tax:- 

Deduction will be made at source on the contractor’s bill towards Income tax by the employers as 

per prevailing rules of the Income tax authority. 

(CLAUSE -48)  Employment through Employment Exchange and local labour 

The contractor should as far as possible, obtain his requirement of labourers skilled and unskilled, 

from the nearest Employment Exchange so as to utilize the local employment potential. If there are 

no local Employment Exchange or such Exchanges are not able to provide the required labour 

locally, suitable labourers should be utilized to the maximum extent possible. 

(CLAUSE -49)  Fair Wages:  

If a Contractor fails to pay within '7' (Seven) days to the labourer(s)/ worker(s) the minimum wages 

prescribed by the Government under the Minimum Wages Act-1948 as in force from time to time, 

the Engineer-in-charge shall be at liberty to deduct the amount payable to the labourers/ workers 

from his (Contractor's) bills or deposit(s) payable by the contractor after making due inquiries and 

establishing the claim(s) of the labourer(s)/ worker(s). 

The contractor shall not be entitled to any payment of compensation on account of any loss that the 

contractor may have to incur on amount of the action as aforesaid. Before the action as aforesaid, is 

enforced, a notice in writing to the contractor shall be issued by the Engineer-in-charge to pay the 

wages as per Minimum Wages Act in force at the relevant time. If contractor does not act as afore 

said within seven days, then the action contemplated as above shall be taken against him. 

(CLAUSE -50)  Deleted 

(CLAUSE -51)  List of Machinery:  

The contractors shall also give a list of machineries in his possession and which they propose to use 

in the work. 

(CLAUSE -52)  Deleted 

(CLAUSE -53)  Local labour on normal rates:  

The contractor shall have to engage local labour and person seeking employment where available 

on current minimum wage rate of Gujarat Government and revision if any. 

(CLAUSE -54)  Land on Hire and rental charges 

Rent will be recovered from the contractor for the land (if available) given to them for stacking 

materials as well as for construction of temporary hutments etc. 

Land Measuring Charges 

As per latest prevailing Government rates applicable from time to time. 

(CLAUSE -55) Vaccination to labourers 
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The contractor shall employ only such labour who shall produce a valid certificate of having been 

vaccinated against small pox within a period of last three years. 

(CLAUSE -56) Camp Facilities to Workers. 

1. Huts:  

The contractor shall build sufficient number of huts on a suitable of land for the use of the 

labourers according to the following specifications: 

(1) Huts of bamboos and grass may be constructed. 

(2) A good site shall be selected. High ground removed from jungle but well provided with 

trees shall be chosen wherever it is available. The neighbourhood of rank jungle, grass or 

weeds should particularly be avoided. Camps should not be established close to large 

cuttings of earth-work. 

(3) The lines of huts shall have open spaces of at least 10 m. between rows. When a good 

natural site cannot be procured, particular attention should be given to the drainage. 

(4) There should be no over-crowding. Floor spaces at the rate of 2.8 Sq. m. per head shall be 

provided. Care should be taken to see that the huts are kept clean and in good order. 

(5) The contractor must find out his own land. If he wants Government land, he should apply 

for it and pay assessment for it. 

2. Drinking Water: 

The contractor shall as far as possible, provide an adequate supply of chlorinated pure 

potable drinking water for the use of labourers.  

3. The contractor shall construct semi permanent latrines for the use of labourers on the 

following scale, namely:  

(a) Where female are employed, there shall be at least one latrine for every 25  females. 

(b) Where males are employed, there shall be at least one latrine for every 25  males. 

Provided that where the number or males or female exceed 100, it shall be sufficient if 

there is one latrine for every 25 males or females, as the case may be upto the first 100 and 

one for every 50 thereafter. 

4. Privacy in latrines:  Every latrine shall be under cover and so partitioned off as to secure 

privacy and shall have a proper door and fastenings. 

5. Notice to be displayed outside latrines and urinals: 

(1) Where workers of both sexes are employed there shall be displayed outside each 

block of latrine and urinal a notice in the language understood by the majority of 

the workers for Men Only of For Women Only : as the case may be. 

(2) The notice shall also bear the figures of a man or of a women, as the case may be. 

6. Urinals: There shall be at least one urinal for male/ female workers upto 50 employed at a 

time. Provided that where the number of male or female workmen, as the case may be, 
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exceeds 500, it shall be sufficient if there is one urinal for every 50 males or females up to 

first 500 and one for every 100 males or females or part thereof. 

7. Latrines and Urinals to be accessible: 

(1) The latrines and urinals shall be conveniently situated and accessible to workers at 

all times at the establishment. 

(2)(i) The latrines and urinals shall be adequately lighted and shall be maintained in a 

clean and sanitary condition at all times. 

(2)(ii) Latrines and urinals other than those connected with a flush sewage system shall 

comply with the requirements of the Public Health Authorities. 

8. Water for latrines and urinals: 

Water shall be provided by means of pipes of tanks or their wise, so also be conveniently 

accessible in or near the latrines and urinals. 

9. Bathing and washing places: 

(1) The contractor shall construct sufficient number of bathing places; every unit of 20 

persons being provided with a separate bathing place. 

(2) Washing places should also be provided for the purpose of washing clothes. Every 

unit of 30 persons shall have at least one washing place. 

(3) Such bathing and washing places should be suitably screened and separate places 

provided for male and female workers. 

(4) Such facilities shall be conveniently accessible and shall be kept in clean and 

hygienic condition. 

10. Drainage: 

The contractor shall make sufficient arrangement for drainage away the sewerage water as 

well as water from the bathing and washing places and shall dispose of this waste water in 

such a way as not to cause nuisance. The contractor should obtain a permission from the 

Gujarat Water Pollution Control Board, Gandhinagar of Water is so be drained in rive or 

near the well. The contractor would put malarial oil once in a week in stagnant water round 

about the residence. 

11. Medical Facilities: 

The contractor shall engage a medical officer with a travelling dispensary for a camp 

having 500 or more persons if there is no Government or other private dispensary situated 

within 6 km from the camp. 

12. Conservancy and cleanliness: 

The contractor shall provide the necessary staff for effecting the satisfactory conservancy 

and cleanliness of the camp to the satisfaction of the Engineer-in-charge. At least one 



Volume II  General Conditions of Contract Augmentation of  Ambaghata HW Under Palanpur Rural-RWSS 

 

GWSSB  33 

sweeper per 200 persons should be engaged. Conservancy staff should dump refuge in 

compost pit, away from the labour camp. 

13. Health Provisions: 

The District Health Officer of the District or the Deputy Director of Health services shall 

be consulted before opening a labour camp and his instructions on matters such as water 

supply, sanitary convenience, the camp-site accommodation and food supply shall be 

followed by the contractor. 

14. Precaution against epidemic: 

(a) The authorities in charge of the colonies should get the labourers inoculated against 

cholera and plague and vaccinated against smallpox at the time or recruitment, if 

they are not inoculated or vaccinated within 6 months or 3 years respectively prior 

to the date of recruitment. 

(b) When, in any labour camp there is an epidemic disease or is threatened with such 

an outbreak, the authorized in charge of the labour camps should ensure that all the 

inmates of the labour colonies are inoculated or vaccinated as the case may be 

depending on the diseases, within 72 hours after the outbreak. 

(c) The authorities in charge of the labour colony should arrange to communicate by 

wire regarding the outbreak of the epidemic disease on the very day of the 

outbreak, to the Mamlatdar of the Taluka, the District Health officer or to the 

Deputy Director of the above officers in the prescribed from regarding the progress 

of the epidemic disease. 

(d) When the authorities in charge of the labour colony suspect or have reason to 

believe that any inmate of the labour colony is suffering from the infectious or 

contagious disease, they shall forthwith arrange for the segregation of such persons 

to isolated huts to be specifically provided for the purpose and also for their 

treatment. 

(e) As regional malaria epidemic outbreaks are likely to occur in such project areas, 

the authorities in charge of the labour colonies should report promptly the 

occurrence of unusual incidence of cases of malaria and also inform the District 

Health Officers of the District Deputy Director of Public Healthy (Malaria) and the 

Director of Public Health and also arrange to institute all necessary ant malarial 

measures as may be advised by the officials of the Public Health Department. 

(f) The authorities in charge of the colonies should also arrange to carry out any other 

measures that may be recommended by the officials of the Public Health 

Department necessary to prevent or control the spread of disease. 

15. Rest Rooms 

(1) In every place where in contract labour is required to halt at night in connection 

with the contract works and in which employment of contract labour is likely to 

continue for three months or more, the contractor shall provide and maintain rest 
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rooms or other suitable alternative accommodation within fifteen days of the 

employment of contract labour. 

(2) If the amenity referred to in sub rule is not provided by the contractor within the 

period prescribed the employer shall provide the same within a period of fifteen 

days of the expiry of the period laid down in the sub-rule(1). 

(3) Separate rooms shall be provided for women employees. 

(4) Effective and suitable provision shall be made in every room for securing and 

maintaining adequate ventilation for the circulation of fresh air and there shall also 

be provided and maintained sufficient and suitable natural or artificial lighting. 

(5) The rest room or other suitable alternative accommodation shall be of such 

dimensions as to provide at least a floor area or 1 sq. mt. for each person making 

use of rest rooms.  

(6) The rest rooms or other suitable alternative accommodation shall be so constructed 

as to afford adequate protection against heat, wind, rain and shall have smooth, 

hard and impervious surface. 

(7) The rest rooms of other suitable alternative accommodation shall be a convenient 

distance from the establishment and shall have adequate supply of whole some 

drinking water. 

16. Canteen Facilities: 

(1) In every establishment of contract work and wherein work regarding the 

employment of contract labour is likely to continue for six months and wherein 

contract labour numbering one hundred or more are ordinarily employed, the 

adequate canteen facilities shall be provided by the contractor for the use of such 

contract labour within sixty days of the commencement of the employment of 

contract labour. 

(2) If the contractor fails to provide the canteen facilities within the time laid down the 

same shall be provided by the principal employer within sixty days of the time 

allowed to the contractor. 

(3) The Canteen shall be maintained by the contractor or principal employees as the 

case may be in an efficient manner. 

17. Accommodation in canteen: 

(1) The canteen shall consist of at least dining hall, kitchen, storeroom, pantry and 

washing place separately for workers and for utensils. 

(2)(i) The canteen shall be sufficient lighted at all times where any person has access to 

it. 

(ii) The floor shall be made of smooth and impervious materials and inside walls shall 

be lime-washed or colour-washed at least once in each year, provided that the 

inside walls of the kitchen shall be lime-washed every four months/ 
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(3)(i) The premises of the canteen shall be maintained on clean and sanitary condition. 

(ii) Waste water shall be carried away in suitable covered drains and shall not be 

allowed to accumulate so as cause nuisance. 

(iii) Suitable arrangements shall be made for the collection and disposal of garbage. 

18. Accommodation in dining hall: 

(1) The dining hall shall accommodate at a time, at least 30% of the contract labour 

working at a time. 

(2) The floor area of the dining hall excluding the area occupied per dinner to be 

accommodated shall as prescribed in sub-rule (1). 

(3) (i) A portion of the dining hall and service counter shall be partitioned and reserved 

for women workers, in proportion to their numbers (ii) Washing places for women 

shall be separate and screened to secure privacy. 

(4) Sufficient table, stools, chairs or benches shall be available of the number of dinners to 

be accommodated as prescribed in sub-rule-1. 

19. Equipment in canteen: 

(1)(i) There shall be provided and maintained sufficient utensils, crockery, cutlery, 

furniture and any other equipment necessary for the efficient running of the 

canteen. 

(ii) The furniture utensils and other equipment shall be maintained in a clean and 

hygienic conditions.   

(2)(i) Suitable clean clothes for the employees serving in the canteen shall also be 

provided and maintained. 

(ii) A service counter, if provided, shall have a top of smooth and impervious 

materials. 

(i) Suitable facilities including and adequate supply of hot water shall be provided for 

the cleaning of utensils and equipment. 

20. Food stuff to be served:  

The food stuff and other items to be served in the canteen shall be in conformity with the 

normal food habits of the contract labour. 

21. Prices to be displayed: 

The charges of food stuffs, beverages and any other item served in the canteen shall be 

based on 'no profit, no loss' and shall be conspicuously displayed in the canteen. 

22. Canteen to be run on 'No profit no loss' basis: 

In deriving the prices of food stuffs and other articles served in the canteen, the following 

items shall not be taken into consideration as expenditure namely. 
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(a) The rent for the land and building. 

(b) The depreciation and maintenance charges for the building and equipment 

provided for in the canteen. 

(c) The cost of purchase, repairs, and replacement of equipment including furniture, 

crockery, cutlery and utensils. 

(d) The water charges and other charges incurred for lighting and ventilation. 

(e) The interest on the amount spent on the provisions and maintenance of furniture 

and equipment provided for in the canteen. 

The local officers should check up whether, facilities as offered and which are admissible 

under the existing rules and orders are made available to the workers and enforce upon the 

contractors the necessary of adhering the instructions for promotion of welfare of the 

workers according to the terms of the contract. 

 23. Books of accounts and registers of the canteen: 

The books of accounts and registers and other documents used in connection with the 

running of the canteen shall be produced on demand to an inspector. 

24. Audit of the Account of the Canteen: 

The accounts pertaining to the canteen shall be audited once every 12 months by registered 

accountants and auditors; provided that the Labour Commissioner may approve of any 

other person to audit the accounts, if he is satisfied that it is not feasible to appoint a 

registered accountant and auditor in view of the sire or the location of the canteen. 

(CLAUSE -57) Gum boots, hand gloves, masks etc, to labourers 

Contractor shall have to arrange for the supply of gumboot, Hand gloves, and mask etc. invariably 

the labourers / workers engaged by the contractor on asphalt work. 

(CLAUSE -58) No distinction between harijans and other workers 

The contractor shall not show any distinction between Harijan and other class of labourers/ workers 

employed in carry out the Government work. 

(CLAUSE-59) Price Variation Clause:  

a) PRICE VARIATION FOR H.R. COIL (M.S. PIPES) BROUGHT BY CONTRACTOR: 

 

The price variation shall be based on the latest Monthly wholesale price index declared by office of 

Economic Advisor to GOI, Ministry of Commerce & Industries. Price Index is available on web 

site: http://eaindustry.nic.in The amounts payable/recoverable to/from the contractors for the work 

done involving use of HR Coil when these materials are not supplied by the Government as per 

Schedule-A, price shall be adjusted for increase or decrease in the rates of these materials as under: 

 

The star rates for H.R. Coil to be brought by the Contractor shall be considered Ex-supply Depot/ 

Godown as under: 

SL. NO. ITEM STAR RATE (B) 

http://eaindustry.nic.in/
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(Excluding GST as per SOR 

2022-23) # 

1 HR Coil (HRC) Above 3.15 to 1 O mm thick Rs. 58500.00/ - per MT # 

2 HR Coil (HRC) Above 10 mm thick Rs. 59000.00/ - per MT # 

 

(Note: # - to be changed in accordance with specified star rate in the Prevailing SOR while  

approving DTPs) 

 

The fluctuations in rates of HR Coil shall be adjusted in the bills payable to the contractor as under: 
 

 

A= B * {(C1/C0) – 1} * D 

 

Where: 

A  =  Difference of Amount payable or recoverable 

B  =  Star rate of HR Coil (HRC), as mentioned in above table. If in future GWSSB publishes 

SOR with GST then also for the purpose of B, Star rate will be taken after stripping GST 

component from the star rate as taken in such SOR. 

C1  =  The (quarterly) average corresponding index for HR Coil (HRC) for the, quarter under 

consideration i.e., as on date which is offered for pipe inspection. (Wholesale Price Index 

(WPI) for HR Coil (HRC) as issued by 

Economic Advisor, Ministry of Commerce and Industries) 

Co  =  Wholesale Price index of HR Coil (HRC) as on last date of online bid submission (i.e. last 

date of online submission as per the n-procure website log), as published by office of 

Economic Advisor to GOI, Ministry of Commerce ft Industries on http://eaindustry.nic.in. 

D  =  Qty. in MT of Mild Steel Pipes (weight of Bare pipes only) actually Supplied on site 

during the month supported with documents. 

* = Means multiplication 

 

(Note: # to be changed in accordance to Prevailing SOR while approving DTPs) 

 

The following wholesale price index shall be referred for value of C1 in the above referred formula: 

The quarter referred to in all the above formula shall mean the quarter of the calendar year January 

to March, April to June, July to September and October to December. Even if the tenders are 

opened in the middle of a quarter, the average index for the calendar quarter will be considered. 

The same principle would apply for identifying the quarter when the work is  

 

Condition for variation in prices of HR Coil (HRC) only: 

1. No ceiling for escalation for difference in the cost of Hot Rolled Coil (HRC) will be applicable. 
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2. This clause shall be operative from the date of Signing of Agreement and up to the expiry of 

original time limit of Tender and extended time limit if Liquidated damage is not imposed. 

3. This formula shall be used only for MS Pipeline for calculating Price Variation. 

4. Price Variation (payable/Recoverable) on Extra and Excess Items shall be allowed upto increase 

of 10% (due to Excess+Extra) of overall total length of respective type of pipelines (PVC or DI 

or MS or HOPE) mentioned in BOQ of the tender. 

5. If the time limit is extended without penalty, then in such case price variation (positive/negative) 

on the pipes shall be applicable restricted to the Bill of Quantities mentioned in tenders plus 

Excess and Extra subject to Clause 4 above. For that part of the extended time for completion, 

wherein delay is attributable to contractor for the quantities procured during such time period, 

no positive price variation (Extra payable to contractor) shall be admissible 

but negative price variation (Recovery against quoted price) shall be admissible. For this purpose, 

days on which penalty is imposed shall be counted backwards from the actual date of 

completion. 

6. Price Variation shall be calculated by concern Division office and shall be verified by paying 

Authority prior to making payment. 

7. The final amount of variation payable I recoverable shall be calculated only on basis of final 

publication of WPI on Website: http://eaindustry.nic.in 

8. In case of any discrepancy/dispute regarding application of price variation clause, decision of 

Concerned Chief Engineer shall be final and binding to the contractor 

 

b) PRICE VARIATION FOR DUCTILE IRON PIPES: 

 

The price variation shall be based on the latest Monthly wholesale price index declared by 

office of Economic Advisor to GOI, Ministry of Commerce & Industries. Price Index is 

available on website: http://eaindustry. nic.in 

The Wholesale price index of Pig Iron as on last date of online bid submission (i.e. last date of 

online submission as per the n-procure website log) which shall be considered as "Base Index" 

for this tender. 

Price variation in the rates of DI pipe shall be calculated on account of variation in monthly 

wholesale price index (WPI) of Pig Iron with base index. In event of any variation, prices will 

be calculated as per formula given below: 

P = R1 +0.65 [ {( I1-I0)/ I0} X R0] 

Where: 
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P = Effective New Price Considering Variation in Rs. / Mtr. 

R0 = Value of Ro for DI K-7 pipe as mentioned in GWSSB SOR- 2022-2023# are as 

below: 

Sl. 

No. 

Size 

 (In mm) 
Rupees/ Mtr. (SOR-2022-23) # 

1.  350  

2.  400  

3.  450  

Value of Ro for DI K-9 pipe as mentioned in GWSSB SOR- 2022- 2023# are as 

below: 

Sl. 

No. 

Size 

 (In mm) 
Rupees/ Mtr. (SOR-2022-23) # 

1 300  

2 350  

 

I1 = Current Monthly Wholesale Price Index of Pig Iron as per price variation effect 

on the date  of  Inspection of pipe Offered 

I0 = Monthly Wholesale Price Index of PIG Iron given as Base Index as on last date 

of online bid submission (i.e. last date of online submission as per the n-procure 

website log). as published by office of Economic Advisor, on website 

http://eaindustry.nic.in 

R1 = Approved rate of Consolidated Item of Contractor 

(Note: # to be changed in accordance to Prevailing SOR while approving DTPs) 

 

Condition for variation in prices of DUCTILE IRON PIPES: 

1. No ceiling for escalation for difference in the cost of DI Pipe will be applicable. 

2. This clause shall be operative from the date of Signing of Agreement and up to the expiry of 

original time limit of Tender. 

3. The contractor shall have to give undertaking at the time of claiming their bills for price variation 

as under: 

"We hereby certify that the Pig Iron of the DI Pipes for which the bill preferred is not purchased 

through any Government or Semi Government undertaking at the concession rate". 

4. Price Variation (payable/Recoverable) on Extra and Excess Items shall be allowed upto increase 

of 10% (due to Excess+Extra) of overall total length of respective type of pipelines (PVC or DI 

or MS or HOPE) mentioned in BOQ of the tender. 
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5. If the time limit is extended without penalty, then in such case price variation (positive/negative) 

on the pipes shall be applicable restricted to the Bill of Quantities mentioned in tenders plus 

Excess and Extra Subject to Clause 4 above. For that part of the extended time for completion, 

wherein delay is attributable to contractor for the quantities procured during such time period, 

no positive price variation (Extra payable to contractor) shall be admissible but negative price 

variation (Recovery against quoted price) shall beadmissible. For this purpose, days on which 

penalty is imposed shall be counted backwards from the actual date of completion. 

6. Price Variation shall be calculated by concern Division office and shall be verified by paying 

Authority prior to making payment. 

7. This formula shall be used only for DI Pipeline for calculating Price Variation. 

8. This clause will be applied to the work irrespective of the cost of the work. 

9. The final amount of variation payable I recoverable shall be calculated only on basis of final 

publication of WPI on Website: http:/ /eaindustry.nic.in 

10. In case of any discrepancy/dispute regarding application of price variation clause, decision of 

Concerned Chief Engineer shall be final and binding to the contractor. 

 

Guidelines: 

 

a) The base index of pig iron as the value of Io shall be taken as on last date of online bid 

submission (i.e., last date of online submission as per the n-procure website log) 

b) The value of Ro shall be taken as per Prevailing GWSSB SOR which has been referred for 

preparing the estimated cost (in DTPs). 

c) The various sizes of DI pipe which has been referred for preparing the estimated cost (in 

DTPs) (as per their grade) shall be mentioned in the table of Ro. 

c) PRICE VARIATION FOR uPVC PIPES:  

 

 

The price variation will be based on PVC resin rates Prime Grade 67 GER 01 (Formerly known as 

A Grade 67 GER 092) announced by RIL from time to time.  

For purpose of variation, 900Kgs of PVC resin will be considered for one tonne of PVC pipes. In 

the event of any variation, prices will be calculated as: 

 

 

P = 0.90 (A-B)  X C 

 Where: 

P : Price Variation per tonne 

A : Current Price of PVC resin per tonne fixed by RIL (as published on GWSSB 

Website) (Price without GST) as on date which is offered for pipe inspection. 

B : Price of PVC resin per tonne as per as published on GWSSB Website (Price 

without GST) on last date of online bid submission (i.e. last date of online 
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submission as per the n-procure website log) 

C : Weight of pipe (In this case value of C= 1 Tonne) 

 

 Note: Price of PVC resin per tonne shall be considered after deducting regional 

subsidy if any declared by the RIL. 

Condition for variation in prices of uPVC PIPES: 

1. No ceiling for escalation for difference in the cost of uPVC Pipe will be applicable. 

2. This clause shall be operative from the date of Signing of Agreement and up to the expiry 

of original time limit of Tender. 

3. The contractor shall have to give undertaking at the time of claiming their bills for price 

variation as under: 

"We hereby certify that the uPVC resin of the uPVC Pipes for which the bill preferred is not 

purchased through any Government or Semi Government undertaking at the concession 

rate" 

4. Price Variation (payable/Recoverable) on Extra and Excess Items shall be allowed upto 

increase of 10% (due to Excess+Extra) of overall total length of respective type of 

pipelines (PVC or DI or MS or HOPE) mentioned in BOQ of the tender. 

5. If the time limit is extended without penalty, then in such case price variation 

(positive/negative) on the pipes shall be applicable restricted to the Bill of Quantities 

mentioned in tenders plus Excess and Extra Subject to Clause 4 above. For that part of the 

extended time for completion, wherein delay is attributable to contractor for the quantities 

procured during such time period, no positive price variation (Extra payable to contractor) 

shall be admissible but negative price variation (Recovery against quoted price) shall be 

admissible. For this purpose, days on which penalty is imposed shall be counted 

backwards from the actual date of completion. 

6. Price Variation shall be calculated by concern Division office and shall be verified by 

paying Authority prior to making payment. 

7. This formula shall be used only for uPVC Pipeline for calculating Price Variation.  

8. This clause will be applied to the work irrespective of the cost of the work. 

9. The final amount of variation payable I recoverable shall be calculated only on basis of 

finalpublication of resin rate announced by IPCL. 

10. In case of any discrepancy/dispute regarding application of price variation clause, decision 

of Concerned Chief Engineer shall be final and binding to the contractor. 

 

d) PRICE VARIATION FOR HDPE PIPES: 
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The price variation will be based on Resin rates Grade 002DP48 (i.e. PE-100) announced by IOCL 

from time to time as published on GWSSB website time to time. 

For purpose of variation, 1000 Kgs of HOPE resin will be considered for one tonne of HDPE pipes. 

In event of any variation, prices will be calculated as following: 

 

 

 

 where: 

P : Price Variation per ton 

A : Current price of HOPE resin per tonne fixed by IOCL (as published on 

GWSSB Website) (Price without GST) as on date which is offered for 

pipe inspection. 

B : Base Price of HOPE resin (for PE-100) as published on GWSSB 

Website (Price without GST) on last date of online bid submission (i.e. 

last date of online submission as per the nprocure website log) 

C : Weight of pipe ( In this case value of C=1 Tonne) 

Note : Price of HDPE resin per tonne shall be considered after deducting 

regional subsidy if any declared by the IOCL. 

Condition for variation in prices of HDPE PIPES: 

1. No ceiling for escalation for difference in the cost of uPVC Pipe will be applicable. 

2. This clause shall be operative from the date of Signing of Agreement and up to the expiry 

of original time limit of Tender. 

3. The contractor shall have to give undertaking at the time of claiming their bills for price 

variation as under: 

"We hereby certify that the uPVC resin of the uPVC Pipes for which the bill preferred is not 

purchased through any Government or Semi Government undertaking at the concession 

rate" 

4. Price Variation (payable/Recoverable) on Extra and Excess Items shall be allowed upto 

increase of 10% (due to Excess+Extra) of overall total length of respective type of 

pipelines (PVC or DI or MS or HOPE) mentioned in BOQ of the tender. 

 

P = (A-B)  X C 
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5. If the time limit is extended without penalty, then in such case price variation 

(positive/negative) on the pipes shall be applicable restricted to the Bill of Quantities 

mentioned in tenders plus Excess and Extra Subject to Clause 4 above. For that part of the 

extended time for completion, wherein delay is attributable to contractor for the quantities 

procured during such time period, no positive price variation (Extra payable to contractor) 

shall be admissible but negative price variation (Recovery against quoted price) shall be 

admissible. For this purpose, days on which penalty is imposed shall be counted 

backwards from the actual date of completion. 

6. Price Variation shall be calculated by concern Division office and shall be verified by 

paying Authority prior to making payment. 

7. This formula shall be used only for uPVC Pipeline for calculating Price Variation.  

8. The final amount of variation payable I recoverable shall be calculated only on basis of 

final publication of resin rate announced by IPCL. 

9. In case of any discrepancy/dispute regarding application of price variation clause, decision 

of Concerned Chief Engineer shall be final and binding to the contractor. 

 

(CLAUSE -60) Fencing and lighting: 

(a) The contractor shall, unless otherwise specified, be responsible for the proper fencing, 

lighting grading and taking of the necessary safety measures for all works comprised in the 

contract and for the proper provision of temporary road, ay, foot-way, guards, fences, 

caution notice etc. as far as the same may be rendered necessary by reasons of the work for 

the accommodation of workmen, foot passengers or other traffic and of owners and 

occupiers of adjacent property and the public and shall remain responsible for any 

accidents that may occur on account of his failure to take proper & timely precautions. 

(b) All the arrangements made for fencing and lighting shall be maintained by the contractor 

through the currency of the contract till the physical taking over of the work by department. 

(CLAUSE -61) Liability of Accidents to Persons: 

Responsibilities and liabilities of the contractor under workmen's compensation act are give in 

clause-37 in addition following shall also apply: (a) On the occurrence of an accident, which result 

in death of workmen employed by the contractor or which is so serious as is likely to result in death 

of any such workmen, the contractor, shall within 24 hours of happening of such accident(s) 

intimate, in writing to the Engineer-in-charge the fact of such accident(s). The contractor shall 

indemnify Government against all loss or damage sustained by the Government resulting directly 

or indirectly from his failure to give intimation in the manner aforesaid including the penalties or 

fines, if any, payable by the Government as a consequence of Government's failure to give notice  

under the workmen's compensation act or otherwise to conform to the provisions of the said act in 

regard to such accident(s) (b) in the case of an accident, in respect  of which compensation may 

become payable under workmen's compensation Act, whether by the contractor or by the 



Volume II  General Conditions of Contract Augmentation of  Ambaghata HW Under Palanpur Rural-RWSS 

 

GWSSB  44 

Government as principal Employer, it shall be lawful for the Engineer-in-charge to retain out of 

money due and payable to the contractor, such sum or sum of money as may, in the opinion of the 

Engineer-in-charge, be sufficient to meet such a liability. The opinion of the Engineer-in-charge 

shall be final in regard to all matters arising under this clause. 

(CLAUSE -62) Access to site and work on site: 

The Engineer may, if he considers fit from the time, enter upon any land(s) which may be in 

possession of the contractor his contract for the purpose of executing any work not included in this 

contract and may execute such works not included in this contract by agents or by other 

contractors, at his opinion and the contractor shall, in accordance with the requirements of the 

Engineer-in-charge, afford all reasonable facilities for execution of the work including occupation 

of lands by structure or otherwise for any other contractor employed by the Government and his 

workmen or for the workmen of the Government who may be employed in the execution on or near 

the site of the work not included in the contract or of any contract in connection with or ancillary to 

the work and in default, the contractor shall be liable to the Government for any delay or expense 

incurred by reason of such default. Provided always that if damage arising, make a statement of the 

same of the Engineer-in-charge who shall from time to time, assess the value in his judgment of 

such damage and the Government shall from time to time pay to the contractor the amount (if any) 

accepted as justified by the Engineer-in-charge. 

(CLAUSE -63) Reports Regarding Labour:   

The contractor shall submit the following reports to the Engineer-in-charge: 

(i) A daily report in the suitable format of the strength of labour, both skilled and unskilled 

employed by him on the work(s). The contractor shall increase or decrease the strength 

both skilled and unskilled. If directed by the Engineer-in-charge. The submission of such 

reports shall not, however, relieve the contractor of his responsibilities and duties regarding 

progress or any other obligation under the contract. 

(ii) A classified weekly return in the suitable form of the number of person employed on the 

works during the preceding week. 

(iii) A weekly return in the suitable form showing the health of the contractor's camp, the 

number of person’s ill of in capacities and the nature of their illness. 

(iv) A report of any accident, which may have occurred, to be sent within 24 hours of the 

occurrence. 

(v) Such other report as may be prescribed. 

(CLAUSE -64) Treasure Trove:   

In the event of discovery by the contractor or his employees, during the progress of work of any 

gold, silver, oil or other minerals of any description and precious stones, treasures, coils, antiquates, 

relic, fossils or other articles or value of interest whether geological, archaeological or any other 

such treasure & other things shall be deemed to be the absolute property of the Government and the 

contractor shall duly preserve the same to the satisfaction of the Engineer-in-charge  from time to 

time, and relive the same to such persons as the Engineer-in-charge may appoint. 
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 The contract shall take all reasonable precautions to prevent his workmen or any other 

person from removing or damaging any such articles or things, immediately after the discovery 

thereof the before removal acquaint the Engineer-in-charge with such discovery and carry out his 

orders for the disposal of the same. 

(CLAUSE -65) Indemnity: 

The contractor shall indemnify the Government against all actions, suits, claims and demands 

through or made against the department in respect of work of this contractor against any loss 

damage to Department in consequence of any action or suit being brought against the contractor for 

anything done or omitted to be done in execution of the work of this contract. 

(CLAUSE -66) Insurance of Labourers: 

The contractor shall be responsible to arrange for insurance of all labourers, skilled and unskilled 

workers, supervisors etc. employed by him as per labour regulation of the state. 

(CLAUSE -67) Setting out: 

The contractor shall be responsible for the true and proper setting out of the works and the 

correctness of positions, levels, dimensions and alignments of all parts of the work and for the 

provisions of all necessary instruments, appliance and labour in connection therewith. If, at any 

time, during the progress of the work, any errors, appear or arise in the position, levels, dimensions 

or alignments or any part of the work, the contractor, on being required to rectify such errors by the 

Engineer-in-charge shall at his own expense do so to the satisfaction or the Engineer-in-charge. If 

however, such error is based on incorrect data supplied in writing by the Engineer-in-charge, the 

expenses of rectifying the sane shall be borne by the Department. The checking of and setting out 

of any line or level by the Engineer-in-charge or his representative shall not in any way, relive the 

contractor of his responsibilities for the correctness of the error. The contractor shall carefully 

protect and observe all bench-marks, site-nails, page and other things used in setting out of the 

work(s). 

(CLAUSE -68) Cement Register: 

A register in the prescribed form showing day-to-day receipt, consumption and balance of cement 

on site of work will be maintained by the Department, which shall invariably be signed daily by the 

contractor or his authorized representative in token of its correctness. 

(CLAUSE -69) Materials and Works Test Register: 

A register in the prescribed form showing day to day receipt, consumption and balance of cement 

on site of work by the Department, which shall invariably be signed by the Contractor of his 

authorized representative in taken of its correctness. 

(CLAUSE -70) Progress Schedule: 

(a) The contractor shall furnish within one month (unless extended by the Engineer-in-charge) 

of the order to start the work, the progress schedule in quadruplicate indicating the date of 

starting, the monthly expected to be achieved and the anticipated completion date of each 

major item of work to be done by him, also indicating dates of procurement and setting up 
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the materials, plants and machinery. the schedule should include a statement of proposed 

general and detailed arrangements for carrying out works, and of item, order and manner in 

which it is proposed general and detailed arrangements for carrying out works, and of item, 

order and manner in which it is proposed general and derailed arrangements for carrying 

out works, and of item, order and manner in which it is proposed that these shall be 

executed. The schedule should be framed keeping requirement of the clause-2 of tender 

form in view and be such as in practice to the achievement towards completion of the work 

in the time limit and of the particular items on the dates specified in the contract and shall 

have to approval of the Engineer-in-charge. Further, the dates for the progress, as in this 

schedule shall be adhered to. 

(a) In case it is found necessary, at any stage to alter the schedule the contractor shall submit in 

good, time a revise schedule incorporating necessary modification proposed and get the 

same approved from the Engineer-in-charge. No revised schedule shall be operative 

without such acceptance in writing. The Engineer-in-charge is further empowered to ask 

for more derailed schedule or schedules, any week by week for any item or items and the 

contractor shall supply the same as and when asked for. 

(b) The Engineer-in-charge shall have at all times the right without in any way vitiating this 

contract forming grounds for any claim, to alter the order of the work of any part thereof 

and the contractor shall after receiving such direction, proceed in the order directed. The 

contractor shall also revise the progress, schedules accordingly and submit four copies of 

the revised schedule to the Engineer-in-charge within seven days of the said Engineer's 

direction to alter the order of works. 

(c) The contractor shall furnish sufficient plant, equipment and labour and shall work such 

hours and shifts as may be necessary to maintain the progress of the work as per approved 

progress-schedule. The working and shift hours shall comply with all the Government 

regulations in force and shall be such, as may be approved by the Engineer-in-charge and 

the same not be varied without the prior approval of Engineer-in-charge. 

(d) The contractor shall from time to time, as may be required by the Engineer-in-charge, 

furnish the Engineer-in-charge with a statement in writing of the arrangements he proposes 

to adopt for the execution of this contract and the Engineer-in-charge may, if he considers 

necessary at any time advice alternation in the same, which the contractor shall adopt on 

notice thereof. 

(e) The progress schedule(s) shall be in the form of progress chart, forms, statements, and/ or 

reports as may be approved by the Engineer-in-charge. 

The contractor shall submit four copies showing the progress of the work in the form of a 

chart etc., at periodically intervals as may be specified by Engineer-in-charge. 

(f) The Approval of the progress schedules by the Engineer-in-charge shall not relieve the 

contractor of schedule require by the Engineer-in-charge shall not entitle the contractor to 

any extra payment. 

(CLAUSE -71) Secured Advance    : Deleted 
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(CLAUSE -72)  Advance Payment   :   Deleted 

(CLAUSE -73)  Advance against Machineries  : Deleted 

(CLAUSE -74)   Mobilization Advance:   

 The employer shall make payment of advance with 12% interest per annum to facilitate 

mobilization on the part of the contractor not exceeding 10% of the contract value against 

unequivocal and unconditional bank guarantee. Such advance will be paid in two installments as 

under; 

(a) 5% of the construction contract price shall be payable on signing the agreement and against 

unequivocal and unconditional bank guarantee issued by a shortlisted bank as per N.I.T 

having its branch at Ahmedabad or Gandhinagar. 

b) Balance 5% of construction contract price shall be payable after one month of actual 

mobilization of men, machinery and equipment on site, and part procurement of pipes, 

against unequivocal and unconditional bank guarantee issued by a shortlisted bank as per 

N.I.T having its branch at Ahmedabad or Gandhinagar 

 The recovery of the advance shall start at the time when the contractor’s billing amount 

reaches 25% of the construction contract price and the total recovery shall be effected by 

90% of the construction contract time in equal installments. 

 (CLAUSE -75) License for contract labour 

Before, starting the work, the contractor will have to obtain the license from the District Assistant 

Labour Commissioner under the Contract Labour (Regulation and Abolition) Act, 1970 and 

contract Labour (regulation and Abolition) Gujarat Rules 1972 after paying necessary fees and 

deposit on the basis of the number of labourers to be employed on the work and will have to supply 

two true copies of the said licence to the Deputy Executive Engineer before the work is started. 

(CLAUSE -76) : Recovery of Testing Charges and handing over empty cement bags 

All testing charges such as steel, cement, cubes, destructive tests of pipe weld joints etc shall be 

paid by the contractor. All inspection charges payable to the third party inspection agency shall be 

paid by GWSSB.  

(Clause: 77): Recover of Sales Tax 

At present there is no practice for deduction of sales tax at source from the running bill, however at 

the time of payment if it is deductable from the bills according to Gujarat Sale tax Rules 1979, 

Clause 57 GH, it will be deducted from the bill. 

(Clause: 78): Building and other construction works welfare cess (Labour cess)  

As per Building and other construction works welfare cess act and  the provision under Rule No.5 

of the rules of 1998 of Gujarat State, the 1% cess shall be recovered from the running account bill 

of the contractor. 
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SPECIAL CLAUSE 

(A)  ROYALTIES 

The Contractor   shall   be   liable to pay the royally of the quarried materials /minerals 

used   in   the construction of works at the rates specified in the Narmada Water 

Resources, Water Supply & Kalpsar Dept.  Resolution No. GEN-2010-595-(6) – M.I cell 

(k-1) Dtd.29/4/11  (Gujarati  version, Copy  enclosed )  and  shall  be  recovered  from the  

running  bills  of  the  work  from  time to time to time  and  remaining  amount  if  any  

shall  be  recovered   from  the  final  bill before  releasing  the security  deposit  of  the 

work. 

The  contractor  shall  furnish  the statement showing  the quantity of  quarried  materials / 

minerals from whom  purchased  (with full  address  of the seller ) and copies  of the  bills  

for   purchase  to the  Executive  Engineer  of  the  in  charge  of the work. The contractor 

shall also furnish such additional information as regards royalty payments to the 

competent authority.  

(B) GENERAL DESIGN OBLIGATIONS:  

The contractor   shall be deemed to have scrutinized,   the employer’s   requirements 

(including design criteria and calculations, if any). The contractor shall be responsible for 

the design of the works and for the accuracy of such employer’s requirements (including 

design criteria and calculation). The employer shall not be responsible for any error, 

inaccuracy or omission of any kind in the employer’s requirements as originally included 

in the contract and shall not he deemed to have given any representation of accuracy or  

completeness  of the  any data  or  information.  Any  data  or  information  received  by 

the contractor,   from  the  employer   or  otherwise,   shall  not  relieve   the  contractor   

from   his responsibility for the design and execution of the works. 

Technical Standards and Regulations: The design, the contractor’s documents, the 

execution and  the  completed  works  shall  comply  with  the  Country’s  technical  

standards  wherever available or with international standards, building construction and 

environmental Laws, Laws applicable to the product being produced from the works and 

other standards specified in the employer’s requirements applicable to the works or 

defined by the applicable Laws. 

(C) Additional security to be withheld for unbalance rates:  

Payments for the items where contractor has quoted rate higher than 10% over estimated 

rates in the item: 

If the contractor has quoted unbalanced rates for items i.e. more than 10 (ten) percent of 

the overall percentage of accepted tender. The payment of such items in the running bills 

will be made at estimated rate of that item plus or minus overall variation percentage of 

the accepted tender plus five percent of the estimated rate of that item, the balance 

amount as per accepted tender rate will be withheld from running bills and will be 

released as per R&B Department Circular no PARCH/102008/(61)C dated 03-05-2013. 
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No interest will be payable for such withheld amount (R&B Department Circular no 

.PARCH/102008/(61) dated 27-11-2008) . 

(D) Implementation of Gujarat State Purchase Policy - 2016:  

All the Equipment/Instrument/Pipes etc. should be manufactured in India, as per "MAKE 

IN INDIA" policy of Government of India  and Gujarat state Purchase Policy-2016 

Resolution No. SPO/102015/691093/ch dated 03-06-2016 (issued by Government of 

Gujarat, Industries and Mines department).  (Gujarati  version, Copy  enclosed as 

Annexure-6) 

Note: In addition to the contract conditions as mentioned above, the following circulars/letters 

issued by Gujarat government are also to be followed: 

a. AB/C May 1.2/2010-11, File No. 25/3095/2011-3959, Dated: 16.06.2011 issued by 

GWSSB “Jal Seva Bhavan” Sctor-10-A, Gandhinagar, Gujarat. 

b. Gen. 2010-595 (6) MIL (K-1), Dated: 29.04.2011, issued by NWRWS & Kalpsar Division, 

Gujarat. 

c. No: Material: cell/L/C/General/34, Dated: 21.01.2010 issued by GWSSB “Jal Seva 

Bhavan” Sctor-10-A, Gandhinagar, Gujarat. 

d. Central Excise Notification No. 26/2009-CE dated 4-12-2009 and Notification No.12/2012 

CE dated 17-03-2012 and it's subsequent Amendment Notification issued from time to 

time. 

e. Annexure 1-Integrity pact to be signed by the contractor. 

f. Annexure 2-Insurance of work to be taken during execution of the contract if awarded. 

g. Annexure 3- GR. No :EMD/10/2015/508/DMO,Date:27/04/2016 (Enclosed) mentioning 

the list of banks from which the SD/EMD shall be accepted. 

h. Annexure 4- R&B Department Circular no .PARCH/102008/(61) dated 27-11-2008 and  

R&B Department Circular no .PARCH/102008/(61) dated 03-05-2013. 

i. Annexure-5 - Circular no. vigilance cell/inspection note/188 dated 19/3/2012 of Member 

Secretary, GWSSB, Gandhinagar (copy of circular in Guajarati version is attached ) 

j. Annexure 6- Gujarat state Purchase Policy-2016 Resolution No. SPO/102015/691093/ch 

dated 03-06-2016 
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Annexure-1 

Name of Project:.......................................................................................................... 

INTEGRITY PACT 

OUR COMITMENT 

We commit ourselves to trust, transparency and setting ethical standards in implementation of 

various works for ultimate long term benefits for society.  We also reiterate our commitment to 

development to mutual respect and best practices for setting very high quality standards in works 

and attitude. 

OUR CONDUCT 

We abide to accomplish our work with 

• Integrity and trust 

• Ethics and courtesy 

• Transparency and quality. 

 

GWSSB Commitment Party's Commitment 

• To maintain high ethical standards 

• To ensure transparency in transactions 

• To ensure to abide by the terms of agreement of contract 

and to consider the views of parties objectively. 

• To try to ensure timely payments for work done. 

• To ensure that no improper demand is made by employees 

or by anyone on their behalf. 

• To provide maximum possible help to all contractors/ 

vendors/suppliers and any other party working with us so 

that the contracted assignment is completed in time. 

 

Executive Engineer, 

 GWSSB, District - ........... 

• Not to bring pressure/recommendation from 

outside to influence decision. 

• To abide by general discipline to be 

maintained in our dealings. 

• To be prompt and reasonable in fulfilling the 

terms of agreement of contract and legal 

obligations. 

• To ensure high standards are set for quality of 

work or supplies at lowest possible cost. 

• Not to use any pressure, threat, intimidation or 

inducement of any kind of any of the 

employees. 

• To be true and honest in furnishing 

specification and information and make all 

efforts for completing the contracted 

assignment well in time. 

Signature of Contractor 

Building ethical Partnership and working Together 
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Annexure-2 

Insurance 

The contractor shall without limiting his or the employer obligations and responsibilities insure: 

a) The works, together with materials and plants for incorporation therein, to the full 

replacement cost (Term “Cost” in this context shall include profit) 

b) The contractor equipment’s and other things brought onto the site by the contractor, for a 

sum sufficient to provide for their replacement at site. 

c) The insurance detailed above shall be in the joint names of the contractor and the employer 

at the contractor’s cost and shall cover the employer and the contractor against all loss or 

damage from whatsoever cause arising from the start of date of work to the completion of 

operation and maintenance period as per the scope of work.  

Any amount not insured or not recovered from the insurer shall be borne by the Employer or the 

contractor in accordance with their responsibilities under Clause-1. 

The contractor shall except if and so far as the contractor provides otherwise, indemnity the 

Employer against all losses and claims in respect of, 

a) Death or injury to any person, or 

b) Loss of or damage to any property (other than the works) which may arise out of in 

consequent of the operation and maintenance of the facility and the remedying of any 

defects therein, and against all claim’s proceedings, costs, charges, and expenses 

whatsoever in respect thereof or in relation thereto. 

The “Expectations” referred to are: 

a) The permanent use or occupation of land by the works, or any part thereof, 

b) The right of then Employer to execute the works, or any part thereof on, under in or 

through any land 

c) Damage to property which is the unavoidable result of the execution and completion of the 

works or remedying of any defects therein, in accordance with the contract and  

d) Death of or injury to persons or loss of or damage to the property  resulting from any act or 

neglect the Employer ,his agent, servant or other contractor not being employed by the 

Contractor or in respect of any claims proceedings, damages, cost, charges and expenses in 

respect thereof or in relation , where the injury or damages was contributed to by the 

contractor, his servant or agents, such part of said injury or damages as may be just and 

equitable having regards to the extent of responsibility of the Employer, his servants or 

agents or  other contractor for injury or damage 

The Employer shall indemnity the contractor against all claims, proceeding, damages, cost, 

charge and expenses. 

The contractor shall without limiting his or the employer’s obligations and responsibilities 

issue, joint name of the contractor and responsibilities, insure in the joint name of the 

contractor and the employer, against liabilities for death or injury to any person or loss of 

damages to any properties (Other than the facility) arising out of the operation and maintenance 

of the project other than the exceptions defined. 

The insurance policy should include a cross-liability clauses such that the insurance shall apply 

to the contractor and to the employer as separate insurer. 

The employer shall not liable for or in respect of any damages or compensation payable to any 

workman or other person in the employment of the contractor or any subcontractor, other than 

death or injury resulting from any act or default of the employer, his agent or servants. the 

contractor shall indemnify and keep indemnified the employer against all such damages and 

compensations, other than those for which the employer is liable as aforesaid, and against all 
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claims, proceeding, damages, costs, charges, and expenses what so ever in respect there of or in 

relation thereto. 

The contractor shall insure against such liability and shall continue such insurance during the 

whole of the tie that any persons are employed by him or the facility provided that in respect of 

any person, employed by any subcontractor, the contractors obligation to insure as aforesaid 

under this sub clauses shall be satisfied if the subcontractor shall have insured against the 

liability in respect of such person in such manner that the employer is indemnified under the 

policy, but the contractor shall require such sub-contractor to produce to the employer, when 

required such policy of insurance and receipt for the payment of the current premium. 

In the event that the contractor or the employer fails to comply with the condition imposed by 

the insurance policy affected pursuant to the contract, each will indemnify the other against all 

loses and claims arising from such failure according to the contract conditions. 

In view of circular no. vigilance cell/inspection note/188 dated 19/3/2012 of Member 

Secretary, GWSSB, Gandhinagar (copy of circular in Guajarati version is attached at 

Annexure-5) 

1. Agency shall have to take insurance policy and intimate to GWSSB along with the 

evidence within time limit. In case of noncompliance entire responsibility shall be rest with 

the agency and required amount shall be recovered from any due amount of the agency. 

2. GWSSB can recover penalty amount from the agency for not taking the insurance. Though 

the penalty amount is recovered, responsibilities of the agency for taking insurance shall be 

continued and will not be escaped from this responsibility.  
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Annexure-3 
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Annexure 4
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Annexure5 
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Annexure 6 
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