Name Of Scheme:- DDSA Package-11 Gollav Mangoi RWSS

Taluka:-D'Baria District:Dahod

NAME OF WORK:- Estimate Of Providing Supplying Lowering Laying of PVC Pipe At Bhatwada Village Under DDSA

Package-11 Gollav RWSS Scheme

SCHEDULE:-A

Schedule showing the approximate quantity of the materials to be supplied to the contractor from Government
store for the work to be executed under this contract and the rate at which they are to be charged.

Sr.No Particulars Qty and rate at which the|Place of delivery
Rate Qty
1 NIL NIL NIL NIL NIL
NOTE:-

1 The Contractor Submitting the tender shall be see that the rate in the schedule-A are filled by the Engineer
In Charge at the time of issue of the tender

2 The contractor while submitting the tender shall provide his own arrangement at his own cost for
loading,unloading and transporting with safety to the site of work.The item shown in Schedule-A

3 Binding wire of 15 gauge or thinner gauge required for placing the reinforcement in position will be provided
at his own cost.

4 All the materials required for the item and labour mentioned in schedule-B and materials not in Schedule-A
but available with the Department will be issued on request of the contractor ( for use in this contract only )at
prevalling market rate departmenta

5 All the surplus materials supplied by the department mentioned in schedule -A should be handed over by the
contractor at the Government store as directed by EIC failling which it will be recovered by the double rate.If it
is mentioned as free of cost (F.O.C.)

6 The materials mentioned in schedule-A shall have to be checked for their correctness and soundness by the
contractor before taking the delivery of materials from the Government store

7 Cement supplied by the contractor and use shall be of following companies.or any other approved brand by
the GWSSB.

(1) Narmada cement Co.Ltd.
(2) Gujarat Ambuja cement CO.Ltd.
(3) Saurastra cement CO.Chem.Ltd.
(4) Shree Digvijay Cement Co.Lted.
(5) Gujarat Sidhi cement Co.
(6) J.K Cement Co.
8 Steel used shall be secoundry rolling as may be approved by the GWSSB
9 Contractor shall have to buy and bring cement and steel from open market of ISI mark and board approved

brand produce the bill of purchase along with necessary test certificiate at the time of claiming running
account Bill.

Date and Signature of the Deputy Ex.Engineer Ex.Engineer
Contractor P.H. San. Sub Division, Limkheda P.H.Works Division,Dahod




Name Of Scheme:- DDSA Package-11 Gollav Mangoi RWSS

Taluka:-D'Baria

District:Dahod

NAME OF WORK:- Estimate Of Providing Supplying Lowering Laying of PVC Pipe At Bhatwada
Village Under DDSA Package-11 Gollav RWSS Scheme

SCHEDULE-B

Sr. No. Schedule Name of Component Amount
1 Schedule-B |Providing Supplying Lowering Laying of PVC Pipe 571565.98
Total Rs 571565.98
| / WE am /are willing to carry out the work ............cccoeiviiiiiininnnnn. above..........coeiiinenn
below .....cocoveiiiiiiii % age (percentage should be written in figure and words)the tender rate

mentioned above amount of my / our tender work put as under.

1.Estimated cost put to tender

2.DedUCE RS./m . uiiiiieiiii i e i s s e rarna s s e e
B 20 V= A 27 L

I R e Y o £ -

Note.:-Please strike out which ever is not applicable.

Date & Deputy Ex.Engineer
signature of P.H. Sani. Sub Division
contractor. Limkheda

1.Estimated cost put to tender

2. Add RS./-..cviiiiiiiii e
3.Total RS/-...ccvvviiiiiiiiieenns
4.In words RS/-.....ccovviivnvnnnns

Executive Engineer
P.H.Works Division (GWSSB)
Dahod.




Name Of Scheme:- DDSA Package-11 Gollav Mangoi RWSS

Taluka:-D'Baria District:Dahod
NAME OF WORK:- Estimate Of Providing Supplying Lowering Laying of PVC Pipe At Bhatwada Village Under DDSA Package-11 Gollav
RWSS Scheme
SCHEDULE:B-1
QTy UNIT |ITEM RATE PER AMOUNT

ITEMNO 1

Providing and supplying in standard length ISI mark rigid unplasticised
PVC pipes suitable far potable water with ring fit joint including cost of
rings, as per IS specification no. 4985/1988 including all local and ceniral
taxes, transportation, freight charges, octroi, inspection charges, loading,
unloading, conveyance to the departmental stores and including cost of
jointing meterial etc. complete.1) One coupler / ring should be provided
each full length of pipe cost of it included in rate below (2) 3%
discounted in coupler joint pipe (3) 3. Rate for PVC Resin as Rs. 91739/MT
(Price Without GST)

180 RMT 225 mm PVC 10kg 1328.00 RMT 239040.00

ITEM NO 2

Providing and supplying at store or site of work incl. freight,
loading,unloading, stacking, insaurance & all taxes etc. complete PVC

A) P. V. C. Bend 90 degree (Fabricated) 6.0 kg

4.00 Nos. [225 mm Dia 3244.00 Nos. 12976.00

A) P. V. C. Bend 90 degree (Moulded) Heavy

4.00 Nos. [225 mm Dia 972.00 Nos. 3888.00

ITEMNO 3

Excavation for pipe line trenches including all safety provisions using site
rails ....... lifts and strata as specified.

(A) FROM DEPTH 0.00 TO 1.50 MTR.

144.00 Cum |In all sorts of soil and soft murrum 93.45 Cum 13456.80

108.00 Cum |In Hard murrum,boulders including macadam road 141.75 Cum 15309.00

90.00 Cum |In soft rock and / or masonary in CM or LM or Lime concrete 171.15 Cum 15403.50

In Hard rock and / or in C.C. 1:2:4 or RCC with blasting and chiselling or by

18.00 Cum o
chiselling only.

390.60 Cum 7030.80

ITEM NO 4

Lowering, laying, fixing and jointing PVC/uPVC/cPVC pipes and specials of
following class and diameter including cost of onveyance from stores to
site of works including cost of labour, material, cement solvent, giving
satisfactory hydraulic testing as per ISI code.

180 RMT 225 mm PVC 10kg 49.35 RMT 8883.00

ITEM NO 5

Refilling the pipe line trenches including ramming,watering,conrplus stuff

.57
3005 Cum as directed within a radious of 3 kms.

23.10 Cum 6943.18

ITEM NO 6

Demolition including Stacking of serviceable Materials and Disposal of

4.8 C
um unserviceable Materials with all lead and Lift (RCC Work)

1108.12 Cum 5318.98

(R & B SOR 2024-25 CH-20 PG-90 IT NO.20.3)

ITEM NO 7

Providing C:C:M:100 For Encasing Pipe Using Trap Metal size 12 mm to 50
52.28 Cum |mm incl. formwork curing Consolidation etc. complete for various 4319.49 Cum 225805.39
location on Pipeline (Using trap metal 20 mm Nominal Size)




Qty UNIT (ITEM RATE PER AMOUNT

ITEM NO 8

Excavation in Bituminous road as per required gradient and line including
240 cum safety provisi'ons using site.rails anq stacking excavated stuff including 263.55 cum 632.52

upto all required lead clearing the siteetc. Complete for all lift as

specified.

ITEM NO 09

Labour charges for repariing of leakage in PVC pipeline of Following

diameter at different places including necessary excavation manually or

by mechanized excavation removing of mud, cleaning of pipe and leakage

portion cutting the the pipeline & removing piece of pipe from trench

with inclussive of mechanical deviced JCB, Hydra/crain if necessary &

labours required with providing material such Coupler, Solution

etc.comp.(incl. all material but Exclu.cost of pipe)
2.00 Nos |75 mm Dia 840.00 Nos 1680
2.00 Nos |90 mm Dia 879.90 Nos 1759.8
2.00 Nos |110 mm Dia 1026.90 Nos 2053.8
2.00 Nos |125 mm Dia 1187.55 Nos 2375.1
2.00 Nos |140 mm Dia 1387.05 Nos 2774.1

ITEM NO 10

Manufacture, Supply and Delivery of Cast iron Detachable joints

(Short&Long) complete with joint flanges duly drilled, synthetic rubber

sealing rings manufactured from styren butadine rubber (SBR) and other

requiredaccessories such as nut, bolt etc. conforming to IS specification

8794-1988 or its latest revision if any suitable for usewith AC pressure

pipes. Delivery of joints including its accessories including loading,

unloading, carting, stacking, insurance, all taxes, octroi etc. complete.

Long Collar Without ISI Mark
4.00 Nos |80 mm Dia 252.00 Nos 1008
4.00 Nos [100 mm Dia 313.00 Nos 1252
4.00 Nos |125 mm Dia 417.00 Nos 1668
4.00 Nos [150 mm Dia 577.00 Nos 2308

TOTAL RS/- 571565.98

Deputy Ex.Engineer

P.H. San. Sub Division

Limkheda




