Bill Of Quantities

Name of work :-

Construction Of Box Type VRB In Place Of Damaged Pipe Vrb at Ch: 2100 mt of Savli Tank to Dahiyap to

Anara to Luni River Drain.

Quantity

Unit

Item

Rate

Per

Amount

ITEM NO. 1

180.00

Hp-hr

Dewatering the foundation trenches during excavation, laying
foundation concrete,masonry etc. till completion and diversion of
surface and subsurface water etc. complete as directed.

52.50

Hp-hr

9,450.00

ITEM NO. 2

Meter

Dismentalling the existing R.C.C. pipes including sorting out and
stacking the useful material of the following diameter including
refilling the trenches etc. complete as directed. NP 2 Pipes.
1000 to 1200mm

1270.70

Meter

10,165.60

ITEM NO.3

326.00

Cum

Excavation for foundation in all sorts of soil including yellow sandy
gravelly soils, soft & hard murrum etc. in dry condition including
depositing the excavated stuff in uniform layers in banks or as and
where directed etc. complete for lead upto 500 m and all lift. (BY
MACHINERY)

Excluding dewatering.

102.40

Cum

33,382.40

ITEM NO. 4

42.00

Providing & Laying in position "NOMINAL MIX" cement concrete
using cement, sand and crushed aggregate by mass and machine
mix for C.C./R.C.C work incl. necessary formworks centering,
scaffolding, compaction by vibrator, curing as directed with all lead
& lift etc complete Without Dewatering and excluding cost of
steel reinforcement. (A)For Foundation
Concrete/General purpose

(a) C.C Nominal Mix M-10 and MSA-40 mm

3346.00

Cum

1,40,532.00

ITEM NO. 5

Providing & Laying in position "DESIGN MIX" cement concrete
using cement sand and crushed aggregate for C.C./ R.C.C work by
"FLORI" including necessary formwork, centering, scaffolding,
compaction by vibrator, curing as directed with all lead & lift etc
complete without dewatering and excluding the cost of steel
reinforcement.

56.00

Cum

(A) For Footing of column / Abutment / Pier / Bottom slab of
barrel / Plinth course / Coping/Approach Slab etc.

(a) Concrete grade M-15 and MSA-20 mm

4190.00

Cum

2,34,640.00

114.00

Cum

(B) For Pier and Abutments / Wing wall / Head wall / Return
wall / Dowel Wall etc.

(h) Concrete grade M-15 and MSA-40 mm

4344.00

Cum

4,95,216.00

37.00

Cum

(E) For Column / Beam / Solid Slab of Road Bridge / Barrel /
Cutoff wall etc.

(q) Concrete grade M-25 and MSA - 20 mm

5642.00

Cum

2,08,754.00

24.00

Cum

(A) For Footing of column / Abutment / Pier / Bottom slab of
barrel / Plinth course / Coping / Approach Slab etc.

(e) Concrete grade M-25 and MSA-20 mm

4651.00

Cum

1,11,624.00

11.00

(D) For Kerb / Wearing coat.

(n) Concrete grade M-25 and MSA -10 to 20mm

5481.00

Cum

60,291.00

Cum

(F) For Perapet wall of Road Bridge / Structure .

(t) Concrete grade M-25 and MSA -10 to 20 mm

8023.00

Cum

16,046.00

ITEM NO. 6

7.49

MT

Providing & Placing in position reinforcement bars including
cutting, bending, welding joints where necessary, hooking etc.
complete as per drawing for all lead and lifts.

TMT /CRS (FE 500D)

82019.00

MT

6,14,322.31

ITEM NO. 7

Sqmt

Providing and fixing in position pre-moulded asphalt or bitumen
cork board of approved quality and specifications as per design and
drawing.

20 mm thickness

1286.50

Sqmt

6,432.50

ITEM NO. 8

3.00

Meter

Providing and fixing 110 mm diameter P.V.C..Pipe (6 kgf /
sqcm) Water spout with necessary iron gratting as per design

369.20

Meter

1,107.60

ITEM NO.9

18.00

Meter

Providing and laying in position 110 mm dia (6 kgf/sqcm) P.V.C.
Pipe for weep holes with non corroding jali in abutments, wing
walls, retaining walls etc. complete.

262.50

Meter

4,725.00

ITEM NO. 10

13.00

Meter

Providing and fixing in position P.V.C. heavy duty water stops in
barrels, troughs and wing walls with 25 mm wide expansion joint
as shown in drawing including filling the joints with asphalt pad or
bitumen cork board of approved quality. (Asphalt pad or bitumen
cork board will be paid seperatly)

(a)225 mm WIDE P.V.C. WATER STOP

587.70

Meter

7,640.10




Quantity Unit Item Rate Per Amount
ITEM NO. 11

Providing and filling the polysulphide joint sealent of the approved
10.00 Meter |make in the expansion and contraction joints in the c.c. lining 181.20 Meter 1,812.00
including clearing the joints with air water jet.

ITEM NO. 12

Providing temporary all weather and fair weather diversion
suitable for traffic during the construction period of the bridge
1.00 No including providing necessary drains and all safty measures| 34790.00 No 34,790.00
including red lamps/ signals at night for traffic etc. comp.
( For R.A. attached)

ITEM NO. 13
Excavaion in all sort of soil by machinery incl. preparin etc (where
35.00 hr quantity cannot be measured) Hyundai Long Reach Hydraulic| 2901.00 hr 1,01,535.00
Excavator R 210 LC 7LR (0.52 CM) chainage
ITEM NO. 14
Excavaion in all sort of soil by machinery incl. preparing rad etc
35.00 hr (where quantity cannot be measured) Tractor with Trailer, (RA 661.00 hr 23,135.00
as per. Annexure-8)
Total Rs.. 21,15,600.51
(Rupees Twenty One Lakh Fifteen Thousand Six Hundred and Fifty one paisa Only/-)
As per S.0.R
I/ We am / are willing to carry out the work at.............c...... % above / below precent.
(Should be written in figure and words) of the estimate reates mentioned above.
Amount of my / our tender works out as under.
Estimated amount put Estimated amout put
to tender rs......ccee.e to tender Rs.........couuee.
Above Rs...
Total Rs

In words....

The Contractor shall exhibit a board with detailed specification and details of work as directed by the Engineer-In-Charge for

1 which no extra payment shall be made.
2 The labour cess will be deducted as per prevailing rules i.e. 1% of the work done.
3 GST and Income tax TDS will be deducted at a source while making payments of bills
In all R.C.C. Items in Rate Analysis Standard Cement Consumption has been taken as per Govt. G.R.: PRC-10/2017 Cement
4 Consumption/16/C Date:11/05/2017 as stated in S.O.R. therefore in R.C.C. items where there is a change as per actual mix design

the cost of difference of cement consumption have been deducted from the rate of original item at the rate of input rate mentioned
in all the tender.

Notes 1 - All work shall be carried out as per Public Works Department Handbook and specifications of Division or as directed by supervisory staff.

Notes 2 - The persons of firm submitting the tender should see that the all the columns in the schedule should be filled in inkand total of entries in last
column should be struck by the contractor under his signature.

Notes 3 - Rates quoted include clearing of site (prior commencement of work and at its close ) in all respects and hold good for work under all conditions,
site, moisture, weather etc.

Note 4 - The meaning of abbreviationss used in units are as under. Hact - Hactare MT - Metric Tonne = Rmt = Running metre

Note 5 - Basic Rate for Cement Difference Calculation of Mix Design will be Rs. 5483.37 /M.T. (Rate as per CGWRD SOR 2023-24)

Signature of agency Tender Clerk Deputy Executive Engineer
Shedhi Irrigation Division Drainage Sub Division
Nadiad Mahudha
Executive Engineer Divisional Accoutant
Shedhi irrigation Division Shedhi Irrigation Division

Nadiad Nadiad



