Bill Of Quantities

Name of work :-

Construction Of Box Type VRB In Place Of Damaged Pipe Vrb at Ch: 3530 mt. Of New box Type VRB at

Mahudha to Singhali to Khuntaj to Malkana Vehra Drain

Quantity

Unit

Item

Rate

Per

Amount

ITEM NO. 1

180.00

Dewatering the foundation trenches during excavation, laying
foundation concrete,masonry etc. till completion and
diversion of surface and subsurface water etc. complete as
directed.

52.50

Hp-hr

9450.00

ITEM NO. 2

37.00

Meter

Dismantling the R.C.C work and disposing off the stuff|
Including stacking of the useful materials etc. complete as
directed.(a) Light Reinforcement( main bar upto 16 mm.dia.)
directed.

1732.8

64113.60

ITEM NO.3

15.00

Dismentalling the existing R.C.C. pipes including sorting out
and stacking the useful material of the following diameter
including refilling the trenches etc. complete as directed. NP 2
Pipes. 650 to 900 mm

866.40

Meter

12996.00

ITEM NO. 4

324.00

Cum

Excavation for foundation in all sorts of soil including yellow
sandy gravelly soils, soft & hard murrum etc. in dry
condition including depositing the excavated stuff in uniform
layers in banks or as and where directed etc. complete for
lead upto 500 m and all lift. (BY MACHINERY) Excluding
dewatering.

102.40

33177.60

ITEM NO. 5

35.00

Providing & Laying in position "NOMINAL MIX" cement
concrete using cement, sand and crushed aggregate by mass
and machine mix for C.C./RC.C work incl. necessary
formworks centering, scaffolding, compaction by vibrator,
curing as directed with all lead & lift etc complete Without
Dewatering and excluding cost of steel reinforcement.

(A)For Foundation Concrete/General purpose
(a) C.C Nominal Mix M-10 and MSA-40 mm

3346.00

117110.00

ITEM NO. 6

34.00

Providing & Laying in position "DESIGN MIX" cement concrete using
cement sand and crushed aggregate for C.C./ R.C.C work by "FLORI"
including necessary formwork, centering, scaffolding, compaction
by vibrator, curing as directed with all lead & lift etc complete
without dewatering and excluding the cost of steel reinforcement.

(A) For Footing of column / Abutment / Pier / Bottom slab of
barrel / Plinth course / Coping etc.

(a) Concrete grade M-15 and MSA-20 mm

4190.00

142460.00

123.00

(B) For Pier and Abutments / Wing wall / Head wall / Return
wall / Dowel Wall etc.

(h) Concrete grade M-15 and MSA-40 mm

4344.00

534312.00

31.00

(E) For Column / Beam / Solid Slab of Road Bridge / Barrel /
Cutoff wall / Approach Slab. etc.

(q) Concrete grade M-25 and MSA-20 mm

5642.00

174902.00

22.00

(A) For Footing of column / Abutment / Pier / Bottom slab of
barrel / Plinth course / Coping / Approach Slab etc.

(e) Concrete grade M-25 and MSA-20 mm

4651.00

102322.00

10.00

(D) For Kerb / Wearing coat.

(n) Concrete grade M-25 and MSA -10 to 20mm

5481.00

54810.00

2.00

(F) For Perapet wall of Road Bridge / Structure

(t) Concrete grade M-25 and MSA -10 to 20 mm

8023.00

16046.00

ITEM NO. 7

5.01

MT

Providing & Placing in position reinforcement bars including
cutting, bending, welding joints where necessary, hooking etc.
complete as per drawing for all lead and lifts.

(A) TMT / CRS (FE 500 D)

82019.00

MT

410915.19

ITEM NO. 8

5.00

Sqmt

Providing and fixing in position pre-moulded asphalt or bitumen
cork board of approved quality and specifications as per design and
drawing.20 mm thickness

CG SOR(WRD) 2023-24, Item No.S-31(b) Pg No.34

ITEM NO. 9

1286.50

Sqmt

6432.50

3.00

Meter

Providing and fixing 110 mm diameter P.V.C..Pipe (6 kgf / sqcm)
Water spout with necessary iron gratting as per design

369.20

Meter

1107.60




ITEM NO. 10

Providing and laying in position 110 mm dia (6 kgf/sqcm) P.V.C.
18.00 Meter |Pipe for weep holes with non corroding jali in abutments, wing 262.50 Meter 4725.00
walls, retaining walls etc. complete.

ITEMNO. 11

Providing and fixing in position P.V.C. heavy duty water stops in
barrels, troughs and wing walls with 25 mm wide expansion joint as
shown in drawing including filling the joints with asphalt pad or

11.00 Meter bitumen cork board of approved quality. (Asphalt pad or bitumen 587.70 Meter 646470
cork board will be paid seperatly)
(2)225 mm WIDE P.V.C. WATER STOP
ITEM NO. 12
Providing and filling the polysulphide joint sealent of the approved

10.00 Meter |make in the expansion and contraction joints in the c.c. lining 181.20 Meter 1812.00
including clearing the joints with air water jet.
ITEMNO. 13

Providing temporary all weather and fair weather diversion suitable
for traffic during the construction period of the bridge including
1.00 No providing necessary drains and all safty measures including red 34790.00 No 34790.00
lamps/ signals at night for traffic etc. comp.

( For R.A. attached)

ITEM NO. 14

Excavaion in all sort of soil by machinery incl. preparin etc
35.00 Hr (where quantity cannot be measured) Hyundai Long Reach 2901.00 Hr 101535.00
Hydraulic Excavator R 210 LC 7LR (0.52 CM) chain

ITEM NO. 15

Excavaion in all sort of soil by machinery incl. preparing rad
35.00 Hr etc (where quantity cannot be measured) Tractor with 661.00 Hr 23135.00
Trailer, (RA as per. Annexure-8)

Total Rs.. 18,52,616.19

(Rupees Eighteen Lacs Fifty Two Thousand Six Hundred Sixteen and Nineteen paisa Only/-)

As per S.0.R
1/ We am / are willing to carry out the work at...................% above / below precent.
(Should be written in figure and words) of the estimate reates mentioned above.

Amount of my / our tender works out as under.
Estimated amount put Estimated amout put
to tender rs.. to tender Rs.......ccoeeuu

Deduct ...
below Rs
Net Rs. Total Rs....
In words In words...

The Contractor shall exhibit a board with detailed specification and details of work as directed by the Engineer-In-Charge for wl

1 extra payment shall be made.
2 The labour cess will be deducted as per prevailing rules i.e. 1% of the work done.
GST and Income tax TDS will be deducted at a source while making payments of bills
In all R.C.C. Items in Rate Analysis Standard Cement Consumption has been taken as per Govt. G.R.: PRC-10/2017 Cement
Consumption/16/C Date:11/05/2017 as stated in S.0.R. therefore in R.C.C. items where there is a change as per actual mix desi
4 cost of difference of cement consumption have been deducted from the rate of original item at the rate of input rate mentioned i

tender.

Notes 1 - All work shall be carried out as per Public Works Department Handbook and specifications of Division or as directed by supervisory staff.

Notes 2 - The persons of firm submitting the tender should see that the all the columns in the schedule should be filled in inkand total of entries in last colw
should be struck by the contractor under his signature.

Notes 3 - Rates quoted include clearing of site (prior commencement of work and at its close ) in all respects and hold good for work under all conditions,
moisture, weather etc.

Note 4 - The meaning of abbreviationss used in units are as under. Hact - Hactare MT - Metric Tonne =~ Rmt = Running metre

Note 5 - Basic Rate for Cement Difference Calculation of Mix Design will be Rs. 5483.37/M.T. (Rate as per CGWRD SOR 2023-24)

Signature of agency Tender Clerk Deputy Executive Engineer
Shedhi Irrigation Division Drainage Sub Division
Nadiad Mahudha
Executive Engineer Divisional Accoutant
Shedhi irrigation Division Shedhi Irrigation Division

Nadiad Nadiad



