

**CONSTRUCTION OF MINOR BRIDGE BOX CELL ON MANDAL-RAKHIYANA ROAD, TA VIRAMGAM,  
DIST AHMEDABAD.(PKG. NO. MMGSY/SCSP/STRUCTURE/03/2025-26)**

**CERTIFICATE**

Ceritifed that the Schedule-'B' of above work is cheked and found correct

P.B.S.O  
R & B (P) Division  
Ahemdabad

Deputy Executive Engineer  
R&B (P) Sub Division,  
Viramgam

Executive Engineer  
R & B (P) Division  
Ahemdabad

**CERTIFICATE**

Ceritifed that the Schedule-'B' of Tender is arithmatically cheked and found correct.

Tender Clerk  
R & B (P) Division  
Ahemdabad

Accountant  
Ahemdabad

Deputy Executive Engineer  
R&B (P) Sub Division,  
Viramgam

Executive Engineer  
R & B (P) Division  
Ahemdabad

**CERTIFICATE**

This is to certify that the specification of items are throughly checked and same are proper  
and as per site condition and as per sanctioned plans and estimates.

Deputy Executive Engineer  
R&B (P) Sub Division,  
Viramgam

Executive Engineer  
R & B (P) Division  
Ahemdabad

## INFORMATION IN RESPECT OF D.T.P.

1	Name of work:	CONSTRUCTION OF MINOR BRIDGE BOX CELL ON MANDAL-RAKHIYANA ROAD, TA VIRAMGAM, DIST AHMEDABAD.(PKG. NO. MMGSY/SCSP/STRUCTURE/03/2025-26)
2	Amount of administrative approved with authority.	<b>₹ 80,000,000.00</b>
3	Amount of Technically sanctioned:	<b>₹ 76,485,000.00</b>
4	Sanctioned cost work put to tender:	<b>₹ 62,135,475.74</b>
5	Time limit provided for completion of work (The basic for fixing the time limit to be given.)	<b>11.0 Months including Monsoon</b>
6	Details of material provided in Schedule-A of the tender (Calculation sheet should be attached itemwise).	
7	Date of Issuing & receipt of Tender :	
8	Budget Provision:	
9	whether the work out of tender is whole as Sanctioned or only a part of it.	Work as Sanctioned
10	if work splitted up details of split up with authority approving and split up.	-----N.A.-----
11	In case it be a part of the remaining work, the reasons as to why it is not whole work of the remaining work and the programme of completing the balance work.	-----N.A.-----
12	The amount & details of items with reasons there of and how you proposed to executed the work with complete financial picture.	-----N.A.-----

- |    |  |                         |
|----|--|-------------------------|
| 13 | In case of the work is the same abanded by the provisions taken against the defaulting agancies.   | -----Yes.-----          |
| 14 | if there be veriation intems and quantities, if any from there, the sanctioned estimate (Those would include extra item and substitute items)                  | -----N.A.-----          |
| 15 | Certificate of the Division Overseers for Proper drafting of specification of Schedule "B" arithmatical check (Details Quantity should be attached).           | Attached herewith       |
| 16 | Certificate of the tenders clerk for arithmatical chek of Schedule.  | Attached herewith       |
| 17 | Whether all correction slips in the printed forms are placed as approprinted place in priute form  | -----Yes.-----          |
| 18 | What is Validity period and where it is as per Govt. Order.  | -----Yes.-----          |
| 19 | Whether any alternative irems is items is provided, if yes the bases for adopting rate of alternating items be shown ?   |                         |
| 20 | Whether L.A. Preceeding have been completed and recived of partly recived, the rate of total land and land received be shown showing percentage thereof.       | Question Dose Not aries |
| 21 | If work is to be executed after dismentaling the existing structure whether permission of compatent authority or dismentalling should also be parted in brief. | -----N.A.-----          |
| 22 | Estimate of crdedit of materials obtained from dismentaling  | -----N.A.-----          |

Deputy Executive Engineer.  
R&B (P) Sub Division,  
Virangam

Executive Engineer  
R & B (P) Division  
Ahemdabad

## CERTIFICATE

(To be issued by Executive Engineer)

I have personally examined the D.T.P. and I have personally verified all the above points and found to be in order. Further I have satisfied my self with the fact that there is no embiquity of discrepancy in the D.T.P. submitted here with , wich may laid to financial of contractual implications.

Executive Engineer  
R & B (P) Division  
Ahemdabad

## CERTIFICATE

Schedule -"B" is 100% arithmetically checked by me and found correct.

Tender Clerk  
R & B (P) Division  
Ahemdabad

Divisional Accountant  
R & B (P) Division  
Ahemdabad

## CERTIFICATE

Certified that quantity, Rate, Unit & Description of Item of Schedule "B" of D.T.P. of \_\_\_\_\_ . ₹ 62,135,475.74  
*CONSTRUCTION OF MINOR BRIDGE BOX CELL ON MANDAL-RAKHIYANA ROAD, TA VIRAMGAM, DIST AHMEDABAD.(PKG. NO. MMGSY/SCSP/STRUCTURE/03/2025-26)*

is Checked by me and tellies with the sanctioned estimate.

Also recapitulation sheet of total Quantity and avarage rate is thoroughly Checked by me.

Specifications of each items is verified by me.

Deputy Executive Engineer.  
R&B (P) Sub Division,  
Viramgam

Executive Engineer  
R & B (P) Division  
Ahemdabad

**Name of work:**

CONSTRUCTION OF MINOR BRIDGE BOX CELL ON MANDAL-RAKHIYANA ROAD, TA  
VIRAMGAM, DIST AHMEDABAD.(PKG. NO. MMGSY/SCSP/STRUCTURE/03/2025-26)

## **PROFORMA**

(To accompany with Submission of D.T.P. )

### **1 Tender Form:**

- a) whether the old Clause are replaced by the latest clauses  
as per Govt. Instruction -----Yes,-----
- b) If so, state the number wise details of clause replaced. -----Yes,-----
- c) Whether time limit is entered it in proportion with the  
amount and number of work ? -----Yes,-----
- d) whether the order details wise mention of security deposit  
etc. are written in the tender form. -----Yes,-----

### **2 Schedule-"A"**

- a) Whether Schedule - "A" gives details of the materials to  
be supplied by the department ? Material are not supplied by the department
- b) Does it mention the correct place of delivery of materials  
to be supplied under Schedule-A. -----N.A.-----
- c) Whether the rates of materials are mentioned in the  
figures as well as in the works ? -----N.A.-----
- d) whether the rate entered in Schedule-A is correctly  
derived? -----N.A.-----
- e) Whether Quantity of Materials is correctly arrived at as  
per norms Rs. -----N.A.-----
- I have personally verified the fact as stated above and found in order.

Executive Engineer  
R & B (P) Division  
Ahemdabad

### 3 Schedule-"B"

- |       |   |                |
|-------|---|----------------|
| i)    | Whether the description of each item literally tally with the sanctioned estimate except specifying of leads etc.   | -----Yes.----- |
| ii)   | Whether quantity of each item is as per sanctioned estimate?<br>If not, state the reasons with justification for deviation in covering letter of the D.T.P.   | -----Yes.----- |
| iii)  | Whether quantity of each item is as per sanctioned estimate?<br>If not, state the reasons with justification for deviation in covering letter of the D.T.P. and incorporate the rate analysis in the D.T.P. | -----Yes.----- |
| iv)   | Whether the unit of each item is as per sanctioned estimate ? If not state the reasons with due justification for deviation letter of D.T.P.  | -----Yes.----- |
| v)    | Whether the rate of each item is Schedule-B is mentioned in words in case of % rate tender ?  | -----Yes.----- |
| vi)   | Whether the standard method is adopted in each item in writing the units (E.G. Cubic meter to be abbreviated as cum & not C.M. etc.)  | -----Yes.----- |
| vii)  | Whether the Govt. remarks if any observed at the time of according sanction are fully incorporated in the D.T.P.  | -----Yes.----- |
|       | If so, submit the compliance report.  | No any remarks |
| viii) | Whether the correct name of work is entered at the top of Schedule-B.   | -----Yes.----- |
| ix)   | Whether the standard form for Schedule-B is adopted.  | -----Yes.----- |
| x)    | Whether the standard words for discount or premium on tendered rate as "I/WE am/are .....Is mentioned at the end ?  | -----Yes.----- |

- |      |   |                                  |
|------|---|----------------------------------|
| xi)  | Whether the amount worked out for each item is correctly calculated and summed up ?   | -----Yes,-----                   |
| xii) | Whether alternate items are proposed in the D.T.P. if so, state the item No. for which alternative item is proposed with the reasons. | No Altern items are not proposed |

**4 Detailed Specification:**

- |       |   |                                    |
|-------|---|------------------------------------|
| i)    | Whether the detailed specification correctly reflect the tender items ?   | -----Yes,-----                     |
| ii)   | Whether itemes with specified lead and lift are converted into with all lifts and leads?  | -----Yes,-----                     |
| iii)  | Whether the correct mode of measurement is mentioned.   | -----Yes,-----                     |
| iv)   | Whether the correct mode of paument is as per Schedule-B.   | -----Yes,-----                     |
| v)    | Whether sutable used of excavated materials of cutting stuff is incorporated in the D.T.P. ?  |                                    |
| vi)   | Whether the mentioned regarding the test to be carried out before execution is made in the respective item of D.T.P. ? If so , state item No.1 with description and test to be carried out in brief ? | Yes Test schedule attched herewith |
| vii)  | Whether reference to PWD Hand book is Specicfication of IRC cluase are mentioned correctly and recently in the respective item?   | -----Yes,-----                     |
| viii) | Whether the mention regarding the rest to be carried out during execution is made ? State the item No. with description and details of tests to be carried out in brief.                              | Yes Test schedule attched herewith |
| ix)   | Whether average rate of earth work and derived and entered in Schedule-B if so, give ate Analysis.  | -----N.A.-----                     |
| x)    | Wheter the specifications of alternative item, if any is incorporated ?   | -----N.A.-----                     |
| xi)   | Whether the discription of each item literally and exactly telley with that in Schedule-B.  | -----Yes,-----                     |

## 5 GENERAL:

- (i) Whether statement of item not put to tender is incorporated with detailed justification ? -----Yes.-----
- (ii) Whether the amount of Sanctioned estimates tally with the total of amount put to tender and amount to item not put to tender ? -----Yes.-----
- (iii) Whether page numbers in DTP is Made ? -----Yes.-----
- (iv) Whether permission to split up the work. If any is sought from competent authority ? -----Yes.-----
- (v) Whether the general specification and other relevant records are incorporated in DTP. -----Yes.-----
- (vi) Whether Executive Engineer has signed the D.T.P. and all Corrections are attested by him. -----Yes.-----
- (vii) Whether the DTP are submitted in well bound volume and neat tidy fashion ? -----Yes.-----

Executive Engineer  
R & B (P) Division  
Ahmedabad