
Ceritfied that the Schedule-'B' of above work is cheked and found correct

P.B.S.O Deputy Executive Engineer Executive Engineer

R & B (P) Division R&B (P) Sub Division, R & B (P) Division

Ahemdabad Viramgam Ahemdabad

Ceritfied that the Schedule-'B' of Tender is arithmatically cheked and found correct.

Tender Clerk Accountant Deputy Executive Engineer Executive Engineer

R & B (P) Division Ahemdabad R&B (P) Sub Division, R & B (P) Division

Ahemdabad Viramgam Ahemdabad

This is to certify that the specification of items are throughly checked and same are proper

and as per site condition and as per sanctioned plans and estimates.

Deputy Executive Engineer Executive Engineer

R&B (P) Sub Division, R & B (P) Division

Viramgam Ahemdabad

CONSTRUCTION OF MINOR BRIDGE BOX CELL ON MANDAL-RAKHIYANA ROAD, TA VIRAMGAM, 

DIST AHMEDABAD.(PKG. NO. MMGSY/SCSP/STRUCTURE/03/2025-26)

CERTIFICATE

CERTIFICATE

CERTIFICATE
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INFORMATION IN RESPECT OF D.T.P.

Name of work: CONSTRUCTION OF MINOR BRIDGE BOX CELL ON 

MANDAL-RAKHIYANA ROAD, TA VIRAMGAM, DIST 

AHMEDABAD.(PKG. NO. 

MMGSY/SCSP/STRUCTURE/03/2025-26)

Amount of administrative approved with authority. ₹ 80,000,000.00

Amount of Techically sanctioned: ₹ 76,485,000.00

Sanctioned cost work put to tender: ₹ 62,135,475.74

Time limit provided for completion of work (The basic for

fixing the time limit to be given.)

11.0  Months including Monsoon

Details of material provided in Scheduale-A of the tender

(Calculation sheet should be attached itemwise).

Date of Issuring & recepit of Tender :

Budget Provision:

whether the work out of tender is whole as Sanctioned or

only a part of it.

Work as Sanctioned

if work splitted up details of split up with authority

approving and split up.

  ------N.A.------

In case it be a part of the remaining work, the resons as to

why it is not whole work of the remaining work and the

programme of completing the balance work.

  ------N.A.------

The amount & details of items with resons there of and how

you proposed to executed the work with complate financial

picture.

  ------N.A.------
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Deputy Executive Engineer. Executive Engineer

R&B (P) Sub Division, R & B (P) Division

Viramgam Ahemdabad

In case of the work is the same abanded by the provisions

taken against the defaulting agancies.

  ------Yes.------

if there be veriation intems and quantities, if any from there,

the sanctioned estimate (Those would include extra item and

substitude items)

  ------N.A..------

Certificate of the Division Overseers for Proper drafting of

specification of Schedule "B" arithmatical check (Details

Quantity should be attached).

Attached herewith

Certificate of the tenders clerk for arithmatical chek of

Schedule.

Attached herewith

Whether all correction slips in the printed forms are placed

as approprinted place in priute form

  ------Yes.------

What is Validity period and where it is as per Govt. Order.   ------Yes.------

Whether any alternative irems is items is provided, if yes the

bases for adopting rate of alternating items be shown ?

Whether L.A. Preceeding have been completed and recived

of partly recived, the rate of total land and land received be

shown showing percentage thereof.

Question Dose Not aries

If work is to be executed after dismentaling the existing

structure whether permission of compatent authority or

dismentalling should also be parted in brief.

  ------N.A.------

Estimate of crdedit of materials obtained from dismentaling   ------N.A.------



  I have personally examined the D.T.P. and I have personally verified all the above points 

and found to be in order. Further I have satisfied my self with the fact that there is no embiquity

 of discrepancy in the D.T.P. submitted here with , wich may laid to financial of contractual

 implications.

Executive Engineer

R & B (P) Division

Ahemdabad

Schedule -"B" is 100% arithmetically checked by me and found correct.

Tender Clerk Divisional Accountant

R & B (P) Division R & B (P) Division

Ahemdabad Ahemdabad

Certified that quantity, Rate, Unit & Description of Item of Schedule "B" of D.T.P. of                         . ₹ 62,135,475.74

is Checked by me and tellies with the sanctioned estimate.

Also recapitulation sheet of total Quantity and avarage rate is thoroughly Checked by me.

Specifications of each items is verified by me.

Deputy Executive Engineer. Executive Engineer

R&B (P) Sub Division, R & B (P) Division

Viramgam Ahemdabad

CERTIFICATE
(To be issued by Executive Engineer)

CERTIFICATE

CERTIFICATE

CONSTRUCTION OF MINOR BRIDGE BOX CELL ON MANDAL-RAKHIYANA ROAD, TA VIRAMGAM, DIST

AHMEDABAD.(PKG. NO. MMGSY/SCSP/STRUCTURE/03/2025-26)



Name of work:

1 Tender Form:

2 Schedule-"A"

I have personally verified the fact as stated above and found in order.

Executive Engineer

R & B (P) Division

Ahemdabad

PROFORMA
(To accompany with Submisssion of D.T.P. )

a) whether the old Clause are replaced by the latest clauses 

as per Govt. Instruction

  ------Yes.------

CONSTRUCTION OF MINOR BRIDGE BOX CELL ON MANDAL-RAKHIYANA ROAD, TA 

VIRAMGAM, DIST AHMEDABAD.(PKG. NO. MMGSY/SCSP/STRUCTURE/03/2025-26)

b) If so, state the number wise details of clause replaced.   ------Yes.------

c) Whether time limit is entered it in proportion with the 

amount and number of work ?

  ------Yes.------

d) whether the order details wise mention of security deposit 

etc. are written in the tender form.

  ------Yes.------

a) Whether Schedule - "A" gives details of the materials to 

be supplied by the department ?

 Material are not supplied by the department 

b) Does it mention the correct place of delivery of materials 

to be suplied under Schedule-A.

  ------N.A.------

c) Whether the rates of materials are mentioned in the 

figures as well as in the works ?

  ------N.A.------

d) whether the rate entered in Schedule-A is correctly 

derived?

  ------N.A.------

e) Whether Quantity of Materials is correctly arrived at as 

per norms Rs.

  ------N.A.------



3 Schedule-"B"

i)

ii)

iii)

iv)

v)

vi)

vii)

viii)

ix)

x)

Whether the description of each item literally telly with the 

sanctioned estimated escept specying of leads etc.

  ------Yes.------

Whether quantity of each item is as per sanctioned estimate? 

If not, state the respons with justification for deviation in 

covering letter of the D.T.P. 

  ------Yes.------

Whether quantity of each item is as per sanctioned estimate? 

If not, state the respons with justification for deviation in 

covering letter of the D.T.P. and incorporate the rate analysis 

in the D.T.P.

  ------Yes.------

Whether the unit of each item is per sanctioned estimate ? If 

not state the resons with due justification for deviation letter 

of D.T.P.

  ------Yes.------

Whether the rate of each item is Schedule-B is mentioned in 

words in case of % rate tender ?

  ------Yes.------

Whether the standerd method is adopted in each item in 

writing the units (E.G. Cubic meter to be abbevieted as cum 

& Mot C.M. etc.)

  ------Yes.------

Whether the Govt. remarks if any observed at the time of 

according sanction are fully incorporated in the D.T.P.

  ------Yes.------

If so, submit the compliance report. No any remarks

Whether the correct name of work is entered at the top of 

Schedule-B.

  ------Yes.------

Whether the standerd form for Schedule-B is adopted.   ------Yes.------

Whether the standard words for discount or premium on 

tendered rate as "I/WE am/are ………..…………………. Is 

mentioned at the and ?

  ------Yes.------



xi)

xii)

4 Detailed Specification:

i)

ii)

iii)

iv)

v)

vi)

vii)

viii)

ix)

x)

xi)

Whether the amount worked out for each item is correctly 

calculated and summed up ?

  ------Yes.------

Whether alternate items are propesed in the D.T.P. if so, 

state the item No. for which alternative item is proposed 

with the reasons.

No Atternal items are not proposed

Whether the detailed specification correctly reflect the 

tender items ?

  ------Yes.------

Whether itemes with specified lead and lift are converted 

into with all lifts and leads?

  ------Yes.------

Whether the correct mode of measurement is mentioned.   ------Yes.------

Whether the correct mode of paument is as per Schedule-B.   ------Yes.------

Whether sutable used of excavated materials of cutting stuff 

is incorporated in the D.T.P. ?

Whether the mentioned regardiing the test to be carried out 

before execution is made in the respective item of D.T.P. ? If 

so , state item No.1 with description and test to be carried 

out in brief ? 

Yes  Test schedule atteched herewith 

Whether reference to PWD Hand book is Specicfication of 

IRC cluase are mentioned correctly and recently in the 

respective item?

  ------Yes.------

Whether the mention regarding the rest to be carried out 

during execution is made ? State the item No. with 

description and details of tests to be carried out in brief.

Yes  Test schedule atteched herewith 

Whether average rate of earth work and derived and entered 

in Schedule-B if so, give ate Analysis.

  ------N.A.------

Wheter the specifications of alternative item, if any is 

incorporated ?

  ------N.A.------

Whether the discription of each item literally and exactly 

telley with that in Schedule-B.

  ------Yes.------
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(i)

(ii)

(iii)

(iv)

(v)

(vi)

(vii)

Executive Engineer

R & B (P) Division

Ahemdabad

GENERAL:

Whether statement of item not put to tender is incorporated 

with detalied justification ?

  ------Yes.------

Whether the amount of Sanctioned estimates tally with the 

total of amount put to tender and amount to item not pu to 

tender ?

  ------Yes.------

Whether page numbers in DTP is Made ?   ------Yes.------

Whether premission to split up the work. If any is sought 

from complatent authority ?

  ------Yes.------

Whether the general specification and other relevamt records 

are incorporated in DTP.

  ------Yes.------

Whether Executive Engineer has signed the D.T.P. and all 

Corrections are attasted by him.

  ------Yes.------

Whether the DTP  are submitted in well bound volume and 

neat didy fachon ?

  ------Yes.------


