

INFORMATION IN RESPECT OF D.T.P.

1. Name of Work : CONSTRUCTION OF MINOR BRIDGE BOX CELL ON
MANDAL-RAKHIYANA ROAD, TA VIRAMGAM, DIST
AHMEDABAD.(PKG. NO.
MMGSY/SCSP/STRUCTURE/03/2025-26)
2. Amount of Administrative approval with Authority : **₹ 80,000,000.00**
3. Amount of Technical Sanction with Authority : **₹ 76,485,000.00**
4. Sanctioned Cost of the work put to Tender : **₹ 62,135,475.74**
5. The time limit provided for completion of the work (The basis of fixing time limit to be given) : **11.0 Months including Monsoon**
6. Details of Materials provided in Schedule "A" of the Tender (Calculation Sheet shall be Attached Item wise) : (i) Cement 2307.058 M.Tonne.
(ii) Asphalt 1.802 M.Tonne.
(Requirement Statement Attached)
7. Date of Issuing and Receipt of Tender :
8. Budget Provision :
9. Whether the work at to Tender whole as Sanctioned or only a Approving slit up. : Whole is Sanctioned.
10. If work is spitted up details of split up with Authority Approving split up. : Question does not Aries.
11. In case it be a part of the remaining work the reasons as so why is not whole of the programme of completing the balance work. : ----- N. A. -----
12. The Amount and details of forms not included in the Tender with reasons there of and how you proposed to execute the work with complete financial picture. : ----- N I L. -----
13. Cost of D.T.P. : **₹ 62,135,475.74**
14. Whether Land acquisition proceeding is completer and prossessin of Land is received. : Question does not Aries.

**Deputy Executive Engineer
R&B (p) Sub Division,
Viramgam**

**Executive Engineer
R&B (P) Division
Ahmedabad**