oo

10.

11.

12.

13.
14.

INFORMATION

. Name of Work

. Amount of Administrative approval with

Authority

. Amount of Technical Sanction with

Authority

. Sanctioned Cost of the work put to

Tender

. The time limit provided for completion

of the work (The basis of fixing time
limit to be given)

. Details of Materials provided in

Schedule "A" of the Tender (Calculation
Sheet shall be Atteched Item wise)

. Date of Issuing and Receipt of Tender
. Budget Provision
. Whether the work at to Tender whole as

Senctioned or only a Approving slit up.

If work is spitted up details of split up
with Authority Approving split up.

In case it be a part of the remaining work
the reasons as so why is not whole of the
programme of completing the balance
work.

The Amount and details of forms not
included in the Tender with reasons there
of and how you proposed to execute the
work with complete financial picture.

Cost of D.T.P.

Whether Land acquisition proceeding is
completer and prossessin of Land is
received.

Deputy Executive Engineer
R&B (p) Sub Division,
Viramgam

: (i) Cement

IN RESPECT OF D.T.P.

: CONSTRUCTION OF MINOR BRIDGE BOX CELL ON

MANDAL-RAKHIYANA ROAD, TA VIRAMGAM, DIST
AHMEDABAD.(PKG. NO.
MMGSY/SCSP/STRUCTURE/03/2025-26)

: T80,000,000.00
. 76,485,000.00
. 62,135,475.74

: 11.0 Months including Monsoon

2307.058 M.Tonne.
(if) Asphalt 1.802 M.Tonne.
(Requirement Statement Atteched)

: Whole is Sanctioned.

: Question does not Aries.

: 62,135,475.74
: Question does not Aries.

Executive Engineer
R&B (P) Division
Ahmedabad
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