
1. Name of Work :

2. Amount of Administrative approval with 

Authority

:

3. Amount of Technical Sanction with 

Authority

:

4. Sanctioned Cost of the work put to 

Tender

:

5. The time limit provided for completion 

of the work (The basis of fixing time 

limit to be given)

:

6. (i) Cement 2307.058 M.Tonne.

(ii) Asphalt 1.802 M.Tonne.

7. Date of Issuing and Receipt of Tender :

8. Budget Provision :

9. Whether the work at to Tender whole as 

Senctioned or only a Approving slit up.

:

10. If work is spitted up details of split up 

with Authority Approving split up.

:

11. In case it be a part of the remaining work 

the reasons as so why is not whole of the 

programme of completing the balance 

work.

:

12. The Amount and details of forms not 

included in the Tender with reasons there 

of and how you proposed to execute the 

work with complete financial picture.

:

13. Cost of D.T.P. :

14. Whether Land acquisition proceeding is 

completer and prossessin of Land is 

received.

:

Deputy  Executive  Engineer Executive  Engineer

R&B (p) Sub Division, R&B (P) Division

Viramgam Ahmedabad

Whole is Sanctioned.

INFORMATION     IN    RESPECT    OF    D.T.P.

CONSTRUCTION OF MINOR BRIDGE BOX CELL ON 

MANDAL-RAKHIYANA ROAD, TA VIRAMGAM, DIST 

AHMEDABAD.(PKG. NO. 

MMGSY/SCSP/STRUCTURE/03/2025-26)

₹ 80,000,000.00

₹ 76,485,000.00

₹ 62,135,475.74

11.0  Months including Monsoon

Question does not Aries.

--------- N. A. ---------

--------- N I L. ---------

₹ 62,135,475.74

Question does not Aries.

Details of Materials provided in 

Schedule "A" of the Tender (Calculation 

Sheet shall be Atteched Item wise)

:

(Requirement Statement Atteched)
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