CONSTRUCTION OF MINOR BRIDGE BOX CELL ON MANDAL-RAKHIYANA ROAD, TA
VIRAMGAM, DIST AHMEDABAD.(PKG. NO. MMGSY/SCSP/STRUCTURE/03/2025-26)
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Amount Put To T.S. =

¥76,485,000.00

Break up

Amount Put to Tender =

362,135,475.74

Credit for Diversion (70% of Diversion cost) =

-%¥1,163,734.00

Total Amount

360,971,741.74

Add 1% Contigency Charges _ 3609,717.41
Add 1% Q.C. Charges % 609,717.41
Add 1% W.C Charges _ 3609,717.41

Add Consultancy services

%1,890,123.97

Lumpsum % 818,885.00
18% GST 10,974,913.51
Sub Total = ¥76,484,816.46
| [Total [I1]| % 76,484,816.46|
| Rounding & Calculation Error| (+)/- | -Z 183.54]

T.S Amount

¥76,485,000.00

Deputy Executive Engineer
R&B (p) Sub Division,
Viramgam

Executive Engineer
R&B (P) Division

Ahmedabad




