Construction Of C.C Road at Chabsar Approach Road Ch: 0+000 to 1+000 km. Ta.Bavla, Dist: Ahmedabad.
(PKG NO. AHD/KISHANPATH/04/2025-26)

CERTIFICATE

Ceritfied that the Schedule-'B' of above work is cheked and found correct

P.B.S.O Deputy Executive Engineer Executive Engineer
R & B (P) Division R&B (P) Sub Division, R & B (P) Division
Ahemdabad Dholka Ahemdabad
CERTIFICATE

Ceritfied that the Schedule-'B' of Tender is arithmatically cheked and found correct.

Tender Clerk Accountant Deputy Executive Engineer Executive Engineer
R & B (P) Division Ahemdabad R&B (P) Sub Division, R & B (P) Division
Ahemdabad Dholka Ahemdabad
CERTIFICATE

This is to certify that the specification of items are throughly checked and same are proper
and as per site condition and as per sanctioned plans and estimates.

Deputy Executive Engineer Executive Engineer
R&B (P) Sub Division, R & B (P) Division
Dholka Ahemdabad
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INFORMATION IN RESPECT OF D.T.P.

1 Name of work:

Amount of administrative approved with authority.
Amount of Techically sanctioned:
Sanctioned cost work put to tender:

Time limit provided for completion of work (The basic for
fixing the time limit to be given.)

Details of material provided in Scheduale-A of the tender
(Calculation sheet should be attached itemwise).

Date of Issuring & recepit of Tender :
Budget Provision:

whether the work out of tender is whole as Sanctioned or
only a part of it.

if work splitted up details of split up with authority
approving and split up.

In case it be a part of the remaining work, the resons as to
why it is not whole work of the remaining work and the
programme of completing the balance work.

The amount & details of items with resons there of and how
you proposed to executed the work with complate financial
picture.

Construction Of C.C Road at Chabsar Approach Road Ch:
0+000 to 1+000 km. Ta.Bavla, Dist: Ahmedabad. (PKG NO.
AHD/KISHANPATH/04/2025-26)

%7,000,000.00
% 6,996,000.00
¥5,857,909.16

6.0 Months including Monsoon

Work as Sanctioned
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In case of the work is the same abanded by the provisions
taken against the defaulting agancies.

if there be veriation intems and quantities, if any from there,
the sanctioned estimate (Those would include extra item and
substitude items)

Certificate of the Division Overseers for Proper drafting of
specification of Schedule "B" arithmatical check (Details
Quantity should be attached).

Certificate of the tenders clerk for arithmatical chek of
Schedule.

Whether all correction slips in the printed forms are placed
as approprinted place in priute form

What is Validity period and where it is as per Govt. Order.

Whether any alternative irems is items is provided, if yes the
bases for adopting rate of alternating items be shown ?

Whether L.A. Preceeding have been completed and recived
of partly recived, the rate of total land and land received be
shown showing percentage thereof.

If work is to be executed after dismentaling the existing
structure whether permission of compatent authority or
dismentalling should also be parted in brief.

Estimate of crdedit of materials obtained from dismentaling

Deputy Executive Engineer.
R&B (P) Sub Division,
Dholka

Attached herewith

Attached herewith

Question Dose Not aries

Executive Engineer
R & B (P) Division
Ahemdabad



CERTIFICATE

(To be issued by Executive Engineer)

I have personally examined the D.T.P. and | have personally verified all the above points
and found to be in order. Further | have satisfied my self with the fact that there is no embiquity
of discrepancy in the D.T.P. submitted here with , wich may laid to financial of contractual
implications.

Executive Engineer
R & B (P) Division

Ahemdabad
CERTIFICATE
Schedule -"B" is 100% arithmetically checked by me and found correct.
Tender Clerk Divisional Accountant
R & B (P) Division R & B (P) Division
Ahemdabad Ahemdabad
CERTIFICATE
Certified that quantity, Rate, Unit & Description of Item of Schedule "B" of D.T.P. of . 3 5,857,909.16

Construction Of C.C Road at Chabsar Approach Road Ch: 0+000 to 1+000 km. Ta.Bavla, Dist: Ahmedabad. (PKG NO.
AHD/KISHANPATH/04/2025-26)

is Checked by me and tellies with the sanctioned estimate.

Also recapitulation sheet of total Quantity and avarage rate is thoroughly Checked by me.

Specifications of each items is verified by me.

Deputy Executive Engineer. Executive Engineer
R&B (P) Sub Division, R & B (P) Division
Dholka Ahemdabad



Name of work: Construction Of C.C Road at Chabsar Approach Road Ch: 0+000 to 1+000 km. Ta.Bavla, Dist: Ahmedabad.

(PKG NO. AHD/KISHANPATH/04/2025-26)

PROFORMA

(To accompany with Submisssion of D.T.P.)
1 Tender Form:
a) whether the old Clause are replaced by the latest clauses
as per Govt. Instruction

b) If so, state the number wise details of clause replaced.

¢) Whether time limit is entered it in proportion with the
amount and number of work ?

d) whether the order details wise mention of security deposit
etc. are written in the tender form.
2 Schedule-"A"

a) Whether Schedule - "A" gives details of the materials to
be supplied by the department ?

b) Does it mention the correct place of delivery of materials
to be suplied under Schedule-A.

¢) Whether the rates of materials are mentioned in the
figures as well as in the works ?

d) whether the rate entered in Schedule-A is correctly
derived?

e) Whether Quantity of Materials is correctly arrived at as
per norms Rs.

| have personally verified the fact as stated above and found in order.

Material are not supplied by the department

Executive Engineer
R & B (P) Division
Ahemdabad



3 Schedule-""B"

i)

i)

i)

iv)

vi)

vii)

viii)

iX)

X)

Whether the description of each item literally telly with the
sanctioned estimated escept specying of leads etc.

Whether quantity of each item is as per sanctioned estimate?
If not, state the respons with justification for deviation in
covering letter of the D.T.P.

Whether quantity of each item is as per sanctioned estimate?
If not, state the respons with justification for deviation in
covering letter of the D.T.P. and incorporate the rate analysis
in the D.T.P.

Whether the unit of each item is per sanctioned estimate ? If
not state the resons with due justification for deviation letter
of D.T.P.

Whether the rate of each item is Schedule-B is mentioned in
words in case of % rate tender ?

Whether the standerd method is adopted in each item in
writing the units (E.G. Cubic meter to be abbevieted as cum
& Mot C.M. etc.)

Whether the Govt. remarks if any observed at the time of
according sanction are fully incorporated in the D.T.P.

If so, submit the compliance report.

Whether the correct name of work is entered at the top of
Schedule-B.

Whether the standerd form for Schedule-B is adopted.

Whether the standard words for discount or premium on
tendered rate as "I/WE am/are .................coooeviininnn. s
mentioned at the and ?



xi)  Whether the amount worked out for each item is correctly — —--—-- Yes.------
calculated and summed up ?

xii) Whether alternate items are propesed in the D.T.P. if so, No Atternal items are not proposed
state the item No. for which alternative item is proposed
with the reasons.

4 Detailed Specification:

i) Whether the detailed specification correctly reflectthe - Yes.------
tender items ?

ii)  Whether itemes with specified lead and lift are converted - Yes.------
into with all lifts and leads?

iii)  Whether the correct mode of measurement is mentioned. =~ - Yes.------

iv)  Whether the correct mode of paument is as per Schedule-B. - Yes.------

v)  Whether sutable used of excavated materials of cutting stuff
is incorporated in the D.T.P. ?

vi)  Whether the mentioned regardiing the test to be carried out Yes Test schedule atteched herewith
before execution is made in the respective item of D.T.P. ? If
so , state item No.1 with description and test to be carried
out in brief ?

vii) Whether reference to PWD Hand book is Specicficationof - Yes.------
IRC cluase are mentioned correctly and recently in the
respective item?

viii) Whether the mention regarding the rest to be carried out Yes Test schedule atteched herewith
during execution is made ? State the item No. with
description and details of tests to be carried out in brief.

iX) Whether average rate of earth work and derived and entered ~ ----—- N.A.------
in Schedule-B if so, give ate Analysis.

X)  Wheter the specifications of alternative item, ifanyis - N.A.------
incorporated ?

xi)  Whether the discription of each item literally and exactly - Yes.------
telley with that in Schedule-B.



5 GENERAL.:

0]

(i)

(iii)

(v)

V)

(vi)

(vii)

Whether statement of item not put to tender is incorporated
with detalied justification ?

Whether the amount of Sanctioned estimates tally with the
total of amount put to tender and amount to item not pu to
tender ?

Whether page numbers in DTP is Made ?

Whether premission to split up the work. If any is sought
from complatent authority ?

Whether the general specification and other relevamt records
are incorporated in DTP.

Whether Executive Engineer has signed the D.T.P. and all
Corrections are attasted by him.

Whether the DTP are submitted in well bound volume and
neat didy fachon ?

Executive Engineer
R & B (P) Division
Ahemdabad



