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NATIONAL COMPETITIVE BIDDING 
 
 

1. The Deputy Conservator of Forest Bhavnagar Division Bhavnagar invites bids for 
the construction of works detailed in the table. The bidders may submit bids for any 
or all of the following works. 

TABLE 
Package 

No. 
Name of Work Approximate 

Value of 
work 
(Estimated 
Amount) 
(in Rs.) 

 

Bid 
Security 
(EMD) 
(in Rs.) 

 

Documents 
(Tender 
Fee) 

 

Period of 
Completion 
in months 

Class of 
Registration 

/ 
Category of 

Contractor if 
required 

1 2 3 4 5 6 7 

1 Erection of 
Machaan 
(No.76) At. 
place as 
instructed in 
Bhavnagar 
Division 

24,70,000 24,700/- 900/- 90 Days  

 
Registered in 
Class-E1 or 
above (with R 
& B/ N.W.R. 
W.S  & 
KD) 

 

 
2.  Prospective / Interested bidder may download the Bid Documents from website 

https://www.tender.nprocure.com free of cost till the Time and Date as mentioned on online NIT 
at website https://www.tender.nprocure.com. 

# 
3.  However, Bidder who is submitting the Bid Online will have to pay the Bid Document Fee /Tender 

Fee through Demand Draft only of any Schedule Bank payable at Bhavnagar and in favour of 
Deputy Conservator of Forests, Bhavnagar Forest Division, Bhavnagar. Once the Bid is 
received online, Bid Document / Tender Fee will not be refundable. 

 The Demand Draft for Bid Document / Tender fee against Bid Security / EMD shall be submitted 
in electronic format through online (by scanning)while uploading the bid, this submission shall 
mean that bid document / tender fee and Bid Security/EMD has been received. Accordingly, the 
offer of only those shall be opened whose Bid Document / Tender Fee and Bid Security / EMD have 
been received electronically. However, for the purpose of realization of Demand Draft, bidder shall 
send the same in original through R.P.A.D. so as to reach to Deputy Conservator of Forests, 
Bhavnagar Forest Division, Bhavnagar within Stipulated date. Penaltative action for not 
submitting Demand Draft in original to Deputy Conservator of Forests / Tender Inviting Authority 
by bidder shall be initiated. 

4.  Bids received online, will be opened on the time, date and place as specified in the online NIT at 
website https://www.tender.nprocure.com in the presence of the bidders or their authorized 
representatives, who wish to remain present. 

 If the office happens to be closed on the day of opening of the bids as specified, the bids will be 
opened on the next working day at the same time and venue. (Bank Guarantee is applicable only 
for Bid Estimated Amount of 1 Crore and above) 

5.  A pre-bid meeting will be held on dtd.23-06-2026 at 12.00 hrs. at the office of Deputy Conservator 
of Forests, Bhavnagar Forest Division, Bhavnagar to clarify the issues and to answer questions 
on any matter that may be raised at that stage as stated in clause9.2 of‘ instructions to Bidders’ of 
the bidding documents. 
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6.  Bid Security (EMD) is equal to 1% of Estimated Amount put to bid / tender and should be rounded 
off to the next thousand rupees. 

7.  Other Information is as under: 
A.  Agencies can prepare and edit their offers a number of times before the end of the tender 

submission date and time. After the tender submission date and time, the bidder cannot modify / 
edit / withdraw their submitted offer in any case. No written or online request in this regard shall 
be granted. 

B.  Offers in physical form will not be accepted in any case. 
C.  Demand Draft purchased by the other then bidder and issued after the last date of submission of 

Bids, will not be considered or accepted. 
D.  The cost incurred by the contractor for this offer for clarification or attending discussion, 

conferences or site visits will not be reimbursed by the Employer or Engineer-in-Charge. 
E.  Conditional tender shall not be accepted. 
F.  Any changes, addition, alteration made in the prescribed form attached with tender are liable to 

be rejected. 

G.  Any change in format or conditional Bank Guarantee will not be accepted and the bidder will be 
considered non-responsive. 

H.  All the bidders are instructed to fill in information strictly in accordance with the format given in 
the checklist /qualification document / tender document. 

I.  It is mandatory for the bidders to supply each and every information as asked strictly in electronic 
format at appropriate places only. 

J.  Blank / insufficient information shall be treated as nil information and shall result in 
disqualification. 

K.  Even if the bidder has been qualified in a similar or larger size of project in the past, it shall not be 
deemed to be a ground/reason for not giving required information for this work / bid. 

L.  Information supplied for earlier projects shall not be considered while evaluation of this bid. The 
Government will not ask for any other information, unless it is found absolutely necessary by the 
competent authority. 

M.  If found necessary, the contractor will be intimated for negotiation, 
#  For the works costing above 7.5 crore (Irrigation work) & 7.0 crore (ROAD ,BUILDING & 

BRIDGE) kindly refer to NWRWS&KDNo.paracha/1097/1397(11)/pa.fa./ MIcell (k-1)dated 
18/01/2018 & 30/09/2022 

 For the works costing upto 7.50 crore and above 7.5 crore for Irrigation Works and upto 7.50 crore 
and above 7.0 crore for Road, Building and Bridge Works following documents shall be submitted 
in electronic format only through online by scanning and the (i) Bid Document Fee / Tender Fee 
(ii) Bid Security / EMD should be sent in original to the Tender opening authority through RPAD, 
so as to reach the Deputy Conservator of Forest within Stipulated date. 

(i)  Bid Document Fee/ Tender Fee DD 
(ii)  Bid Security/EMD  DD  
(iii) Registration Certificate of Class –E1& Above 
(iv) PAN and GST Number 
(v) Last Three Year IT return. 
(vi) Non Black List Certificate (notarized) 
(vii)Bank Solvency certificate of current year an amount 20% of the tendered cost will have to be 

produced by the contractor  
(viii) Other Documents, as required… 
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A. GENERAL 
 

1.  Scope of Bid 
1.1  The Employer (Named in Appendix to ITB) invites bids for the Construction of works 

(as defined in these documents and referred to as ‘the works”) detailed in the table 
given in IFB. The bidders may submit bids for any or all of the works detailed in the 
table given in IFB. 

1.2  The successful bidder will be expected to complete the works by the intended 
completion date specified in the Contract data. 

1.3  Throughout these bidding documents, the terms ‘bid’ and ‘tender’ and their 
derivatives (bidder/ tenderer, bid / tender, bidding/ tendering, etc.) are synonymous. 

2.  Source of Funds 
2.1  The expenditure on this project will be met from the budget of Govt. of Gujarat /Govt. 

of India for centrally sponsored projects. 
3.  Eligible Bidders 
3.1  This Invitation for Bids is open to all eligible bidders. 
3.2  All bidders shall provide in Section 2, Forms of Bid and Qualification Information, a 

statement that the Bidder is neither associated, nor has been associated, directly or 
indirectly, with the consultant or any other entity that has prepared the design, 
specifications, and other documents for the Project or being proposed as Project 
Manager for the Contract. A firm that has been engaged by the Employer to provide 
consulting services for the preparation or supervision of the works, and any of its 
affiliates, shall not be eligible to bid. 

4.  Qualification of the Bidder 
4.1  All bidders shall provide in Section 2, Forms of Bid and Qualification Information, a 

preliminary description of the proposed work method and schedule, including 
drawings and charts, as necessary. The proposed methodology should include a 
program of construction backed with equipment planning and deployment duly 
supported with broad calculations and quality assurance procedures proposed to be 
adopted justifying their capability of execution and completion of work as per 
technical specifications, within stipulated period of completion. 

4.2  Deleted 
4.3  Deleted 
4.4  Deleted 
#4.5  QUALIFICATIONCRITERIA: (Applicable for the works which require Post 

Qualification) 

 For the works costing above 7.5crore (Irrigation work) &7.0 crore (ROAD ,BUILDING 
& BRIDGE) kindly refer to NWRWS & KD No. paracha/1097/1397(11)/pa.fa./ MIcell 
(k-1) dated 18/01/2018 & 30/09/2022 

4.5.1  Qualification will be based on Applicant’s meeting all the following minimum pass/ fail 
criteria regarding the Applicant’s general and particular experience, personnel and 
equipment capabilities and financial positions, as demonstrated by the applicant’s 
responses in the forms attached to the letter of application ( specified requirement for 
joint ventures are given under Para 4.6 below ) Subcontractors experience and 
resources shall not be taken in to account in determining the applicants compliance 
with the qualifying criteria 
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 To qualify for more than one contract, the applicant must demonstrate having 
experience and resources sufficient to meet the aggregate of the qualification criteria 
for each contract given in paragraphs 4.5.4, 4.5.5 and 4.5.9 below. 

4.5.2  Base year and Escalation(Applicable for the works which require Post Qualification) 

 The base year shall be taken as Current financial year 
 Following enhancement factors will be used for the costs of works executed and the 

financial figure to a common base value for works completed in India. 
Year Financial Year Multiplying factor 

 

Base year of inviting tender 2023-2024 1.00 

-1 2022-2023 1.10 

-2 2021-2022 1.21 

-3 2020-2021 1.33 

-4 2019-2020 1.46 

-5 2018-2019 1.61 

 
  Applicant should indicate actual figures of costs and amount for the works 

executed by them without accounting for the above-mentioned factors. 
  In case the financial figures and value of completed works are in foreign 

currency the above enhanced multiplying factors will not be applied. Instead, the 
current market exchange rate (State Bank of India BC Selling rate as on the last date of 
submission of the bid) will be applied for the purpose of conversion of the amount in 
foreign currency into India rupees. 

4.5.3. General Experience.(Applicable for the works which require Post Qualification) 
 The Applicant shall meet with the following minimum criteria: 
 (a) Achieved a minimum annual financial turnover (defined as billing for works in 

 progress and completed in all classes of civil engineering construction works 
 only) in any one year, over the last five years of the annual value of contract / 
 contracts applied for. 

 (b)  Experience in successfully completing or substantially completing at least one 
 contract of highway (road and / or bridge works) airport runway of at least 40 
 percent of the value of proposed contract within the last five years. 

  The works may have been executed by the applicant as prime contractor or as a 
 member of a joint venture or as a nominated sub-contractor. As subcontractor,  
 he should have acquired the experience of execution of all major items of works 
 under the proposed contract. In case a project has been executed by a joint 
 venture, weight towards experience of the project would be given to each joint 
 venture in proportion to their financial participation in the joint venture. 

  Substantially completed works means those works which are at least 90 % 
 completed as on the date of submission (i.e. gross value of work done up to the 
 last date of submission is 90 % or more of the original contract price) and 
 continuing satisfactorily. 

  For these, a certificate from the employers shall be submitted along with the 
 application incorporating clearly the name of the work, contract value, billing 
 amount, date of commencement of works, satisfactory performance of the 
 contractor and any other relevant information. 

4.5.4. Personnel Capabilities. 
  Availabilityforhisworkofpersonnelwithadequateexperienceasrequired; as per 

 Appendix. 
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4.5.5. Equipment Capabilities 
 Based on the studies carried out by the Engineer, the minimum suggested major 
 equipment to attain the completion of works in accordance with the prescribed 
 construction schedule are shown in the Appendix. 
   The bidders should, however, undertake their own studies and furnish with 

their bid, a detailed construction planning and methodology supported with layout 
and necessary drawings and calculations to allow the employer to review their 
proposals. The numbers, types and capacities of each plant/equipment shall be shown 
in the proposals along with the cycle time for each operation for the given production 
capacity to match the requirements. 

4.5.6. Financial Position 
 The Applicant should give undertaking that he has access to, or has available, liquid 
 assets (aggregate of working capital, cash in hand and uncommitted bank 
 guarantees) and / or credit facilities up to 25 percent of the value of the contract / 
 contracts applied. 
4.5.7.  The audited balance sheets for the last five years should be submitted, which must 
 demonstrate the soundness of the applicant’s financial position, showing long – term 
 profitability including an estimated financial projection for the next two years If 
 necessary, the employer will make inquiries with the applicant’s bankers. 
4.5.8. Litigation History 
 The Applicant should provide accurate information on any litigation or arbitration 
 resulting from contracts completed or under execution by him over the last five 
 years. A consistent history of awards against the Applicant or any partner of a joint 
 venture may result in failure of the applicant. 
4.5.9. Disqualification(Applicable for the works which require Post Qualification) 
 Even though the applicants meet the above criteria they are subject to be disqualified 
 if they have: 
 Made misleading or false representation in the forms, statements submitted, and/or 
 Record of poor performance such as abandoning the work, rescinding of contract for 
 which the reasons are attributable to the non – performance of the contractor; 
 consistent history of litigation awarded against the applicant or financial failure due 
 to bankruptcy. The rescinding of contract of a joint venture on account of reasons 
 other than non – performance, such as Most Experienced partner of joint venture 
 pulling out, court directions leading to breaking up of a joint venture before the start 
 of work, which are not attributable to the poor performance of the contractor will, 
 however, not affect the qualification of the individual partners. 
#4.6  JOINT VENTURE: (Maximum 3 Members i.e. 1 Lead & 2 Others) 
 (Applicable only for estimated project cost of Rs. 50Crore and above) 
4.6.1.  Joint ventures must comply with the following requirement: 
(a)  Following are the minimum qualification requirements: 

(i) The lead partner shall meet not less than50 percent of all criteria given in Para 
 4.5.3&4.5.6 above. The joint venture must collectively satisfy the criteria of Para 
 4.5.3&4.5.6above. The experience of the other joint venture partners shall be 
 consideredifitisnotlessthan30percentofthequalifyingcriteriainPara4.5.3& 
 4.5.6above. 
 (ii) Individually each member must satisfy the requirements of pare 4.5.7 & 4.5.8
 above. 
(b)  Bid shall be signed so as to legally bind all partners, jointly and severally, and shall be 
 submitted with a copy of the joint venture agreement providing the joint and several 
 liabilities with respect to the contract. 
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4.6.2.  Qualification of a joint venture does not necessarily qualify any of its partners 
individually or as a partner in any other joint venture. In case dissolution of a joint 
venture, each one of the constituent firms may qualify if they meet all the qualification 
requirements, subject to the written approval of the Employer. 

4.7.  Bid Capacity. (Applicable for the works which require Post Qualification) 
 Applicants who meet the minimum qualification criteria will be qualified only if their 

available bid capacity at the expected time of bidding is more than the total estimated 
cost of the works. The available bid capacity will be calculated as under: 

 Assessed Available Bid Capacity=(A*N*2-B), where 
 A=Maximum value of work executed in any one year during the last five years 

(updated to the price level of the year indicated in appendix) taking into account the 
completed as well as works in Progress. 

 B=Value at current price level of the existing commitments and ongoing works to be 
completed during the next (period of completion of work for which bids are invited); 
and 

 N=Number of years prescribed for completion of the works for which the bids are 
invited. 

Note:- In Case of joint venture, the available bid capacity will be applied for each 
partner to the extent of his proposed participation in the execution of the work. 

4.8  Even though the bidders meet the above qualifying criteria, they are subject to 
be disqualified if they have: 

 - Made misleading or false representation in the forms, statements and Attachments 
the submitted in proof the qualification requirements and / or - Record of poor 
performance such as abandoning the works, not properly completing the contract, 
inordinate delay in completion, litigation history, or financial failures etc. and/ or 

 - Participated in the previous bidding for the same work and had quoted unreasonably 
high bid prices and could not furnish rational justification to the employer. 

5.  One bid per bidder 
5.1.  Each bidder shall submit only one bid for one package. A bidder who submits or 

participates in more than one bid (other than as a subcontractor or in cases of 
alternatives that have been permitted or requested) will cause all the proposals with 
the bidder’s participation to be disqualified. 

6.  Cost of Bidding 
 6.1. The bidder shall bear all costs associated with the preparation and submission 

 of his Bid, and the Employer will in no case be responsible and liable for those 
 costs. 

7.  Site Visit 
7.1.  The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit and 

examine the Site of work and its surrounding and obtain all information that may be 
necessary for preparing the Bid and entering into a contract for construction of the 
Works. The costs of visiting the site shall be at the Bidder’s own expense. 
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B. BIDDING DOCUMENTS 
 

8. Content of Bidding Documents 
8.1  The set of bidding documents comprises the documents listed below and addenda 
 issued in accordance with Clause 10: 

Section Particulars Volume No. 
 - Invitation for Bids  

 
I 

1 Instructions to Bidders 
2 Qualification Information and other forms 
3 Conditions of Contract 
4 Contract Data 
5 Technical Specifications II 
6 Form of Bid  

III 7 Bill of Quantities 
8 Securities and other forms 
9 Drawing IV 
10. Documents to be furnished by bidder V 

8.2.  Volumes I, II, III and IV are available online and documents to be furnished by the 
 bidder in compliance to section 2 will be prepared by him and furnished as Volume- 
 V in two parts (refer clause 12). 
8.3.  The bidder is expected to examine carefully all instructions, conditions of contract, 

contract data, forms, terms, and technical specifications, bill of quantities, forms, 
Annexes and drawings in the Bid Document. Failure to comply with the requirements 
of Bid  Documents shall be at the bidder’s own risk. Pursuant to clause 26 hereof, 
bids  which are not substantially responsive to the requirements of the Bid 
Documents  shall be rejected. 

9.  Clarification Bidding Documents 
9.1  A prospective bidder requiring any clarification of the bidding documents may notify 
 the Employer in writing or through E-mail at the Employer’s address indicated in the 
 invitation to bid. The Employer will respond to any request for clarification which he 
 received earlier than 15 days prior to the deadline for submission of bids. Employer’s 
 response will be published on website including a description of the enquiry but 
 without identifying its source. 
9.2.  Pre-bid meeting (Applicable for the works which require Post Qualification) 
9.2.1.  The bidder or his official representative is invited to attend a pre-bid meeting which 
 will take place at the address, venue, time and date as indicated in the appendix. 
9.2.2.  The purpose of the meeting will be to clarify issues and to answer questions on any 
 matter that may be raised at that stage. 
9.2.3.  The bidder shall be required to submit any questions in writing or e-mail to reach the 
 Employer not later than 03 days before the meeting. 
9.2.4  Minutes of the meeting, including the question raised (Without identifying the source 
 of enquiry) and the responses given will be published without delay on the tender 
 website i.e. www.tender.nprocure.com. Any modification of the bidding documents 
 listed in sub-Clause 8.1 which may become necessary as a result of the pre bid 
 meeting shall be made by the Employer exclusively through the issue of an 
 Addendum pursuant to Clause 10 and not through the minutes of the pre-bid 
 meeting. 
9.2.5.  Non-attendance at the pre-bid meeting will not be a cause for disqualification of a 
 bidder. 
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10. Amendment of Bidding Documents 
10.1  Before the deadline for submission of bids, the Employer may modify the bidding 

documents by issuing addenda. 
10.2.  Any addendum thus issued shall be part of the bidding documents. The Employer will 

assume no responsibility for the same. 
10.3.  To give prospective bidders reasonable time in which to take an addendum into 

account in preparing their bids, the Employer may, at his discretion, extend as 
necessary the deadline for submission of bids, in accordance with Sub-Clause 20.2 
below. 

C. PREPARATION OF BIDS 
11. Language of the Bid 
11.1  All documents relating to the bid shall be in the English language. 
12. Documents Comprising the Bid 
12.1.  The bid be submitted by the bidder as Volume V of the bid document (refer 
 Clause8.1) shall be in one part: 
Part-I shall be named “Technical Bid” and shall comprise 
(Applicable for the works which require Post Qualification) 
(i)  Bid Security in the form specified in Section-8 
(ii)  Qualification Information and supporting documents as specified in Section-2 
(iii)  Certificates, undertakings, affidavits as specified in Section-2 
(iv)  Any other information pursuanttoClause4.5oftheseinstructions 
(v)  Undertaking that the bid shall remain valid for the period specified in Clause 15.1 
Part-II shall be named “Financial Bid” and shall comprise 
(i)  Form of Bid as specified in Section 6 
(ii)  Priced Bill of Quantities for items specified in Section7 
12.2.  The Bidder shall submit the details/information per training to each part i.e. technical 

as well as financial and must be submitted online only. 
12.3.  Following documents will be deemed to be part of the bid. 

Section Particulars Volume No. 
Invitation for Bids (IFB) 
1 Instruction to Bidders Volume I 
3 Conditions of Contract  
4 Contract Data   
5 Specifications Volume II 
9 Drawings Volume IV 

13. Bid Prices 
13.1  The Contract shall be for the whole works as described in Sub-Clause 1.1, based on 
 the priced Bill of Quantities submitted by the Bidder. 
13.2  The bidder shall fill in rates and prices and line item total (both in figures and words) 
 for all items of the Works described in the Bill of Quantities along with total bid price 
 (Both in figures and words). Items for which no rate or price is entered by the bidder 
 will not be paid for by the Bill of Quantities. 
13.3  All duties, taxes, and other levies except GST payable by the contractor under the 
 contract, or for any other cause shall be included in the rates, prices and total Bid 
 Price submitted by the Bidder.(GST will be paid extra) 
13.4  Deleted 
13.5  The rates and prices quoted by the bidder are subject to adjustment during the 
 performance of the Contract in accordance with the provisions of Clause 47 of the 
 Condition of Contract (Irrespective of the time limit and Bid Amount) 
14. Currencies of Bid and Payment 
14.1  The unit rates and the prices quoted by the bidder shall be entirely in Indian Rupees. 
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 All payments shall be made in Indian Rupees. 
15. Bid Validity 
15.1  Bids shall remain valid for a period of not less than 120 days after the deadline date 
 for bid submission specified in Clause 20. 
15.2  In exceptional circumstances, prior to expiry of the original time limit, the Employer 
 may request that the bidders may extend the period of validity for a specified period. 
 A bidder may refuse the request without for feiting his bid security. A bidder 
 agreeing to the request will not be required or permitted to modify his bid, but will 
 be required to extend the validity of his security for a period of the extension, and in 
 compliance with Clause 16 in all respects. 
#16. Bid Security 
16.1.  The Bidder shall furnish, as part of his Bid, a Bid security in the amount as shown in 
 column 4 of the table of IFB for this particular work. This Bid security shall be in 
 favor of Employer as named in Appendix and may be in one of the following forms;  
a.  Bank Guarantee from any scheduled Indian bank, in the format given in Volume III. 
 (Bank Guarantee is applicable only for Bid Estimated Amount of 1 Crore and above) 
 and Bank Guarantee of Schedule and Private Banks shall be considered as per GoG Finance 
 Department’s Circular No. FD/MSM/efile/ 4/2023/0057/D.M.O. Date 21/04/2023 or as per 
 their latest amendment. 

b.  Fixed Deposit Receipt issued by any Scheduled Indian Bank or a foreign Bank 
 approved by the Reserve Bank of India. 

OR 
 # A Valid Bid Security / EMD Exemption Certificate issued by (1) Road & Building 
 Department or (2) Narmada Water Resources, Water Supply and Kalpsar Department of 
 Govt. of Gujarat. Exemption Certificate is applicable only when Registration Certificate 
 of Appropriate Class and Category of Approved Contractors is required as eligible 
 criteria of bidder. 

16.2.  Bank guarantees (and other instruments having fixed validity) issued as surety for 
 the bid shall be valid for 45 days beyond the validity of the bid i.e. total validity of 
 120+45 = 165 Days. 

16.3.  Any bid not accompanied by an acceptable Bid Security and not secured as indicated 
 in Sub-Clauses 16.1 and 16.2 above shall be rejected by the Employer as non-
 responsive. 
16.4.  The Bid Security of unsuccessful bidders will be returned within 28 days of the end of 
 the bid validity period specified in Sub-Clause 15.1. 
16.5  The Bid Security of the successful bidder will be discharged when the bidder has 
 signed the Agreement and furnished the required Performance Security. 
16.6.  The bid Security may be forfeited 
(a)  If the Bidder withdraws the bid after Bid opening during the period of Bid validity. 
(b)  If the Bidder does not accept the correction of the Bid Price, if any or 
(c)  In the case of  a successful Bidders, if the Bidder fails the specified time limit to 
(i)  Sign the Agreement or 
(ii)  Furnish the requirement Performance Security. 
(d)  #If found necessary, the bidder will be intimated for negotiation, He will be intimated 
 maximum three times within the validity period for negotiation, If contractor does 
 not respond in time, his Bid Security (EMD) will be forfeited and his tender will be 
 rejected. Punitive action will be taken on such contractors. (As per GoG R&B Dept’s 
 Gr. No. S/22/2017/6369/D, Dt.08/06/2018) 
17. Alternative Proposals by Bidders. 
17.1.  Bidders shall submit offers that fully comply with the requirements of the bidding 
 documents, including the conditions of contract (including mobilization advance or 
 time for completion), basic technical design as indicated in the drawing and 
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 specifications. Conditional offers or alternative offers will not be considered further 
 in the process of tender evaluation. 
18. Format and Signing of Bid 
18.1.  The Bidder shall prepare documents comprising the bid as described in Clause 12 of 
 these Instructions to bidder as the “Technical Bid “and “Financial Bid” in separate 
 parts to be uploaded. 

D. Submission of Bids 
19. Deleted 
20. Deadline for Submission of the Bids 
20.1.  Complete Bids must be received online by the Employer at the tender website 
 specified above not later than the date indicated in appendix. 
20.2.  The Employer may extend the deadline for submission of bids by issuing an 
 amendment in accordance with Clause 10, in which case all right and obligation of 
 the Employer and the bidders previously subject to the original deadline will then be 
 subject to the new deadline. 
21. Deleted 
22. Modification and Withdrawal of Bids 
22.1.  Bidders may modify or withdraw their bids online before the deadline prescribed in 
 Clause 20 or pursuant to Clause 23. 
22.2  Deleted 
22.3.  No bid shall be modified or withdrawn after the deadline for submission of Bid. 
22.4.  Withdrawal or modification of a bid between the deadline for submission of bids and 
 the expiration of the original period of bid validity specified in Clause 15.1 above or 
 as extended pursuant to Clause 15.2 may result in the forfeiture of the Bid security 
 pursuant to Clause 16. 

E. Bid Opening and Evaluation 
23. Bid Opening 
23.1  The Employer will open all the Bids received including modifications made pursuant 
 to Clause 22, in the presence of the Bidders or their representatives who choose to 
 attend at time, date and the place specified in Appendix in the manner specified in 
 Clauses 20 and 23.3, In the event of the specified date of Bid opening being declared a 
 holiday for the Employer, the Bids will be opened at the appointed time and location 
 on the next working day. 
23.2.  Deleted. 
(Applicable for the works which require Post Qualification) 

23.3.  The “Technical Bid” shall be opened. The amount, form and validity of the bid security 
furnished with each bid will be announced. If the bid security furnished does not 
conform to the amount and validity period as specified in the invitation for bid (ref. 
Column 4 and paragraph 3), and has not been furnished in the form specified in Clause 
16, the technical bid will not be opened. 

23.4.  (i) Subject to confirmation of the bid security by the issuing Bank, the bids 
 accompanied with valid bid security will be taken up for evaluation with respect 
 to the Qualification information and other information furnished in part I of the 
 bid pursuant to Clause 12.1. 

 (ii)  If required, the bidder will be asked in writing to clarify his Qualification 
 Documents with respect to any required clarification. 

 (iii) The bidders will respond in not more than 7 days of issue of the clarification 
 (iv) letter. 
 (v)  Immediately (usually within 3 or 4 days), on receipt of these clarification the 

 Evaluation Committee will finalize the list of responsive bidders whose financial 
 bids are eligible for consideration. 
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23.5.  Deleted 
23.6  At the time of opening of “Financial Bid”, the names of the bidders were found 

responsive in accordance with Clause 23.4(iv) will be announced. The bids of only 
these bidders will be opened. The responsive Bidders’ names, the Bid prices, the total 
amount of each bid, any discount and such other details as the Employer may consider 
appropriate, will be announced by the Employer at the opening. 

23.7  The time of opening of “Financial Bid”, the names of the bidders were found responsive 
in accordance with Clause 23.4(iv) will be announced. The bids of only these bidders 
will be opened. The responsive Bidders’ names, the Bid prices, the total amount of each 
bid, any discount, and such other details as the Employer may consider appropriate, 
will be announced by the Employer at the opening. 

23.8  In case bids are invited for more than one package, the order for opening of the 
“Financial Bid” shall be in order of estimated amount of Bids from highest to lowest. 

23.9  The Employer shall prepare minutes of the Bid opening, including the information 
disclosed to those present in accordance with Sub-Clause 23.6. 

24 Process to be Confidential 
24.1  Information relating to the examination, clarification, evaluation, and comparison of 

Bids and recommendations for the award of a contract shall not be disclosed to 
Bidders or any other persons not officially concerned with such process until the 
award to the successful Bidder has been announced. Any effort by Bidder to influence 
the Employer’s processing of Bids or award decisions may result in the rejection of his 
Bid. 

25. Clarification of Financial Bids 
25.1.  To assist in the examination, evaluation, and comparison of Bids, the Employer may, 

at his discretion, ask any Bidder for clarification of his Bid, including breakdowns of 
unit rates. The request for clarification and the response shall be in writing or by email, 
but no change in the price or substances of the Bid shall be sought, offered, or 
permitted except as required to confirm the correction of arithmetic errors discovered 
by the Employer in the evaluation of the Bids. 

25.2 Subject to sub-clause 25.1, no Bidder shall contact the Employer on any matter relating 
to his Bid opening to the contract is awarded. If the Bidder wishes to bring additional 
information to the notice of the Employer, it should do so in writing. 

25.3. Any effort by the Bidder to influence the Employer in the Employer's bid evaluation, 
bid comparison or contract award decision may result in the rejection of the Bidders’ 
bid. 

26. Examinations of Bids and Determination of Responsiveness 
26.1  During the detail evaluation of "Technical Bid", the Employer will determine whether 

each Bid (a) meets the eligibility criteria defined in Clause 3 and 4; (b) has been 
properly signed; (c) is accompanied by the required securities and; (d) is substantially 
responsive to the requirements of the Bidding document. During the detailed 
evaluation of the “Financial Bid”, the responsiveness of the bids will be further 
determined with respect to the remaining bid conditions, i.e., priced bill of quantities, 
technical specifications, and drawings. 

26.2  A substantially responsive “Financial Bid” is one which confirms all the terms, 
conditions and specifications of bidding documents, without material deviation or 
reservation. A material deviation or reservation is one (a) which affects in any 
substantial way the scope, quality, or performance of the Works; (b) which limits in 
any substantial way, inconsistent with the Bidding documents, the Employer’s rights 
or the Bidder’s obligations under the Contract; or(c) whose rectification would affect 
unfairly the competitive position of other Bidders presenting substantially responsive 
Bids. 
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26.3  If a “Financial Bid” is not substantially responsive, it will be rejected by the Employer, 
and may not subsequently be made responsive by correction or withdrawal of the non-
conforming deviation or reservation. 

27.  Deleted 
28.  Deleted 
29.  Evaluation and Comparison of Financial Bids 
29.1.  The Employer will evaluate and compare only the Bids determined to be substantially 

responsive in accordance with Sub-Clause 26.2. 
29.2.  Deleted. 
29.3.  The Employer reserves the right to accept or reject any variation or deviation. 

Variation and deviations and other factors, which are in excess of the requirements of 
the Bidding documents or otherwise result in unsolicited benefits for the Employer, 
shall not be taken in to account in Bid evaluation. 

29.4.  The estimated effect of the price adjustment conditions under Clause 47 of the 
Conditions of Contact, during the period of implementation of the Contract, will not be 
taken in to account in Bid evaluation. 

29.5.  If the Bid of the successful Bidder is seriously unbalanced in relation to the Engineer’s 
estimate of the cost of work to be performed under the contract the Employer may 
require the Bidder to produce detailed consistency of those prices with the 
construction methods and schedule proposed. After evaluation of the price analyses, 
the Employer may require that the amount of the performance security set forth in 
Clause 34 be increased at the expense of the successful /bidder to a level sufficient to 
protect the Employer against financial loss in the event of default of the successful 
Bidder under the Contract. 

29.6.  A bid which contains several items in the bill of Quantities which are unrealistically 
priced low and which cannot be substantiated satisfactorily by the bidder may be 
rejected as non-responsive. 

30. Deleted 

F. AWARD OF CONTRACT 
31. Award Criteria 
31.1.  Subject to Clause 32, the Employer will award the contract to the Bidder whose Bid 

has been determined. 
 (i)  to be substantially responsive to the Bidding documents and who has offered the 

 lowest evaluated Bid Price; and 
(ii)  to be within the available bid capacity adjusted to account for his bid price which 
 is the lowest evaluation in any of the packages opened earlier than the one 
 consideration. 
 In no case, the contract shall be awarded to any bidder whose available bid 
 capacity is less than the evaluated bid price, even if the said bid is the lowest 
 evaluated bid. The contract will in such cases be awarded to the next lowest 
 bidder at his evaluation bid price. 

32. Employer’s Right to accept any Bid and to Reject any or all Bids 
32.1.  Notwithstanding Clause 31, the Employer reserves the right to accept or reject any Bid, 

and to cancel the Bidding process and reject all Bids, at any time prior to the award of 
contract, without thereby incurring any liability to the affected bidder or Bidder or any 
obligation to inform the affected Bidder or Bidders of the grounds for the Employer’s 
action. 

33. Notification of Award and Signing of Agreement 
33.1.  The Bidder whose Bid has been accepted will be notified of the award by the Employer 

prior to expiration of the Bid validity period by cable, telex or facsimile confirmed by 
registered letter. This letter (hereinafter and in the condition of contract called the 
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“Letter of Acceptance”) will state the sum that the Employer will pay the Contractor in 
consideration of the execution, completion and maintenance of the Works by the 
Contractor as prescribed by the Contract (hereinafter and in the Contract called the 
“Contract Price”). 

33.2  The notification of award will constitute the formation of the contract, subject only to 
 the furnishing of a performance security in accordance with the provisions of Clause. 
33.3.  The Agreement will incorporate all agreements between the Employer and the 
 successful Bidder. It will be signed by the Employer and to the successful Bidder, 
 within 28 days following the notification of award along with the Letter of 
 Acceptance. Within 21 days of receipt, the successful Bidder will sign the Agreement 
 and deliver it to the Employer. 
33.4.  Upon the furnishing by the successful Bidder of the Performance Security, the 
 Employer will promptly notify the other Bidders that their Bids have been 
 unsuccessful. 
34. Performance Security 
34.1. (A)  Within 10 (Ten) days of receipt of Letter of Acceptance, the successful Bidder 
 shall furnish to the Employer an irrevocable and unconditional guarantee from a 
 Bank in the form set forth in Section 8 (the “Performance Security”) for an 
 amount equal to 5% (five percent) of its Contract Price. In case of bids mentioned 
 below, the  successful Bidder, along with the Performance Security, shall also 
 furnish to the Authority an irrevocable and unconditional guarantee from a Bank 
 in the same form  given at Section 8 towards an Additional Performance Security 
 (The “Additional Performance Security”) for an amount calculated as under: 
 (a)  If the Contract Price offered by the Selected Bidder is lower than 10% but up to 20% 
 of the Estimated Project Cost, then the Additional Performance Security shall be 
 calculated @ 20% of the difference in the (i) Estimated Project Cost (as mentioned in 
 Bid Document) - Minus 10% of the Estimated Project Cost and (ii) Contract Price 
 offered by the selected Bidder. 
(b)  If the Contract Price offered by the Selected Bidder is lower than 20% of the 
 Estimated Project Cost, then the Additional Performance Security shall be calculated 
 @ 30% of the difference in the (i) Estimated Project Cost (as mentioned in Bid 
 Document) - Minus 10% of the Estimated Project Cost and (ii) Contract Price offered 
 by the selected Bidder. 
(c)  This Additional Performance Security shall be treated as part of the Performance 
 Security. 
(B) The Performance Security shall be valid beyond 60(sixty) days of the Defects 
 Liability Period and the Additional Performance Security shall be valid beyond 28 
 (twenty-eight) days of Project Completion Date. 
34.2.  If the performance security is provided by the successful Bidder in the form of a 

Bank Guarantee, it shall be issued either (a) at the Bidder’s option, by a 
Nationalized/Scheduled Indian bank or (b) by a foreign bank located in India 
and acceptable to the Employer. As per GoG Finance Department’s Circular No. 
FD/MSM/e-file/4/2023/0057/D.M.O. Date 21/04/2023 or as per their latest 
amendment. 

34.3.  Failure of the successful Bidder to comply with the requirement of Sub-Clause 34.1 
 shall constitute sufficient grounds for cancellation of the award and forfeiture of the 
 Bid Security. 
35 Advance Payment and Security 
35.1  The Employer will provide an Advance payment on the Contract Price as stipulated 
 in the Conditions of Contract, subject to maximum amount, as stated in the Contract 
 Data. 
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36.  Deleted 
37.  Corrupt of Fraudulent Practices 
37.1  The Employer will reject a proposal if it determines that the Bidder recommended for 

award has engaged in corrupt or fraudulent practices in completing for the contract in 
question and will declare the firm ineligible, either indefinitely or for a stated period 
of time, to be awarded a contract with National Highways Authority of India/ State 
PWD and any other agencies, if it at any time determines that the firm has engaged in 
corrupt or fraudulent practices in completing for the contractor, or in execution. 

37.2  Furthermore, Bidders shall be aware of the provision stated in Sub- Clause 59.2 of the 
Conditions of Contract. 
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(Applicable for the works which require Post Qualification) 
APPENDIX TO ITB 

Clause Reference 
With respect to  

Section –I 
1.  The Name of the Employer is The Deputy Conservator of Forests, Bhavnagar 

Forest Division, Bhavnagar 
           [Cl.1.1] 
2.  The last Theree years. 
   
3.  This Annual Financial Turnover Amount is  Rs.     [Cl.4.5.3(a)] 

4.  Value of Work is     Rs. 
5.  Deleted 
6.  The cost of electric work is    Rs.0.00 
7.  The cost of water supply/sanitary works is  Rs.0.00 
8.  Liquid assets and/or availability of credit facilities is Rs. NIL   [Cl.4.5.6] 
9.  Price level of the financial year  2023-2024      [Cl. 4.5.2] 
10.  The pre-bid meeting will take place at the office of the 
 Deputy Conservator of Forests, Bhavnagar Forest Division, Bhavnagar  
 on Dt. 23/06/2026 at 12.00 hrs.       [Cl. 9.2.1] 
11.  The technical Bid will be opened at the office of the 
 Deputy Conservator of Forest, Bhavnagar Forest Division, Bhavnagar 
 on dt. 06/07/2026 at 11.00 AM 
12.  Address of the Employer : Deputy Conservator of Forests,  Bhavnagar Forest 

Division, Bhavnagar 
13.  Deleted  
14.  The bid should be submitted latest by dt.04/07/2026  [Cl.20.1&20.2] 
15.  The bid will be opened at the office of the Deputy Conservator of Forest,   

Bhavnagar on dt. 06/07/2026 at 11.00 PM    [Cl.23.1]    
16.  The Bank Draft in favor of The Deputy Conservator of Forest, Bhavnagar 
17.  Deleted 
18.  Escalation factors (for the cost of works    [Cl.4.5.2]  
 executed and financial figure to a common base value) 
  for works completed 
  Year  Financial  Year  Multiplying factor 
 Base year of inviting tender   2023-2024  1.00 
 -1      2022-2023  1.10 
 -2      2021-2022  1.21 
 -3      2020-2021  1.33 
 -4      2019-2020  1.46 
 -5      2018-2019  1.61 
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LIST OF KEY PLANT & EQUIPMENT TO BE DEPLOYED ON CONTRACT WORK 
[ReferenceCL.4.5.5] 

 
The contractors shall also give a list of machineries in his possession and which they 
propose to use on the work. 

Sr. 
No. 

Plant or 
Machinery 

Location Age of 
Machinery 
(maximu 
m 15 
years 

Make Capacity Approximate 
Value 
 

Remark 
 

1 2(a) 2(b) 3 4 5 6 7 
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List of Key Personnel to be deployed on Contract Work 
(Reference Cl. 4.5.4) 

#Employment of a qualified site Engineer by the Contractor. 
The Contractor shall employ full-time technically qualified staff during the execution of this 
work as under: - 
1.  Two graduate Civil Engineers and three diploma Civil Engineers when cost of the work to 

be executed is more than Rs.50 lakhs. 
2.  One graduate & two Diploma, Civil Engineers when the cost of the work to be executed is 

more than Rs.15 lakhs but less than Rs.50 lakhs. 
3.  Minimum one Diploma Civil Engineer when the cost of work is less than Rs.15 lakhs but 

more than Rs.5 lakhs. 
4.  Minimum two Diploma Civil Engineers for the work when the cost of work to be executed 

is less than Rs. 5 lakhs. The Engineer so employed for the Government work must have 
sufficient experience to handle the work independently. Such an Engineer shall have to 
stay at the site of work and he shall not be entrusted with other duty except this work. 

 In case the contractor or partner of the contractor firm is a Civil Graduate Engineer, 
Employment of a separate Engineer will not be necessary provided that the Engineer 
partner himself attends the execution of the work on the site. 

 Within 15 days of issue of work-order the Contractor will have to furnish to the Deputy 
Deputy Conservator of Forest-in-charge of the work the Name, Qualifications, copy of 
mark sheet, Colour Photograph and the appointment order issued such engineers engaged 
for this contract work. If 15 days after issue of work order such designated Site Engineers 
do not resume or do not remain present on site of work, the recovery at the rate of 
Rs.15,000-00 per month per Engineer will be made from the bills/deposit/dues of the 
contractor. Such recovery shall be non-refundable. 
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(Applicable for the works which require Post 
Qualification) 

SECTION-2 

QUALIFICATION INFORMATION 
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QUALIFICATION INFORMATION 

 The information to be filled in by the Bidder in the following pages will be used for the 
purpose of post qualification as provided for in Clause 4 of the Instruction to Bidders. This 
information will not be incorporated in the Contract. 
 
1. For Individual Bidders 
1.1  Constitution or legal status of Bidder 
 (Attach Copy) 
 Place of registration 
 
 Principal place of business 
 
 Power of attorney of signatory of Bid 
 (Attach) 
1.2  Total value of Civil engineering constructions   2018-2019 
 Work performed in the last five years    2019-2020 
 (in Rs. Lakhs)        2020-2021 
         2021-2022 
         2022-2023 
 
1.3.1  Work performed as prime contractor, work performed in the past as a nominated 
 sub-contractor will also be considered the sub-contract involved execution of all 
 main items of work described in the bid documents, provided further that all other 
 qualification criteria are satisfied (in the same name) on works of a similar nature 
 over the last five years** and in current year before the submission of the bid. 

Project 
Name 

Name of 
the 
Employer 

 

Description 
of work  

 

Contract 
No. 

Value of 
contract 
(Rs. 
Crore) 

 

Date 
of 
issue 
of 
work 
order 

 

Stipulated 
period of 
completion 

Actual date 
of 

completion* 
 

Remark 
explaining 
reasons for 
delay & 
work 
Completed 

 
1 2 3 4 5 6 7 8 9 
         

 
* Attach certificate(s)from the Engineer(s)in-charge 
** Immediately preceding the financial year in which bids are received. 
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#1.3.2  Quantities of work executed as prime contractor, work performed, in the past as a 
nominated sub-contractor, will also be considered provided the sub-contract involved 
execution of all main items of work described in the bid document, provided, further 
that all other qualification criteria are called (in the same name and style) in the last 
five years** and in current year before the submission of the bid. 

Year Name 
of the 
work 

 

Name of 
The 
Employer 

Quantity of work performed (Cum/MT) Remarks* 
(indicate 
contract 
Ref) 

Cement 
Concrete 
(Including 
RCC& 
PCC) 

 

Masonry Earth 
Works 

Bituminou
s  
Work  

 

2018-2019        
2019-2020        
2020-2021        
2021-2022         
2022-2023        

 

1.4  Information on Bid Capacity (works for which bids have been submitted and works 
which are yet to be completed) as on the date of this bid. 

 
(A)  Existing commitments and on-going works: 

Description 
of works 

 

Place 
& 
State 

 

Contract 
No. 

 

Name 
&Address 
of 
Employer 

 

Value 
Contract 
(Rs. Cr) 

 

Stipulated 
Period of 
Completion 

 

Value of 
Works* 
remaining 
to be 
completed 
(Rs.Cr) 

 

Anticipated 
of 
completion 

 

1 2 3 4 5 6 7 8 
        

 
* Attach certificate(s) from the Engineer(s)in-charge 
** Immediately preceding the financial year in which bids are received. 
 
1.5  Availability of key items of Contractors Equipment for carrying out the works (Ref. 

Clause 4.5.5). The Bidder should list all the information requested below. 
Item of 
Equipment 
 

Requirement Availability Proposals Remarks 
(from 
whom to 
be 
purchased) 
 

NO Capacity Owned/ 
Leased 
to be 
procured 
 

Nos. / 
Capacity 
 

Age/ 
Conditions 
 

1 2 3 4 5 6 7 
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1.6  Qualifications and experience of key personnel required for administration and 
execution of the contract. Attach biographical data. Refer also to Sub Clause 9.1 of the 
Conditions of Contract. 

Position Name Qualification Year of 
Experience 
(General) 
 

Year of 
experience in 
the proposed 
position 
 

Project 
Manager 
 

    

     
     
     
     
     
     
     
     
     
Etc.     

 
1.7  Proposed sub-contract and firms involved. 

Sections of the 
Works 

Value of Sub- 
Contractor  

Sub-Contractor 
(Name & Address) 
 

Experience in 
Similar work 
 

    
    
    
    
    

 
Attach copies of certificates on possession of valid license for executing water supply/ 
sanitary work/ building electrification works. 

1.8  Financial reports for the last five years: balance sheets, profit and loss statements, 
auditors’ reports (in case of companies/corporations), etc. List them below and attach 
copies. 

1.9  Evidence of access to financial resources to meet the qualification requirements :cash 
in hand, lines of credit, etc. List them below and attach copied documents. 

1.10  Name, address, and telephone, telex, and fax numbers of the Bidders bankers who 
may provide references if contacted by the Employer. 

1.11  Information on Litigation history in which the Bidder is involved. 
Other Party 
(ies) 
 

Employer Cause of 
Dispute 

Amount 
Involved  

Remarks 
showing 
Present Status  
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1.12. Statement of compliance under the requirements of Sub Clause 3.2 of the instruction 

to Bidders.  
 (Name of Consultant engaged for project preparations is * ............................... ) 
 ............................................................................................................................. ....................................................

............................................................................................................................. ....................................... 
 
1.13  Proposed work method and schedule. The Bidder should attach descriptions, 
 drawings and charts as necessary to comply with the requirements of the Bidding  
 documents. (Refer ITB Clause 4.1) 
1.14  Programme 
 
2.  Deleted 
 
3.  Additional Requirements 
3.1  Bidders should provide any additional information required to fulfill the 
 requirements of Clause 4 of the Instructions to the Bidders, if applicable. 

(i) Affidavit 
(ii) Undertaking 
 
* Fill the name of Consultant 

  



28 

 

SAMPLEFORMATFOREVIDENCEOFACCESSTOOR 
AVAILABILITY OF CREDIT FACILITIES 

(CLAUSE4.5.6OFITB) 

BANK CERTIFICATE 
 
 This is to certify that M/s. ....................................................................is a reputed company 

with a good financial standing. 

 

 If the contract for the work, namely .............................................................is awarded to the 

above firm, we shall be able to provide overdraft/credit facilities to the extent of Rs. 

..............................to meet their working capital requirements for executing the above during the 

contract period. 

 

 

(Signature) 

Name of Bank 

Senior Bank Manager 

Address of the Bank 
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AFFIDAVIT 
1.  I, the undersigned, do hereby certify that all the statements made in the required 

attachments are true and correct. 

2.  The under signed also here by certifies that neither our firm 

M/s................................................have not abandoned any work of Government of 

Gujarat/Government of India/any Board or Corporation under Government of 

Gujarat/Government of India nor any contract awarded to us for such works have been 

rescinded, during last five years prior to the date of this bid. 

3.  The undersigned hereby authorize(s) and request (s) any bank, person, firm or 

corporation to furnish pertinent information deemed necessary and requested by the 

Department to verify this statement or regarding any (our) competence and general 

reputation. 

4.  The Undersigned understands and agrees that further qualifying information may be 

requested, and agrees to furnish any such information at the request of the 

Department/ Project implementing agency. 

 

 

 

 

 

(Signed by an Authorized Officer of the Firm) 

Title of Officer 

Name of Firm 

Date 
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UNDERTAKING 
 

 I, the under signed do here by undertake that our firm 

M/s ............................................................................... would invest a minimum cash upto 

25% of the value of the work during implementation of the contract. 

 

 

(Signed by an Authorized officer of the firm) 

Title of officer 

Name of firm 

DATE 
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CONDITIONS OF CONTRACT 

(A) GENERAL 

 

1.  Definition 
1.1  Terms which are defined in the Contract Data are not also defined in the Conditions of 

Contract but keep their defined meaning. 
 

Bill of Quantities means the priced and completed Bill of Quantities forming part of 
the Bid. 

 
Compensation Event sarethosedefinedinClause44hereunder  
 
The Completion Date is the date of completion of the Works as certified by the Engineer in 

accordance with Sub Clause 55.1. 
 

The Contract is the contract between the Employer and Contractor to execute, 
complete and maintain the Works till the completion of Defects Liability Period. It 
consists of the documents listed in Clause 2.3 below. 

The Contract data defines the documents and other information which comprise the 
Contract. 

The Contractor is a person or corporate body whose Bid to carry out the Work has 
been accepted by the Employer. 

The Contractor’s Bid is the completed Bidding document submitted by the Contractor 
to the Employer and includes Technical and Financial Bids. 

The Contract Price is the price stated in the Letter of Acceptance and thereafter as 
adjusted in accordance with the provisions of the Contract. 

Days are calendar days: months are calendar months.  
The Defects Liability Period is the period named in the Contract Data and calculated 

from the Completion Date. 
The Employer is the party who will employ the Contractor to carry out the Works. 
The Engineer is the person named in the Contract Data (or any other competent 

person appointed and notified to the contractor to act in replacement of the Engineer) 
who is responsible for supervising the Contractor, administering the Contract, certifying 
payments due to the Contractor, issuing and valuing Variations to the Contract, awarding 
extensions of time, and valuing the Compensations Events. 

Equipment is Contractor’s machinery and vehicles brought temporarily to the site to 
construct the Works. 

The Initial Contract Price is the Contract Price listed in the Employer’s Letter of 
Acceptance. 

The Intended Completion Date is the date on which it is intended that the Contractor 
shall complete the Works. The Intended Completion Date is specified in the Contract Data. 
The Intended Completion Date may be revised only by the Engineer by issuing an 
extension of time. 

Materials are all supplies, including consumables, used by the contractor for 
incorporation in the works. 

Plant is any integral part of the work which is to have mechanical, electrical, electronic 
or chemical or biological functions. 

The Site is the area defined as such in the Contract Data. 
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Site Investigation Reports are those which were included in the Bidding documents 
and are factual interpretive reports about the surface and subsurface conditions at the 
site. 

Specifications mean the Specifications of the works included in the Contract and any 
modification or addition made or approved by the Engineer. 

The Start Date is given in the Contract Data. It is the date when the Contractor shall 
commence execution of the works. It does not necessarily coincide with any of the Site 
Possession Dates. 

A Subcontractor is a person or corporate body who has a Contract with the 
ContractortocarryoutapartoftheworkintheContractwhichincludesworkonthe Site. 

Temporary Works are works designed, constructed, installed, and removed by the 
Contractor which are needed for construction or installation of the Works. 

A Variation is an instruction given by the Engineer, which varies the Works. 
The Works are what the Contract requires the Contractor to construct, install, and 

turn over to the Employer, as defined in the Contract Data. 
2.  Interpretation 
2.1  In interpreting these Conditions of Contract, singular also means plural, male also 

means female or neuter and the other way around. Heading have no significance. 
Words have their normal meaning under the language of the Contract unless 
specifically defined. The Engineer will provide instructions clarifying queries about 
Conditions of Contract. 

2.2  If sectional completion is specified in the Contract Data, references in the Conditions 
of Contract to the Works, the Completion date, and Intended Completion Date apply to 
any Section of the Works (other than references to the Completion Date and Intended 
Completion date for the whole works) 

2.3  The documents forming the Contract shall be interpreted in the following order of 
priority. 
(1)  Agreement 
(2)  Letter of Acceptance, notice to proceed with works 
(3)  Contractor’s Bid 
(4)  Contract Data 
(5)  Conditions of Contract including Conditions of Contract 
(6)  Specifications 
(7)  Drawings 
(8)  Bills of quantities and 
(9)  Any other document listed in the Contract Data as forming part of the 
 Contract. 

3.  Language and Law 
3.1  The language of the Contract and the law governing the Contract are stated in the 

Contract Data. 
4.  Engineers Decisions 

4.1  Except where otherwise specifically stated, the Engineer will decide contractual 
matters between the Employer and the Contractor in the role representing the 
Employer. 

5.  Delegation 
5.1 The Engineer may delegate any of his duties and responsibilities to other people after 

notifying the Contractor and may cancel any delegation after notifying the Contractor. 
6.  Communications 

6.1 Communications between parties which are referred to in the conditions are effective 
only when in writing. A notice shall be effective only when it is delivered (in terms of 
Indian Contract Act). 
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7.  Sub-Contracting 
7.1  The Contractor may sub contract any portion of work, up to a limit specified in contract 

data, with the approval of the engineer but may not assign the Contract without the 
approval of the Employer in writing. Sub contracting shall not alter the Contractor’s 
obligations. Sub-contracting of supply or specific items of work is not allowed. 

7.2 The sub-contractor must be registered in appropriate class and category for the part 
of work to be subcontracted. 

8.  Other Contractors 
8.1 The Contractor shall cooperate and share the Site with other contractors, public 

authorities, utilities and the Employer between the dates given in the Schedule of other 
Contractor. The Contractors shall as refer to in the Contract Data, also provide facilities 
and services for them as described in the Schedule. The employer may modify the 
schedule of other contractors and shall notify the contractor of any such modifications. 

9.  Personnel 
9.1  The Contractor shall employ the key personnel named in the Schedule of Key 

Personnel as referred to in the Contract Data to carry out the functions stated in the 
Schedule or other personnel approved by the Engineer. The Engineer will approve any 
proposed replacement of key personnel only if their qualifications, abilities, and 
relevant experience are substantially equal to or better than those of the personnel 
listed in the Schedule. 

9.2 If the engineer asks the Contractor to remove a person who is a member of the 
Contractor Staff or his work force stating the reasons the Contractor shall ensure that 
the person leaves the Site within seven days and has no further connection with the 
work in the Contract. 

10.  Employer’s and Contractors Risks 
10.1 The Employer carries the risk which these Contract states are Employer’s risks, and 

the Contractor carries the risks which these Contracts states are Contractors risk. 
11.  Employer’s Risks 

11.1 The employer is responsible for the excepted risks which are (a) in so far as they 
directly affect the execution of the Works, the risks of war, hostilities, invasion, act of 
foreign enemies, rebellion, revolution, insurrection or military or usurped power, civil 
war, riot commotion or disorder (unless restricted to the Contractor’s employees), and 
contamination from any nuclear fuel or nuclear waste or radioactive toxic explosive. 

12.  Contractor’s Risks 
12.1 All risks of loss of or damages to physical property and of personal injury and death 

which arise during and in consequence of the performance of the Contract other than 
the excepted risks are the responsibility of the Contractor. 

13.  Insurance 
13.1 The Contractor shall provide, in the joint names of the Employer and the Contractor, 

insurance cover from the Start date to the end of the Defects Liability Period, in the 
amounts and deductibles stated in the Contract data for the following events which 
are due to the Contractor’s risks: 
(a)  Loss of or damage to the works, Plant and materials, 
(b)  Loss of or damage to Equipment 
(c)  Loss of or damages of property (expect the Works, Plant, Materials and 
 Equipment) in connection with the Contract; and 
(d)  Personal injury or death. 

13.2 Policies and certificates for insurance shall be delivered by the Contractor to the 
Engineer for the Engineer’s approval before the Start Date. All such insurance shall 
provide for compensation to be payable in the types and proportions of currencies 
required to rectify the loss or damage incurred. 
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13.3 If the Contractor does not provide any of the policies and certificates required, the 
Employer may affect the insurance which the Contractor should have provided and 
recover the premiums the Employer has paid from payments otherwise due to the 
Contractor or, if no payment is due, the payment of the premiums shall be a debt due. 

13.4 Alterations to the terms of insurance shall not be made without the approval of the 
Engineer. 

13.5 Both parties shall comply with any conditions of the insurance policies. 
14.  Site Investigation Report 

14.1 The Contractor in preparing the Bid shall rely on any site Investigation reports 
referred to in the Contract Data, supplemented by any information available to the 
Bidder. 

15.  Queries about the Contract data 
15.1  The engineer will clarify queries on the Contract Data 
16.  Contractor to Construct the Works 
16.1  The Contractor shall construct and install the works in accordance with the 
 specification and Drawings. 
17.  The Works to be completed by the Intended Completion Date 

17.1 The Contractor may commence execution of the Works on the Start Date and shall 
carry out the Works in accordance with the programme submitted by the Contractor, 
as updated with the approval of the Engineer, and complete them by the Intended 
Completion date. 

18. Approval by the Engineer 
18.1 The Contractor shall submit Specifications and Drawings showing the proposed 

Temporary works to the Engineer, who is to approve them if they comply with the 
Specifications and drawings. 

18.2 The Contractor shall be responsible for design of temporary works. 
18.3 The Engineer’s approval shall not alter the contractor responsibility for design of the 

Temporary works. 
18.4 The Contractor shall obtain approval of third parties to the design of the Temporary 

works where required. 
18.5 All Drawings prepared by the Contractors for the execution of the temporary or 

permanent work are subject to prior approval by the Engineer before their use. 
19.  Safety 

19.1 The Contractor shall be responsible for the safety of all activities on the Site. 
20.  Discoveries 

20.1 Anything of historical or other interest or of significant value unexpectedly 
discovered on the site is the property of the Employer. The contractor is to notify the 
engineer of such discoveries and carry out the Engineer’s instructions for dealing with 
them. 

21.  Possession of the Site 
21.1 The Employer shall give possession of all parts of the site to the Contractor. If 

possession of a part is not given by the date stated in the Contract Data the Employer 
is deemed to have delayed the start of the relevant activities and this will be a 
Compensation Event. 

21.2 If within 25% of the time limit of the project, 80% of possession of the site is not 
handed over to the Contractor, then contractor/ Employer may fore-close the contract. 
Contractor/Employer has to foreclose the work within 30 days after lapse of 25%-time 
limit and after 30 days foreclosure option will be closed. 

22.  Access to the Site 
22.1 The Contractor shall allow the Engineer and any person authorized by the Engineer 

access to the Site, to any place where work in connection with the Contract is being 
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carried out or is intended to be carried out and to any place where materials or plants 
are being manufactured/fabricated/ assembled for the works. 

23.  Instructions 
23.1 The Contractor shall carry out all instructions of the Engineer pertaining to works 

which comply with the applicable laws where the site is located. 
23.2 The Contractor shall permit the Employer to inspect the Contractor’s accounts and 

records relating to the performance of the Contractor and to have them audited by 
auditors appointed by the Employer, if so required by the Employer. 

24.  Disputes 
24.1 If the Contractor is of the view that a decision taken by the Engineer was either 

outside the authority given to the Engineer by the Contract or that the decision was 
wrongly taken, the decision shall be referred to #Superintending Engineer(Higher 
Authority)within 14 days of the notification of the Engineer's decision. If the issue is 
not resolved, any party can refer the matter for conciliation within 15 days from the 
decision given by the #Superintending Engineer. 

24.2 (a) For the work up to Rs.100 Cr., if any of the parties is not satisfied with the decision 
of the #PRINCIPAL CHIEF CONSERVATOR OF FORESTS & HEAD OF THE FOREST 
FORCE both the parties have to refer to the Chief Engineer concern for the conciliation 
process. 

(b) For the work more than Rs.100 Cr., if any of the parties is not satisfied with the decision 
of the# PRINCIPAL CHIEF CONSERVATOR OF FORESTS & HEAD OF THE FOREST 
FORCE both the parties have to refer to the #Secretary, FORESTS AND ENVIRONMENT 
DEPARTMENT, Government of Gujarat for the conciliation process. 

 If the dispute is not resolved through the conciliation process, he may refer the dispute 
to Gujarat Public Works Contract Dispute Arbitration Tribunal. If the Contractor fails 
to refer a claim / dispute to the Higher Authority within 14 days of the notification of 
the Engineer's decision, the Contractor shall not be entitled to any additional 
payment/claim if he doesn’t follow the above sequence in stipulated time and he 
should not stop the work. 

25.  Procedure for Disputers 
25.1 The arbitration shall be conducted in accordance with the arbitration procedure 

stated in the Special Conditions of Contract. 
26. Deleted. 

(B)  TIMECONTROL 
27.  Programme 

27.1 Within the time stated in the Contract Data the Contractor shall submit to the 
Engineer for approval a Programme showing the general methods, arrangements 
orders, and timing for all the activities in the works along with monthly cash flow 
forecast. 

27.2 An update of the programme shall be a programme showing the actual progress 
achieved on each activity and the effect of the progress achieved on the timing of the 
remaining work including any changes to the sequence of the activities. 

27.3 The Contractor shall submit to the Engineer, for approval an updated programme at 
intervals no longer than the period stated in the Contract data. 

 If the Contractor does not submit an updated programme within this period, the 
Engineer may withhold the amount stated in the Contract data from the next payment 
after the date on which the overdue programme has been submitted. 

27.4 The Engineer’s approval of the programme shall not alter the Contractor’s 
obligations. The Contractor may revise the programme and submit it to the Engineer 
again at any time. A revised programme is to show the effect of Variations and 
Compensations events. 
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28.  Extension of the Intended Completion Date 
28.1 The Engineer shall extend the Intended Completion Date if a compensation Event 

occurs or a Variation is issued which makes it impossible for completion to be achieved 
by the Intended Completion Date without the Contractor taking steps to accelerate the 
remaining work and which would cause the Contractor to incur additional cost. 

28.2 The Engineer shall decide whether and by how much to extend the Intended 
Completion Date within 35 days of the Contractor asking the Engineer for a decision 
upon the effect of a compensation event or Variation and submitting full supporting 
information. If the Contractor has failed to give early warning of a delay or has failed 
to cooperate in dealing with a delay, the delay by this failure shall not be considered 
in assessing the new Intended Completion Date. 

28.3 The Engineer shall within 14 days of receiving full justification from the contractor 
for extension of Intended Completion Date refer to the Employer his decision. 
Theemployershallinnotmorethan21dayscommunicatetothe engineer the acceptance 
or otherwise of the Engineer’s decision. If the employer fails to give his acceptance, the 
Engineer shall not grant the extension and the contractor may refer the matter under 
Clause 24.1. 

29.  Deleted 
30.  Delays Ordered by the Engineer 

30.1 The Engineer may instruct the Contractor to delay the start or progress of any activity 
within the works. 

31.  Management Meetings 
31.1 Either the Engineer or the Contractor may require the other to attend a management 

meeting. The business of a management meeting shall be to review the plans for 
remaining work and to deal with matters raised in accordance with the early warning 
procedure. 

31.2 The Engineer shall record the business of management meetings and is to provide 
copies of his record to those attending the meeting and to the Employer. The 
responsibility of the parties for actions to be taken is to be decided by the Engineer 
either at the management meeting or after the management meeting and stated in 
writing to all who attended the meeting. 

32.  Early Warning 
32.1 The Contractor is to warn the Engineer at the earliest opportunity of specific likely 

future events or circumstances that may adversely affect the quality of the work, 
increase the Contract price or delay the execution of works. The Engineer may require 
the contractor to provide an estimate of the expected effect of the future event or 
circumstance on the contract price and completion date. The estimate is to be provided 
by the Contractor as soon as reasonably possible. 

32.2 The Contractor shall co-operate with the Engineer in making and considering 
proposals for how the effect of such an event or circumstance can be avoided or 
reduced by anyone involved in the work and in carrying out any resulting instruction 
of the Engineer. 

(C) QUALITYCONTROL 
# 33.  Identifying Defects/ Defect liability period 

33.1 : Defect liability period : The contractor shall be responsible to make good and 
remedy at his own expense any defect which may develop or may be noticed before 
the period mentioned hereunder from the certified date of completion. The Engineer 
in charge shall give the contractor a notice in writing about the defects and the 
contractor shall make good the same within 15daysof receipt of the notice. In the 
case of failure on the part of the contractor, the Engineer in- charge may rectify or 
remove or re-execute the work at the risk & cost of the contractor. The Engineer-in-
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charge shall be entitled to appropriate the whole or any part of the amount of 
security deposit towards the expenses, if any, Incurred by him in rectification, 
removal or re-execution. The Defects Liability period shall be as under…. 

(a)  For all works costing up to Rs. 50,000(amount put to tender), the period shall be 3 
Months from the certified date of completion. 

(b)  For all works costing more than Rs. 50,000 and up to Rs. 1 crore (amount put tender), 
the period shall be 12 (Twelve) months from the certified date of completion or one 
monsoon, whichever is later. 

(c)  For major projects costing more than Rs. 1 crore, the period shall be 36 Months from 
the certified date of completion which should include three monsoons. 

(d)  For original building works the defect liability period will be 4 years or elapse of 4 
monsoon period following date of possession of building taken over by user agency 
following the certified date of completion, whichever is later. 

 For the purpose of deciding the monsoon period, the 30th September shall be treated 
as the last date. 

 Modified vide R& BD Circular No. PAC-11-102008-2076-N dated 31/8/2009, 
PRCH/102013(2976) 2759-N, Dated 27/05/2013 and Circular 
No.TNC/10/2016/Clause 17A (Correction/(1)C Dated 12/05/2016] 

33.2  Free maintenance guarantee period for works of Road/Bridge construction  
 (a) For resurfacing work of road free maintenance guarantee period one year from 

the date of completion. 
 (b) In case of widening of the road/strengthening of the road/bridge, the contractor 

shall have to give four years free maintenance guarantee from the certified date of 
completion. During this period the contractor shall visit the site every six months 
along with the concerned Section Officer / Deputy Deputy Conservator of Forest and 
will examine the work already carried out in this contract like road work, jungle 
cutting, side shoulders, side gutter, road furniture, patta etc. and will prepare Km. 
wise inspection report duly signed by all concerned and any defect observed shall be 
done within 15 days by the contractor at his risk and cost as per the direction of 
Engineer in charge. The contractor needs to do Videography of these visits and 
require to submit at the time of release of FMG. If B.T. the surface during the 
maintenance period of 4 years is worn out then agency shall have to provide renewal 
coating as per tender item as directed by the Engineer-in charge. 

 The amount equivalent to 5% of each running bill shall be withheld and will be 
released after the free maintenance guarantee period (i.e. 4 years) is over. 

 However, this amount shall be released against fixed deposit or bank guarantee 
pledged in the name of Deputy Conservator of Forest after completion certificate of 
work is issued. 

(1) The flakiness and elongation index (combined) for coarse aggregates under no 
circumstances shall exceed the allowable limit set forth in the relevant clause for the 
material in question. 

(2) 2% of the amount eligible for the payment of bituminous items shall be withheld till 
the miscellaneous items like earthwork in embankment / cutting for side shoulders, 
side gutters, kilometer / indicator / guard stones, sign boards etc. are completed in all 
respect by the contractor After completion of the miscellaneous items, the above said 
2% withheld amount shall be released. 

 (Govt.ofGujarat'sG.R.No.:TNC-10-2013-3(Part-3)/C, Dtd. 13/12/2013). 
(3) Videography for the surface under Maintenance Guarantee is to be done as per Govt. 

letter No.: SSR/10/2015-16/26/C, Dtd. 26/11/15 for the work costing more than Rs. 
5.00 Crore. 
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(4) Setting up of adequate laboratory & deployment of quality engineers. The contractor 
shall have to set up the laboratory with adequate equipment. Till the setting up of 
adequate laboratory is completed & reported of this to the engineer (subject to due 
verification by engineer’s representative) by contractor in writing, Rs.2,00,000/- shall 
be withheld. 

 The qualified quality Engineer shall be deployed exclusively for this contract by the 
contractors. If quality Engineer is not deployed by contractor within one month after 
the date of work order, the amount equivalent to Rs.20,000 per month shall be 
recovered till the actual deployment of quality engineer. The amount so recovered 
towards the deployment of quality engineers shall not be refunded. 

(5) Asphalt work will have to be cross checked as per G.R. No.: RGN/60/2006/35/C, 
dtd.31/05/07 before final bill is paid. 

(6) Maintenance during Construction Period 
 
 During the Construction Period, the Contractor shall maintain, at his own risk and cost, 

the existing lane(s) of the road so that the traffic worthiness and safety thereof are at 
no time materially inferior as compared to their condition 10 (ten) days prior to the 
date of the Agreement, and shall undertake the necessary repair and maintenance 
works for this purpose; provided that the Contractor may, at his cost, interrupt and 
divert the flow of traffic if such interruption and diversion is necessary for the efficient 
progress of works and conforms to Good Industry Practice ; provided further that such 
interruption and diversion shall be undertaken by the Contractor only with the prior 
written approval of the Deputy Conservator of Forest which approval shall not be 
unreasonably withheld. For the avoidance of doubt, it is agreed that the Contractor 
shall at all times be responsible for ensuring safe operation of the road. 

33.3 The Engineer shall check the Contractor’s work and notify the Contractor of any 
defects that are found. Such checking shall not affect the Contractor’s responsibilities 
the Engineer may instruct the Contractor to search for a Defect and to uncover and 
test any work that the Engineer considers may have a Defect. 

34.  Tests 
34.1 If the engineer instructs the Contractor to carry out a test not specified in the 

Specification to check whether any work has a Defect and the test shows that it does, 
the Contractor shall pay for the test and any samples. If there is no defect the test shall 
be a Compensation Event. 

34.2 1% of the amount of work done should be deducted from R.A. Bill of the contractor 
for testing the quality of material workmanship, irrespective of actual charges. 

34.3 Agency has to establish testing laboratory on site for the various test to be carried 
out in the work for this purpose agency shall construct a pukka laboratory building 
with all facility on site at location specified by the engineer in charge. 

35.  Correction of defects 
35.1 The engineer shall give notice to the Contractor of any defects before the end of the 

defects Liability Period, which begins at Completion and is defined in the contract data. 
The Defects Liability Period shall be extended for as long as Defects remain to be 
corrected. 

35.2 Every time notice of a Defect is given, the Contractor shall correct the notified defect 
within the length of time specified by the Engineer’s notice. 

36.  Uncorrected Defects 
36.1 If the Contractor has not corrected a defect within the time specified in the Engineer’s 

notice, the Engineer will assess the cost of having the Defect corrected, and the 
Contractor will pay this amount. 
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(D) COST CONTROL 

37.  Bill of Quantities 
37.1 The bill of Quantities shall contain items for the constructions, installation, testing 

and commissioning work to be done by the Contractor. 
37.2 The bill of Quantities is used to calculate the Contract price. The Contractor is paid 

for the quantity of the work done at the rate in the Bill of Quantities for each item. 
38.  Change in the Quantities 

38.1 The Engineer shall have power to make any alterations in or addition to the original 
specifications, drawings, designs and instructions that may appear to him to be 
necessary or advisable during the progress of the work and the contractor shall be 
bound to carry out the work in accordance with any instruction in this connection 
which may be given to him in writing signed by the Engineer and such alteration shall 
not invalidate the contract and any additional work which the contractor may be 
directed to do in the manner above specified as part of the work shall be carried out 
by the contractor on the same conditions in all respects on which he agreed to do the 
main work and at the same rate as are specified in the tender for the main work. 

 Except that when the quantity of any item exceeds the quantity as in the tender by 
more than 130%, the contractor will be paid for the quantity in excess of 130%, at the 
rate entered in the SOR of the year during which the excess in quantity is first executed. 

39. Variations 
39.1 All Variations shall be included in updated programmes produced by the 
Contractor. 

40. Payments for Variations 
40.1 If the additional or altered work includes any class of work for which no rate is 

specified in this contract, then such class of work shall be carried out as under. 
(i) At the rate derived from the item within the contract which is comparable to the one 

involving additional or altered class of work; where there are more than one 
comparable items, the item of the contract which is nearest in comparison with regard 
to class or classes of the work involved shall be selected and the decision of the 
PRINCIPAL CHIEF CONSERVATOR OF FORESTS & HEAD OF THE FOREST FORCE as to 
the nearest comparable item shall be final and binding on the contractor. 

(ii) If the rate cannot be derived in accordance with (i) above, such class of works shall be 
carried out at the rate entered in the Schedule of Rates of the division for the year in 
which the tender was received, increased or decreased by the percentage by which the 
tender amount is more or less as compared to the amount arrived at the rates in the 
“Schedule of Rates” of the Division in the year in which the tender was received. If the 
Schedule of rates of the Division does not contain all the items, the percentage increase 
or decrease of the tender shall be calculated considering such items which were 
included in the “Scheduled Rates” of the division for the year and for materials 
consumed on such item the rate to be charged would be the basic rate taken into 
account for fixing the rate in S.O.R. referred to above. 

(iii) If it is not possible to arrive at the rate from (i) and (ii) above, such class of work shall 
be carried out at the rate decided by the competent authorities on the basis of detailed 
rate analysis after hearing the contractor before a Committee of two Superintending 
Engineers stationed at the same place or the nearest place. 

40.2 If the additional or altered work, for which no rate is entered in the “Schedule of 
Rates” of the Division is ordered to be carried out before the rate is agreed upon, then 
the contractor shall within seven days of the date of receipt by him of the order to carry 
out the work, inform the Engineer-in-charge of the rate, which it is his intention to 
charge for such class of work and if the Engineer in charge does not agree to this rates, 
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he shall by notice in writing be at liberty to cancel his order to carry out such class of 
work and arrange to carry it out in such manner as he may consider it advisable, 
provided always that if the contractor shall commence work or incur any expenditure 
in regard there of before the rates shall have been determined as lastly herein before 
mentioned, then in such cases he shall only be entitled to be paid in respect of the work 
carried out or expenditure incurred by him prior to the date of the determination of 
the rate as aforesaid according to such rate or rates as shall be fixed by the Engineer-
in-charge. In the event of the dispute, the decision of the PRINCIPAL CHIEF 
CONSERVATOR OF FORESTS & HEAD OF THE FOREST FORCE of the Circle shall be 
final. 

 Where, however, the work is to be executed according to the designs, drawings and 
specifications recommended by the contractor and accepted by the competent 
authority, the alternation above referred to shall be within the scope of such designs, 
drawings and specifications appended to the tenders. 

 The time limit for the completion of the work shall be extended in the proportion that 
the increase in the cost occasioned by alterations bears to the cost of the original work 
and the certificate of the Engineer-in-charge as to such proportion shall be final and 
conclusive. 

41.  Cash Flow Forecasts 
41.1 When the programme is updated, the contractor is to provide the engineer with an 

updated cash flow forecast. 
42.  Payment certificates. 

42.1 The Contractor shall submit to the Engineer monthly statements of the estimated 
value of the work completed less the cumulative amount certified previously. 

42.2 The Engineer shall check the Contractor’s monthly statement within 14 days and 
certify the amount to be paid to the Contractor after taking in to account any credit or 
debit for the month in question in respect of materials for the works in the relevant 
amounts and under conditions set for thin sub-clause 

32.3 of the Contract Data (secured Advance). 
42.3 The value of work executed shall be determined by the Engineer. 
42.4 The value of work executed shall comprise the value of the quantities of the items in 

the Bill of Quantities completed. 
42.5 The value of work executed shall include the valuation of variations and 

compensation events. 
42.6 The Engineer may exclude any item certified in a previous certificate or reduce the 

proportion of any item previously certified in any certificate in the light of later 
information. 

43. Payments 
43.1 Payments shall be adjusted for deductions for advance payments, retention, other 

recoveries in terms of the contract and taxes at source, as applicable under the law. 
The Employer shall pay the Contractor the amounts certified by the Engineer within 
28 days of the date of each certificate. 

43.2 Payment of GST (prevailing rates) on the amount payable under the contract to the 
Contractor will be made by the Employer. Hence, it is the responsibility of the 
contractor to pay the GST to the concerned Authority. 

43.3 Items of the works for which no rate or price has been entered in will not be paid by 
the Employer and shall be deemed covered by other rates and prices in the Contract. 

44. Compensation events 
44.1 The following are compensation Events unless they are caused by the Contractor: 
(a) The Employer does not give access to a part of the Site by the site Possession date 

stated in Contract data to the Contractor. 
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44.2 In case of compensation event occurs and it prevents the work being completed 
beyond the Intended Completion Date then Authority will approve EOT with eligible 
contractual price escalation. 

45.  Tax 
45.1 The rates quoted by the Contractor must be inclusive of all taxes prevailing on due 

date of bid submission except GST. However, any subsequent changes in the tax 
structure by Government after due date of bid submission will be compensated (+/-) 
on availability or submission of actual documentation. Contractor will have to intimate 
Engineer regarding changes occurred in the tax structure after bid submission. If the 
contractor fails to provide such information and if any financial obligation may arise 
due to change in tax structure, same will be recovered from the contractor. 

45.2 GST will be paid separately on the bills. Hence, it is the responsibility of the contractor 
to pay the GST to the concerned Authority. 

46.  Currencies. 
46.1 All payment shall be made in Indian Rupees. 

47.  Price Adjustment 
47.1 Contract price shall be adjusted for increase or decrease in rates and price of labour, 

materials, fuels and lubricants in accordance with the following principles and 
procedures and as per formula given in the contract data: 

(a) The price adjustment shall apply for the work done from the start date given in the 
contract data up to end of the initial intended completion date or extensions granted 
by the Engineer and shall not apply to the work carried out beyond the stipulated time 
for reasons attributable to the contractor. 

(b) The price adjustment shall be determined during each month from the formula given 
in the contract data. 

(c) Following expressions and meanings during to the work done during each month 
 R = Total value of work done during the month. It would include the amount of secured 

advance granted, if any, during the month less the amount of secured advance 
recovered, if any during the month. It will exclude value for works executed under 
variations for which price adjustment will be worked separately based on the terms 
mutually agreed. 

47.2 To the extent that full compensation for any rise or fall in costs to the contractor is 
not covered by the provisions of this or other clause in the contract, the unit rates and 
prices included in the contract shall be deemed to include amounts to cover the 
contingency of such other rise or fall in costs. 

48. Retention 
48.1 The Employer shall retain from each payment due to Contractor the proportion 

stated in the Contract Data until Completion of the whole of the Works. 
48.2 On Completion of the whole of the Works half the total amount retained is repaid to 

the Contractor and half when the Defects Liability Period has passed and the Engineer 
has certified that all Defects notified by the Engineer to the Contractor before the end 
of this period have been corrected. 

48.3 On completion of the whole works, the contractor may substitute retention money 
with an “on demand” Bank guarantee. In case, Contractor requests for refund of the 
Retention Money deducted by the Employer under the provision of this clause, 
Employer shall consider the said request of the Contractor provided that the refund 
hereunder shall be made in tranches of not less than 1% (One Percent) of the Contract 
Price and Contractor furnishes an irrevocable and unconditional Bank guarantee for 
an equal amount substantially in the format of Bank Guarantee for Performance 
Guarantee enclosed with SBD and valid up to 60 day beyond the scheduled / extended 
Defects Liability Period. On completion of the whole works, the contractor has 
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however an option to submit a fresh irrevocable and unconditional Bank Guarantee 
for an amount equal to 5% of the total value of work executed substantially in the 
format of Bank Guarantee for Performance Guarantee enclosed with SBD and valid up 
to 60days beyond the Defect Liability Period and yet refund the Retention Money Bank 
Guarantee submitted for refund of Retention Money. 

49.  Liquidated Damages 
49.1 The Contractor shall pay liquidated damages to the Employer at the rate per day 

stated in the Contract Data for each day that the Completion Date is later than the 
Intended Completion Date (for the whole works or the milestone as stated in the 
contract data). The total amount of liquidated damages shall not exceed the amount 
defined in the Contract Data. The Employer may deduct liquidated damages from 
payment due to the Contractor. Payment of liquidated damages does not affect the 
Contractor’s liabilities. 

49.2 If the Intended Completion Date is extended after liquidated damages have been paid, 
the Engineer shall correct any overpayment of liquidated damages by the Contractor 
by adjusting the next payment certificate. The Contractor shall not be entitled for any 
interest on the over payment calculated from the date of payment to the date of 
repayment. 

49.3 If the contractor fails to comply with the time for completion as stipulated in the 
tender, then the contractor shall pay to the employer the relevant sum stated in the 
Contract Data as Liquidated damages for such default and not as penalty for everyday 
or part of day which shall elapse between relevant time for completion and the date 
stated in the taking over certificate of the whole of the works on the relevant section, 
subject to the limit stated in the contract data. 

 The employer may, without prejudice to any other method of recovery deduct the 
amount of such damages from any monies due or to become due to the contractor. The 
payment or deduction of such damages shall not relieve the contractor from his 
obligation to complete the works on from any other of his obligations and liabilities 
under the contract. 

49.4 If, before the Time for Completion of the whole of the Works or, if applicable any 
Section, a Taking Over Certificate has been issued for any part of the Works or of a 
Section, the liquidated damages for delay in completion of the remainder of the Works 
or of that Section shall, for any period of delay after the date stated in such Taking-
Over-Certificate, and in the absence of alternative provisions in the Contract, be 
reduced in the proportion which the value of the part so certified bears to the value of 
the whole of the Works or Section, as applicable. The provisions of this Sub-clause shall 
only apply to the rate of liquidated damages and shall not affect the limit thereof. 

50  Bonus (Applicable for the works for above Rs. 5 crore) 
50.1 If the contractor achieves completion of the whole of the works prior to the intended 

Completion Date prescribed in Contract Data the Employer shall pay to the contractor 
a sum stated in Contract Data as bonus for every completed month but subjected to 
maximum amount as stated in Contract Data; which shall elapse between the date of 
completion of all items of works as stipulated in the contract, including variations 
ordered by the Engineer and the time prescribed in Clause 17. 

50.2 Bonus shall be paid only to works amounting to above INR 5 crore with time limit of 
the works is equal or more than 6 months. The bonus would be paid as under 
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% of Time Saved % of Initial Contract Price 
entitled for Bonus 

 
50% 5% 
40 % 4% 
30 % 3% 
20 % 2% 
10 % 1%  
Less than 10 %        0% 

51.  Advance Payment. 
51.1 The Employer shall make advance payment (not to be paid less than two installments 

except in special circumstances for which the reason to be Recorded in writing) to the 
Contractor of the amounts stated in the Contract Date by the date stated in the Contract 
Date, against provision by the Contactor of an Unconditional Bank Guarantee in a form 
and by a bank acceptable to the Employer in amounts and currencies equal to be at 
least 110% of the advance payment. The guarantee shall remain effective until the 
advance payment has been repaid, but the amount of the guarantee shall be 
progressively reduced by the amounts repaid by the Contractor. The Mobilization 
advance would be deemed as interest bearing advance at an interest rate of 10 % to 
be compounded, quarterly. 

51.2 The Contractor is to use the advance payment only to pay for Equipment, plant and 
Mobilization expenses required specifically for execution of the Works. The Contractor 
shall demonstrate that advance payment has been used in this way by supplying copies 
of invoices or other documents to the engineer. 

51.3 The advance payment shall be repaid by deduction proportionate amount from 
payments otherwise due to the Contractor, following the schedule of completed 
percentages of the Works on a payment basis. No account shall be taken of the advance 
payment or its repayment in assessing valuations of work done, variations, price 
adjustments, Compensation Events, or Liquidated damages. 

51.4 Deleted 
52. Securities 

52.1 The performance Security (including additional security for unbalanced bids) shall 
be provided to the Employer no later than the date specified in the Letter of 
Acceptance and shall be issued in an amount and form and by a bank or surety 
acceptable to the Employer, and denominated in Indian Rupees. The performance 
Security shall be valid until a date 60 days from the date of expiry of Defects Liability 
Period and the additional security for unbalanced bids shall be valid until a date 28 
days from the date of issue of the certificate of completion. 

53.  Deleted 
54.  Cost of Repairs. 

54.1 Loss or damage to the Works or Materials to be incorporated in the Works between 
the Start date and the end of Defects Correction periods shall be remedied by the 
Contractor at the Contractor’s cost if the loss or damages arises from the Contractor’s 
acts or omissions. 

  



46 

 

(E) FINISHINGTHECONTRACT 
55.  Completion 

55.1 The Contractor shall request the Engineer to issue a Certificate of Completion of the 
works and the Engineer will do so upon deciding that the work is completed. 

56.  Taking Over 
56.1 The Employer shall take over the Site and the Works within seven days of the 

Engineer issuing a certificate of Completion. 
57.  Final Account 

57.1 The Contractor shall supply to the Engineer a detailed final account of 
thetotalamountthattheContractorconsiderspayableasfullandfinalsettlement of all 
claims under the Contract for items before the end of the Defects Liability Period. The 
Engineer shall issue a Defect Liability Certificate and certify any final payment that is 
due to the Contractor within 56 days of receiving the Contractor's account if it is 
correct and complete. If it is not, the Engineer shall issue within 56 days a schedule 
that states the scope of the corrections or additions that are necessary. If the Final 
Account is still unsatisfactory after it has been resubmitted, the Engineer shall decide 
on the amount payable to the Contractor and issue a payment certificate, within 56 
days of receiving the Contractor’s revised account. 

57.2 If reversal in characteristic of tender(L1becomingL2)on account of excesses and 
savings in final account is observed, the Engineer/Employer shall be at liberty to 
restrict the final payment of BOQ items to the lowest amount evaluated of the bids 
considering the final quantities and the rates quoted including the rebates if any. 
Payment of variation items shall however be made at the rates approved by the 
Employer, within 90 days from the physical completion of work. 

58.  Operating and Maintenance Manuals 
58.1 If “as built” drawings and/or operating and maintenance manuals are required, the 

Contractor shall supply them by the dates stated in the Contract data. 
58.2 If the Contractor does not supply the Drawings and/or manuals by the dates stated 

in the Contract data, or they do not receive the Engineer’s approval, the Engineer shall 
withhold the amount stated in the Contract Data from payments due to the Contractor. 

59.  Termination 
59.1 The Employer or the Contractor may terminate the Contract if the other party causes 

a fundamental breach of the Contract. 
59.2 Fundamental breaches of Contract include, but shall not be limited to the following: 
1.  The contractor stops work for 28 days when no stoppage of work is shown on the 

current programme and the stoppage has not been authorized by the Engineer 
2.  The Engineer instructs the Contractor to delay the progress of the Works and the 

instructions is not withdrawn within 28 days; 
3.  The Employer or the Contractor is made bankrupt or goes into liquidation other than 

for a reconstructions or amalgamation. 
4.  A payment certified by the Engineer is not paid by the Employer to the Contractor 

within 56 days of the date of the Engineer’s certificate. 
5.  The Engineer gives Notice that failure to correct a particular Defect is a fundamental 

breach of Contract and the Contractor fails to correct it within a reasonable period of 
time determined by the Engineer; 

6.  The Contractor does not maintain a security which is required; 
7.  The Contractor has delayed the completion of works by the number of days for which 

the maximum amount of liquidated damages can be paid as defined in the Contract 
data; and 

8.  If the Contractor, in the judgment of the Employer has engaged in corrupt or 
fraudulent practices in competing for or in executing the Contract. 
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 For the purpose of this paragraph: “corrupt practice” means the offering, giving, 
receiving or soliciting of anything of value to influence the action of a public official in 
the procurement process or in contract execution. 

 “Fraudulent practice” means a misrepresentation of facts in order to influence a 
procurement process or the execution of a contract to the detriment of the borrower, 
and includes collusive practice among Bidders (prior to or after bid submission) 
designed to establish bid prices at artificial non-competitive levels and to deprive the 
Borrower of the benefits of free and open competition. 

59.3 When either party to the Contract gives notice of a breach of contract to the Engineer 
for a cause other than those listed under Sub Clause 59.2 above, the Engineer shall 
decide whether the breach is fundamental or not. 

59.4 Notwithstanding the above, the employer may terminate the Contract for 
convenience. 

60.  Payment up on Termination 
60.1 If the Contract is terminated because of a fundamental breach of Contract by the 

Contractor, the Engineer shall issue a Certificate for the value of the work 
donelessadvancepaymentsreceiveduptothedateoftheissueofthecertificate, less other 
recoveries due in terms of the contract, less taxes due to deducted at source as per 
applicable law and less the percentage to apply to the work not completed as indicated 
in the Contract data. Additional Liquidated Damages shall not apply. If the total amount 
due to the Employer exceeds any payment due to the Contractor the difference shall 
be a debt payable to the Employer. 

60.2 If the Contract is terminated at the Employer’s convenience or because of a 
fundamental breach of Contract by the Employer, the Engineer shall issue a certificate 
for the value of the work done, the cost of balance material brought by the contractor 
and available at site, the reasonable cost of removal of equipment, repatriation of the 
Contractor’s personnel employed solely on the works, and the Contractor’s cost of 
protecting and securing the Works and less advance payment received up to the date 
of the certificate, less other recoveries due in terms of the contract and less taxes due 
to deducted at source as per applicable law. 

61.  Property 
61.1 All materials on the Site, Plant Equipments, Temporary Works and Works are deemed 

to be property of the Employer, if the Contract is terminated because of a Contractor’s 
default. 

62.  Release from Performance 
62.1 If the Contract is frustrated by the outbreak of war of by any other event entirely 

outside the control of either the Employer or the Contractor the Engineer shall certify 
that the Contract has been frustrated. The Contractor shall make the Site safe and stop 
work as quickly as possible after receiving this certificate and shall be paid for all work 
carried out before receiving it and for any work carried out afterwards to which 
commitment was made. 
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(F)SPECIALCONDITIONSOF CONTRACT 
63.  LABOUR 

The Contractor shall, unless otherwise provided in the Contract, make his own 
arrangements for the engagement of all staff and labour, local or other, and for their 
payment of housing, feeding and transport. 

The Contractor shall, if required by the Engineer, deliver to the Engineer a return 
in detail, in such form and at such intervals as the Engineer may prescribe, showing 
the staff and the numbers of the several classes of labour from time to time employed 
by the Contractor on the site and such other information as the Engineer may require. 

64. COMPLIANCE WITH LABOUR REGULATIONS 
During continuance of the contact, the Contractor and his subcontractor shall abide 

at all times by all existing labour enactments and rules made there under, regulations, 
notification and bye laws of the State or central Government or local authority and any 
other labour law (including rules), regulations, bye laws that may be passed or 
notifications that may be issued under any labour law in future either by the State or 
the Central Government or the local authority. Salient features of some of the major 
labour laws that are applicable to the construction industry are given below. 

The Contractor shall keep the Employer indemnified in case any action is taken 
against the Employer by the competent authority on account of contravention of any 
of the provisions of any Act or rules made there under, regulations or notifications 
including amendments. If the Employer is caused to pay or reimburse, such amounts 
as may be necessary to cause or observe, or for observance of the provisions stipulated 
in the notifications/ bye laws/ Acts/ Rules/ regulations including amendments, if any, 
on the part of the Contractor, the Engineer/employer shall have the right to deduct 
any money due to the Contractor including his amount of performance security. The 
Employer/Engineer shall also have the right to recover from the Contractor any sum 
required or estimated to be required for making good the loss or damage suffered by 
the Employer. 

The employees of the Contractor and the Sub-Contractor in no case shall be treated 
as the employees of the Employer at any point to time. 
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SALIENT FEATURES OF SOME MAJOR LABOUR AND OTHER LAWS APPLICABLE TO 
ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER CONSTRUCTIONS WORK 
A)  Workmen Compensation Act 1923:- The Act provides for compensation in case of 

injury by accident arising out of and during the course of employment. 
B)  Payment of Gratuity Act. 1972:- Gratuity is payable to an employee under the Act on 

satisfaction of certain conditions on separation if an employee has completed 5 years 
service or more on death, the rate of 15 days wages for every completed year of 
service. The Act is applicable to all establishments employing 10 or more employees. 

C)  Employees P.F. and Miscellaneous Provision Act 1952:-The Act Provides for monthly 
contributions by the employer plus workers @ 10% or 8.33% The benefits payable 
under the Act are : 
1. Pension or family pension on retirement or death, as the case may be. 
2. Deposit linked insurance on the death in harness of the worker. 
3. Payment of P.F. accumulation on retirement/death etc. 

D)  Maternity Benefit Act 1951 :- The Act provides for leave and some other benefits to 
women employees in case of confinement or miscarriage etc. 

E)  Contract Labour (Regulation & Abolition) Act 1970: The Act provides for certain 
welfare measures to be provided by the Contractor to contract labour and in case the 
Contractor fails to provide, the same are required to be provided, by the Principal 
Employer by Law. The principal Employer is required to take Certificate of 
Registration and the Contractor is required to take license from the designated Officer. 
The Act is applicable to the establishments or Contractor of Principal Employer, if they 
employ 20 or more contract labour. 

F)  Minimum Wages Act 1948 :-The Employer is supposed to pay not less than the 
Minimum Wages fixed by appropriate Government as per provisions of the Act, if the 
employment is a scheduled employment. Construction of Building, Roads, Runways 
are scheduled employment. 

G)  Payments of wages Act 1936:-It lays down as to by what date the wages are to be paid, 
when it will be paid and what deductions can be made from the wages of the workers. 

H)  Equal remunerations Act 1979 :- The Act provides for payment of equal wages for 
work of equal nature to Male and Female workers and for not making discrimination 
against female employees in the matter of transfer, training and promotions etc. 

I)  Payments of Bonus Act 1965:- The Act is applicable to all establishments employing 
20 or more employees. The Act provides for payments of annual bonus subject to a 
minimum of 8.33% of wages and maximum of 20 % of wages to employees drawing 
Rs. 3500/- per month or less. The bonus to be paid to employees getting Rs, 2500/- 
per month or above Rs. 3500/- per month shall be worked out by taking wages as 
Rs.2500/-per month only. The Act does not apply to certain establishments. The newly 
set-up establishments are exempted for five years in certain circumstances. Some of 
the State Governments have reduced the employment size from 20 to 10 for the 
purpose of applicability of this Act. 

J)  Industrial Disputes Act 1947 :- The Act lays down the machinery and procedure for 
resolutions of Industrial disputes, in what situations a strike or lock-out becomes 
illegal and what are the requirements for laying off or retrenching the employees or 
closing down the establishment. 

K)  Industrial employment (standing Orders) Act 1946 :- It is applicable to all 
establishments employing 100 or more workmen (employment size reduced by some 
of the State and Central Government to 50). The Act provides for laying down rules 
governing the conditions of employment by the Employer on matters provided in the 
Act and get the same certified by the designated Authority. 
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L)  Trade Unions Act 1926:-The Act lays the procedure for registration of trade unions of 
workmen and employers. The Trade Unions registered under the Act have given 
certain immunities from civil and criminal liabilities. 

M)  Child Labour (Prohibition &Regulation Act 1986 :-The Act prohibits employment of 
children below 14 years of age in certain occupations and process and provides for 
regulation of employment of children in all other occupations and processes. 
Employment of Child labour is prohibited in Building and Construction Industry. 

N)  Inter – State Migrant workmen’s (Regulation of Employment & Conditions of service) 
Act 1979:-The Act is applicable to an establishment which employs 5 or more inter-
state migrant workmen through an intermediary (who has recruited workmen in one 
state for employment in the establishment situated in another state).The inter-state 
migrant workmen, is an establishment to which this Act be comes applicable, are 
required to be provided certain facilities such as housing, medical aid, traveling 
expenses from home up to the establishment and back, etc. 

O)  The Building and Other Construction workers (Regulation of employment and 
Conditions of Service) Act 1996 and the Cess Act of 1996:-All the establishments who 
carry on any building or other constructions work and employ 10 or more workers are 
covered under this Act. 

 All such establishments are required to pay cess at the rate not exceeding 2% of the 
cost of construction as may be modified by the government. The Employer of the 
establishment is required to provide safety measures at the Building or construction 
work and other welfare measures, such as canteens, First Aid facilities, Ambulance, 
Housing accommodations for workers near the work place etc. The Employer to whom 
the Act applies has to obtain a registration certificate from the Registering Officers 
appointed by the Government. 

P)  Factories Act 1948 :-The Act lays down the procedure for approval of plans before 
setting up a factory, health and safety provisions, welfare provisions, working hours, 
annual earned leave and rendering information regarding accidents or dangerous 
occurrences to designated authorities. It is applicable to premises employing 10 
persons or more with aid of power or 20 or more persons without the aid of power 
engaged in the manufacturing process. 

Q)  Royalty charges-The contractor shall pay the royalty to the competent authority as per 
rule. The royalty charges paid shall be borne by the contractor and shall not be 
reimbursed by the Employer. 

R)  Following Pollution control Acts and amendments made thereof from time to time 
shall be applicable. 
1. Water(Preservation and control of Pollution)Act,1974 
2. Air(PreventionandControlofPollutionAct1981 
3. Environmental(Protection)Act1986 
The contractor must commit to adopting Environmental management plan for best 
energy use, waste management, the reduction of pollution as in EMS (Environmental 
Management system)ISO-14001- 2015 

65.  ARBITRATION(GCCClause24) 
 The procedure for arbitration will be as follows:- 

24.1 If the Contractor is of the view that a decision taken by the Engineer was either 
outside the authority given to the Engineer by the Contract or that the decision was 
wrongly taken, the decision shall be referred to #PRINCIPAL CHIEF CONSERVATOR 
OF FORESTS & HEAD OF THE FOREST FORCE(Higher Authority) within 14 days of the 
notification of the Engineer's decision. If the issue is not resolved, any party can refer 
the matter for conciliation within 15 days from the decision given by the 
#Superintending Engineer. 
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24.2 
 (a) For the work up to Rs.100 Cr., if any of the parties is not satisfied with the decision 

of the# PRINCIPAL CHIEF CONSERVATOR OF FORESTS & HEAD OF THE FOREST 
FORCE both the parties have to refer to the #Chief Engineer concerned for the 
conciliation process. 

 (b) For the work more than Rs.100 Cr., if any of the parties is not satisfied with the 
decision of the PRINCIPAL CHIEF CONSERVATOR OF FORESTS & HEAD OF THE 
FOREST FORCE both parties have to refer to the #Secretary, Forests and 
Environment Department, Government of Gujarat for the conciliation process. 

  If the dispute is not resolved through the conciliation process, contractor may refer 
the dispute to Gujarat Public Works Contract Dispute Arbitration Tribunal. If the 
Contractor fails to refer a claim/ dispute to the Higher Authority within 14 days of the 
notification of the Engineer's decision, the Contractor shall not be entitled to any 
additional payment/claim if he doesn’t follow the above sequence in stipulated time. 

 However, during such period, he would not stop the work in any case. 
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SECTION-4 

CONTRACT DATA 
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# CONTRACT DATA 
Item marked “N/A” do not apply to this Contract. 

Clause Reference With 
respect To section 3 

1.  The Employers is         [CL.1.1] 

 Deputy Conservator of Forests, Bhavnagar Forest Division, Bhavnagar 

 Name of authorized Representative 

 (will be intimated later) 

2.  The Engineer is Deputy Conservator of Forests,  Bhavnagar 

 Name of authorized Representative 

 (will be intimated later) 

3.  The Defects Liability Period is 12(Twelve) Months   [CL.1.1&33] 

 from the date of Completion.  

4.  The Start Date shall be 1st days for the date of issue of the Notice to  [CL.1.1] 

 proceed with the work. 

5.  The Intended Completion Date for the whole of the works is [CL.1.1,17&2] 

 90 Days after start of work with the following milestones: 

Milestone dates:        [CL.2.2& 49.1]  

Physical works to be completed Period from the start date 

Milestone 1   i.e. 10 %  25% of Time limit 

Milestone2  i.e. 35 %  50% of Time limit 

Milestone 3  i.e. 75 %  75% of Time limit 

Milestone4  i.e.100%  100% of Time limit 

6. The Site is located as on mention in front page      [CL.1.1] 

7. The name and identification number of the Contract is:    [CL.1.1] 

8. The works consist of as per B.O.Q.      [CL.1.1] 

The works shall, interalia, include the following, as Specified or as 

directed: 

1.This work includes ... 

C. Other items         [CL.1.1] 
9.  Any Other Items as required to fulfill all contractual obligations as per the Bid documents. 

10. The following documents also form part of the Contract:   Asperclause2-3  CL.2.3(9)] 
11. The law which applies to the Contract is the law of Union of India   [CL.3.1] 
12. The language of the Contract documents is English     [CL.3.1] 
13. Limit of sub-contracting Not Applicable25%oftheInitialContract Price   [CL.7.1] 
14. The Schedule of Other Contractors Not Applicable     [CL.8] 
15. The Schedule of Key Personnel As per Annexure–II to Section I    [CL.9] 

16. The minimum insurance cover for physical property, injury and death is   [CL13]  
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Rs. 5 lakhs per occurrence with the number of occurrences limited to 
four. After each occurrence, the contractor will pay an additional 
premium necessary to make insurance valid for four occurrences 
always. 

17. Site Investigation report        [CL.14] 
18. The Site Possession dates shall be as directed later.     [CL.21] 
19. The period for submission of programme for approval of the engineer       [CL.27.1] 
 shall be 21 days from the issue of Letter of Acceptance. 
20. The period between program updates will be 90 days.    [CL.27.3] 
21.  The amount to be withheld for late submission of an updated  
  programme shall be Rs 5 (five) lakhs 
22. The following events shall also be Compensation Events Substantially  [CL.44] 
 adverse ground conditions encountered during the course of execution of 
 work not provided for in the bidding document. 

 (i) Removal of underground utilities detected subsequently 
 (ii) Significant changes in classification of soil requiring additional  
        mobilization by the contractor, e.g. ordinary soil to rock excavation, 
 (iii) Removal of unsuitable material like marsh, debris dumps, etc. not  
        caused by the contractor. 

 (iv) Artesian conditions 
(v) Seepage, erosion landslide 
(vi) River training requiring protection of permanent work 
(vii) Presence of historical, archeological or religious structures, 

          monuments interfering with the works 
 (viii) Restriction of access to ground imposed by civil, judicial, or 
            military authority 
23.  The currency of the Contract is Indian Rupees     [CL.46] 
24.  The formula (e)for adjustment of prices are as under:   [CL.47] 

If any of the commodities like Cement, Steel or Bitumen are not found applicable in 
a work, the weight component of that commodities {i.e. ‘Cement’ (Pc), ‘Steel’ (Ps) or 
‘Bitumen' (Pb) as indicated in SBD for the purpose of Price Adjustment} shall be 
clubbed with the weight component of ‘Other Material’ (Pm), such that the gross % 
weight of the components shall remain as 100% . 

 R=valueofworkasdefinedinClause47.1of Conditions of Contract.   
 (I) Adjustment for labour component 

Price adjustment for increase or decrease in the cost due to labour shall be paid in 
accordance with the following formula: 

 VL=  0.85 x (Pl/100) x Rx(Li–L0) / L0 

VL = Increase or decrease in the cost of work during the month under 
 consideration due to changes in rates for local labour 
L0= The consumer price index for industrial workers for the State on 28 days 
 preceding the scheduled date of opening of Price Bid as published by Labour 
 Bureau, Ministry of Labour, Government of India 
Li= The consumer price index for industrial workers for the State for the month 
 under consideration as published by the Labour Bureau, Ministry of Labour, 
 Government of India. 
Pl =  Percentage of labour component of the work. 
(II)  Adjustment for cement component. 
Prices adjustment for increase or decrease in the cost of cement procured by the 
contractor shall be paid in accordance with the following formula: 

 Vc= 0.85 x (Pc/100) x Rx(Ci–C0) / C0 
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Vc= Increase or decrease in the cost of work during the month under 
 consideration  due to changes in rates for cement. 
C0 = The all India wholesale price index for Ordinary Portland Cement on 28 
 days preceding the scheduled date of opening of Price Bid as published by the 
 Office of the Economic Adviser, Department for Promotion of Industry and 
 Internal Trade, Ministry of Commerce & Industry. 
Ci= The all India average wholesale price index for Ordinary Portland Cement for 
 the month under consideration as published by Office of the Economic 
 Adviser, Department for Promotion of Industry and Internal Trade, Ministry 
 of Commerce & Industry. 
Pc= Percentage of cement component of the work 

 (III)  Adjustment for steel component 
Price adjustment for increase or decrease in the cost of steel procured by the 
contractor shall be paid in accordance with the following formula: 

 Vs=0.85x (Ps/100)x Rx(Si– S0)/S0 

Vs= Increase or decrease in the cost of work during the month under 
 consideration due to changes in the rates for steel 
S0= The all India whole sale price index for steel(MildSteel-LongProducts Rebars) 
 on 28 days preceding the date of opening of Price Bid as published by the 
 Office of the Economic Adviser, Department for Promotion of Industry and 
 Internal Trade, Ministry of Commerce & Industry. 
Si= The all India average wholesale price index for steel (Mild Steel - Long 
 Products Rebars) for the month under consideration as published by Office of 
 the Economic Adviser, Department for Promotion of Industry and Internal 
 Trade, Ministry of Commerce & Industry. 
Ps= Percentage of steel component of the work 
Note: For the application of this clause, the index of Mild Steel- Long products 
 Rebars has been chosen to represent the steel group. 

 (IV)  Adjustments of bitumen component 
Price adjustment for increase in the cost of bitumen shall be paid in accordance with 
the following formula: 

 Vb=0.85x(Pb/100)xRx(Bi–B0)/B0 

Vb= Increase or decrease in the cost of work during the month under 
 consideration due to changes in rates for bitumen. 
Bo=  The official retail price of bitumen at the IOC depot at the nearest centre on 
 the day 28 days prior to the scheduled date of opening of Price Bid. 
Bi= The official retail price of bitumen of IOC depot at the nearest centre for the 
 15th day of the month under consideration. 
Pb= Percentage of bitumen component of the work 

 (V) Adjustment of POL(fuel and lubricant) component 
Price adjustment for increase or decrease in cost of POL (fuel and lubricant) shall be 
paid in accordance with the following formula: 
Vf=0.85x(Pf/100)xRx(Fi–F0)/F0 

Vf= Increase or decrease in the cost of work during the month under 
 consideration due to changes in rates for fuel and lubricants. 
Fo= The official retail price of High Speed Diesel (HSD) at the existing consumer 
 pumps of IOC at the nearest centre on the day 28 prior to the date of opening 
 of Price Bid. 
Fi= The official retail price of HSD at the existing consumer pumps of IOC at the 
 nearest centre for the 15thdayof the month of the under consideration. 
Pf= Percentage of fuel and lubricants component of the work 
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Note:  For the application of this clause, the price of High-Speed diesel Oil has been chosen to 
 represent the fuel and lubricants group. 

 (VI)  Adjustment for Construction Machinery 
Price adjustment for increase or decrease in the cost of plant and Machinery spare procured 
by the Contractor shall be paid in accordance with the following formula: 

 Vp=0.85x(Pp/100) xRx(Pi–P0)/P0 

Vp= Increase or decrease in the cost of work during the month under consideration due 
 to changes in rates for plant and machinery spares 
P0=  The all India wholesale price index for manufacturer of machinery for mining, 
 quarrying and Construction for the month under consideration as published by the 
 Office of the Economic Adviser, Department for Promotion of Industry and 
 Internal Trade, Ministry of Commerce & Industry. 
Pi=  The all India average wholesale price index for manufacturer of machinery for 
 mining, quarrying and Construction for the month under consideration as 
 published Office of the Economic Adviser, Department for Promotion of 
 Industry and Internal Trade, Ministry of Commerce & Industry. 
Pp= Percentage of plant and machinery spares component of the work. 
Note: For the application of this clause, index of Heavy Machinery and parts has been 
 chosen to represent the Plant and Machinery Spares group 

(VII)  Adjustment of other materials Component 
Price adjustment for increase or decrease in cost of local materials other than cement, steel, 
bitumen and POL procured by the contractor shall be paid in accordance with the following 
formula: 

 Vm=0.85x(Pm/100)x Rx(Mi–M0)/M0 

Vm= Increase or decrease in the cost of work during the month under consideration due 
 to change in rates for local materials other than cement, steel, bitumen and POL. 
M0=  The All Indian wholesale price index (all commodities) on 28 days preceding the 
 scheduled date of opening of Price Bid, as published by the Office of the Economic 
 Adviser, Department for Promotion of Industry and Internal Trade, Ministry of 
 Commerce & Industry. 
Mi= The All India average wholesale price index (all commodities) for the month under 
 consideration as published by the Office of the Economic Adviser, Department for 
 Promotion of Industry and Internal Trade, Ministry of Commerce & Industry. 
Pm= Percentage of local material components(other than cement, steel, bitumen and POL) 
 of the work. 
The following percentage will govern theprice adjustment for the entire contract: 

1. Labour Pl -------------------------------------------25.83 % 
2. Cement Pc-------------------------------------------08.88 % 
3. Steel Ps-----------------------------------------------12.31 % 
4. Bitumen Pb----------------------------------------- 00.00 % 
5. POL Pf-------------------------------------------------03.54 % 
6. Plant&MachinerySpares Pp------------------01.08 % 
7. OtherMaterials Pm-------------------------------48.36 % 

---------------- 
Total = 100 % 
---------------- 

25. The proportion of payments retained (retention money) shall be 6 % {CL.48} from 
 each bill subject to a maximum of 5% of final contract price. 

26. Amount of Liquidate damages for delay in 
completion of work 

For Whole of work 
{CL.49}(1/2000)th of the Initial 
contract price, rounded off to the 
nearest Thousand, per day. For 
sectional Completion rate. 
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27 Maximum limit of liquidated damages For 
d 
Elay in completion work 

10 percent of the Initial {CL. 49} 
Contract Price rounded off to 
The nearest thousand 
 

28. Amount of Bonus for early completion Amount of bonus for early 
completion of Work shall be 
given as per CL.50 
ofSection-3 
 

29 Maximum limit of bonus for 
Early Completion of work 
 

5 percent of the Contract Price 
{CL.50} 
 

30 The amount of the advance payment are: {CL. 51&52}  
# 
 

Nature of Advances Amount Rs. Conditions to be 
Fulfilled  

(i) Mobilization Advance Deleted 
(ii)  Equipment Advance Deleted  

(iii ) Secured Advance for Non-perishable 
material Brought to site 

Deleted 
 

 
31.  Repaymentofadvancepaymentformobilizationandequipment{CL.51.3} 

The advance loan shall be repaid with percentage deduction from the interim payments 

certified by the Engineer under the Contract. Deduction shall commence in the next Interim 

Payment Certificate following that in which the total of all such payments to the Contractor has 

reached not less than 20 percent of the Contract Price or 6 (six) months from the date of 

payment of first installment of advance, whichever period concludes earlier, and shall be made 

at the rate of 20 percent (collectively for both Mobilization Advance andEquipment 

Advance)of the amounts of all Interim Payment Certificate until such time as the loan has been 

repaid, always provided that the loan shall be completely repaid prior to the expiry of the 

original time for completion pursuant to Clause 17  and 28. 

32  Deleted 
33  The securities shall be fore the following minimum amounts equivalent{CL.52} As a 
 percentage of the Contract Price: 
 Performance Security for 5 percent of contract price plus Rs. …………….. (to be decided 

after evaluation of the bid) as additional security in terms of ITB Clause 29.5. 
 The standard form of Performance security acceptable to the Employer shall be an 

unconditional Bank Guarantee of the type as presented in Section 8 of the Bidding 
Documents. 

34.  The Schedule of Operating and maintenance Manuals…..N/A. {CL. 58} 
35.  The date by which “as– built” drawings (in scale as directed) in 2 sets{CL. 58} are 

required within 28 days of the issue of certificate of completion of the whole or section 
of the work, as the case may be. 

36.  The amount to be withheld for failing to supply “as built” drawings {CL. 58} by the 
 Date required is Rs 15.00Lakhs. 
37.  The following events shall also be fundamentals breach of contract:{CL.59.2} 
 “The Contractor has contravened Sub- clause 7.1 and Clause 9 of GCC”.  
38.  The percentage to apply the value of the work not completed representing{Cl60} the 

Employer’s additional cost for completing the Works shall be 20 per cent. 
  



58 

 

 

 
 
 
 
 
 
 
 

 
SECTION-5 

TECHNICALSPECIFICATION 
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SECTION-6 

FORMOFBID 
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FORM OF BID 
Description of the Works: 

------------------------------------------------------------------------------------------------------------- 

------------------------------------------------------------------------------------------------------------ 

------------------------------------------------------------------------------------------------------------- 

BID 

To : 

Address : 

1.  We offer to execute the Works described above and remedy any defects therein in 

conformity with the conditions of Contract, specification, drawings, Bill of Quantities 

and Addenda for the sum (s) of ( -------------------------------------------------------------------

-------------------------------- ) 

2.  We undertake, if our Bid is accepted, to commence the Works as soon as is reasonably 

possible after the receipt of the Engineer’s notice to commence, and to complete the 

whole of the Works in the Contact within the time stated in the document. 

3.  We agree to abide by this Bid for the period of 75 Days from the date fixed for receiving 

the same, and it shall remain binding upon it and may be accepted at any time before 

the expiration of that period. 

4.  Unless and until a formal Agreement is prepared and executed this Bid, together with 

your written acceptance thereof, shall constitute a binding contract between us. 

5.  We understand that you are not bound to accept the lowest or any tender you may 

receive. 

 

 

Dated this------------------------- day of ----------------------------------- 20 

Signature-----------------------------------------------in the capacity of--------------------- 

-------duly authorized to sign bids for and on behalf of----------------------------------- 

(in block capitals or typed) 

Address 

Witness 

Address 

Occupation 
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SECTION-7 

BILL OF QUANTITIES 
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BILL OF QUANTITIES 
Preamble 

1.  The bill of Quantities shall be read in conjunction with the Instructions to Bidder, 

Conditions of Contract, Technical Specifications and Drawings. 

2.  The quantities given in the Bill of Quantities are estimated and provisional, and are 

given to provide a common basis for bidding. The basis of payment will be the actual 

quantities of work ordered and carried out, as measured by the Contractor and 

verified by the Engineer and valued at the rates and prices tendered in the priced Bill 

of Quantities, where applicable, and otherwise at such rates and prices as the Engineer 

may fix within the terms of the Contract. 

3.  The rates and prices tendered in the priced Bill of Quantities shall, except in so far as 

it is otherwise provided under the Contract, include all constructional plant, layout, 

supervision, materials, erection, maintenance, insurance, profit, taxes and duties, 

together with all general risks, liabilities and obligations set out or implied in the 

Contract. 

4.  The rates and prices shall be quoted entirely in Indian Currency. 

5.  A rate or prices shall be entered against each item in the Bill Quantities, whether 

quantities are stated or not. The cost of Items against which Contractor has failed to 

enter a rate or price shall be deemed to be covered by other rates and prices entered 

in the Bill of Quantities (in case of Item rate contract). 

6.  The whole cost of complying with the provisions of the Contract shall be included in 

the items provided in the priced Bill of Quantities, and where no Items are provided 

the cost shall be deemed to be distributed among the rates and prices entered for the 

related items of Work. 

7.  General direction and descriptions of work and materials are not necessarily repeated 

or summarized in the Bill of Quantities. References to the relevant sections of the 

contract documentation shall be made before entering rates or prices against each 

item in the Bill of Quantities. 

8.  The method of completed work of payment shall be in accordance with the 

specification for Road and Bridge works. For building works specifications for building 

are to be followed. 

9.  Errors will be corrected by the Employer for any arithmetic errors pursuant to 

Clause29 of the Instructions to Bidder. 

10.  Rock is defined as all materials which, in the opinion of the Engineer, required blasting, 

or the use of metal wedges and sledgehammers, or the use of compressed air drilling 

for its removal, and which cannot be extracted by ripping with a tractor of at least 150 

kw with a single rear mounted heavy duty ripper. 
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BILL OF QUANTITIES 
(A)  Percentage Rate Tender (Upto Rs. 50Crore) 
 

Item 
No 
 

Description 
of Item 
 

Quantity  (with 
brief specification 
and 
reference to book 
of specifications) 
 

Unit Rate In 
figures 
 

Amount 
 

1 2 3 4 5 6 
         
------------------------As per Separate sheet attached------------------------- 
 

 
I/We am/are willing to carry out the work at… ............................ %above/below percent(Should 
be written in figures and words)of the estimated rate mentioned above. Amount of my/our 
tender works out as under. 
Estimated amount put to tender    Estimated amount put to tender 
Deduct………% below                                                           Add………%Above 
Net             Net 
In words       In words 
 
 
1  The Contractor shall exhibit a board with detailed specification and details of work as 

directed by the Engineer-In-Charge for which no extra payment shall be made. 
2  The labour cess will be deducted as per prevailing rules i.e.1% of the work done. 
3  GST and Income tax TDS will be deducted at a source while making payments of bills 
4  In all R.C.C. Items in Rate Analysis Standard Cement Consumption has been taken as 

per Govt.G.R.:PRC-10/2017CementConsumption/16/CDate:11/05/2017 as stated in 
S.O.R. there fore in R.C.C. items where there is a change as per actual mix design the 
cost of difference of cement consumption have been deducted from the rate of original 
item at the rate of input rate mentioned in all the tender. 
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SECTION-8 

SECURITIESANDOTHER FORMS 
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BIDSECURITY(BANK GUARANTEE) 
 

WHEREAS, ---------------------------------------- (name of Bidder) (hereinafter called the “The 

Bidder”) has submitted his bid Dated ------------------------ (Date) for the construction of --------

-----(Name of Contractor here in after called “the Bid”) 

KNOW ALL PEOPLE by these presents that We------------------------------------------------- name of 

Bank) of ------------------------------------------------ (name of country) having our registered 

officeat-------------------------------------------------------(here in after called “the bank”) are bound 

un to--------------------------------------------(name of Employer) (here in after called “The 

Employer”) in the sum of ----------------------------------------------- * for which payment well and 

truly to be made to the said Employer the Bank it self, his successors and assigns by these 

presents. 

SEALED with the Common Seal of the said Bank this---------------------- day of -------------- 20 

THE CONDITIONS of these obligations are: 

(1) If after Bid opening the Bidder withdraws his bid during the period of Bid validity specified 

in the Form of Bid; 

Or 

(2) If the Bidder has been notified of the acceptance of his bid by the Employer during the 

period of Bid Validity: 

A Fails or refuses to execute the Form of Agreement in accordance with the Instructions to 

Bidders, if required; or 

B. Fails or refuse to furnish the Performance Security, in accordance with the Instructions to 

Bidders; or 

C. does not accept the correction of the Bid Price pursuant to Clause27 (Correction of Errors) 

We undertake to pay to the Employer up to the above amount upon receipt of his first written 

demand, without the employer having to substantiate his demand, provided that in his 

demand the Employer will note that the amount claimed by him is due to him owing to the 

occurrence of one or any of the three conditions, specifying the occurred conditions or 

conditions. 

This Guarantee will remain in force upto and including the date -------------------------- ** days 

after the dead line for submission of Bids as such the deadline is stated in the Instructions to 

Bidders or as it may be extended by the Employer, notice of which extension (s) to the Bank 

is hereby waived. Any demand in respect of this guarantee should reach the Bank not later 

than the above date 

DATE--------------------------------------- SIGNATURE------------------------------ 
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WITNESS--------------------------------- SEAL-------------------------------------- 

(Signature, name and address) 

* The Bidder should insert the amount of the guarantee in words and figures denominated in 

Indian Rupees. This figure should be the same as shown in Clause 16.1(Bid Security) of the 

Instructions to Bidders. 

**45 days after the end of the validity period of the Bid. Date should be inserted by the 

Employer before the Bidding documents are issued. 
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PERFORMANCESECURITY 
TO, 

- --------------------------------------------------------------- (Nameof Employer) 

- ---------------------------------------------------------------- (AddressofEmployer) 

------------------------------------------------------------------- 

 

WHEREAS -----------------------------------------------------------(name and address of contractor) 

(hereafter called “the Contractor”) has undertaken, in pursuance of Contracts No. --------------

----------- dates -------------------------- to execute ----------------- --------- (name of Contract and 

brief description of Works) (hereinafter called “The Contract”) 

 

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall 

furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as 

security for compliance with his obligation in accordance with the Contract. 

 

AND WHERE AS we have agreed to give the Contractors such a bank Guarantee: 

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on 

behalf of the Contractor, up to a total of------------------------------------------ (amount of 

guarantee)* ------------------------------ (in words), such sum being payable in types and 

proportions of currencies in which the Contract prices is payable, and we undertake to pay 

you, upon your first written demand and without cavil or argument, any sum or sums within 

the limits of---------------------------------------- (amount of guarantee) as aforesaid without your 

needing to prove or to show grounds or reasons for your demand for the sum specified there 

in. 

 

We hereby waive the necessity of your demanding the said debt from the contractor before 

presenting is with the demand. 

We further agree that no change or addition to or other modification of the terms of the 

Contract to of the Works to be performed there under or of any of the Contract documents 

which may be made between you and the Contractor shall in any way release us from any 

liability under this guarantee, and we hereby waive notice of any such charge, addition or 

modifications. 

 

This guarantee shall be valid until 60 days from the date of expiring of the Defect Liabilities 

period. 

 

Signature and Seal of the guarantor----------------------------- 

 Name of Bank ----------------------------------------------- 

Address ------------------------------------------------ 

Date --------------------------------------------------- 

*An amount shall be inserted by the Guarantor, representing the percentage the Contract 

price specified in the Contract denominated in Indian Rupees. 
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ADDITIONALPERFORMANCESECURITY 
[Clause34.1.(A)] 

TO, 

- --------------------------------------------------------------- (Name of Employer) 

- ---------------------------------------------------------------- (Address of Employer) 

------------------------------------------------------------------- 

 

WHEREAS -----------------------------------------------------------(Name and address of contractor) 

(hereafter called “The Contractor”) has undertaken, in pursuance of Contracts No. -------------

------------ dates -------------------------- to execute ----------------- --------- (Name of Contract and 

brief description of Works) (hereinafter called “The Contract”) 

 

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall 

furnish you with a BankGuarantee by a recognized bank for the sum specified therein as 

security for compliance with his obligation in accordance with the Contract. 

 

AND WHERE AS we have agreed to give the Contractors such a bank Guarantee: 

 

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on 

behalf of the Contractor, upto a total of------------------------------------------ (amount of 

guarantee) ------------------------------ (in words), such sum being payable in types and 

proportions of currencies in which the Contract prices is payable, and we undertake to pay 

you, upon your first written demand and without cavil or argument, any sum or sums within 

the limits of---------------------------------------- (amount of guarantee) as aforesaid without your 

needing to prove or to show grounds or reasons for your demand for the sum specified 

therein. 

 

We here by waive the necessity of your demanding the said debt from the contractor before 

presenting is with the demand 

 

We further agree that no change or addition to or other modification of the terms of the 

Contract to of the Works to be performed thereunder or of any of the Contract documents 

which may be made between you and the Contractor shall in any way release us from any 

liability under this guarantee, and we hereby waive notice of any such charge, addition or 

modifications. 

This guarantee shall be valid until 28 days from the project completion date. 

 

Signature and Seal of the guarantor----------------------------- Name 

of Bank ----------------------------------------------- 

Address ------------------------------------------------ 

Date --------------------------------------------------- 
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BANKGUARANTEEFORADVANCEPAYMENT 
TO, 

- ----------------------------------------------------------------------------- (Nameof Employer) 

- ---------------------------------------------------------------------------- (AddressofEmployer) 

- ----------------------------------------------------------------------------- (Nameof Contractor) 

 

Gentlemen: 

 

In accordance with the provisions of the Conditions of Contract, sub-clause 51.1(“Advance 

Payment”) of the above mentioned Contract,------------------------------- ------------------- (name 

and address of Contractor)(herein after called ----- “the Contractor”) shall deposit with (name 

of Employer)a bank guarantee his proper and faithful performance under the said Clause of 

the Contract in an amount of -------------------------------- (amount of Guarantee)*- 

- ---------------------------------- in words). 

We, the ---------------------------------- (bank of financial institution), as instructed by the 

Contractor, agree unconditionally and irrevocably to guarantee as primary obligator and not 

as Surety merely, the payment to ---------------------------------------- (name of Employer) on his 

first demand without whatsoever right of obligation on our part and withou this first claim to 

the Contractor, in the amount not exceeding--- ---------------------- (amount of guarantee)* (in 

words) - --------------------------------------------  

We further agree that no change or addition to or other modifications of the terms of the 

Contractor or Works to be performed there under or of any of the Contract documents which 

may be made between --------------------------------- (name of Employer) and the Contractor, 

shall in any way release us from any liability under this guarantee, and we hereby waive notice 

of any such change, addition or modifications. 

This guarantee shall remain valid and in full effect from the date of the advance payment 

under the Contract until -------------------------------------- (name of employer) receives full 

repayment of the same amount from the contractor. 

 

 

YOUR’STRULY 

Signature and Seal Name 

of Bank/ Financial Institution 

Address 

Date 

*An amount shall be inserted by that Bank or Financial Institution representing the amount 

of the Advance Payment, and denominated in Indian Rupees. 
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Letter of Acceptance 

 

(Letter head paper of the Employer) 

………………………………….(date) 

To, 

……………………………………………………………………(Name and address of the Contractor) 

Dear Sirs, 

 

………………………………………………………….. 

 

This is to notify you that your Bid dated.................................... for execution of 

the…………………………………………………………… (Name of the contract and identification number, 

as given in the Instructions to Bidders) for the Contract Price of 

Rupees…………………………………………….. (………………………………...)(amount in words and 

figures) as corrected and modified in accordance with the Instructions to Bidders* is hereby 

accepted by our agency. 

You are requested to furnish performance security, in the form detailed in para 34.1 

of ITB for an amount equivalent to Rs……………… within10daysofthereceipt of this letter of 

acceptance up to beyond 60 days from the date of expiry of defects Liability period i.e. up 

to…………………………… and the Additional Performance Security for an amount equivalent to 

Rs. shall be valid beyond 28 (twenty-eight) days of Project Completion Date i.e. up 

to……………………………….. and sign the contract, failing which action as stated in Para 34.3 of 

ITB will be taken. 

 

 

        Yours Faithfully 

        Authorized Signature 

       Name and title of Signatory 

       Name of Employer 

* Delete “Corrected and” or and modified if only one of these actions applies. Delete as 

corrected and modified in accordance with the Instructions to Bidders, if corrections or 

modifications have not been affected. 
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Issue of Notice to proceed with the work 
 
 

(Letter head of the Employer) 
- ----------------------------- (date) 
 
 
 
 
To, 
(Name and address of the Contractor) 
 
 
 
Dear Sirs, 

 
Pursuant to your furnishing the requisite security in ITB Clause34.1 and signing of the 

Contract for the construction of...................................................................................... at a bid Price of 
Rs...................................................................... 

You are here by instructed to proceed with the execution of the said works in 
accordance with the contract documents. 

 
 
 
 
Yours faith fully 
(Signature, name and title of signatory authorized To 
sign on behalf of Employer) 
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AGREEMENT FORM 
 

This agreement, made on the……………………. day of .............................................between 

(name and address of Employer) (Here in after called “the Employer) and 

………………………….(name and address of contractor) hereinafter called “the Contractor” of the 

other part. Where as the Employer is desirous that the Contractor execute 

........................................................................................................... ................................................................................. 

Name and identification number of contract (hereinafter called “the works”) and the 

employerhasacceptedtheBidbytheContractorfortheexecutionandcompletionof such works 

and the remedying of any defects therein, at a cost of Rs………………………………………………….. 

NOWTHISAGREEMENTWITNESSETHAS FOLLOWS 

1. In this Agreement, words and expression shall have the same meanings as are 

respectivelyassignedtothemintheconditionsofcontracthereinafterreferredto and they 

shall be deemed to form and be read construed as part of this Agreement. 

2.  In Consideration of the payment to be made by the Employer to the contractor as 

hereinafter mentioned, the Contractor hereby covenants with the Employer to executive 

and complete the works and remedy any defects therein in conformity in all aspects with 

the provisions of the contracts. 

3.  The employer hereby covenants to pay the Contractor in consideration of the execution 

and completion of the works and the remedying the defects wherein contract price or such 

other sum as may become payable under the provisions of the Contract at the times and 

in the manner prescribed by the contract. 

4.  TheFollowingdocumentsshallbedeemedtoformendbereadyandconstruedas part of this 

Agreement viz 

i)  letter of Acceptance 

ii )  Notice to proceed with the works: 

iii )  Contractor’s Bid 

iv)  Conditions of contract: General and Special 

v)  Contract Data 

vi)  Additional conditions 

vii)  Drawings 

viii)  Bill of Quantities and 

ix)  Any other documents listed in the Contract data as forming part of the Contract. 

In witness where of the parties there to have caused this Agreement to be executed the 

day and year first before written 

The Common seal of…………………………………………………………………….Was hereunto affixed in  

 
 

 

the presence of : 

 

Signed, sealed and Delivered by the said……………………………………………………. 

In the presence of 

 

Binding signature of Employer ……………………………………………… 

Binding Signature of Contractor…………………………………….. 
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UNDERTAKING 
(For Investment) 

 
 
 
 
I, the undersigned do hereby undertake that our firm M/s…………………………………………………... 
…………………………………………………..………………………………..would invest a minimum cash up to 
25% of the value of the work during implementation of the contract. 
 
 
 
………………………………………………………(Signed by an Authorized officer of the firm) 
 
………………………………………………………..Title of officer 
 
…………………………………………………………Name of firm 
 
………………………………………………………….DATE 
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UNDERTAKING 
(For Validity) 

 
 
I,the under signed do hereby under take that our firm M/s…………………………………… 
……………..………………………………..agree to a bid by this bid for a period ............................................ 
days for date fixed for receiving the same and it shall be binding on us and may beaccepted 
at any time before the expiration of that period. 
 
 
…………………………………………………………………(Signed by an Authorized officer of the firm) 
 
…………………………………………………………………Title of officer 
 
…………………………………………………………………Name of firm 
 
………………………………………………………………………..DATE 
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SECTION-9 

DRAWINGS 
As per Separate attached 
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    SECTION-10 

 

 DOCUMENTS TO BE FURNISHED BY BIDDER 

 

As Per “Tender Condition” Which is uploaded separately 

 

 


