GWSSB Dahisara BHUJ PART 1

CONTRACT NO.

GUJARAT WATER SUPPLY & SEWERAGE BOARD
GANDHINAGAR

(GOVERNMENT OF GUJARAT UNDERTAKING)

[

Bid Documents for “° Construction of RCC U/G sump, Providing Supplying,Lowering, Laying &
Jointing 140 mm dia and 90 mm dia PVC Pipeline, Construction of Pump Room, Electricity for
Dahisara Village, Tal. Bhuj under Rejuvenation Programme, YR 2025-26.”

Estimated Cost: - Rs.: - 16,84,373.12

VOLUME- Il A

VOLUME - lIA, Extent of Work
VOLUME - 1IB, Technical Specifications — Civil Works

Executive Engineer
Public Health Works Division,
Gujarat Water Supply & Sewerage Board
Bhuj - Kachchh
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Dahisara Village, Tal. Bhuj under Rejuvenation Programme, YR 2025-26.”

Name of Project: -

(184

Dahisara Village, Tal. Bhuj under Rejuvenation Programme, YR 2025-26.”

Estimated Cost: - Rs. :- 16,84,373.12

VOLUME- Il A

EXTENT OF WORK

Executive Engineer
Public Health Works Division,
Gujarat Water Supply & Sewerage Board
Bhuj - Kachchh

VOL 2A Extent of Work -

Construction of RCC U/G sump, Providing Supplying,Lowering, Laying &
Jointing 140 mm dia and 90 mm dia PVC Pipeline, Construction of Pump Room, Electricity for

Construction of RCC U/G sump, Providing Supplying,Lowering, Laying &
Jointing 140 mm dia and 90 mm dia PVC Pipeline, Construction of Pump Room, Electricity for
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Content

- Extent of Work
- General Schedule
- General Specification- Civil Works

- Technical Specification- Civil Works
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EXTENT OF WORKS

1.0 GENERAL:
This is a single point responsibility contract comprising “° Construction of RCC U/G sump, Providing
Supplying,Lowering, Laying & Jointing 140 mm dia and 90 mm dia PVC Pipeline, Construction of
Pump Room, Electricity for Dahisara Village, Tal. Bhuj under Rejuvenation Programme, YR 2025-26.”

(14

The Scope of Work under this Contract includes Construction of RCC U/G sump, Providing
Supplying,Lowering, Laying & Jointing 140 mm dia and 90 mm dia PVC Pipeline, Construction of
Pump Room, Electricity for Dahisara Village, Tal. Bhuj under Rejuvenation Programme, YR 2025-26.”

"as specified in different sections of this specification. The scope broadly comprises the work specified
in different sections of this Tender Specifications.

Any item of work, for erection of material / equipment which have not been specifically mentioned in
the specification but are necessary for safe and trouble-free operation and guaranteed performance of
the entire system, plant and equipment offered shall be deemed to be included within scope of this
specifications and shall be provided by the bidder without any extra price and time implication to the
employer.

The successful bidder shall have to undertake site surveys, route surveys for ascertaining the terrain
for planning and designing of the schemes in consultation with Engineer-in-charge, as Structure as to
conduct geotechnical investigations for designing of foundation system of various structures. Fhe

Civil, Mechanical, electrical & Instrumentation works shall include design, manufacture, performance
testing at manufacturer’s works, painting, supply, delivery at site, storage at site, installation / erection,
testing and commissioning at site, final painting and handing over

The scope of work shall also include obtaining necessary statutory approvals for the components as
required. The statutory approvals shall include but not limited to Load Sanction from GEB/Load
Release from GEB/ No Objection Certificates from Gujarat Electricity Board (GEB)/ Electrical Inspector
/ relevant government agencies / any other statutory authority as applicable. The same shall be in the
scope of contractor.

GWSSB will be responsible to get all other statutory permissions and clearances from the concerned
central/ state or local statutory authorities. However, the contractor shall have to manage the day-to-
day co-ordination and follow up activities based on these clearances on site.

In the work of construction of structures, if the following condition like ground situation, SBC reports,
type of strata encountered in foundation, natural rainfall drain patterns, Ground water table of
locations, etc. occurs and the engineer in charge feels the necessity of consideration of ground water
table, the structural design shall be incorporate necessary water uplift pressure. The decision of
engineer-in-charge shall be binding to the bidder. Bidders are advised to quote the rate keeping in
view this point as no extra payment shall be given for this. In case of any ambiguity, the decision of
Superintending Engineer shall be final and binding to the bidder.

Before starting the actual work, the contractor has to provide and fix necessary DISPLAY BOARDS at
all works site as per design, details, including writing with paints necessary details as directed by
Engineer-in-charge at Contractor's own cost. No extra payment shall be made for this work. These
shall be property of GWSSB / Client after completion of works.
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2.0 DETAILS OF PROPOSED SCHEME
2.1 SCOPE :-

The scope of this package starts from:
The proposed scheme includes following components:

1. Providing Supplying lowering laying 110 mm Dia PVC 6 kg/cm2 pipeline.
Construction of pump room as per approved Drawing for pumping machinery.
3. Testing pipeline and operation and maintance of the pipeline network for 1

month for testing purpose.

CIVIL WORKS
GENERAL

The general arrangements given in the specification is indicative, the contractor to develop detailed
drawings to suit process level requirements, capacity specified in specification and available plot area.
- Valve Chambers

- Anchorage/Thrust Blocks/Culvert/Nalla/Drain/River Crossing

Valve chambers:
Contractor shall carry out the construction of valves chambers in consultation with the

engineer in charge.

Anchor/Thrust Block
Anchor/thrust blocks shall be provided wherever necessary in consultation with engineer

in charge. Contractor shall carry out the design and submit the same for review and approval
before execution.

Civil Works for Transmission Piping:

—Route Survey-
- Geotechnical survey-aleng-thepiperoute-

- Transportation of pipes and materials to fabrication/erections including loading and unloading.

- Contractor shall plan and accordingly phase the supply of items according to his requirement to
best utilize the available storage space at site.

- Providing coating/ lining/painting as specified in this tender specification.

- Providing and fixing sluice valves, Scour valves and Air Valves on pipeline, as specified in
relevant data sheets, detailed technical specifications, particular technical specifications

- Providing tapings as required.

- Providing pipe bedding as per the requirements.
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- Backfilling of pipe trench with selected soil immediately after erection of pipe excluding pipe
joints.
:  inell fications.
I .  nineline | .

- Back filling of pipe trench at pipe joints.

locations.
- Construction of RCC Sluice / ZVV [ Butterfly/ Flow meter Valve Chambers as per design and
drawing.

- Connection of newly laid pipes with existing pipes.

- Construction of RCC Thrust blocks, Saddles, Anchor blocks & cross drainage works etc. A
typical drawing is enclosed for reference.

- Demolishing old structures in the route of pipeline, if required.

- Construction of culverts/ saddles for pipe laying in Nallah Portion if required.

- Flushing of entire pipeline with clean water at least for 24hours.

- Testing and commissioning all network including existing pipeline to be used.

- Preparation of as-built drawings.

- The scope of jointing existing pipeline with newly laid pipeline is under agency’s scope.

Summary of transmission pipelines, along-with the pipe materials, diameter and
lengths are mentioned below.
Summary of pipeline: As per BOQ uploaded.

Sr. No Material Pipe Dia.(MM) Length (Mtr.)

Summary of Civil Structure As per BOQ Uploaded

Sr. No | Civil Structure Capacity Nos.

Other: As per BOQ uploaded.

2.3 Special Attention (If Applicable)

The Contractor has to manage following register and Record in each project site.
All Register will be maintain properly by contractor with signature of engineer in charge.

The Contractor has to manage following register and Record in each project site.
All Register will be maintain properly by contractor with signature of engineer in charge.

VOL 2A Extent of Work - 6/7



GWSSB

Dahisara BHUJ PART 1

Sr. No.

Name of Register

—_

Concrete Pour Card

Cube Testing Register

Steel Testing Register

Cement Consumption Register

Daily Progress Register

Site Visit Register

Pipeline Laying Register

Drawing Register
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Steel Purchase Register

—_
o

Steel Consumption Register

—_
—_

Daily log Register

_
N

Level Register

_
w

Hydraulic Testing Pipeline

—_
N

Work Order Register
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