AHMEDABAD MUNICIPAL CORPORATION
SOUTH WEST ZONE

Tender Notice No : 05/2026-27 Tender No : 33

Footpath and Central verge Reparing Work of Different T.P.Roads in

Jodhpur Ward in South West Zone in AMC.(Reinvite)

Download Tender Document :  From website on http://nprocure.com and
http://amc.nprocure.com.in

Last Date of online Tender Submission : Dt 29.06.2026 up to 18:00 Hrs.
Last Date of submission of blank tender ~ :  Dt. 30.06.2026 up to 16:00 Hrs.
Document, EMD & Tender Fee and Other by Speed post AD, courier or
Documents Hand delivery.

Date of Tender Opening :  Dt. 30.06.2026 at 17:00 Hrs.

Dy. Municipal Commissioner
Ahmedabad Municipal Corporation.
South Zone West Zonal Office, Late Shri Tushar bhavan, Near Shelby Hospital, Jodhpur,
AHMEDABAD



AHMEDABAD MUNICIPAL CORPORATION
Invitation for Bid (IFB)

The AHMEDABAD MUNICIPAL CORPORATION, (Hereinafter called ‘the Employer”) invites
sealed Tender document from reputed and qualified bidders for the construction of Works detailed
in the Table below:-

Sr. Name of Works Approximate Bid Security Completion Period
No. value of works (Rs.)
(Rs.)
1 | Footpath and Central verge Rs. 9,50,000.00 Rs.9500.00 12 months(Excluding
. . Monsoon)
Reparing Work of Differen Class E2
Different T.P.Roads in or Above
Jodhpur Ward in South West
Zone in AMC.(Reinvite)

2. Tender (a complete set of bidding document) fee shall be Rs. 900/- in the form of Demand Draft /
Pay Order from any Nationalized Bank in favor of MUNICIPAL COMMISSIONER, Ahmedabad,
payable at Ahmedabad, which shall be non refundable. The fees shall be paid at the time of
submitting the tender.

3. Interested bidders shall download the tender documents from website up to Dt.29.06.2026 at 18:00
Hrs tender fee as mentioned in clause 2 above shall be paid by the bidder at the time of bid
submission.

4. All bids must be accompanied by Bid Security of the amount specified for the Works in the above
Table payable at Ahmedabad and drawn in favor of AHMEDABAD MUNICIPAL CORPORATION,
Ahmedabad. Bid Security will have to be in any one of the forms as specified in Clause of ITB
(Instructions to Bidders).

d. All Bids must be delivered to Assistant Manager "South West Zone, Zonal Office", Late Shri Tushar
bhavan, Near Shelby Hospital, Jodhpur, Ahmedabad-380015 Not later than 16:00 hrs on
Dt.30.06.2026

Contractor's Signature Addl. City Engineer

& Stamp (South West Zone)

Mobile No




Department name

Engineering Department

Circle/Division

South west Zone

IFB No/Tender Notice No.

02/2026-27

Name of Work

Footpath and Central verge Reparing
Work of Different T.P.Roads in
Jodhpur Ward in South West Zone in
AMC (Reinvite)

Estimate contract value(INR)

Rs. 9,50,000.00

Period of Completion

12 _months(Excluding Monsoon)

Bidding Type

pen/Limited

Bid Call(Nos)

Tender Currency Type

Tender Currency Settings

Joint venture

Applicable/Not Applicable

Rebate

Applicable/Not Applicable

Amount Details:

Bid Document Fee: Rs.900.00
Bid Document Fee Payable to: Municipal Commissioner, Ahmedabad
Bid Security/ EMD (INR) Rs.9500.00

Bid Security/ EMD In Favor of

Municipal Commissioner, Ahmedabad

Tender Dates

Bid Document Downloading Start Dates

Dt. 29.06.2026 upto 18:00 Hrs.

Pre Bid Meeting

N/A

Last Date & Time for Receipt of Bids

Dt. 30.06.2026 upto 16:00 hrs
(including addendum if any)

Bid Validity Period 120 Days

Remaks Submission of EMD Tender 30.06.2026 & 16:00 hrs in
the Office of Assistant Manager (South West Zone
Office, Late Shri Tushar bhavan, Near Shelby Hospital,
Jodhpur, Ahmedabad-380015

Bid Opening Date Dt.30.06.2026 at 17:00 hrs

Other Details

Officer Inviting Bids:

Assistant Manager(South West Zone)

Bid Opening Authority:

Assistant Manager(South West Zone)

Address:

Late Shri Tushar bhavan, Near Shelby Hospital, Jodhpur,
Ahmedabad-380015

Contact details:

079-32981396




MEMORANDUM OF WORKS IN BRIEF

Tender Notice No : 05/2026-27

Tender No : 33

Municipal Commissioner invites Percentage Rate sealed tenders from interested contractors.

1 | Name of work Footpath and Central verge Reparing Work of
Differen T.P.Roads in Jodhpur Ward in South
West Zone in AMC.(Reinvite)
2 | Time Limit 12 months(Excluding Monsoon)
3 | Eligibility Criteria Register “E2”or Above class in PWD in Govt. R&B/CPWD/AMC or
equivalent registration with any other state Govt. or institutions.
4 | Estimated Cost put to tender Rs. 9,50,000.00
5 | Earnest Money Deposit Rs. 9500.00Demand Draft, Pay order, or Cheque ,Bank Guarantee
(As per finance circular no. 12 Dt.14/06/2021 in favour of Municipal
Commissioner, Ahmedabad) To be submitted as prescribed below.
Demand Draft or Bank Guarantee shall be from Nationalized Bank
and valid for 120 days.
6 | (A) Security Deposit: 5% of Tender Amount
(B) Retention 2% of the value of work done will be deducted from each RA bill. It
will be released along with release of payment of Final Bill.
7 | Tender fees Rs.900/- Demand Draft / Pay order in favour of Municipal
(Non refundable) Commissioner, Ahmedabad)
8 | Submission of EMD and In separate sealed cover each for EMD and Tender Fees along with
Tender Fees Tender as described in the invitation of tender and submitted to
Office of Assistant Manager (South West Zone) Office, Late Shri
Tushar Bhavan, Near Shelby Hospital, Jodhpur, Ahmedabad-
380015.
9 | Tenders issue date Tenders from the website http://amc.nprocure.com &
http://nprocure.com shall be down loaded.
10 | Last date of receiving Tenders. Dt. 29.06.2026 up to 18;00 hrs The tenders received after this date
and time will not be entertained under any circumstances.
11 | Date of Opening Dt.30.06.2026 at 17;00 hrs to Assistant Manager "South West Zone
Office", Late Shri Tushar bhavan, Near Shelby Hospital, Jodhpur,
Ahmedabad-380015
12 | Mode of sending the Tender Document shall be submitted in sealed envelope systems By RPAD/
Documents Speed post/ Hand Delivery/ Courier in sealed covers as described in
submission of the tender.
13 | Terms, Condition, & Specification All general condition of contract of Form B1 condition of contract
shall be applicable.

Conditional tenders will not be accepted. Municipal Commissioner reserves the rights to reject any or all the tenders
without assigning any reasons thereof.

Contractor's Signature
& Stamp

Mobile

Addl. City Engineer
(South West Zone)
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Sr. | Department Category Problem SLA Penalty
No. per one
Problem
per day
in Rs.
1 Engineering | Water>>Engineering Inadequate water or low inflow 240 500
pressure - Eng Hours
2 Engineering | Water>>Engineering Leakage In Pipe Line - Eng 48 500
Hours
3 Engineering | Water>>Engineering Water quality-Polluted water - 24 500
Eng Hours
4 Engineering | Water>>Engineering No Water - Eng 240 500
Hours
5 Engineering | Drainage>>Engineering Drain Blockage or Choking on 48 500
TP road - Eng Hours
6 Engineering | Drainage>>Engineering Overflowing of main line and 48 1000
distribution line on road - Eng Hours
7 Engineering | Drainage>>Engineering | No Drainage Manhole cover - 24 1000
Eng Hours
8 Engineering | Drainage>>Engineering Frequent Breakdown & Blockage | 96 500
of Drain - Eng Hours
9 Engineering | Road Pot holes on the Road 24 500
Hours
10 | Engineering | Road Patch work Relaying of a portion | 72 500
of road Hours




11 Engineering | Road Deep Pit - Large settlement of 48 1000
road Hours

12 | Engineering | Road Removal of waste-Dust Lying on | 72 500
both side of the road after re Hours
surfacing

13 | Engineering | Footpath Footpath Repairing Required 168 500

Hours

14 | Engineering | Public Building No Water Supply In A Public 24 500
Building Hours

15 | Engineering | Public Building Public Toilets and Urinals - 360 1000
Repairing of Doors, Windows, Hours
Tiles or Sheets

16 | Engineering | Public Building Other Maintenance 168 500

Hours

17 | Engineering | Drainage>>Engineering | Contractor Had not disposed off | 48 500
the Manhole Silt Properly - Eng Hours

18 | Engineering | Drainage>>Engineering Raising the Manhole Cover & 168 500
Catch Pit Up To the Road Level - | Hours
Eng

19 | Engineering | Drainage>>Engineering Lowering the Manhole cover & 168 500
Catch pit - Eng Hours

20 | Engineering | Drainage>>Engineering | Public Toilets and Urinals - 72 500
Drainage Line Blockage or Hours
Choking

21 | Engineering | Drainage>>Engineering | Public Toilets and Urinals - 168 500
Drainage Line Breakage Hours

22 | Engineering | Water>>Engineering Public Toilets and Urinals - Non- | 168 500
Availability of Water/Cleaning of | Hours
Water Tank/Broken Tank Cover

Contractor's Signature

& Stamp

Mobile No

Addl. City Engineer
(South West Zone)
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AHMEDABAD MUNICIPAL CORPORATION
ENGINEERING DEPARTMENT
GENERAL CONDITION

Contractor shall produce the relevant registration certificate of AMC / State Govt /Central Govt.
Contractor shall register the work to labour commissioner as per labour act.
Contractor shall not sub-let the work without permission of the authority

Contractor should have sufficient skilled and unskilled laborers so that he shall start work at different
sites simultaneously. Contractor's having labour force available during festivals shall only apply.
Contractor cannot stop the work due to non availability of labour force.

In case progress is delayed, contractor shall be penalized 0.10% of Tender amount per day for
work done after time limit, maximum up to 10% for remaining value of work.

Advance payment / machinery advance will not be paid.
Payment of running bill will be made as per recent A.M.C. policy in force.
No extra payment will be made due to increase of central / state Govt. Taxes.

If the work is not completed within time limit the penalty will be recovered from immediate bills of
Contractors.

. If the material i.e. MH cover C.C block etc. supplied from Municipal Corporation store then contractor

shall not claim for any extra rate for non execution of such item, partly/fully.

In the specifications, "as directed"/"Approved" shall be taken to mean, "as directed"/approved" by the
Engineer-in-charge.

Wherever a reference to any Indian Standard appears in the specifications, it shall be taken to mean as
a reference to the latest edition of the same in force on the date of agreement.

In "Mode of Measurement" in the specifications wherever a dispute arises in the absence of specific
mention of a particular point or aspect, the provisions on these particular points, or aspects in the
relevant Indian Standards shall be referred to.

All measurements and computations, unless otherwise specified, shall be carried out nearest to the
following limits:

(i) Length, width and depth (height)------- 0.01 Meter. (RMT)

(ii) Areas ----0.01 Sq. Mt. (SMT)

(iii) Cubic Contents ------0.01 Cu.Mt. (CMT)

The distance, which constitutes lead, shall be determined along the shortest practical route and not
necessarily the route actually taken. The decision of the Engineer-in-charge in this regard shall be
taken as final.

Where no lead is specified, it shall mean "all leads"
Lift shall be measured from plinth level.

Definite particulars covered in the items of work, through not mentioned or elucidated in it, specifications
shall be deemed to be included there in.

Reference to specifications of materials as made in the detailed specification of the items of work is in
the form of a designation containing the number of the specification of the material and prefix 'M' e.g.
'M-5',

Approval to the samples of various materials given by the Engineer-in-charge shall not absolve the
contractor from the responsibility of replacing defective material brought on site or materials used in the
work found defective at a later date.
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30.

31.

32.

33.
34.

The contract rate of the item of work shall be for the work completed in all respects.
No collection of materials shall be made before it is got approved from the Engineer-in-charge.

Collection of approved materials shall be done at site of work in a systematic manner. Materials shall
be stone at site of work in a systematic manner. Materials shall be stored in such a manner as to
prevent damage, deterioration or intrusion of foreign matter and to-ensure the preservation of their
quality and fitness for the work.

Materials, if and when rejected by the Engineer-in-charge, shall be immediately removed from the site
of work within 24 hours.

No materials shall be stored prior to, during and after execution shall be kept in sufficient numbers and
in good working condition on the site of the work.

All works shall be carried out in workmanlike manners per the best techniques for the particular item.

All tools, templates, machinery and equipment for correct execution of the work as well as for checking
lines, levels, alignment of the works during execution shall be kept in sufficient numbers and in good
working condition on the site of the work.

The mode, procedure and manner of execution shall be such that it does not cause damage or over
loading of the various components of the structure during execution or after completion of the structure.
All necessary safety measures and precaution (including those laid down in the various relevant Indian
Standards) shall be taken to ensure the safety of men, materials and machinery on the works as also of
the work itself.

The testing charges of all materials shall be borne by the Contractor unless recovery at one percent
towards testing charges is separately made.

The tenderer is required to check the web site for Addendum if any, before 48 hours of tender
submission date and time. The tenderer who quotes the tender without attaching the addendum will be
rejected.

As per City Engineer’s circular no.-6/2011-12 Dt.24.6.2011 all terms & conditions will be applied.

Contractor has to follow Planning Department Circular No 10 Dt. 07/09/2018 strictly.
As per AMC'’s Finance department circular no.38/ Dt.21/11/022 and approval of competent authority,
rate of all the items are taken without GST and prevailing GST will be payable.

35. All the relevant prevailing AMC circulars/ its time to time revisions are applicable for this work and all the

bidders are bound to follow the same, so the bidder must check before applying for the tender.

INSTRUCTION TO TENDERERS
TENDER VALIDITY PERIOD:

The tender shall be kept valid for acceptance for a period of One Hundred Twenty Calendar days (90)
from opening of price bids.

SECURITY DEPOSIT

Within 10 days of receipt of Acceptance from the Corporation, the successful tender shall furnish to the
Corporation Security Deposit of 5% (Five percent) of the contract price Cheque or Bank Guarantee, pay
order, or demand draft of Nationalized Banks and Schedule Banks only.

Contractor's Signature Addl. City Engineer

& Stamp

(South West Zone)



AHMEDABAD MUNICIPAL CORPORATION

ENGINEERING DEPARTMENT
GENERAL SPECIFICATION

Time limit for the work shall be 12 Month (Excluding Monsoon) after the order to start the works. Progress of work
should be in proportion to time limit.

The contractor shall be remain responsible for Workmen’s compensation if any accident. The contractor shall arrange
for barricading at night and arrangement of Pagi at night to direct the traffic. He shall be responsible for any damage
to public, If any incident happen, during the execution of work. In case of dispute for unseen or overlooked items the
decision of the Dy.City Engineer shall be final. The contractor shall have to give site clean of all rubbish during the
work and at the time of completion of work and hand over the site with final finishing of the work as directed. All the
rejected materials shall be removed from site within 24 hours by contractor at this risk and cost. Debris shall have to
cart daily from site.

If any extra item crops up during the progress of work the same shall be carried out by the contractor and he shall be
paid at the rate fixed by Add.C.E. as per the rate analysis based on latest SOR or if item is not available in SOR than
based on current market rates. In case of extra item decision of Add. City Engg. shall remain final regarding rate.

If in the interest of the Corporation it is necessary to change either any site or the design of the propose work the
contractor shall carry out the same at his quoted rates without charges any extra and the contractor will have to carry
out the works and he will be paid at the rate quoted by him. No claim for extra rate for subsequent changes in site
and design is entertained.

Octroi exemption passes shall not be given for any materials required for the work. Contractor will be fully
responsible for compliance of the various provisions under contract Act. 1970 and the Rules framed the to under.

The tender for the work shall remain open for a period (120) days from the date of opening of the tenders for this
work and that the tenderer shall not be allowed to withdraw on modify the offer on his own during the period. If any
tenderer withdraw or makes any modifications or addition in the terms and conditions of his tender not acceptable to
the Municipal Corporation the Municipal Corporation shall without prejudice to any right or remedy be at liberty to
forfeit in full the said earnest money and black list the contractor.

If the work is not carried out within the specified time limit. from the date of order to start the work the penalty of Rs.- (
As per Form - B1) per day of delay shall be recovered from the immediate bills payable to the contractor. Contractor
has to make his own arrangement for procurement of steel and cement.

Contractors should note the following conditions carefully:-

i) Conditional tender shall not be accepted.

ii)  Alltenders are to be submitted in duplicate without which the tenders are liable to be rejected.

i) In case of tender downloaded from website, tender fee & EMD should be submitted in form of demand draft or
in cash.

iv)  Condition of Form - B1 Standard Specification of material & code of practice will be applicable. Form B1 can be
is available in website. Specification shall be as per ' R& B Dept. - Govt. of Gujarat booklets  of Building Works
& and Road Works Specifications published by Gujarat Book Depot, Sector-21. Gandhinagar.

Contractor's Signature Addl. City Engineer
& Stamp (South West Zone)
Mobile No
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ANNEXURE-1I

A. Guarantees issued by following banks will be accepted as SD/EMD on
permanent basis.

<+ All nationalized Banks

B. Guarantees issued by following banks will be accepted as SD/EMD for
the period up to March- 31, 2026. The validity cut-off date in the GR is
with respect to the date of issue of Bank Guarantee irrespective of the
date of termination of Bank Guarantee.

1. Commercial Banks :-

Axis Bank
A U Small Finance Bank
Bandhan Bank

Barclays Bank

City Union Bank

CSB Bank

DBS Bank India Limited
DCB Bank

. Equitas Small Finance Bank
10. ESAF Small Finance Bank
11.Federal Bank

WS A W N
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12.HDFC Bank

13.HSBC Bank

14.ICICI Bank

15.IDBI Bank

16.IDFC First Bank

17.Jammu and Kashmir Bank
18.Jana Small Finance Bank
19.Karnataka Bank

20.Karur Vysya Bank
21.Kotak Mahindra Bank

22. South Indian Bank

23. Standard Chartered Bank
24 Tamilnadu Mercantile Bank
25.Utkarsh Small Finance Bank
26. YES Bank

2. Co-operative and Rural Banks Of Gujarat :-

. The Ahmedabad Mercantile Co-operative Bank Limited
. Nutan nagrik Sahakari Bank Limited

. Rajkot Nagarik Sahakari Bank Limited

Saraswat Co-operative Bank

SBPP Co-operative Bank

6. SVC Co-operative Bank

7. The Cosmos co-opretive Bank

8

9

N

. The Gujarat State Co-Operative Bank
. The Mehsana Urban Co-operative Bank Limited
10. The Surat District Co-operative Bank
11. The Surat Peoples Co-operative Bank
12. The Kalupur Commerical Co-operative Bank Limited
13. The Panchmahal District Co-operative Bank
14. The Baroda District Co-operative Bank
15.Baroda Gujarat Gramin Bank
16. Saurashtra Gramin Bank

Als As1Goro

13



AUREYAR .-¢ 1

Ay, sPgrsl, vueldle AL SIURAAAL UYAR .-¢q, dl.RE.O.R09YU HAOl dHIM
UsIRAL 25l AL Yoo siw21ser, Aol SlealseeAl ¥ 1Rl sIH0EL sl Sl o dMIM

HRIH, AU [Bredlol 21w U $vA25U ASAHL 99231, 52U, 53U 9.

Contractor's Signature Addl. City Engineer
& Stamp (South West Zone)

Mobile No
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DETAILS OF BANK ACCOUT

Contractor's name

2 | Address

3 | Telephone/ mobile no.

4 | Permanent account no. (PAN no.)
5 | Name of the bank

6 | Branch name and address

7 | Account type

8 | Account no.

9 | MICR no.

10 | IFS CODE

11 | Contractor/ supplier's

signature and stamp
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FORM-B1

AHMEDABAD MUNICIPAL CORPORATION
ENGINEERING DEPARTMENT

PERCENTAGE RATE TENDER AND CONTRACT FOR WORKS ADDITIONAL INSTRUCTIONS TO PERSONS
TENDERING

1. Competency of Tendered: No contract will be awarded except to responsible bidder capable for performing
the class of work completed. Before the award of the contract, any bidder may be required to show that he
has the necessary facilities, experience, ability and financial resources to perform the work in satisfactory
manner within the time stipulated. Contractor may be required to furnish the department with the statement
as to their experience and their financial status.

2. Tenderer will be deemed to have inspected the site and to have satisfied himself as to the nature of all
works, all existing roads water - way and other means of communication and access to and from the site of
work and the building that may be required for temporary purpose in connection with the construction,
completion and maintenance fo the works and must make his own enquiries as to work yard, sites, depot
and dumps and as to the acquisition of such additional sites and areas as may be necessary for temporary
purpose for constructing, completing and maintaining the works.

3. Payment: - The tenderer must understand clearly the rates quoted are for completed works and include all cost
due to labour, scaffolding plant, supervision, service work, power, royalties and octroi etc. and include all extras to
cover the cost of night work if an when required. No claim for additional payment beyond the prices or rates
quoted will be entertained and the tender will not be entitled subsequently to make may claim on the ground of
misrepresentation or on the ground that he was supplied with information given by any person (whether the
member is the employee of Engineering Department of Corporation or not). Any failure on his part to obtain all
necessary information for the purpose of making his tender and filling the several prices and rates therein shall
not relieve him from any risks or liabilities arising out o, or consequent upon the submission of the tender.

4. Tender Forms: - the tenderer must fill up every blank in the form of tender and in the schedule and he must return
the documents sent here with.

5. Erasures: - Persons tendering are informed that no erasures of alternations by them in the text of the documents
sent herewith will be allowed and any such erasures or alternations will be disregarded. If there is any error in
writing no over-writing should be done, the wrong words or a figure should be struck out and the correct one
written above or near it in unambiguous way, each correction should be initialed.
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1.

12.

13.

CONTRACTORS TO PLEASE READ THIS CAREFULLY

The rate for items must be given in words and figures. Amount of each item must also be entered in columns and
the tenderer must strike out grand total of the amount.

If the tender is taken in favor of the company, a power of attorney in favour of the person who may have signed
the tender for the company must accompany the tender.

Solvency Certificate of a Bank or a Revenue Officer of an amount upto 20% of the tendered cost plus the amount
of works on hand still to be executed will have to be reduced by the Contractor.

Challan for earnest money must accompany the tender. Tenderer may pay earnest money in the form of
CROSSED Demand Draft in favour of the Municipal Commissioner of Municipal Corporation, Ahmedabad.
Earnest money in cash or by cheque shall not be accepted.

The Contractor shall have to furnish Income Tax Clearance Certificate before tender is accepted and intimate
assessment number and ward under which is assessed.

Copies of certificate as regards previous experience if any must accompany the tender.

Declaration showing all works on hand with the Contractor and the value of works that remain to be executed in
each case must accompany tender.

All pages should be initial

The Contractor should initial all corrections, erasures and over writing.

. Discrepancies and Adjustment of Errors: Any error in quantity or amount in schedule 'B' showing items of works to

be carried out shall be adjusted in accordance with the following rules :

(@) In the event of a discrepancy between description in words and figures quoted by a tenderer in the 'rates'
column, the description in words shall prevail.

(b) In the event of an error occurring in the 'amount' column of the schedule 'B' showing items of work, as a result
of wrong multiplication of the unit- rate and quantity, the units - rate shall be regarded as firm and
multiplication shall be amended on the basis of the rates.

(c) Allerrors in totaling in amount column and in carry forward totals shall be corrected.

(d) Any rounding off of amounts against 'items' or 'totals' shall be ignored.

(i) It any please be noted that tender will be considered as invalid especially, if the requirements as per
instruction. No. 1 to 10 above is not complied with before submitting the tender. Also please read carefully the
face-sheet and General Rules and Directions for the guidance of Contractors of this form.

(ii) Right is reserved to reject any or all tender (s) without assigning any reason(s) thereof.

10A. The tender will be liable to be rejected out tight if the tenderer has filed in tender documents by ball pen

instead in ink.

11. In addition to the above the tender will also be liable to be rejected outright if

(i) The tenderer proposes any alternation in the works specified or in the time allowed for carrying the work or any
condition or correction made in any code or mode of schedule 'B' or specifications.

(i) Any of the page / pages of the tender is / are removed or replaced.

(iii) The tenderer does not initial all corrections, additions or pasted slips.

(iv) He makes any erasure in the tender. And

(v) The tenderer or in the case of a firm, each partner or the person holding the power of attorney there of does

not sign or the signatures is / are not attested by a witness the tender in the space provided for the purpose.

A certificate of registration as approved Contractor should be attached with the tender.
12A. In respect of the tenders from the Co-operative Society, a solvency, certificate of an amount equal to
20% of the amount of the work put to tender will have to be produced along with the tender or a certificate
regarding the borrowing capacity of the society issued by the Legal Assistant, Directorate Cottage industries
will have to be produced along with the tender.

(1) The several documents forming the contract are the essential parts of the contract a requirement occurring in

one is as binding as though occurring in all they are intended to be mutually explanatory and complementary
and to described and provide for a complete work.
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14.

15.

16.

17.

18.

(2) In the event of any discrepancy, the several documents forming the contract or in any one document the
following order or precedence should apply:

(a) Dimension and quantities: -

(i) Schedule 'B' of the tender form.

(ii) Specification.

On drawing, figured, dimensions, unless obviously, incorrect will be followed in

preference to scaled dimension.

(b) Description:

(i) Schedule 'B' of the tender form.

(ii) Specifications.

In case of defective description or ambiguity, the Engineer-in-Charge should issue further instructions directing in
what manner the work is to be carried out, it being understood that the best modern practice is to be followed.
The Contractor should forthwith comply with such instructions.

The Contractor should take no advantage of any apparent error or omission in drawings or specifications and the
Engineer-in-Charge shall make such corrections and interpretations as necessary to fulfill the intent of the plants
and specification.

All the materials to be used in the work may be from time to time subject to tests as per relevant |.S. as decided
by the Engineer .

The board stating the detailed specifications and details of work as per Current circular of AMC/Government
Circular No.TNC-1090-24-S, Dated 17-08-2002, should be erected as directed on the site of work by the
contractor without claiming extra for the same.

Action in case of disproportionate progress:

In case of extremely poor progress of the work or any item at any stage of work which in the opinion of the
Engineer, cannot be made good by the contractor considering his available resources, the Engineer will get it
accelerated to make up the lost time through any other agency and recover the additional cost incurred, if any, in
getting the work done from the contractor after informing him in writing about the action envisaged by him. The
action may include blacklisting of the contractor based on the works and severity and decision of Municipal
Commissioner shall be binding in this condition.

Footpath Paver Block, Footpath curb, Central verge curb - Successful bidder of this tendershall have to
purchase 50% of total quantity of Paver Blocks/ footpath curbs/Central verge curbs from Amdavad Enviro
Projects Pvt. Ltd. directly. If quantity of 50% ofPaverblock/Footpath curbs/Central verge curbs are not
availableAmdavad Enviro Projects Pvt. Ltd within stipulated period of time, contractor has to take
priorpermission for use of other than from Amdavad EnviroProjects Pvt. Ltd.Paver blocks/Footpath
curbs/Central verge curbs.

Contractor's Signature Addl. City Engineer

& Stamp

(South West Zone)

Mobile No
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Name of work: Footpath and Central verge Reparing Work of Differen T.P.Roads in
Jodhpur Ward in South West Zone in AMC (Reinvite)

DECLARATION FORM

1. I/We hereby declare that I/We have visited the and fully acquainted myself / ourselves with the
local regarding materials, labour and other factors pertaining to the work before submitting this
tender.

2. |/We hereby declare that I/We have carefully studied the conditions of contract, specification and
other tender documents of this work and agree to execute the same accordingly.

Signature of the Contractor

GENERAL RULES AND DIRECTION FOR THE GUIDANCE OF CONTRACTORS :

1. All works proposed to be executed by contract shall be notified in a form of invitation to tender
pasted on a board hung up in the Addl. City Engineer and signed by the Addl. City Engineer. This
form will state the work to be carried out, as well as the date for submitting and opening tenders
and the time allowed for carrying out the work, also the amount of earnest money to be deposited
with the tender and the amount of the security deposit to be paid by the successful tenderer and
the percentage, if any, to be ducted form bills, it will also state whether a refund of quarry fees,
royalties, octroi dues and ground-rent will he granted, copies of the specifications designs and
drawings and estimated rates, scheduled rates and any other documents required in connection
with also be open for inspection by Contractors at the office of the Addl. City Engineer during office
hours. Where the works are proposed to be executed according to the specifications
recommended by a Contractor and approved by a competent authority on behalf of the Municipal
Corporation such specification with designs and drawings shall form part of the accepted tender.

2. In the event of the tender being submitted by a firm, it must be signed on his behalf by a person
holding a power-of-attorney authorizing him to do so.

3. Receipts for payments made on account of any work, when executed by firm, shall also be signed
by all the partners, except where the Contractors are described in their tender as a firm, in which
case the receipt shall be signed in the name of the firm by one of the partners or by some other
person having authority to give effectual receipt for the firm.

4. Any person who submits a tender, shall fill up the usual printed form including the ‘column’ total
according to estimated quantities, stating at what rate he is willing to undertake each item of the
work, Tenders which purpose any alteration in the works specified in the said form of invitation to
tender or in the time allowed for carrying out the work or which contain any other conditions of any
sort, will liable to rejection. No single tender include more than one work, but Contractors who wish
to tender for two or more works, shall submit a separate tender for each. Tenders. shall have the
name and the number of the work (to which they refer) written outside the envelope.

5. The Addl. City Engineer or his duly authorized Assistant shall open tenders in the presence of any
intending Contractors who have submitted tenders or their representatives who may be present at
the time and he will enter the amounts of the several tenders in a comparative statement in a
suitable form. In the event of a tender being accepted, the Contractor, shall thereupon for the
purpose of identification, sign copies of the specifications and other documents mentioned in this



10.

1.

12.
13.

14.

19.

16.

17.

tender in the event of a tender being accepted the contractor, shall thereupon for the purpose of
indification, sign copies of the specifications and other documents mentioned in this tender in the
event of a tender being rejected, the Municipal Commissioner shall authorize the officer concerned
to refund the amount of the earnest money deposited to the Contractor making the tender on his
giving a receipt for the return of the money.

The officer competent the dispose of the tenders shall have the right of rejecting all or any of the
tenders.

No receipt for any payment alleged to have been made by a Contractor in regard to any matter
relating to this tender or the contract shall be valid and binding on Municipal Corporation unless it is
signed by the Addl. City Engineer.

The memorandum of work to be tendered for any schedule of materials to the supplied by the
Municipal Corporation and their rates shall be filled in and completed by the office of the Addl. City
Engineer before the tender form is issued. If a form issued to an intending tenders has not been so
filled in and completed, he shall request the said office to have this done before he completes and
delivers his tender.

All works shall be measured not be standard measure and according to the rules and customs of
the Municipal Corporation without reference to any local custom.

Under no circumstances shall any Contractor be entitled to claim enhanced rates for any item in
this contract.

Every Contractor shall, unless exempted in writing by the Addl. City Engineer concerned, produce
along with this tender, a solvency certificate of his financial stability from the collector of the District
within which he resides or a Bank's his certificate. If he fails to produce such a certificate his tender
will not be considered.

All corrections and additions or pasted slips should be initialed.

All measurement of work will be taken according to the usual method in use in the Municipal
Corporation and as per |.S. code for general practice and no proposals to adopt alternative
methods will be accepted. The Addl. City Engineer's decision as to what is 'the usual method in
use in the Municipal Corporation' will be final.

The Contractor shall have to attach to his tender, Income-Tax Clearance certificate to be obtained
from the Income-Tax Officer.

The Contractor will have to construct a shed for a storing controlled and valuable materials issued
to him under schedule A' of the agreement at work-site having double locking arrangement. The
materials will then be taken for use in the presence of the Departmental person. No. Material will
be allowed to be removed form the site of work.

No foreign exchange will be released by the Department for the purpose of plant and machinery
required for the execution of the work contracted for.

Controlled materials (Essentially Certificate)

(i) As regards controlled materials, the Municipal Corporation will help to arrange for the
permit as far as possible and help the Contractor in securing the same. All incidental
charges met with in procuring these materials shall be borne by the Contractor himself.
Though the Municipal Corporation will help to arrange for the permit as far as possible and
help the Contractor in obtaining materials, it shall not accept any responsibility for any
delay or loss on account of delay caused to the contractor while obtaining the same.
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(ii) The contractor shall submit to. Addl. City Engineer on close of every calendar month, the
monthly returns in the prescribed forms as to the receipts and actual use of the controlled

materials during the month.

(iif) The Contractor shall permit the Addl. City Engineer or his representatives to inspect the
stock of the controlled materials stored by him at any time whenever the Addl. City

Engineer or his representative(s) so desire (s).

18. The tender for the work shall remain open for a period of (120 days) from the date of opening of the
tenders for this work and the tenderer shall not be allowed to withdraw of modify the offer on his
own during this period. If any tenderer withdraws or marks any modifications or additions in the
terms and conditions of his tender, not acceptable to the Municipal Corporation, then Municipal
Corporation shall, without prejudice to any right or remedy, be at liberty to forfeit in full the said

earnest money.

19. The Contractor shall employ only such labour that shall produce a valid certificate of having been
vaccinated against small - pox within a period of last three years.

20. Footpath Paver Block, Footpath curb, Central verge curb - Successful bidder of this tendershall have to purchase
50% of total quantity of Paver Blocks/ footpath curbs/Central verge curbs from Amdavad Enviro Projects Pvt. Ltd.
directly. If quantity of 50% ofPaverblock/Footpath curbs/Central verge curbs are not availableAmdavad Enviro
Projects Pvt. Ltd within stipulated period of time, contractor has to take priorpermission for use of other than from
Amdavad EnviroProjects Pvt. Ltd.Paver blocks/Footpath curbs/Central verge curbs.

TENDER FOR WORKS.

I/We hereby tender for the execution for the Municipal
Corporation of Ahmedabad (herein before and herein
after referred to as 'Corporation') of the work specified in
the under written memorandum within the time specified
in such memorandum at *

.......................................... Percent below /

above the estimated rates specified schedule 'B'
(memorandum showing item of works to be carried out)
and in accordance in all respects with the specifications,
designs, drawings and instructions in writing referred to in
this tender and in Clause 13 of the annexed conditions of
contract and agree that when materials for the work are
provided by Corporation, such materials and the rates to
be paid for them shall be as provided in schedule 'A’
hereto.

* In Figures as well in words.

MEMORANDUM

(a)General Description. New  Footpath and
Centralverge or Related to CCRS and other
Complain of Different T.P.Roads in Jodhpur
Ward in South West Zone in AMC (Reinvite)

(b) Estimate Cost: Rs. 9,50,000.00

(a) If several sub works are included the
should be detailed in a separate list. The
amount of earnest money to be deposited
shall be in accordance with instruction no. 4
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(c) Earnest Money: 1% of the estimated amount of
tendered work. Rs.9500.00
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(D) SECURITY DEPOSIT

(i) 5% of the contract value cost paid in cash if the contract value is less than Rs. 5000/-
(ii) (@) 1% of the estimated cost paid as earnest money along with the tender.
(b) Security Deposit is equal to 5% of the sectioned tender cost in form DD or Bank Guarantee.
(iii) Bank Guarantee from a Nationalized Bank or Bank approved by the Municipal Corporation for
an amount equal to 5% of sectioned tender cost

Note — 1. All work shall be carried out as per Public Works Department Handbook and other specifications
of Ahmedabad Municipal Corporation or as directed.

Note — 2. Rates quoted include clearance of site (prior of commencement of work and at its close) in all
respects and hold good for work under all condition, site moisture weather etc

Contractor's Signature Addl. City Engineer
& Stamp (South West Zone)
Mobile No
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SPECIFICATIONS OF MATERIALS

This section gives detail specifications for mainly used materials, for other materials
refer Building Specifications. For materials relevant specification of Building
Specification shall apply.

TECHNICAL SPECIFICATIONS

Name of Work : Footpath and Central verge Reparing Work of Differen T.P.Roads in
Jodhpur Ward in South West Zone in AMC.(Reinvite)

Item No.1 : Box cutting the road surface to proper slope and camber for making a base for road work
including removing the excavated stuff and depositing on the road side slope as directed upto

200 Mt.lead.

Any soil which generally yields to the application of pickaxes and shovels, spades, rakes or any such
ordinary excavating implement or organic soil, gravel, silt, sand turf loam, clay, peat etc. falls under
this category. For materials and workmanship for earthwork and excavation, relevant specification IS:
3764 & 1S 1200 (Part |) shall be followed.

The depth of the excavation shall be as per the item description.
Clearing the Site:

The site where the Development has to be carried out shall be cleared and all obstructions, loose
stones, materials and rubbish of all kind, bush; wood and all type trees shall be removed, as directed.

The materials so obtained shall be the property of the Client and shall be conveyed and stacked as
directed, within 50-m. lead. The roots of the trees coming in the sides of the trenches shall be cut and
coated with hot Bitumen.

All types of trees, woods etc. which requires prior permission of Govt./ Forest Authority / Municipal
Commissioner, before cutting shall be cut after obtaining such permission from them. It shall be the
Client's responsibility to obtain such permission from the respective authorities.

The rate of site clearance is deemed to be included in the rate of earthwork, for which no extra will
be paid.

Setting out:
After cleaning the site, the centerline of the central verge & other constructions will be given by the
Engineer-in-charge. The Contractor shall assume full responsibility for alignment, elevation and

dimension of each and all parts of the work. Contractor shall supply labours, materials, etc. required
for

setting out the reference marks and bench marks made of MS angle iron and embedded in 1:2:4 CC.

They shall maintain the same as long as required and directed.
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Excavation:

The excavation shall be carried out in true line and level and shall have the width and depth, as
shown

in the drawings or as directed. The Contractor shall do the necessary shoring and strutting or shall
provide necessary slopes to a safe angle or steps, as required or directed, at his own cost. No extra
payment shall be made for such precautionary measures, taken. The bottom of the excavated area

shall be leveled both longitudinally and transversely, as directed, by removing excess soil and
watering,as required. No earth filling will be allowed for bringing it to level, if by mistake or any other
reason,

excavation is made deeper or wider than shown on the drawings or as directed. The extra depth or

width shall be made up with sand filling, as specified for the bottom level of the subsequent finishing
at the cost of the Contractor or as directed by Engineer-In-Charge.

The Contractor shall at his own expense and without extra charge make provision of supporting all
utility services, lighting the excavated areas, separating and stacking serviceable materials neatly,
shoring, timbering, strutting, bailing out water either sub-soil or rainwater, including pumping at any
stage of the work. Excavated areas shall be kept free of water while masonry or concrete or relevant
base works are in progress and till the Engineer-in-charge considers it necessary.

Disposal of the Excavated Stuff:

The excavated stuff of the selected type shall be used in filling the excavated areas wherever
required inlayers, including ramming and watering, ensuring proper compaction etc. complete.

The Contractor shall remove the balance of the excavated quantity from the site of work, to a place,
as directed and for all lift.

The lead is the shortest practical route and not necessarily the route actually taken. The decision of
Engineer-In-charge shall be final in this regard.

Mode of Measurement and Payment:

The measurement of excavation of excavated area shall be made according to the sections shown

on the drawing or as per sections given by the Engineer-in-charge. No payment shall be made

for surplus excavation made in excess of above requirements or due to stepping and sloping back as
found necessary, on account of conditions of soil and requirements of safety.

The rate shall include for clearing the site, surface dressing, making layout for road, fixing permanent

grid points with MS iron posts, embedded in C.C. 1:2:4, placed sufficiently away from the existing
traffic lines and establishing bench marks etc.

The rates shall include for necessary shoring, timbering and strutting for protection of sides of the
excavated area, pumping out rain or surface water at any stage of construction so as to keep the

excavated area dry, to the satisfaction of the /Engineer-in-charge.
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The rate shall include leveling and ramming the bottoms of excavations to receive concrete, etc.
including trimming to slope wherever necessary etc. complete.

In filling clods bigger than 50 mm. shall not be allowed. Only consolidated measurements of filling
shall be paid. Consolidation to be done by mechanical compactor as per relevant item.

Item No.2 : Extra rate over item of excavation of earth for excavation of asphalt pavement / RCC of
thickness up to 0.20 meter including demolishing the asphalt carpet, metal,s oiling/cutting
Reinforcement etc.comp. with stacking the material as directed. (Based on Previously
approved rate by C E sir ) a) up to 0.20 meter thickness (By Manual) b) 0.20 to 0.30 meter (By
any type of Breaker Machine or R.C.C.Cutter machine including cost of operator, fuel, &
transportation etc complete. C) 0.30 meter & above (By any type of Breaker Machine or

R.C.C.Cutter machine including cost of operator, fuel, & transportation etc complete.

Extra rate for excavation of asphalt pavement for thickness Upto 0.20 Meter including
demolishing the asphalt carpet, metal, soiling etc. complete by Manualy And For thickness from 0.20
Meter to 0.30 Meter By Breaker Machine with stacking the materials as directed. Cost of operator,
Fuel, & Transportation Etc is Included for Asphalt Cutting By Breaker Machine. The road surface of
asphalt shall carefully be opened to full width as directed by the Engineer in charge Asphalt, popada's
spouls, metals etc shall be separately deposited in such places as may be determined by the
Engineer-in-charge. In case above materials not being so deposited or being mixed up with the
excavated materials will not be allowed for refilling. The cost of materials shall be charged from the

contractor. The decision of the AddI.C.E. Shall be final and binding to the contractor.

The rate per sq.mt. in this item shall be paid extra addition to the rate for excavation
Mode of measurement: The rate shall be for a unit of Smt. Basis..

Item No.3 : Demolition incl. staking of serviceable materials & Disposal of Unserviceable materials with all
lead & lift .a) Demolition of brick work & stone masonry including stacking of serviceable
materials and disposal of unserviceable materials with all lead and lift (1) In cement
mortar.(R&B SOR 2021-22 ITEM CODE 20003B Item no.as per NBO 20.11) b) Demolition &
disposal of unservisable material with all lead and lift for unreinforeced concrete. (AMC sor)
c) Demolition including stacking of serviceable materials and disposal of unserviceable
materials with all lead and lift. (1) R.C.C work.(R&B SOR 2021-22 ITEM CODE 20002 Item no.as
per NBO 20.3) d) central verge -kerb stone

Demolition incl. staking of serviceable materials & Disposal of Unserviceable materials with
all lead & lift .a) Demolition of brick work & stone masonry including stacking of serviceable
materials and disposal of unserviceable materials with all lead and lift (1) In cement
mortar.(R&B SOR 2021-22 ITEM CODE 20003B Item no.as per NBO 20.11) b) Demolition &

disposal of unservisable material with all lead and lift for unreinforeced concrete. (AMC sor) c)
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Demolition including stacking of serviceable materials and disposal of unserviceable materials
with all lead and lift. (I) R.C.C work.(R&B SOR 2021-22 ITEM CODE 20002 Item no.as per NBO
20.3) d) central verge -kerb stone (AMC sor)

The rate shall be for a unit of one cmt and E is in rmt.

Item No.4 : Conveyance charge of earth, lime, murrum, building rubbish, manure, garbage, sludge,
excavated rock, fly ash, aggregates of any kind executed outside the road site. Rate also
includes spreading & levelling etc complete. Internal conveyance above 50 mt done within the

work site is not payable.

The surplus earth, which is left on site after refilling and proper watering of the trenches,
shall be carted away up to a distance within lead upon kmts. All surplus earth should be carted
away immediately after the instruction or orders of the engineer in charge within 24 hours. The
surplus earth shall be spread at the site shown where it is carried. If the work is not carried out
by the contractor as above AMC may carry out the same at the risk and cost of contractor and
the same may be deducted from the dues to the contractor in any form.

The measurement of the surplus earth shall be paid for as per arithmetical calculations. Nothing

extra shall be paid for the bulk age of the excavated earth
The rate shall be for a unit of Cmt.

Item No.5 : Providing and laying cement concrete 1:5:10 (1- Cement : 5- fine sand : 10- graded brick bat

aggregates 40mm nominal size) and curing complete.

Materials :-

1.1 Water shall conform to M-1, Cement shall conform to M-3. Sand shall conform to M-6. Stone aggregate
40  mm. Nominal size shall conform to M-12.

2.0 Workmanship :

2.1 The relevant specification of item No 5.3.2.(A) shall be followed for the work except that the work is to be
carried out in cement concrete 1:5:10.

3.0 Mode of measurement and payment :

3.1 The concrete shall be measured for its length, breadth and depth. Limiting dimensions to those specified
on plans or as directed.

The rate shall be for a unit of one cubic meter.
Item No.6 : Providing, laying, spreading and compacting graded stone aggregate to wet mix macadam

specification including premixing the Material with water at OMC in mechanical mix plant
carriage of mixed Material by tipper to site, laying in uniform layers in sub- base / base course
on well prepared surface and compacting with vibratory roller to achieve the desired density

as per Codal Provision.

Wet Mix Macadam :- This item is for Providing, laying, spreading and compacting graded stone
aggregate to wet mix macadam specification including premixing the Material with water at OMC in
mechanical mix plant or at any convinent place and carriage of mixed Material by tipper / tractor or
by any other means to site, laying in uniform layers with paver / grader / tractor pavadi in sub- base /
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base course on well prepared surface and compacting with vibratory / static roller to achieve the
desired density as directed by engineer in charge of work.

(A) Supply of WMM
(B) Laying of WMM

Item No.7 : Providing and Laying of Rubber Moulded Paver Block Grey/Coloured 60 mm thick, M-35 Grade
of any size ; shape (Usually Uni-Paver Blocks) using black trap good quality aggragate of 20 mm
nominal size for footpath, parking areas, service lanes and other areas as mentioned in the
drawing / instruction of engineer in charge. Cost includes formworks using rubber mould, Rate
providing and laying paver blocks as per required grading and specification. The paver block shall
be mechanically compacted. The work of paving blocks shall be executed in line and level by
skill mason of flooring work only. It should be laid in such a way that the no cutting of the paver
block to be necessary. if cutting of paver block necessary then it should be cut by machine only and
carting. The finished surface of the paver block shall have resonably good, plain finished. Paver
blocks shall be compacted and shall be relaid if necessary. Gravel or such type of materials shall
not be allowed for production. Laying on 5cms thick sand beddding.

(Footpath Paver Block, Footpath curb, Central verge curb - Successful bidder of this tender

shall have to purchase 50% of total quantity of Paver Blocks/ footpath curbs/Central verge curbs
from Amdavad Enviro Projects Pvt. Ltd. directly. If quantity of 50% of Paverblock/Footpath
curbs/Central verge curbs are not available Amdavad Enviro Projects Pvt. Ltd within stipulated

period of time, contractor has to take prior permission for use of other than from Amdavad Enviro
Projects Pvt. Ltd.Paver blocks/Footpath curbs/Central verge curbs. )

The scope of work includes manufacturing, supplying and laying of precast paver blocks at various
Retail outlets. The work includes :Verification of the existing site condition and advising our project in
charge to lay suitable base course if required.

Contractors are required to satisfy themselves with quality of sub grade, sub -base course before the
paver blocks are laid and suggest strengthening if required.

Clearing the site by removing all obstacles such as stones, debris etc. for laying of paver
blocks.Manufacturing of paver blocks in your plant as per requirements in technical specification
enclosed.Supplying of paver blocks at site, including handling at both ends.

Laying of paver blocks at site as per requirement in technical specification, within shortest possible
time the site is public place hence care should be taken to ensure that the routine activities shall not
be disturbed. The job of laying may required to be carried out during night also.

Testing of paver blocks through reputed Govt./Non Govt. Test house and submission of test results as
per requirements in Technical Specifications. AMC reserves the right to carryout test at random. Cost
for such tests to be borne by party.The contractor shall guarantee that all material and components
designed, fabricated, supplied and laid by him shall be free from any type of defect due to faulty
material and/or workmanship/erection for a period of One year from the date of completion of work.
However, the contractor One years shall render free mintenance.

TECHNICAL SPECIFICATIONS :
I) Paver Block Manufacturing Facilities :
The Paver Block shall be made in factory with following minimum facilities :
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1.1 Concrete Block making Machines :

The machine should be capable of producing high quality Paver Blocks by obtaining high level of
compaction by application of hydraulic compaction and also by high intensity vibration to the
moulds. The machine should have automatic control panel for uniformity in strength.

1.2 Concrete Batching & Mixing Plant : (Not essential)

The concrete Mix Design should be followed for each batch of materials. The concrete ingredient
should be mixed in concrete Batching & Mixing plant with minimum capacity of 30 cum/hour. The
plant should equipped with automatic control panel for maintaining water cement ratio from batch
to batch to obtain concrete of uniform quality and strength.

The plant should be equipped with adequate mechanism for mechanized loading of raw materials
into mixer and conveyor belt for transportation of concrete from mixer to concrete block making
machine to maintain quality of wet cement.

Curing:
The factory should have well designed curing area to ensure adequate curing of paver blocks.
1.4 Laboratory (Desirable but not essential) :
The factory should have the following:
Compression testing machine of adequate capacity.
Other tools and equipment for testing raw materials and paver blocks.
(1). Systematic record of test results of various paver blocks manufactured in the factory.
(2). Concrete Mix Design for various grade of concrete used for making of paver blocks.
I1) SPECIFICATIONS FOR COLOURED PAVER BLOCKS :

Coloured concrete paver blocks shall be manufactured as per attached specifications using approved
colour Pigment of “BAYER” Make “BAYFERROX IRONOXIDE PIGMENTS” with minimum colour pigment
of 3% by weight of cement. The colour shade shall be “RED” as selected by AMC before
commencement of the work. White cement shall be used for colored pavers to obtain the desired
colour shade. The job also includes providing 50 mm thick sand bedding to match the shade of the
paver block.

The colour of the paver block shall be guaranteed against fading of colour for period of 12 months from
the date of laying of the same at site.

All other technical specifications & Procedure for testing, laying & sampling of coloured pavers will be
as per attachment.

[11) PAVERS BLOCK CHARACTERISTICS :

The concrete pavers should have perpendicularities after release from the mould and the same should
be retained until the laying.

The surface should be reasonably smooth and of anti skid and anti glare type.
The paver should have uniform chamfers to facilitate easy drainage surface run off.

The pavers should have uniform interlocking space of 2mm to 3mm to ensure compacted sand filling
after vibration on the paver S urface.
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The concrete mix design should be followed for each batch of materials separately and automatic
batching plant is to be used to achieve uniformity in strength and quality.

The pavers shall be manufactured in single layer only.

Skilled labour should be employed for laying blocks to ensure line and level of laying, desired shape of
the surface and adequate compaction of the sand in the joints.

The pavers shall be of cement gray colour without any pigment & for coloured pavers refer
“specifications for coloured pavers.”

The pavers are to be skirted all round with kerbing using solid concrete blocks of size 150mm X 250mm
X 380mm. The kerbing should be embedded for 100mm depth. The concrete used for kerbing shall be
cured properly for 7 days minimum.

IV) Paver Block Dimensions :

Thickness 60mm Shape Unirregular (Uniform Shape with no Hollow Or Cracks) Uni, | shape, tri hex or
directed by AddI .C.E.

Chamfer 4mm to 6mm along top edges Colour Natural cement grey colour without use of any pigment.
For coloured pavers refer “specifications for coloured pavers”
Dimensional
Tolerance
(+/-) 2mm for length & width,
(+/-) 3mm for Height (Thickness)
V) Testing of Paver Blocks :
SR.
NO.
* TEST
SPECIFICATION
Average Values
(Average of Minimum
Five Samples/Site)
1. Compressive Strength Min. 35 N/Sgmm for 60mm
thick
2. Flexural Strength Minimum 4.5 N/Sgmm
3. Abrasion Resistance Maximum 1.5
4. Water Absorption Maximum 5.80%
5. Minimum Cement Content 380 Kg/Cum (Not Essential)
* Sampling and Testing procedure as per enclosed specifications

SAMPLING AND TESTING PROCEDURES FOR PAVER BLOCKS.
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Sample Size :

INTERNAL — Average of minimum 3 samples per 5000 Blocks.

Essential — Minimum 2 Blocks per 10000 bocks..

1. Sampling For Testing

Sampling for testing of paver blocks shall be done in accordance with Appendix-A.
Compressive Strength

Testing for compressive strength shall be undertaken in accordance with Appendix-B.
The average compressive strength of the bocks tested shall be Min. 35 N/Sqgmm.
Abrasion Resistance

Testing for abrasion shall be in accordance with IS 1237 (Specifications for Cement
Concrete Floor Tiles) — Appendix C.

Flexural Strength

Testing for flexural shall be n accordance with IS 1237 (Specifications for Cement
Concrete Floor Tiles) — Appendix D.

Water Absorption

Testing for water absorption shall be in accordance with IS 2185:1979 : Part |
(Specifications for Concrete Masonry Units) — Appendix E.

Appendix — A

Sampling of Paver blocks.

Method of sampling :

Before laying paver blocks, each designated section comprising not more than 50000
blocks, shall be divided into ten approximately equal groups. Three blocks shall be drawn
from each group.

Marking and identification :

All samples shall be clearly marked at the time of sampling in such a way that the
designated section of part thereof, and the consignment represented by the sample, are
clearly defined.

The sample shall be dispatched to the approved test laboratory taking precaution to avoid
damage to the paving in transit. Protect the paving from damage and contamination until
they have been tested. The testing shall be carried as soon as possible, after the sample
has been taken. As soon as practicable after sampling. The samples shall be stored in

water at 20 degree C £ 5 degree C for 24 hours prior to testing.
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The mode of measurement shall be on Smt. basis.

Item No.8 : Removing any kind of pavement incl. Stacking of serviceble material disposal of unserviceble
material with 50 meter lead and lift.

Removing any kind of pavement incl. Stacking of serviceble material disposal of unserviceble
material with 50 meter lead and lift.

The mode of measurement shall be on Smt. basis.

Item No.9 : Labour work for fixing any kind of paving with cement pointing in CM 1:2, including watering,
ramming etc comp. as directed For pavement.

Labour work for fixing any kind of paving with cement pointing in CM 1:2, including watering,
ramming etc comp. as directed For pavement

(A) Laying on Sand bedding as per requirement to fix the C.C.Block / Nibhada Stone in Line & Level.
The mode of measurement shall be on smt. basis.

(B)For Water Table & Kerb on Sand bedding as per requirement to fix the C.C.Block / Nibhada Stone in
Line & Level.

The mode of measurement shall be on Rmt. basis.

Item No.10 : Supplying and fixing of 300 mm-L x 150 mm-B x 380 mm-H Kerb block for Footpath in M-20
grade using 20 mm nominal size black trap aggregate of Sevaliya/Timba or equivalent quality
for pre-cast blocks, reasonably exposed finish/ formwork , mould with well equipped with
vibratory system for kerb stones of approved design including curing, etc. complete, including
the cost of formwork etc. complete. The rate shall also include necessary cutting of asphalt,
fixing the Kerb stones in line and level on 5 cm thick sand bedding with necessary equipments
and materials. The rate shall also include the flush pointing in CM (1:3) for all joints of the
kerbstones. Filling of zari alone the sides of the kerb stone fixed with Bituminous concrete
mixed in proper position as directed by Engineer in change to form a portable mixture. In any
case Gravel or such type of materials shall not be allowed for production.a) Laying on 5 cm
thick Sand Bedding.

Trenches of specified width and depth shall first be mode along the edges of the wearing course of
the road or along the line of pave block flooring to receive the restraint block.

The bed of the trenches shall be compacted manually with steel rammers or a firm and even surface
and then stones shall be set in sand bedding

The edge restraint blocks shall be laid with their length running parallel to the paving edge, true in
line and gradient.

The joints of blocks shall be not more than to mm and filled with the CM 1:2 (1 cement : 2 fine sand/)
which shall be cured for 7 days.

Finishing

The edge shall be restored and all surplus earth including rubbish etc. disposed off as directed by the
engineer in charges.

Measurement

Length of the finished work shall be measured in running meter along the edge of the paving correct
to a cm. Rate The rate shall include the cost of the materials and labour including stone of specified
materials involved in all the operation described above.
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Item No.11 : Supplying and fixing of 380 mm H x 300 mm L x 200 mm B Kerb block for Central Verge in M-
20 grade using 20 mm nominal size black trap aggregate of Sevaliya/Timba or equivalent
quality for pre-cast blocks, reasonably exposed finish/ formwork, mould with well equipped
with vibratory system for kerb stones of approved design including curing, etc. complete,
including the cost of formwork etc. complete. The rate shall also include necessary cutting of
asphalt, fixing the Kerb stones in line and level on 5 cm thick sand bedding with necessary
equipments and materials. The rate shall also include the flush pointing in CM (1:3) for all joints
of the kerbstones. Filling of zari alone the sides of the kerb stone fixed with Bituminous
concrete mixed in proper position as directed by Engineer in change to form a portable
mixture. In any case Gravel or such type of materials shall not be allowed for production.(AMC
approved Rate )a) Laying on 5 cm thick Sand Bedding.

Supplying and fixing M-20 grade using black trap aggregate of Sevaliya/Timba or equivalent
quality 20 mm. nominal size for pre-cast reasonably exposed finish/, formwork using mould
with well equipped with vibratory system for kerb stones of approved design including curing,
etc. complete, including the cost of formwork etc. complete. The rate shall also include
excavation and erecting and fixing the kerbs in position with necessary equipments and
materials. The rate shall also include the flush pointing in CM (1:3) for all joints including kerb
stones of approval design (Sample must be got approved). In any case Gravel or such type of
materials shall not be allowed for production .a) Laying on 5 Cms thick Sand Bedding Kerb
Stone Fixing 300mm-L x 150mm-B x 380mm-H :-

Supplying and fixing M-20 grade using black trap aggregate of Sevaliya/Timba or equivalent
quality 20 mm. nominal size for pre-cast reasonably exposed finish/, formwork using mould
with well equipped with vibratory system for kerb stones of approved design including curing,
etc. complete, including the cost of formwork etc. complete. The rate shall also include
excavation and erecting and fixing the kerbs in position with necessary equipments and
materials. The rate shall also include the flush pointing in CM (1:3) for all joints including kerb
stones of approval design (Sample must be got approved). In any case Gravel or such type of
materials shall not be allowed for production. a) Laying on 5 Cms thick Sand Bedding

Materials :

Water shall conform to M-1. Cement to M-2. Sand to M-5. Grit to M-7. Graded stone
aggregate 20 mm. nominal size to M-10

General :

Contractor shall have to manufacture the blocks as per the dimensions given in the drawing.
Specific machineries shall be used to manufacture the Precast blocks. These machineries
should be compatible to produce blocks of required strength and dimensions. The machine
shall contain hydraulic Press or advanced equipment to generate required compaction &
Grade and finish. Moulds/ Steel Plates/ Dies of the machine shall be dimensionally checked &
to be got approved before commencing the production. Contractor shall prepare proper
Drying Yard for keeping the blocks before curing. The drying yard shall be levelled and
covered so that no shrinkage cracks are formed. Contractor shall prepare adequate size
curing pond to cure the blocks for not less than 21 Days. No other means of curing shall be
allowed. The technical specification of concrete shall confirm to IS 456-2000. The concrete
mix is not required to be designed and only nominal mix as per IS : 456-2000 shall be
followed. The proportion of the concrete mix shall be 1:1.5:3 (1 cement : 1.5 coarse sand : 3
graded stone aggregate 20 mm. nominal size) by volume. Concrete work shall have fairly
exposed concrete surface or as specified in the item. The designation ordinary M-10, M-15,
M-20, M-25 specified as per |.S. corresponds approximately to 1:3:6, 1:2:4, 1:1.5:3 and 1:1:2
nominal mix of ordinary concrete, by volume respectively. The ingredients required for
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ordinary concrete containing one bag of cement of 50 Kg. by weight (0.0342 m3.) for
different proportions of mix shall be as per IS 456-2000. The proportion of the aggregate for
the kerb stone shall be modified as per the approval of the engineer-in-charge. The water
cement ratios shall not be more than those specified as per IS. The cement of the mix shall be
increased, if the quantity of water in a mix has to be increased to overcome the difficulties of
placement and compaction so that the water cement ratio specified in the table is not
exceeded. The maximum size of coarse aggregate shall be as large as possible within the
limits specified but in no case greater than 1/4th of the minimum thickness of the member,
provided that the concrete can be placed without difficulty so as to surround all
reinforcement thoroughly and to fill the corners of the form. For reinforced concrete work,
coarse aggregates having a nominal size of 20 mm. are generally considered satisfactory.
Admixture shall be used in concrete only with approval of the Engineer-in-charge based upon
the evidence that with the passage of time, neither the compressive strength of concrete is
reduced nor are other requisite qualities of concrete impaired by the use of such admixtures.

Proportioning:

Proportioning shall be done by volume, except cement which shall be measured in terms of bags of
50 Kg. weight. The volume of one such bag being taken as 0.0342 m3. Boxes of suitable sizes shall
be used for measuring sand and aggregate. The size of the boxes (internal) shall be 30cm. x 30 cm.
and 38 cm. deep. While measuring the aggregate and sand, the box shall be filled without shaking
ramming or hammering. The proportioning of sand shall be on the basis of its dry volume and in
case of damp sand, allowances for bulk age shall be made.

Mixing :

For all work, concrete shall be mixed in a mechanical mixer which along with other accessories shall
be kept in first class working condition and maintained throughout the construction. Measured
quantity of aggregate, sand and cement required for each batch shall be poured into the drum of
the mechanical mixer while it is continuously running. After about half a minute of dry-mixing,
measured quantity of water required for each batch of concrete mix shall be added gradually and
mixing continued for another one and a half minute. Mixing shall be continued till materials are
uniformly distributed and uniform colour of the entire mass is obtained and each individual particle
of the coarse aggregate shows complete coating of mortar containing its proportionate amount of
cement. In no case shall the mixing be done for less than 2 minutes after all ingredients have been
put into the mixer. Mixers which have been out of use for more than 30 minutes shall be thoroughly
cleaned before putting in a new batch. Unless otherwise agreed to by the Engineer-in-charge, the
first batch of concrete from the mixture shall contain only 2/3rds of normal quantity of coarse
aggregate. Mixing plant shall be thoroughly cleaned before changing from one type of cement to
another.

Consistency :

The degree of consistency which shall depend upon the nature of the work and methods of
vibration of concrete, shall be determined by regular slump tests in accordance with IS : 1199-1959.
The slump of 10 mm. to 25 mm. shall be adopted when vibrators are used.
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Inspection :

All Moulds shall be cleaned and made free from standing water, dust, snow or ice immediately
before placing of concrete.

Formwork/Metal Mould for exposed concrete surface (If indicated):

All the moulds shall be checked for exact dimensions of the Precast blocks. All the edges of the
Precast blocks shall confirm the profile of the final drawing & edges/ curvatures of the moulds shall
be checked accordingly. Moulds shall be regularly checked for correctness of dimensions of Blocks,
twists, bends due to handling, etc.. before starting every days work.

Care shall be taken to set all formwork/Mould in perfect line, level (or in required camber or slope as
specified) and plumb. Formwork/Mould propping shall be strong, rigid and sturdy. The
formwork/Mould shall be as per pattern & design shown in drawings. Formwork/Mould shall be
done accurately and precisely so as to achieve neat, clean and smooth concrete surface, in line, level
and plumb. Clinks, twists, offsets, warps, riveting etc. in plates or forms shall not be allowed. Before
placing concrete, forms shall be thoroughly cleaned off of all rust, dust and loose materials. Colorless
oil or grease of approved quality shall be applied before placing steel. Also the formwork material will
be of wood/plywood/steel or any sort of such material, as approved by the Engineer in charge, so
that all exposed concrete surfaces have uniform colour.

For all kind of exposed concrete work only one brand (to be approved by the Engineer-in charge)of
cement shall be used.

Removal of Moulds: Specific time shall be identified for removal of moulds, such that the concrete of the
Precast blocks shall gain strength to withstand the stresses generated due to self weight and handling to
drying yards without any deformation to shape/ dimensions/ edges.

Drying Period: Sufficient time shall be given to the block after it is removed from the mould so that it can
gain strength and dry in shade to prevent any cracks due to shrinkage. This shall be done in drying yards.

Curing Period:

Curing of block shall be done only in curing pond and curing shall be done for minimum 14 days.

Drying period after removing from pond & before delivery to site:

Water should be drained of from the block before it is actually sent to the site. Time should be
provided for proper draining of water which may be present in the block kept for curing in the pond.

Precautions:
Precaution shall be taken while transporting of the blocks to site.

The blocks should be loaded and unloaded with due care so as to avoid generation of stresses leading to
breaking of block. Care should be taken to prevent the block from breaking during transporting.

35



Fixing:

The pits of the size 0.15 M in width and required depth shall first be excavated, true to line and
level. The relevant specifications of item A- 1 shall be followed for excavation work. The pits shall be filled
with a layer of 0.05 M. thick sand bedding. The curbs then shall be placed in position of which 50mm. shall
be below road. Care should be taken to maintain proper line and level. The joints between the kerbs shall
be pointed with C.M. 1:2 and cured for minimum seven days.

Sampling and testing of concrete:

Samples from fresh concrete shall be taken as per IS : 1199-1959 and cubes shall be made, cured
and tested at 7 days or 28 days as per requirements in accordance with IS : 516-1959. A random sampling
procedure shall be adopted to ensure that each concrete batch shall have a reasonable chance of being
tested i.e. the sampling should be spread over the entire period of concreting and cover all mixing units.

NOTE:

At least 1 sample shall be taken from each shift. Ten test specimens shall be made from each
sample, 5 for testing at 7 days and the remaining 5 at 28 days. The samples of concrete shall be taken on
each day of the concreting as per above frequency. The number of specimens may be suitably increased as
deemed necessary by the Engineer-in-charge when procedure of tests given above reveals a poor quality
of concrete and in other special cases. The average strength of the group of cubes cast for each day shall
not be less than the specified cube strength of 200 Kg/cm?2. at 28 days. 20% of the cubes cast for each day
may have value less than the specified strength provided the lowest value is not less than 85% of the
specified strength. If the concrete made in accordance with the proportions given for a particular grade,
does not yield the specified strength, such concrete shall be classified as belonging to the appropriate
lower grade. Concrete made in accordance with the proportions given for a particular grade shall not,
however, be placed in a higher grade on the ground that the test strength are higher than the minimum
specified. If rock pockets/honeycombs in the opinion of Engineer-in-charge are of such an extent or
character so as to effect the strength of the structure, materially or to endanger the life of the steel
reinforcement, he may declare the concrete defective and require the removal and replacement of the
portion of the structure affected.

Precast Kerb Stones :

The relevant specifications of concreting as per item above shall be followed except that work shall
be carried out for precast concrete kerb stones as specified in the item. All Precast members shall be cast
at workshop. Sufficient curing shall be done before placement of the same The method of transporting
and placing the precast members shall be as approved by the Engineer-in-charge. Members shall be so
transported that no breakage or undue stresses are induced in them. If required, all members shall have a
key provided on both the faces i.e. top and bottom surfaces, of adequate size so as to fill the same with
concrete while laying. The function of this key is to avoid the leakage through the joint between the
precast member and the member on which it is laid.

Mode of Measurements and Payment :

The rate shall include cost of formwork but exclude the cost of reinforcement. The volume occupied
by reinforcement shall not be deducted from R.C.C. work.
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Mode of measurements and payment: The rate shall be for a unit of Rmt.

Item No.12 : Providing and laying cement concrete 1:2:4 (1-Cement: 2-Coarsesand :4-graded stone
aggregates 20 mm nominal size) for reinforced concrete including finishing the exposed surfaces
with cement mortar 1:3 (1-cement, 3 Finesand) to give a smooth and even surface centering and
formwork and curing complete excluding cost of reinforcement.(upto10 ton)

Providing and laying cement concrete 1:2:4 (1-Cement: 2-Coarsesand :4-graded stone aggregates 20
mm nominal size) for reinforced concrete including finishing the exposed surfaces with cement
mortar 1:3 (1-cement, 3 Finesand) to give a smooth and even surface centering and formwork and
curing complete excluding cost of reinforcement.(upto10 ton)

The mode of measurement shall be on Cmt. basis.

Item No.14 : Providing & Fixing M.S.grill, gate, elevation element of Decorative pattern with M.S.Channel,
flat, medium grade m.s.pipe, square or round bars with round heanded bolts, nuts or by screw.incl.
applying one coat zinc primer and two coat of oil paint etc.comp.

Providing & Fixing M.S.grill, gate, elevation element of Decorative pattern with M.S.Channel, flat,
medium grade m.s.pipe, square or round bars with round heanded bolts, nuts or by screw.incl.
applying one coat zinc primer and two coat of oil paint etc.comp.

The mode of measurement shall be on Kg. basis.

Item No.15 : Providing & Supplying JCB Machine on rental basis in case of emergency situation and break
down type work & also during unavoidable condition as per instruction of engg.incharge, rate
includes all nece. shifting, fuel and operating charges and stacking of useful & non-useful materials
separately up to store. (No payment should be allowed for non working condition of machinery
and for pipe line excavation and laying work)

Providing & Supplying JCB Machine on rental basis in case of emergency situation and break
down type work & also during unavoidable condition as per instruction of engg.incharge, rate
includes all nece. shifting, fuel and operating charges and stacking of useful & non-useful materials
separately up to store. (No payment should be allowed for non working condition of machinery and
for pipe line excavation and laying work) ( Based on Previously approved rate by C E sir)

The mode of measurement shall be on Hr. basis.

Item No.16 : Supplying Pneumatic Breaker Machine for RCC Slab or Asphalt Demolishing Work on site by
using Operator, fuel, power Supply etc. Complete as Directed. (No payment should be allowed for
non working condition of machinery and for pipe line excavation and M.H. work. Allowed only for
break down work)

Supplying Pneumatic Breaker Machine for RCC Slab or Asphalt Demolishing Work on site by
using Operator, fuel, power Supply etc. Complete as Directed. (No payment should be allowed for
non working condition of machinery and for pipe line excavation and M.H. work. Allowed only for
break down work) ( Based on Previously approved rate by C E sir)

The mode of measurement shall be on Hr. basis.
Item No.:-17 Reinstatement work for Central verge and footpath Kerb Stone

Reinstatement work for Central verge and footpath Kerb Stone
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The M/s shall be on RMT. Basis

Item No -18 Providing, supplying and fixing precast C.C. blocks (M-20) edge kerb having size of 75 x 300 x
300 mm depth and as per design conveying it to the site, jointing into C:M 1:3 and racking out
the joints incl. necessary excavation of asphalt, soil etc. completed.

Providing, supplying and fixing precast C.C. blocks (M-20) edge kerb having size of 75 x 300 x 300
mm depth and as per design conveying it to the site, jointing into C:M 1:3 and racking out the
joints incl. necessary excavation of asphalt, soil etc. completed.

The M/s shall be Rmt. basis.

In Case Of Where is no technical specification for the any Items available follow specification as
per MORTH and Engi.Incharge shallbe followed and for the same | agree to abide by them

Item No -19 Painting Two Coats on divider and footpath curb surface / New Concrete Surface ( Painting
two coats after filling the surface with synthetic enamel paint in all shades on new plastered

concrete surfaces)

Painting Two Coats on divider and footpath curb surface / New Concrete Surface ( Painting two
coats after filling the surface with synthetic enamel paint in all shades on new plastered concrete
surfaces) (AMC approved Rate )

The M/s shall be on SMT. Basis

Item No -20 Brick work using common burnt clay building bricks having crushing strength not less than
35kg./Sq.Cm. In foundation and plinth in Cement Mortar 1:5.(1-Cement: 5 -fine sand)(B)
Conventional.

Brick work using common burnt clay building bricks having crushing strength not less than
35kg./Sg.Cm. In foundation and plinth in Cement Mortar 1:5.(1-Cement: 5 -fine sand)(B)
Conventional.(R & B Building Road Bridge SOR 2021-22 Item Code 06001BA,Iltem No.as per NBO-
6.12 page no.64Dist. AHMEDABAD SOR 2021-22)

The M/s shall be on CMT. Basis

Item No -21 Repairing damaged M.H. and rasing M.H. up to road level incl. removing damaged brick work
and repairing by brick masonry in C.M. 1:5 and plaster in C.M. 1:3 and fixing C.I. steps and
existing MH sheet cover, removing the debris from MH and carting the same as directed.

Repairing damaged M.H. and rasing M.H. up to road level incl. removing damaged
brick work and repairing by brick masonry in C.M. 1:5 and plaster in C.M. 1:3 and fixing C.I. steps
and existing MH sheet cover, removing the debris

from MH and carting the same as directed. (Based on Drainage SOR 2009-10)

(A) up to 0.15 mt. (@ Two Coarse)
(B) up to 0.35mt. (@ Four Coarse)
The M/s shall be on Nos. Basis

Item No -22 Providing & laying Mountable type Central Verge including casting of Kerb of size 15.00 x
32.50 Cm by mechanical Kerb casting machinery and oil paint colour to Center verge (Kerb) by
Yellow/white and Black patta (Three Coat) one coat of priming & two coat of oil Paint including
cost of material required for paint and all labourworketc complete as per direction, detailed
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drawing and instruction of engineer incharge .(Including Epoxy Piant of Approved Quality)
(Central Verge)

Providing & laying Mountable type Central Verge including casting of Kerb of size 15.00 x
32.50 Cm by mechanical Kerb casting machinery and oil paint colour to Center verge (Kerb) by
Yellow/white and Black patta (Three Coat) one coat of priming & two coat of oil Paint including
cost of material required for paint and all labourworketc complete as per direction, detailed
drawing and instruction of engineer incharge .(Including Epoxy Piant of Approved Quality)
(Central Verge) Rate Anlaysis as per AUDA tender.

The M/s shall be on Rmt. Basis

Item No -23 Excavation of asphalt pavement etc. in line and level of any thickness with all sub layer
including demolishing the asphalt carpet, metal, soiling etc. Rate is inclusive of Cutting the
periphery of the area for patchwork using any type of road cutter Maschine & removing
asphalt or sub layer within the area of patchwork using Breaker Maschine & Making the
Surface ready for Patchwork. The rate includes of Operator, fuel, transportation &
Maintenance of Machine (cutter & Breaker) etc complete. The item Shall be executed as
perinstruction. as per engg.in Charge.

Excavation of asphalt pavement etc. in line and level of any thickness with all sub layer
including demolishing the asphalt carpet, metal, soiling etc. Rate is inclusive of Cutting the
periphery of the area for patchwork using any type of road cutter Maschine & removing asphalt
or sub layer within the area of patchwork using Breaker Maschine & Making the Surface ready
for Patchwork. The rate includes of Operator, fuel, transportation & Maintenance of Machine
(cutter & Breaker) etc complete. The item Shall be executed as perinstruction. as per engg.in
Charge.

The M/s shall be on Smt. Basis

I HAVE ALSO GONE THROUGH TECHNICAL SPECIFICATIONS FOR THE ITEMS (AS PER
STANDARD

P.W.D. TECHNICAL SPECIFICATIONS FOR THE ITEMS AND ALSO | HAVE THE BOOK OF THE
SAME )

AND AGREE TO ABIDE BY THEM.
INCASE OF WHERE 1S NO TECHNICAL SPECIFICATION FOR THE ANY ITEMS AVAILABLE ,
SPECIFICATION GIVEN BY THE ENGINEER IN CHARGE SHALL BE FOLOWED AND FOR THE

SAME | AGREE TO ABIDE BY THEM.

Contractor's Signature Addl. City Engineer
& Stamp (South West Zone)
Mobile No
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TenderNo  :33 Tender Notice No : 05/2026-27

PRICE QUOTATION SHEET
Earnet Money Rs. : 9500.00 Date of Submission of Tender : Dt. 29.06.2026, Time : 18:00 Hrs.
Tender Fee Rs. 900.00 Date of Opening of Tender  : Dt. 30.06.2026, Time : 17:00 Hrs.

Tender Class E2 or Above

Name of Work : Footpath and Central verge Reparing Work of Differen T.P.Roads in Jodhpur Ward in
South West Zone in AMC.(Reinvite)

Estimated Tender Amount Rs.9,50,000.00

| / We am / are willing to carry out work at % above / below* percent (should be written in figures and words) of
the estimated cost, as mentioned above. Amount of my / our tender works out for Rs. (in
figures)

Rupees (in words)

Note : * Please strike out above or below, whichever is not applicable.

Contractor's Signature Addl. City Engineer
& Stamp (South West Zone)
Mobile No
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Ahmedabad Municipal Corporation

Engineering Department - South West Zone

Abstract Form

Name Of Work : Footpath and Central verge Reparing Work of Differen T.P.Roads in Jodhpur Ward in South

West Zone in AMC. (Reinvite)

Sr. . Item Description Rate Amount
No. Quantity in Rs Per in Rs.
1 300.00 | Box cutting the road surface to proper slope and camber
for making a base for road work including removing the
excavated stuff and depositing on the road side slope as 127.13 | Cmt | 38139.00
directed upto 200 Mt.lead.
2 Extra rate over item of excavation of earth for excavation
of asphalt pavement / RCC of thickness up to 0.20 meter
including demolishing the asphalt carpet, metal,s
oiling/cutting Reinforcement etc.comp. with stacking the
material as directed.
(A) 25.00 up to 0.20 meter thickness (By Manual) 10 Smt 1777.50
(B) 25.00 | 0.20 to 0.30 meter (By any type of Breaker Machine or
R.C.C.Cutter machine including cost of operator, fuel, & Smt 4444.00
. 177.76
transportation etc complete.
(C) 1.00 0.30 meter & above (By any type of Breaker Machine or
R.C.C.Cutter machine including cost of operator, fuel, & Smt 311.08
. 311.08
transportation etc complete.
3 Demolition incl. staking of serviceable materials & Disposal
of Unserviceable materials with all lead & lift .
A 10.00 Demolition of brick work & stone masonry including
stacking of serviceable materials and disposal of
unserviceable materials with all lead and lift (1) In cement | 314.50 Cmt | 3145.00
mortar.
B 10.00 Demolition & disposal of unservisable material with all lead
and lift for unreinforeced concrete. (AMC sor) 348.10 Cmt 3481.00
C 10.00 Demolition including stacking of serviceable materials and
disposal of unserviceable materials with all lead and lift. (I) Cmt | 6047.40
604.74
R.C.C work.
D 100.00 | central verge -kerb stone Rt 800.00
8.00
4 Conveyance charge of earth, lime, murrum, building
rubbish, manure, garbage, sludge, excavated rock, fly ash,
aggregates of any kind executed outside the road site. Rate
also includes spreading & levelling etc complete. Internal
conveyance above 50 mt done within the work site is not
payable.
a 1.00 a) Lead up to 1 Km.
93.38 Cmt 23.38

41




25.00

b) Lead From 1Km to 2 Km.

30.94

Cmt

773.50

25.00

¢) Lead From 2 Km to 3 Km.

38.37

Cmt

959.25

100.00

d) Lead From 3 Km to 4 Km.

45.52

Cmt

4552.00

69.57

e) Lead From 4 Km to 5 Km.

52.42

Cmt

3646.61

10.00

Providing and laying cement concrete 1:5:10 (1- Cement :
5- fine sand : 10- graded brick bat aggregates 40mm
nominal size) and curing complete.

1901.59

Cmt

19015.90

Providing, laying, spreading and compacting graded stone
aggregate to wet mix macadam specification including
premixing the Material with water at OMC in mechanical
mix plant carriage of mixed Material by tipper to site,
laying in uniform layers in sub- base / base course on well
prepared surface and compacting with vibratory roller to
achieve the desired density as per Codal Provision.

1271.86

0.00

(A)

155.00

Production & Supply of WMM

1,708.13

Cmt

264760.15

(B)

155.00

Laying of WMM

31.25

Cmt

4843.75

400.00

Providing and Laying of Rubber Moulded Paver Block
Grey/Coloured 60 mm thick, M-35 Grade of any size ;
shape (Usually Uni-Paver Blocks) using black trap good
quality aggragate of 20 mm nominal size for footpath,
parking areas, service lanes and other areas as
mentioned in the drawing / instruction of engineer in
charge. Cost includes formworks using rubber mould, Rate
providing and laying paver blocks as per required grading
and specification. The paver block shall be mechanically
compacted. The work of paving blocks shall be executed
in line and level by skill mason of flooring work only. It
should be laid in such a way that the no cutting of the
paver block to be necessary. if cutting of paver block
necessary then it should be cut by machine only and
carting. The finished surface of the paver block shall have
resonably good, plain finished. Paver blocks shall be
compacted and shall be relaid if necessary. Gravel or such
type of materials shall not be allowed for production.
Laying on 5cms thick sand beddding.

501.60

Smt

200640.00

400.00

Removing any kind of pavement incl. Stacking of serviceble
material disposal of unserviceble material with 50 meter
lead and lift.

12.32

Smt

4928.00

Labour work for fixing any kind of paving with cement
pointing in CM 1:2, including watering, ramming etc comp.
as directed For pavement

0.00
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(A)

400.00

Labour work for fixing interlocking blocks / any kind of
pavement on up to 50 mm th sand bedding, levelling,
watering and fixing in line & level as well cleaning the site
etc.comp. as directed.

69.64

Smt.

27856.00

(B)

100.00

Labour work of fixing kurb any design of central verge,
(both side) footpath kurb, items includes necessary
excavation, asphalt cutting of any thickness, erecting in line
and position and pointing with cement mortar (1:3),
watering, etc complete, filling with zari along the side of
the kurb, the kurb stone fix prepared with bitumnious top
surface, as directed by engineer in charge.

136.40

Rmt

13640.00

10

200.00

Supplying and fixing of 300 mm-L x 150 mm-B x 380 mm-H
Kerb block for Footpath in M-20 grade using 20 mm
nominal size black trap aggregate of Sevaliya/Timba or
equivalent quality for pre-cast blocks, reasonably exposed
finish/ formwork , mould with well equipped with vibratory
system for kerb stones of approved design including
curing, etc. complete, including the cost of formwork etc.
complete. The rate shall also include necessary cutting of
asphalt, fixing the Kerb stones in line and level on 5 cm
thick sand bedding with necessary equipments and
materials. The rate shall also include the flush pointing in
CM (1:3) for all joints of the kerbstones. Filling of zari alone
the sides of the kerb stone fixed with Bituminous concrete
mixed in proper position as directed by Engineer in change
to form a portable mixture. In any case Gravel or such type
of materials shall not be allowed for production. (AMC
approved Rate )a) Laying on 5 cm thick Sand Bedding

350.89

Rmt

70178.00

11

50.00

Supplying and fixing of 380 mm H x 300 mm L x 200 mm B
Kerb block for Central Verge in M-20 grade using 20 mm
nominal size black trap aggregate of Sevaliya/Timba or
equivalent quality for pre-cast blocks, reasonably exposed
finish/ formwork, mould with well equipped with vibratory
system for kerb stones of approved design including curing,
etc. complete, including the cost of formwork etc.
complete. The rate shall also include necessary cutting of
asphalt, fixing the Kerb stones in line and level on 5 cm
thick sand bedding with necessary equipments and
materials. The rate shall also include the flush pointing in
CM (1:3) for all joints of the kerbstones. Filling of zari alone
the sides of the kerb stone fixed with Bituminous concrete
mixed in proper position as directed by Engineer in change
to form a portable mixture. In any case Gravel or such type
of materials shall not be allowed for production.(AMC
approved Rate )a) Laying on 5 cm thick Sand Bedding

431.96

Rmt

21598.00
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12

10.00

Providing and laying cement concrete 1:2:4 (1-Cement: 2-
Coarsesand :4-graded stone aggregates 20 mm nominal
size) for reinforced concrete including finishing the
exposed surfaces with cement mortar 1:3 (1-cement, 3
Finesand) to give a smooth and even surface centering and
formwork and curing complete excluding cost of
reinforcement.(upto10 ton)

5365.00

Cmt

53650.00

14

100.00

Providing & Fixing M.S.grill, gate, elevation element of
Decorative pattern with M.S.Channel, flat, medium grade
m.s.pipe, square or round bars with round heanded bolts,
nuts or by screw.incl. applying one coat zinc primer and
two coat of oil paint etc.comp.

66.00

Kg

6600.00

15

48.00

Providing & Supplying JCB Machine on rental basis in case
of emergency situation and break down type work & also
during unavoidable condition as per instruction of
engg.incharge, rate includes all nece. shifting, fuel and
operating charges and stacking of useful & non-useful
materials separately up to store. (No payment should be
allowed for non working condition of machinery and for
pipe line excavation and laying work

600.00

Hour

28800.00

16

10.00

Supplying Pneumatic Breaker Machine for RCC Slab or
Asphalt Demolishing Work on site by using Operator, fuel,
power Supply etc. Complete as Directed. (No payment
should be allowed for non working condition of machinery
and for pipe line excavation and M.H. work. Allowed only
for break down work)

600.00

Hour

6000.00

17

250.00

Reinstatement work for Central verge and footpath Kerb
Stone

89.76

Rmt

22440.00

18

200.00

Providing, supplying and fixing precast C.C. blocks (M-20)
edge kerb having size of 75 x 300 x 300 mm depth and as
per design conveying it to the site, jointing into C:M 1:3
and racking out the joints incl. necessary excavation of
asphalt, soil etc. completed.

192.72

Rmt

38544.00

19

500.00

Painting Two Coats on divider and footpath curb surface /
New Concrete Surface ( Painting two coats after filling the
surface with synthetic enamel paint in all shades on new
plastered concrete surfaces) (

71.86

Smt.

35930.00

20

10.00

Brick work using common burnt clay building bricks having
crushing strength not less than 35kg./Sg.Cm. In foundation
and plinth in Cement Mortar 1:5.(1-Cement: 5 -fine
sand)(B) Conventional.

2566.34

Cmt

25663.40

21

Repairing damaged M.H. and rasing M.H. up to road level
incl. removing damaged brick work and repairing by brick
masonry in C.M. 1:5 and plaster in C.M. 1:3 and fixing C.I.
steps and existing MH sheet cover, removing the debris
from MH and carting the same as directed.

0.00
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10.00

(A) up to 0.15 mt. (@ Two Coarse)

728.82

Nos.

7288.20

2.00

(B) up to 0.35mt. (@ Four Coarse)

1,155.44

Nos.

2310.88

22

30.00

Construction of RCC nosing in central verge using M 200
grade cement concrete .The item includes cost ofcentering
& shuttering.reinforcment both side cement plastr inC;M
1:3 mortar &curing etc.complete Half round portion of the
nosing shall be made by using mild steel.

25.00

Nos.

750.00

23

20.00

Excavation of asphalt pavement etc. in line and level of any
thickness with all sub layer including demolishing the
asphalt carpet, metal, soiling etc. Rate is inclusive of
Cutting the periphery of the area for patchwork using any
type of road cutter Maschine & removing asphalt or sub
layer within the area of patchwork using Breaker Maschine
& Making the Surface ready for Patchwork. The rate
includes of Operator, fuel, transportation & Maintenance
of Machine (cutter & Breaker) etc complete. The item Shall
be executed as perinstruction. as per engg.in Charge.

123.20

Smt

2464.00

24

20.00

Supplying Electric Breaker Machine for RCC Slab or
Asphalt Demolishing Work on site by using Operator,
fuel,power Supply etc. Complete as Directed.

1,200.00

Shift

24000.00

Total Rs.

950000.00

I/We am/are willing to carry out the work at % above/below % (should be written in
figures and words below/above the estimated rates mentioned above. Amount of my/our
tender works out as under:

Notes :

1y
2)

3)

4)

Seal and Signature of the Bidder

% above / below is to be submitted online only.

All work shall be carried out as per the specifications or as directed.

Rates quoted include cleaning of site (prior to commencement of work and at its close) in all

respects and hold formwork under all conditions, site moisture, weather, etc..

All the item rate are considering excluding cost of GST as per Government of Gujarat Road

And Building Dept. Reso. No. TNC/102022/457/C Dt.05/04/2022. So, bidder shall be consider
this change in BOQ

Addl. City Engineer

(SOUTH WEST ZONE)
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