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AHMEDABAD MUNICIPAL CORPORATION 

SOUTH WEST ZONE  

 

 

 

Tender Notice No : 05/2026-27         Tender No : 33 

 

 

 

 

 

 

 

Download Tender Document : From website on http://nprocure.com and   
  http://amc.nprocure.com.in 
 

Last Date of online Tender Submission : Dt. 29.06.2026 up to 18:00 Hrs. 
 

Last Date of submission of blank tender : Dt. 30.06.2026 up to 16:00 Hrs. 
Document, EMD & Tender Fee and Other   by Speed post AD, courier or  
Documents   Hand delivery. 

 
Date of Tender Opening  : Dt. 30.06.2026  at 17:00 Hrs. 

 
 
 
 
 

Dy. Municipal Commissioner 
Ahmedabad Municipal Corporation. 

South Zone West Zonal Office, Late Shri Tushar bhavan, Near Shelby Hospital, Jodhpur, 
AHMEDABAD 

 
 

 Footpath and Central verge Reparing Work  of Different T.P.Roads in 
Jodhpur Ward in South West Zone in AMC.(Reinvite) 
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AHMEDABAD MUNICIPAL CORPORATION 
Invitation for Bid (IFB) 

1. The AHMEDABAD MUNICIPAL CORPORATION, (Hereinafter called  “the Employer”) invites 
sealed Tender document from reputed and qualified bidders for the construction of Works detailed 
in the Table below:-  

Sr. 
No. 

Name of Works Approximate 
value of works 

(Rs.) 

Bid Security     
(Rs.) 

Completion Period 

1 Footpath and Central verge 
Reparing Work  of Differen 
Different T.P.Roads in 
Jodhpur Ward in South West 
Zone in AMC.(Reinvite) 

Rs. 9,50,000.00 

Class E2  
or Above 

Rs.9500.00 12  months(Excluding 
Monsoon)   

 
2. Tender (a complete set of bidding document) fee shall be Rs. 900/- in the form of Demand Draft / 

Pay Order from any Nationalized Bank in favor of MUNICIPAL COMMISSIONER, Ahmedabad, 
payable at Ahmedabad, which shall be non refundable. The fees shall be paid at the time of 
submitting the tender. 
 

3. Interested bidders shall download the tender documents from website up to Dt.29.06.2026 at 18:00 
Hrs tender fee as mentioned in clause 2 above shall be paid by the bidder at the time of bid 
submission.  

 
4. All bids must be accompanied by Bid Security of the amount specified for the Works in the above 

Table payable at Ahmedabad and drawn in favor of AHMEDABAD MUNICIPAL CORPORATION, 
Ahmedabad.  Bid Security will have to be in any one of the forms as specified in Clause of ITB 
(Instructions to Bidders). 

 
5. All Bids must be delivered to Assistant Manager "South West Zone, Zonal Office", Late Shri Tushar 

bhavan, Near Shelby Hospital, Jodhpur, Ahmedabad-380015 Not later than 16:00 hrs on 
Dt.30.06.2026 
 

 
 
 
 
 

 
Contractor's Signature Addl. City Engineer  
& Stamp   (South West Zone) 
            
            
Mobile No 
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Department name Engineering Department 
Circle/Division South west Zone 

IFB No/Tender Notice No. 02/2026-27 

Name of Work Footpath and Central verge Reparing 
Work  of Different T.P.Roads in 
Jodhpur Ward in South West Zone in 
AMC (Reinvite) 

Estimate contract value(INR) Rs. 9,50,000.00 

Period of Completion  12  months(Excluding Monsoon)   
Bidding Type pen/Limited 
Bid Call(Nos) 1 
Tender Currency Type -------------- 
Tender Currency Settings -------------- 
Joint venture Applicable/Not Applicable 
Rebate Applicable/Not Applicable 

 

Amount Details: 
Bid Document Fee: Rs.900.00 
Bid Document Fee Payable to: Municipal Commissioner, Ahmedabad 
Bid Security/ EMD (INR) Rs.9500.00 
Bid Security/ EMD In Favor of Municipal Commissioner, Ahmedabad 
Tender Dates 

Bid Document Downloading Start Dates Dt. 29.06.2026 upto 18:00 Hrs. 

Pre Bid Meeting N/A 

Last Date & Time for Receipt of Bids Dt. 30.06.2026 upto 16:00 hrs 
(including addendum if any) 

Bid Validity Period 120 Days 

Remaks Submission of EMD Tender 30.06.2026 & 16:00 hrs in 
the Office of Assistant Manager (South West  Zone 
Office, Late Shri Tushar bhavan, Near Shelby Hospital, 
Jodhpur, Ahmedabad-380015 

Bid Opening Date Dt.30.06.2026 at 17:00 hrs 

  

Other Details 
Officer Inviting Bids: Assistant Manager(South West Zone) 
Bid Opening Authority: Assistant Manager(South West Zone) 
Address: Late Shri Tushar bhavan, Near Shelby Hospital, Jodhpur, 

Ahmedabad-380015 
Contact details: 079-32981396 
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MEMORANDUM OF WORKS IN BRIEF 
 

Tender Notice No : 05/2026-27        Tender No : 33 

Municipal Commissioner invites Percentage Rate sealed tenders from interested contractors. 

1 Name of work Footpath and Central verge Reparing Work  of 
Differen T.P.Roads in Jodhpur Ward in South 
West Zone in AMC.(Reinvite) 

2 Time Limit 12  months(Excluding Monsoon)   

3 Eligibility Criteria 
 

Register “E2”or Above class in PWD in Govt. R&B/CPWD/AMC or 
equivalent registration with any other state Govt. or institutions. 

4 Estimated Cost put to tender Rs. 9,50,000.00 

5 Earnest Money Deposit 
 

Rs. 9500.00Demand Draft, Pay order, or Cheque ,Bank Guarantee 
(As per finance circular no. 12 Dt.14/06/2021 in favour of Municipal 
Commissioner, Ahmedabad) To be submitted as prescribed below. 
Demand Draft or Bank Guarantee shall be from Nationalized Bank 
and valid for 120 days. 

6 (A) Security Deposit: 5% of Tender Amount  
 (B) Retention 2% of the value of work done will be deducted from each RA bill. It 

will be released along with release of payment of Final Bill. 
7 Tender fees 

(Non refundable) 
Rs.900/- Demand Draft / Pay order  in favour of Municipal 
Commissioner, Ahmedabad) 

8 Submission of EMD and 
Tender Fees 
 

In separate sealed cover each for EMD and Tender Fees along with 
Tender as described in the invitation of tender and submitted to 
Office of Assistant Manager (South West  Zone) Office, Late Shri 
Tushar Bhavan, Near Shelby Hospital, Jodhpur, Ahmedabad-
380015. 

9 Tenders issue date Tenders from the website http://amc.nprocure.com & 
http://nprocure.com shall be  down loaded. 

10 Last date of receiving Tenders. Dt. 29.06.2026 up to 18;00 hrs  The tenders received after this date 
and time will not be entertained under any circumstances. 

11 Date of Opening 
 

Dt.30.06.2026 at 17;00 hrs to Assistant Manager "South West Zone 
Office", Late Shri Tushar bhavan, Near Shelby Hospital, Jodhpur, 
Ahmedabad-380015 

12 Mode of sending the Tender 
Documents 

Document shall be submitted in sealed envelope systems By RPAD/ 
Speed post/ Hand Delivery/ Courier in sealed covers as described in 
submission of the tender. 

13 
 

Terms, Condition, & Specification All general condition of contract of Form B1 condition of contract 
shall be applicable. 

Conditional tenders will not be accepted. Municipal Commissioner reserves the rights to reject any or all the tenders 
without assigning any reasons thereof. 

 

 

Contractor's Signature Addl. City Engineer  
& Stamp   (South West Zone) 
 Mobile           
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ybœtJtœ BgwÂlÂmvj ftuvtuohuNl 
bntldh muJtmœl - œrûtK vrùb Ítul 

œrûtK vrùb Ítul Ítulj ytuVem, 
MJ. ©e <w»tth œuNbwF CJl, NuÕce ntuMvexj vtmu, stu^vwh, ybœtJtœ-380015 

 
œrûtK vrùb Ítul  xuLzh ltuxem lk- 05/2026-27 btk ytJhe juJtguj ftbtule ÂJd<tu / Nh<tu:- 
1. Wvhtuf< xuLzhtu su <u Jdobtk btLg hSMx[uNl ^htJ<t ftuLx[tfxh©eytuyuu ChJt. 
2. xuLzhle rlg< xuLzh Ve <&t R.yub.ze. ck^ fJhbtkk Wvh lt mhltbu ÁcÁ / hSMxh yu.ze./ MvezvtuMx/ fwhegh&e rlg< mbgbtk 

btufjJtlt hnuNu.  
3. ftuLx[tfxh©eytuyu xuLzhle mt&u BGþrlrmvj btLg hSMx[uNlle/ dJobuLx hSMx[uNlle ftuve, (xuLzh ftuve <&t yLg vwhtJt mt&u) 

yawf mtbuj fhJtle hnuNu ylu fJh Wvh xuLzh lkch <&t ftuLxufx lkch sYh MvÐ œNtoJJtltu hnuNu.ck^ fhJh Wvh xuLzh ltuxem 
lkch, xuLzh lkch, ftblwkk ltb <&t, ftuLx[[tfxhle mkM&tlwk ltb <&t ftuLxufx lkc< yJ~g œNtoJJtlt hnuNu. su ftuLx[tfxh©eytuyu 
hSMx[uNl heLgw fhtJuj l ntug <u ftuLx[tfxh©eyu xuLzh ChJt lnek. 

4. ftuLx[tfxhtuyu xuuLzhbt cukfl wltb, Ft<t lkch, btRfh lkch ylu mhltb wMvÐ yûthtubtk jFJw. 
5. xuLzh Ve vu ytuzoh / zebtLz z[tVx&e aqfJJtlehnuNu. œhuf xuLzh œeX yjd xuLzh xuLzhVe ChJtle hnuNu.  
6. ytuAe hfble xuLzh Ve, R.yub.ze. fu xuLzh Ve, R.yub.ze. ÂJltlt xuLzhtu hœct<j (fuLmj) dKtNu. 
7. xuLzh mt&u BþfJtbtk ytJ<e yluoMxble, xuLzhle hfblt 1% «btKu cukf duhLxe / zebtLz z[tVx / vu ytuzoh / jtufj btRfh auf&e s 

MJefthJtbtk ytJNu. œhuf xuLzh œeX yjd R.yub.ze. ChJtle hnuNu. R.yub.ze. hfb Yt. yuf fhtuz mwDele ykœtS< hfblt 
ftb btxu htufzt, jtufj btRfh auf, rzbtLz z[tVx, vu ytuzoh fu cukf duhkxelt MJYvbtk <&t Yt. yuf fhtuz&e Wvhle ykœtS< hfblt 
ftb btxu R.yub.ze.le hfb btºt rzbtLz z[tVx, vu ytuzoh fu ckuf duhkxelt MJYvbtk ytvJtle hnuNu. 

8. cukf duhuLxe btºt ybœtJtœ Nnuhle s MJefthJtbtk ytJNu. 
9. xuLzh Ve <&t R.yub.ze.le hfblt ze.ze./ aufle vtA¤ ftuLx[tfxh©eyu vtu<tle mkM&tlwk ltb <&t btuctRj lkch yJ~g 

jFJtltu hnuNu. 
10. Nh<e xuLzhtu hœ ct<j dKtNu. 
11. stu xuLzhbtk MvÐ WÕjuF fhtguj ntug <tu atubtmtlu fthKu Ft<tfeg MËalt yLJgu ßgthu ßgthu ftb ck̂  htFJtLþk &tg <u mbglu 

ftble BþÆ<btk bshu ytvJtbtk ytJNu. vhkðþ yt yLJgu ftuE CtJ J^thtu ytvJtbtk ytJNu lne. sule ltuk̂  xuLzhhu juJe. 
12. xuuLzhtu ftuEvK fthK ytÃgt rmJtg MJefthJt fu lrnk MJefthJt <ule mkÃËKo m•tt BGþrlrmvj frbNlh©ele hnuNu. 
13. xuLzhbtk stu ftuR mwDtht JDtht ntug <tu <u ykd xuLzh Ch<t vnujt AuÕju ÂœJmu rlg< JucmtRx y&Jt fauheyu sYhe <vtm fhelu 

s xuLzh btufjJw. 
14. mefgtuhexe zevtuÍex/ vVtuboLm duhuLxele hfb Yt. yuf fhtuz mwDele ykœtS< hfblt ftb btxu htufzt, jtufj btRfh auf, rzbtLz 

z[tVx, vu ytuzoh fu cukf duhkxelt MJYvbtk <&t Yt. yuf fhtuz&e Wvhle ykœtS< hfblt ftb btxu mefgtuhexe zevtuÍex/ vhVtuboLm 
duhkxele hfb btºt rzbtLz z[tVx, vu ytuzoh fu ckufduhkxelt MJYvbtk ytvJtle hnuNu. 

15. ytuljtRl yul-«tufgwh JucmtRx vh&e ChJtlt &<t xuLzhbtk ftuLx[tfxh/ yusLmeyu xuLzhle ntzo ftuvebtk CtJ Cgto Jdhle mne 
mefft fhe mcbex fhJtle hnuNu. stu <ubtk CtJ Chuj nNu <tu <uJt xuLzh hœ fhJtbtk ytJNu. 

16. mœh xuLzhle ytRxbtult CtJtu ltKt Ft<t lt mhfgwjh lk.38, <t.21/11/22 <&t mûtb m•ttle b¤uj bkswhe bwsc GST 
rmJtg dKºtebtk juJtbt ytJuj <&t «Jo<btl rlgb bwsc GST awfJJt vtºt &Nu su&e <btb cezomu <u bwsc dK<he fhe xuLzhtu 
ChJtlt hnuNu. 

17. mœh xuLzh yk<od<lt ftb mkjøl y.Bgw.ftu.btk vJo<btl <btb rlgbtu/mhfgwjhtu jtdw vzNu <ubs JF<tu JF< &lth mw^thtytu 
vK jtdw vzNu. sule ltuk^ jR xuLzhtu ChJtlt hnuNu. 

 
zebtLz z[tVx / auf “BgwÂlÂmvj fÂb§h, ybœtJtœ” lt ltbltu fZtJJtu.  
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18. œrûtK vr©b Ítulltk Jtr»tof huRx xuLzhbtk bhtb<-rlCtJltk z[ulus, vtKe, htuz, rcÕz´dlt swœt 
swœt ftbtu <&t Mxu.f.X.lk. 939 <t.27.07.2012 &e JtÕbefe mbtsle bkz¤eytulu ytvJtbtk ytJ<t 
z[ulus zemeÕx´dlt ftbtu btxu ltdrhf yr^fth vºtfbtk sKtJuj mbg bgtoœtbtk Vrhgtœltu rlftj fhJt 
<ubs muJtfeg ftbdehe mbg bgtoœtbtk vwKo &tg <u btxu R-dJolLm me.me.yth.yum. «tusufx 
yk<od<<t.21.08.2021lt mh¾gwjh <&t mexe Rsluh Ft<w vrhvºt lk.2 <t. 07.10.2023 lt 
vrhvºt,Bgw.frb.©ele <theF 23.04.2026 le belexm ytuV bexekd ltk bwœTt lk.21 ylwkm^tlu z[tVx btk 
mtbuj vulÕxe Nh<tu xuLzhbtk htFJtle ylu <u bwsc le vulÕxe JmwjJtle xuLzh Nh<tu leau bwsc Au. 

 
1. me.me.yth.yum.btk ltuk^t<e Vrhgtœ Jtuzoltk Rsluh MxtV îtht ftuLx[tfxh/yusLmelu 

Jtuxmyuv/xujeVtulef btægb&e y&Jt YcY juFe<btk Vrhgtœ ytvJtbtk ytJNu.mœh Vrhgtœle 
ftbdehe yum.yuj.yu. le mbg bgtoœtbtk fhJtle hnuNu. 

2. ftbdehe vwKo &gt ctœ <ult Vtuxtud{tV,mxeoVefux ylu ftbdehe vwKo &gt le òK yum.yuj.yu. mbg 
bgtoœtbtk Jtuzolt MxtVlu fhJtle hnuNu. 

3. stu ytvlu ytvuj Vrhgtœ yum.yuj.yu. mbg bgtoœtbtk vwKo lne &tg <tu yt mtbuj ftuÐf bwscle  
vulÕxe le hfb ytvltk cej btk&e Jmwj fhJtbtk ytJNu. 

4. ytvlu mtukvJtbtk ytJuj me.me.yth.yum. Vrhgtœtu ltu hevtuxo yXJtzef ^tuhKu rlg< Vtubuoxbtk  
«btKe< fhe Jtuzo yturVmu hsw fhJtltu hnuNu. 

5. ftuLx[tfxh îtht yhsœth lu Vtul fgto ctœ mœh Vrhgtœ yLg Jtuzo fu yLg rzvtxobuLx fu 
y.Bgw.ftuvtuohuNl lt ftgoûtuºt btk l ytJ<e ntuR <ule òK Jtuzo MxtVo lu <tðftrjf fhJtle hnuNu. 

 
 me.me.yth.yum Vrhgtœ mbg bgtoœt btk rlftj l &Jtlt mkstudtu btk fhJtle &<e 5uluÕxe le rJd< leau 

Bþsc Au.  
Sr. 
No. 

Department Category Problem SLA Penalty 
per one 
Problem 
per day 
in Rs. 

1 Engineering Water>>Engineering Inadequate water or low inflow 
pressure - Eng 

240 
Hours 

500 

2 Engineering Water>>Engineering Leakage In Pipe Line - Eng 48 
Hours 

500 

3 Engineering Water>>Engineering Water quality-Polluted water - 
Eng 

24 
Hours 

500 

4 Engineering Water>>Engineering No Water - Eng 240 
Hours 

500 

5 Engineering Drainage>>Engineering Drain Blockage or Choking on 
TP road - Eng 

48 
Hours 

500 

6 Engineering Drainage>>Engineering Overflowing of main line and 
distribution line on road - Eng 

48 
Hours 

1000 

7 Engineering Drainage>>Engineering No Drainage Manhole cover - 
Eng 

24 
Hours 

1000 

8 Engineering Drainage>>Engineering Frequent Breakdown & Blockage 
of Drain - Eng 

96 
Hours 

500 

9 Engineering Road Pot holes on the Road 24 
Hours 

500 

10 Engineering Road Patch work Relaying of a portion 
of road 

72 
Hours 

500 
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11 Engineering Road Deep Pit - Large settlement of 
road 

48 
Hours 

1000 

12 Engineering Road Removal of waste-Dust Lying on 
both side of the road after re 
surfacing 

72 
Hours 

500 

13 Engineering Footpath Footpath Repairing Required 168 
Hours 

500 

14 Engineering Public Building No Water Supply In A Public 
Building 

24 
Hours 

500 

15 Engineering Public Building Public Toilets and Urinals - 
Repairing of Doors, Windows, 
Tiles or Sheets 

360 
Hours 

1000 

16 Engineering Public Building Other Maintenance 168 
Hours 

500 

17 Engineering Drainage>>Engineering Contractor Had not disposed off 
the Manhole Silt Properly - Eng 

48 
Hours 

500 

18 Engineering Drainage>>Engineering Raising the Manhole Cover & 
Catch Pit Up To the Road Level - 
Eng 

168 
Hours 

500 

19 Engineering Drainage>>Engineering Lowering the Manhole cover & 
Catch pit - Eng 

168 
Hours 

500 

20 Engineering Drainage>>Engineering Public Toilets and Urinals - 
Drainage Line Blockage or 
Choking 

72 
Hours 

500 

21 Engineering Drainage>>Engineering Public Toilets and Urinals - 
Drainage Line Breakage 

168 
Hours 

500 

22 Engineering Water>>Engineering Public Toilets and Urinals - Non-
Availability of Water/Cleaning of 
Water Tank/Broken Tank Cover 

168 
Hours 

500 

 
 

Contractor's Signature Addl. City Engineer  
& Stamp   (South West Zone) 
            
Mobile No         
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AHMEDABAD MUNICIPAL CORPORATION 
ENGINEERING DEPARTMENT 

GENERAL CONDITION 
1. Contractor shall produce the relevant registration certificate of AMC / State Govt /Central  Govt. 

2. Contractor shall register the work to labour commissioner as per labour act. 

3. Contractor shall not sub-let the work without permission of the authority  

4. Contractor should have sufficient skilled and unskilled laborers so that he shall start work at different 
sites simultaneously. Contractor's having labour force available during festivals shall only apply. 
Contractor cannot stop the work due to non availability of labour force.  
In case progress is delayed, contractor shall be penalized 0.10% of Tender amount per day for 
work done after time limit, maximum up to 10% for remaining value of work.  

 
6. Advance payment / machinery advance will not be paid. 

7. Payment of running bill will be made as per recent A.M.C. policy in force. 

8. No extra payment will be made due to increase of central / state Govt. Taxes. 

9. If the work is not completed within time limit the penalty will be recovered from immediate bills of 
Contractors. 

10. If the material i.e. MH cover C.C block etc. supplied from Municipal Corporation store then contractor 
shall not claim for any extra rate for non execution of such item, partly/fully. 

 
11. In the specifications, "as directed"/"Approved" shall be taken to mean, "as directed"/approved" by the 

Engineer-in-charge. 
 
12. Wherever a reference to any Indian Standard appears in the specifications, it shall be taken to mean as 

a reference to the latest edition of the same in force on the date of agreement. 
 
13. In "Mode of Measurement" in the specifications wherever a dispute arises in the absence of specific 

mention of a particular point or aspect, the provisions on these particular points, or aspects in the 
relevant Indian Standards shall be referred to. 

 
14. All measurements and computations, unless otherwise specified, shall be carried out nearest to the 

following limits: 
(i) Length, width and depth (height)------- 0.01 Meter. (RMT) 
(ii) Areas -----0.01 Sq. Mt. (SMT) 
(iii) Cubic Contents ------0.01 Cu.Mt. (CMT) 

19. The distance, which constitutes lead, shall be determined along the shortest practical route and not 
necessarily the route actually taken. The decision of the Engineer-in-charge in this regard shall be 
taken as final. 
 

16. Where no lead is specified, it shall mean "all leads" 

17. Lift shall be measured from plinth level. 

18. Definite particulars covered in the items of work, through not mentioned or elucidated in it, specifications  
shall be deemed to be included there in. 

19. Reference to specifications of materials as made in the detailed specification of the items of work is in 
the form of a designation containing the number of the specification of the material and prefix 'M' e.g. 
'M-5'. 

20. Approval to the samples of various materials given by the Engineer-in-charge shall not absolve the 
contractor from the responsibility of replacing defective material brought on site or materials used in the 
work found defective at a later date. 
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21. The contract rate of the item of work shall be for the work completed in all respects. 

22. No collection of materials shall be made before it is got approved from the Engineer-in-charge. 

23. Collection of approved materials shall be done at site of work in a systematic manner. Materials shall 
be stone at site of work in a systematic manner. Materials shall be stored in such a manner as to 
prevent damage, deterioration or intrusion of foreign matter and to-ensure the preservation of their 
quality and fitness for the work. 

24. Materials, if and when rejected by the Engineer-in-charge, shall be immediately removed from the site 
of work within 24 hours.  

25. No materials shall be stored prior to, during and after execution shall be kept in sufficient numbers and 
in good working condition on the site of the work. 

26. All works shall be carried out in workmanlike manners per the best techniques for the particular item. 

27. All tools, templates, machinery and equipment for correct execution of the work as well as for checking 
lines, levels, alignment of the works during execution shall be kept in sufficient numbers and in good 
working condition on the site of the work. 

28. The mode, procedure and manner of execution shall be such that it does not cause damage or over 
loading of the various components of the structure during execution or after completion of the structure. 

29. All necessary safety measures and precaution (including those laid down in the various relevant Indian 
Standards) shall be taken to ensure the safety of men, materials and machinery on the works as also of 
the work itself. 

30. The testing charges of all materials shall be borne by the Contractor unless recovery at one percent 
towards testing charges is separately made. 

31. The tenderer is required to check the web site for Addendum if any, before 48 hours of tender 
submission date and time. The tenderer who quotes the tender without attaching the addendum will be 
rejected. 

32. As per City Engineer’s circular no.-6/2011-12 Dt.24.6.2011 all terms & conditions will be applied. 

33. Contractor has to follow Planning Department Circular No 10 Dt. 07/09/2018 strictly. 
34. As per AMC’s Finance department circular no.38/ Dt.21/11/022 and approval of competent authority,  

rate of all the items are taken without GST and prevailing GST will be payable. 
35. All the relevant prevailing AMC circulars/ its time to time revisions are applicable for this work and all the 

bidders are bound to follow the same, so the bidder must check before applying for the tender.   
 
INSTRUCTION TO TENDERERS 
TENDER VALIDITY PERIOD: 

 The tender shall be kept valid for acceptance for a period of One Hundred Twenty Calendar days (90) 
from opening of price bids. 

 
SECURITY DEPOSIT     
  Within 10 days of receipt of Acceptance from the Corporation, the successful tender shall furnish to the 

Corporation Security Deposit of 5% (Five percent) of the contract price Cheque or Bank Guarantee, pay 
order, or demand draft of Nationalized Banks and Schedule Banks only. 

 
 
 

Contractor's Signature Addl. City Engineer  
& Stamp   (South West Zone) 
            

 



10 

 

 

AHMEDABAD MUNICIPAL CORPORATION 
ENGINEERING DEPARTMENT  

GENERAL SPECIFICATION 
 

Time limit for the work shall be 12 Month (Excluding Monsoon) after the order to start the works. Progress of work 
should be in proportion to time limit. 
The contractor shall be remain responsible for Workmen’s compensation if any accident. The contractor shall arrange 
for barricading at night and arrangement of Pagi at night to direct the traffic. He shall be responsible for any damage 
to public, If any incident happen, during the execution of work. In case of dispute for unseen or overlooked items the 
decision of the Dy.City Engineer shall be final. The contractor shall have to give site clean of all rubbish during the 
work and at the time of completion of work and hand over the site with final finishing of the work as directed. All the 
rejected materials shall be removed from site within 24 hours by contractor at this risk and cost. Debris shall have to 
cart daily from site.  

 

If any extra item crops up during the progress of work the same shall be carried out by the contractor and he shall be 
paid at the rate fixed by Add.C.E. as per the rate analysis based on latest SOR or if item is not available in SOR than 
based on current market rates. In case of extra item decision of Add. City Engg. shall remain final regarding rate.  

 

If in the interest of the Corporation it is necessary to change either any site or the design of the propose work the 
contractor shall carry out the same at his quoted rates without charges any extra and the contractor will have to carry 
out the works and he will be paid at the rate quoted by him. No claim for extra rate for subsequent changes in site 
and design is entertained. 
 
Octroi exemption passes shall not be given for any materials required for the work. Contractor will be fully 
responsible for compliance of the various provisions under contract Act. 1970 and the Rules framed the to under. 
 
The tender for the work shall remain open for a period (120) days from the date of opening of the tenders for this 
work and that the tenderer shall not be allowed to withdraw on modify the offer on his own during the period. If any 
tenderer withdraw or makes any modifications or addition in the terms and conditions of his tender not acceptable to 
the Municipal Corporation the Municipal Corporation shall without prejudice to any right or remedy be at liberty to 
forfeit in full the said earnest money and black list the contractor. 
 
If the work is not carried out within the specified time limit. from the date of order to start the work the penalty of Rs.- ( 
As per Form - B1) per day of delay shall be recovered from the immediate bills payable to the contractor. Contractor 
has to make his own arrangement for procurement of steel and cement. 
 
Contractors should note the following conditions carefully:- 
i) Conditional tender shall not be accepted. 
ii) All tenders are to be submitted in duplicate without which the tenders are liable to be rejected. 
iii) In case of tender downloaded from website, tender fee & EMD should be submitted in form of demand draft or 

in cash. 
iv) Condition of Form - B1 Standard Specification of material & code of practice will be applicable. Form B1 can be 

is available in website. Specification shall be as per ' R& B Dept. - Govt. of Gujarat booklets   of Building Works 
& and Road Works Specifications published by Gujarat Book Depot, Sector-21. Gandhinagar. 

 
 
 
 
Contractor's Signature Addl. City Engineer  
& Stamp   (South West Zone) 
 
Mobile No 
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bu.Bgwrl. frb§h©e, ybœtJtœ Bgwrl. ftuvtuhuNllt mhfgwjh lk.-81, <t.26.02.2015 bwsc <btb 

«fthle fLmx[fNlle yufxeJexebtk bwÏg ftuLx[tfxh, mc ftuLx[tfxhlt su bswhtu ftbdehe fh<t ntug <u <btb 

bswhtulwk dwsht< rcÕzekd yuLz y^h fLmx[fNl Jfombtk hSMx[uNl fhtJJwk VhSgt< Au. 

 

 

 

 

 
Contractor's Signature Addl. City Engineer  
& Stamp   (South West Zone) 
      

 
 

      

Mobile No         
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DETAILS OF BANK ACCOUT 

 

1 Contractor's name 

 

 

2 Address  

 

 

3 Telephone/ mobile no.  

4 Permanent account no. (PAN no.)  

5 Name of the bank  

6 Branch name and address  

7 Account type  

8 Account no.  

9 MICR no.  

10 IFS CODE  

11 Contractor/ supplier's  

 

signature and  stamp 
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FORM-B1 

AHMEDABAD MUNICIPAL CORPORATION 
ENGINEERING DEPARTMENT 

 
PERCENTAGE RATE TENDER AND CONTRACT FOR WORKS ADDITIONAL INSTRUCTIONS TO PERSONS 

TENDERING 
 

1. Competency of Tendered: No contract will be awarded except to responsible bidder capable for performing 
the class of work completed. Before the award of the contract, any bidder may be required to show that he 
has the necessary facilities, experience, ability and financial resources to perform the work in satisfactory 
manner within the time stipulated. Contractor may be required to furnish the department with the statement 
as to their experience and their financial status. 
 

2. Tenderer will be deemed to have inspected the site and to have satisfied himself as to the nature of all 
works, all  existing roads water - way and other means of communication and access to and from the site of 
work and the building that may be required for temporary purpose in connection with the construction, 
completion and maintenance fo the works and must make his own enquiries as to work yard, sites, depot 
and dumps and as to the acquisition of such additional sites and areas as may be necessary for temporary 
purpose for constructing, completing and maintaining the works. 
 

3. Payment: - The tenderer must understand clearly the rates quoted are for completed works and include all cost 
due to labour, scaffolding plant, supervision, service work, power, royalties and octroi etc. and include all extras to 
cover the cost of night work if an when required. No claim for additional payment beyond the prices or rates 
quoted will be entertained and the tender will not be entitled subsequently to make may claim on the ground of 
misrepresentation or on the ground that he was supplied with information given by any person (whether the 
member is the employee of Engineering Department of Corporation or not). Any failure on his part to obtain all 
necessary information for the purpose of making his tender and filling the several prices and rates therein shall 
not relieve him from any risks or liabilities arising out o, or consequent upon the submission of the tender. 
 

4. Tender Forms: - the tenderer must fill up every blank in the form of tender and in the schedule and he must return 
the documents sent here with.  
 

5. Erasures: - Persons tendering are informed that no erasures of alternations by them in the text of the documents 
sent herewith will be allowed and any such erasures or alternations will be disregarded. If there is any error in 
writing no over-writing should be done, the wrong words or a figure should be struck out and the correct one 
written above or near it in unambiguous way, each correction should be initialed. 
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CONTRACTORS TO PLEASE READ THIS CAREFULLY 

1. The rate for items must be given in words and figures. Amount of each item must also be entered in columns and 
the tenderer must strike out grand total of the amount. 

2. If the tender is taken in favor of the company, a power of attorney in favour of the person who may have signed 
the tender for the company must accompany the tender. 

3. Solvency Certificate of a Bank or a Revenue Officer of an amount upto 20% of the tendered cost plus the amount 
of works on hand still to be executed will have to be reduced by the Contractor. 

4. Challan for earnest money must accompany the tender. Tenderer may pay earnest money in the form of 
CROSSED Demand Draft in favour of the Municipal Commissioner of Municipal Corporation, Ahmedabad. 
Earnest money in cash or by cheque shall not be accepted. 

5. The Contractor shall have to furnish Income Tax Clearance Certificate before tender is accepted and intimate 
assessment number and ward under which is assessed. 

6. Copies of certificate as regards previous experience if any must accompany the tender. 
7. Declaration showing all works on hand with the Contractor and the value of works that remain to be executed in 

each case must accompany tender. 
8. All pages should be initial 
9. The Contractor should initial all corrections, erasures and over writing. 
10. Discrepancies and Adjustment of Errors: Any error in quantity or amount in schedule 'B' showing items of works to 

be carried out shall be adjusted in accordance with the following rules : 
(a)  In the event of a discrepancy between description in words and figures quoted by a tenderer in the 'rates' 

column, the description in words shall prevail. 
(b)  In the event of an error occurring in the 'amount' column of the schedule 'B' showing items of work, as a result 

of wrong multiplication of the unit- rate and quantity, the units - rate shall be regarded as firm and 
multiplication shall be amended on the basis of the rates. 

(c)   All errors in totaling in amount column and in carry forward totals shall be corrected. 
(d)  Any rounding off of amounts against 'items' or 'totals' shall be ignored. 
 

11. (i) It any please be noted that tender will be considered as invalid especially, if the requirements as per 
instruction. No. 1 to 10 above is not complied with before submitting the tender. Also please read carefully the 
face-sheet and General Rules and Directions for the guidance of Contractors of this form.  

(ii) Right is reserved to reject any or all tender (s) without assigning any reason(s) thereof. 
10A. The tender will be liable to be rejected out tight if the tenderer has filed in tender documents by ball pen 
instead in ink. 
11. In addition to the above the tender will also be liable to be rejected outright if 

: 
(i) The tenderer proposes any alternation in the works specified or in the time allowed for carrying the work or any 

condition or correction made in any code or mode of schedule 'B' or specifications. 
(ii) Any of the page / pages of the tender is / are removed or replaced. 
(iii) The tenderer does not initial all corrections, additions or pasted slips. 
(iv) He makes any erasure in the tender. And 
(v) The tenderer or in the case of a firm, each partner or the person holding the power of attorney there of does 
not sign or the signatures is / are not attested by a witness the tender in the space provided for the purpose. 

12. A certificate of registration as approved Contractor should be attached with the tender. 
12A. In respect of the tenders from the Co-operative Society, a solvency, certificate of an amount equal to 
20% of the amount of the work put to tender will have to be produced along with the tender or a certificate 
regarding the borrowing capacity of the society issued by the Legal Assistant, Directorate Cottage industries 
will have to be produced along with the tender. 
 

13. (1) The several documents forming the contract are the essential parts of the contract a requirement occurring in 
one is as binding as though occurring in all they are intended to be mutually explanatory and complementary 
and to described and provide for a complete work. 
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(2) In the event of any discrepancy, the several documents forming the contract or in any one document the 
following order or precedence should apply: 
(a) Dimension and quantities: - 
(i) Schedule 'B' of the tender form. 
(ii) Specification. 
On drawing, figured, dimensions, unless obviously, incorrect will be followed in 
preference to scaled dimension. 
(b) Description: 
(i) Schedule 'B' of the tender form. 
(ii) Specifications. 
In case of defective description or ambiguity, the Engineer-in-Charge should issue further instructions directing in 
what manner the work is to be carried out, it being understood that the best modern practice is to be followed. 
The Contractor should forthwith comply with such instructions. 
 

14. The Contractor should take no advantage of any apparent error or omission in drawings or specifications and the 
Engineer-in-Charge shall make such corrections and interpretations as necessary to fulfill the intent of the plants 
and specification. 
 

15. All the materials to be used in the work may be from time to time subject to tests as per relevant I.S. as decided 
by the  Engineer . 

 

16. The board stating the detailed specifications and details of work as per Current circular of AMC/Government 
Circular No.TNC-1090-24-S, Dated 17-08-2002, should be erected as directed on the site of work by the 
contractor without claiming extra for the same. 
 

17. Action in case of disproportionate progress: 

In case of extremely poor progress of the work or any item at any stage of work which in the opinion of the 
Engineer, cannot be made good by the contractor considering his available resources, the Engineer will get it 
accelerated to make up the lost time through any other agency and recover the additional cost incurred, if any, in 
getting the work done from the contractor after informing him in writing about the action envisaged by him. The 
action may include blacklisting of the contractor based on the works and severity and decision of Municipal 
Commissioner shall be binding in this condition. 

18. Footpath Paver Block, Footpath curb, Central verge curb - Successful bidder of this tendershall have to 
purchase 50% of total quantity of Paver Blocks/ footpath curbs/Central verge curbs from Amdavad Enviro 
Projects Pvt. Ltd. directly. If quantity of 50% ofPaverblock/Footpath curbs/Central verge curbs are not 
availableAmdavad Enviro Projects Pvt. Ltd within stipulated period of time, contractor has to take 
priorpermission for use of other than from Amdavad EnviroProjects Pvt. Ltd.Paver blocks/Footpath 
curbs/Central verge curbs. 

 
 
 
 
 
Contractor's Signature Addl. City Engineer  
& Stamp   (South West Zone) 
    

 
        

Mobile No 
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Name of work: Footpath and Central verge Reparing Work  of Differen T.P.Roads in 
Jodhpur Ward in South West Zone in AMC (Reinvite) 

DECLARATION FORM 

1. I/We hereby declare that I/We have visited the and fully acquainted myself / ourselves with the 
local regarding materials, labour and other factors pertaining to the work before submitting this 
tender. 
 

2. I/We hereby declare that I/We have carefully studied the conditions of contract, specification and 
other tender documents of this work and agree to execute the same accordingly. 
 

………………………………… 
Signature of the Contractor 
 
 
GENERAL RULES AND DIRECTION FOR THE GUIDANCE OF CONTRACTORS : 

1. All works proposed to be executed by contract shall be notified in a form of invitation to tender 
pasted on a board hung up in the Addl. City Engineer and signed by the Addl. City Engineer. This 
form will state the work to be carried out, as well as the date for submitting and opening tenders 
and the time allowed for carrying out the work, also the amount of earnest money to be deposited 
with the tender and the amount of the security deposit to be paid by the successful tenderer and 
the percentage, if any, to be ducted form bills, it will also state whether a refund of quarry fees, 
royalties, octroi dues and ground-rent will he granted, copies of the specifications designs and 
drawings and estimated rates, scheduled rates and any other documents required in connection 
with also be open for inspection by Contractors at the office of the Addl. City Engineer during office 
hours. Where the works are proposed to be executed according to the specifications 
recommended by a Contractor and approved by a competent authority on behalf of the Municipal 
Corporation such specification with designs and drawings shall form part of the accepted tender. 
 

2. In the event of the tender being submitted by a firm, it must be signed on his behalf by a person 
holding a power-of-attorney authorizing him to do so. 
 

3. Receipts for payments made on account of any work, when executed by firm, shall also be signed 
by all the partners, except where the Contractors are described in their tender as a firm, in which 
case the receipt shall be signed in the name of the firm by one of the partners or by some other 
person having authority to give effectual receipt for the firm. 

 
4. Any person who submits a tender, shall fill up the usual printed form including the 'column' total 

according to estimated quantities, stating at what rate he is willing to undertake each item of the 
work, Tenders which purpose any alteration in the works specified in the said form of invitation to 
tender or in the time allowed for carrying out the work or which contain any other conditions of any 
sort, will liable to rejection. No single tender include more than one work, but Contractors who wish 
to tender for two or more works, shall submit a separate tender for each. Tenders. shall have the 
name and the number of the work (to which they refer) written outside the envelope. 

 
5. The Addl. City Engineer or his duly authorized Assistant shall open tenders in the presence of any 

intending Contractors who have submitted tenders or their representatives who may be present at 
the time and he will enter the amounts of the several tenders in a comparative statement in a 
suitable form. In the event of a tender being accepted, the Contractor, shall thereupon for the 
purpose of identification, sign copies of the specifications and other documents mentioned in this 
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tender in the event of a tender being accepted the contractor, shall thereupon for the purpose of 
indification, sign copies of the specifications and other documents mentioned in this tender in the 
event of a tender being rejected, the Municipal Commissioner shall authorize the officer concerned 
to refund the amount of the earnest money deposited to the Contractor making the tender on his 
giving a receipt for the return of the money. 

 
6. The officer competent the dispose of the tenders shall have the right of rejecting all or any of the 

tenders. 
 

7. No receipt for any payment alleged to have been made by a Contractor in regard to any matter 
relating to this tender or the contract shall be valid and binding on Municipal Corporation unless it is 
signed by the Addl. City Engineer. 
 

8. The memorandum of work to be tendered for any schedule of materials to the supplied by the 
Municipal Corporation and their rates shall be filled in and completed by the office of the Addl. City 
Engineer  before the tender form is issued. If a form issued to an intending tenders has not been so 
filled in and completed, he shall request the said office to have this done before he completes and 
delivers his tender. 
 

9. All works shall be measured not be standard measure and according to the rules and customs of 
the Municipal Corporation without reference to any local custom. 
 

10. Under no circumstances shall any Contractor be entitled to claim enhanced rates for any item in 
this contract. 
 

11. Every Contractor shall, unless exempted in writing by the Addl. City Engineer concerned, produce 
along with this tender, a solvency certificate of his financial stability from the collector of the District 
within which he resides or a Bank's his certificate. If he fails to produce such a certificate his tender 
will not be considered. 
 

12. All corrections and additions or pasted slips should be initialed. 
 

13. All measurement of work will be taken according to the usual method in use in the Municipal 
Corporation and as per I.S. code for general practice and no proposals to adopt alternative 
methods will be accepted. The Addl. City Engineer's decision as to what is 'the usual method in 
use in the Municipal Corporation' will be final. 

 
14. The Contractor shall have to attach to his tender, Income-Tax Clearance certificate to be obtained 

from the Income-Tax Officer. 
 

15. The Contractor will have to construct a shed for a storing controlled and valuable materials issued 
to him under schedule A' of the agreement at work-site having double locking arrangement. The 
materials will then be taken for use in the presence of the Departmental person. No. Material will 
be allowed to be removed form the site of work. 

16. No foreign exchange will be released by the Department for the purpose of plant and machinery 
required for the execution of the work contracted for. 

17. Controlled materials (Essentially Certificate)  

(i) As regards controlled materials, the Municipal Corporation will help to arrange for the 
permit as far as possible and help the Contractor in securing the same. All incidental 
charges met with in procuring these materials shall be borne by the Contractor himself. 
Though the Municipal Corporation will help to arrange for the permit as far as possible and 
help the Contractor in obtaining materials, it shall not accept any responsibility for any 
delay or loss on account of delay caused to the contractor while obtaining the same.  
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(ii) The contractor shall submit to. Addl. City Engineer on close of every calendar month, the 
monthly returns in the prescribed forms as to the receipts and actual use of the controlled 
materials during the month. 

(iii) The Contractor shall permit the Addl. City Engineer or his representatives to inspect the 
stock of the controlled materials stored by him at any time whenever the Addl. City 
Engineer or his representative(s) so desire (s). 
 

18. The tender for the work shall remain open for a period of (120 days) from the date of opening of the 
tenders for this work and the tenderer shall not be allowed to withdraw of modify the offer on his 
own during this period. If any tenderer withdraws or marks any modifications or additions in the 
terms and conditions of his tender, not acceptable to the Municipal Corporation, then Municipal 
Corporation shall, without prejudice to any right or remedy, be at liberty to forfeit in full the said 
earnest money. 

 
19. The Contractor shall employ only such labour that shall produce a valid certificate of having been 

vaccinated against small - pox within a period of last three years. 
 

20. Footpath Paver Block, Footpath curb, Central verge curb - Successful bidder of this tendershall have to purchase 
50% of total quantity of Paver Blocks/ footpath curbs/Central verge curbs from Amdavad Enviro Projects Pvt. Ltd. 
directly. If quantity of 50% ofPaverblock/Footpath curbs/Central verge curbs are not availableAmdavad Enviro 
Projects Pvt. Ltd within stipulated period of time, contractor has to take priorpermission for use of other than from 
Amdavad EnviroProjects Pvt. Ltd.Paver blocks/Footpath curbs/Central verge curbs. 
 

 
TENDER FOR WORKS. 

I/We hereby tender for the execution for the Municipal 
Corporation of Ahmedabad (herein before and herein 
after referred to as 'Corporation') of the work specified in 
the under written memorandum within the time specified 
in such memorandum at * 
…………………………………... Percent below / 
above the estimated rates specified schedule 'B' 
(memorandum showing item of works to be carried out) 
and in accordance in all respects with the specifications, 
designs, drawings and instructions in writing referred to in 
this tender and in Clause 13 of the annexed conditions of 
contract and agree that when materials for the work are 
provided by Corporation, such materials and the rates to 
be paid for them shall be as provided in schedule 'A' 
hereto.  
 

* In Figures as well in words. 

MEMORANDUM  

(a)General Description. New  Footpath and 
Centralverge or  Related to CCRS  and other 
Complain of Different T.P.Roads in Jodhpur 
Ward in South West Zone in AMC (Reinvite) 

(b) Estimate Cost: Rs. 9,50,000.00 
 

(a) If several sub works are included the 
should be detailed in a separate list. The 
amount of earnest money to be deposited 
shall be in accordance with instruction no. 4 
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(c) Earnest Money: 1% of the estimated amount of 
tendered work. Rs.9500.00 
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(D) SECURITY DEPOSIT 

(i)  5% of the contract value cost paid in cash if the contract value is less than Rs. 5000/- 
(ii) (a) 1% of the estimated cost paid as earnest money along with the tender. 

(b) Security Deposit is equal to 5% of the sectioned tender cost in form DD or Bank Guarantee. 
(iii) Bank Guarantee from a Nationalized Bank or Bank approved by the Municipal Corporation for 

an amount equal to 5% of sectioned tender cost 
 

Note – 1. All work shall be carried out as per Public Works Department Handbook and other specifications 
of Ahmedabad Municipal Corporation or as directed. 

 
Note – 2. Rates quoted include clearance of site (prior of commencement of work and at its close) in all 

respects and hold good for work under all condition, site moisture weather etc 
 
 
 
 
 
Contractor's Signature Addl. City Engineer  
& Stamp   (South West Zone) 
      

 
 
 

      

Mobile No 
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SPECIFICATIONS OF MATERIALS  

This section gives detail specifications for mainly used materials, for other materials 
refer Building Specifications. For materials relevant specification of Building 
Specification shall apply. 
 

TECHNICAL SPECIFICATIONS 

 

Name of Work : Footpath and Central verge Reparing Work  of Differen T.P.Roads in 
Jodhpur Ward in South West Zone in AMC.(Reinvite) 

Item No.1 : Box cutting the road surface to proper slope and camber for making a base for road work 

including removing the excavated stuff and depositing on the road side slope as directed upto 

200 Mt.lead. 

Any soil which generally yields to the application of pickaxes and shovels, spades, rakes or any such 
ordinary excavating implement or organic soil, gravel, silt, sand turf loam, clay, peat etc. falls under 
this category. For materials and workmanship for earthwork and excavation, relevant specification IS: 
3764 & IS 1200 (Part I) shall be followed. 

The depth of the excavation shall be as per the item description. 

Clearing the Site: 

The site where the Development has to be carried out shall be cleared and all obstructions, loose 
stones, materials and rubbish of all kind, bush; wood and all type trees shall be removed, as directed. 

The materials so obtained shall be the property of the Client and shall be conveyed and stacked as 
directed, within 50-m. lead. The roots of the trees coming in the sides of the trenches shall be cut and 
coated with hot Bitumen. 

All types of trees, woods etc. which requires prior permission of Govt./ Forest Authority / Municipal 
Commissioner, before cutting shall be cut after obtaining such permission from them. It shall be the 
Client's responsibility to obtain such permission from the respective authorities. 

The rate of site clearance is deemed to be included in the rate of earthwork, for which no extra will 
be paid. 

Setting out: 

After cleaning the site, the centerline of the central verge & other constructions will be given by the 

Engineer-in-charge. The Contractor shall assume full responsibility for alignment, elevation and 

dimension of each and all parts of the work. Contractor shall supply labours, materials, etc. required 
for 

setting out the reference marks and bench marks made of MS angle iron and embedded in 1:2:4 CC. 

They shall maintain the same as long as required and directed. 
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Excavation: 

The excavation shall be carried out in true line and level and shall have the width and depth, as 
shown 

in the drawings or as directed. The Contractor shall do the necessary shoring and strutting or shall 

provide necessary slopes to a safe angle or steps, as required or directed, at his own cost. No extra 

payment shall be made for such precautionary measures, taken. The bottom of the excavated area 

shall be leveled both longitudinally and transversely, as directed, by removing excess soil and 
watering,as required. No earth filling will be allowed for bringing it to level, if by mistake or any other 
reason, 

excavation is made deeper or wider than shown on the drawings or as directed. The extra depth or 

width shall be made up with sand filling, as specified for the bottom level of the subsequent finishing 
at the cost of the Contractor or as directed by Engineer-In-Charge. 

The Contractor shall at his own expense and without extra charge make provision of supporting all 

utility services, lighting the excavated areas, separating and stacking serviceable materials neatly, 

shoring, timbering, strutting, bailing out water either sub-soil or rainwater, including pumping at any 

stage of the work. Excavated areas shall be kept free of water while masonry or concrete or relevant 

base works are in progress and till the Engineer-in-charge considers it necessary. 

Disposal of the Excavated Stuff: 

 The excavated stuff of the selected type shall be used in filling the excavated areas wherever 
required inlayers, including ramming and watering, ensuring proper compaction etc. complete. 

The Contractor shall remove the balance of the excavated quantity from the site of work, to a place, 

as directed and for all lift. 

The lead is the shortest practical route and not necessarily the route actually taken. The decision of 

Engineer-In-charge shall be final in this regard. 

Mode of Measurement and Payment: 

The measurement of excavation of excavated area shall be made according to the sections shown 

on the drawing or as per sections given by the Engineer-in-charge. No payment shall be made 

for surplus excavation made in excess of above requirements or due to stepping and sloping back as 

found necessary, on account of conditions of soil and requirements of safety. 

The rate shall include for clearing the site, surface dressing, making layout for road, fixing permanent 

grid points with MS iron posts, embedded in C.C. 1:2:4, placed sufficiently away from the existing 
traffic lines and establishing bench marks etc. 

The rates shall include for necessary shoring, timbering and strutting for protection of sides of the 

excavated area, pumping out rain or surface water at any stage of construction so as to keep the 

excavated area dry, to the satisfaction of the /Engineer-in-charge. 
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The rate shall include leveling and ramming the bottoms of excavations to receive concrete, etc. 

including trimming to slope wherever necessary etc. complete. 

In filling clods bigger than 50 mm. shall not be allowed. Only consolidated measurements of filling 
shall be paid. Consolidation to be done by mechanical compactor as per relevant item. 

Item No.2 : Extra rate over item of excavation of earth for excavation of asphalt  pavement / RCC of 

thickness up to 0.20 meter including demolishing the asphalt carpet, metal,s oiling/cutting 

Reinforcement etc.comp. with stacking the material as directed. (Based on Previously 

approved rate by C E sir ) a) up to 0.20 meter thickness (By Manual) b) 0.20 to 0.30 meter (By 

any type of  Breaker Machine or R.C.C.Cutter machine including cost of operator, fuel, & 

transportation etc complete. C) 0.30 meter & above (By any type of Breaker Machine or 

R.C.C.Cutter machine  including cost of operator, fuel, & transportation etc complete. 

Extra rate for excavation of asphalt pavement for thickness Upto 0.20 Meter including 

demolishing the asphalt carpet, metal, soiling etc. complete by Manualy And For thickness from 0.20 

Meter to 0.30 Meter By Breaker Machine with stacking the materials as directed. Cost of operator, 

Fuel, & Transportation Etc is Included for Asphalt Cutting By Breaker Machine. The road surface of 

asphalt shall carefully be opened to full width as directed by the Engineer in charge Asphalt, popada's 

spouls, metals etc shall be separately deposited in such places as may be determined by the 

Engineer-in-charge. In case above materials not being so deposited or being mixed up with the 

excavated materials will not be allowed for refilling. The cost of materials shall be charged from the 

contractor. The decision of the Addl.C.E. Shall be final and binding to the contractor.  

The rate per sq.mt. in this item shall be paid extra addition to the rate for excavation  

Mode of measurement: The rate shall be for a unit of  Smt. Basis..  

Item No.3 : Demolition incl. staking of serviceable materials & Disposal of Unserviceable materials with all 

lead & lift .a) Demolition of brick work & stone masonry including stacking of serviceable 

materials and disposal of unserviceable materials with all lead and lift  (1) In cement 

mortar.(R&B SOR 2021-22 ITEM CODE 20003B Item no.as per NBO 20.11) b) Demolition & 

disposal of unservisable material with all lead and lift for unreinforeced concrete. (AMC sor)   

c) Demolition including stacking of serviceable materials and disposal of unserviceable 

materials with all lead and lift.  (I) R.C.C work.(R&B SOR 2021-22 ITEM CODE 20002 Item no.as 

per NBO 20.3)  d) central verge -kerb stone  

                             Demolition incl. staking of serviceable materials & Disposal of Unserviceable materials with 

all lead & lift .a) Demolition of brick work & stone masonry including stacking of serviceable 

materials and disposal of unserviceable materials with all lead and lift  (1) In cement 

mortar.(R&B SOR 2021-22 ITEM CODE 20003B Item no.as per NBO 20.11) b) Demolition & 

disposal of unservisable material with all lead and lift for unreinforeced concrete. (AMC sor)   c) 
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Demolition including stacking of serviceable materials and disposal of unserviceable materials 

with all lead and lift.  (I) R.C.C work.(R&B SOR 2021-22 ITEM CODE 20002 Item no.as per NBO 

20.3)  d) central verge -kerb stone (AMC sor) 

                                        The rate shall be for a unit of one cmt  and E is in rmt. 

Item No.4 : Conveyance charge of earth, lime, murrum, building rubbish, manure, garbage, sludge, 

excavated rock, fly ash, aggregates of any kind executed outside the road site. Rate also 

includes spreading & levelling etc complete. Internal conveyance above 50 mt done within the 

work site is not payable.  

                               The surplus earth, which is left on site after refilling and proper watering of the trenches, 
shall be carted away up to a distance within lead upon  kmts. All surplus earth should be carted 
away immediately after the instruction or orders of the engineer in charge within 24 hours. The 
surplus earth shall be spread at the site shown where it is carried. If the work is not carried out 
by the contractor as above AMC may carry out the same at the risk and cost of  contractor and 
the same may be deducted from the dues to the contractor in any form. 

 The measurement of the surplus earth shall be paid for as per arithmetical calculations. Nothing 

extra shall be paid for the bulk age of the excavated earth 

             The rate shall be for a unit of Cmt.  

Item No.5 : Providing and laying cement concrete 1:5:10 (1- Cement : 5- fine sand : 10- graded brick bat 

aggregates 40mm nominal size) and curing complete. 

 Materials :- 

1.1 Water shall conform to M-1, Cement shall conform to M-3. Sand shall conform to M-6. Stone aggregate 
40       mm. Nominal size shall conform to M-12. 
2.0 Workmanship :  
2.1 The relevant specification of item No 5.3.2.(A) shall be followed for the work except that the work is to be 
carried out in cement concrete 1:5:10. 
3.0 Mode of measurement and payment : 
3.1 The concrete shall be measured for its length, breadth and depth. Limiting dimensions to those specified 
on plans or as directed. 
 

The rate shall be for a unit of one cubic meter. 
Item No.6 : Providing, laying, spreading and compacting graded stone aggregate to wet mix macadam 

specification including premixing the Material with water at OMC in mechanical mix plant 

carriage of mixed Material by tipper to site, laying in uniform layers in sub- base / base course 

on well prepared surface and compacting with vibratory roller to achieve the desired density 

as per Codal Provision. 

Wet Mix Macadam :- This item is for Providing, laying, spreading and compacting graded stone 
aggregate to wet mix macadam specification including premixing the Material with water at OMC in 
mechanical mix plant or at any convinent place and carriage of mixed Material by tipper / tractor or 
by any other means to site, laying in uniform layers with paver / grader / tractor pavadi in sub- base / 
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base course on well prepared surface and compacting with vibratory / static roller to achieve the 
desired density as directed by engineer in charge of work. 

(A) Supply of WMM 
(B) Laying of WMM 

Item No.7 : Providing and Laying of Rubber Moulded Paver Block Grey/Coloured 60 mm thick, M-35 Grade 

of any size ; shape (Usually Uni-Paver Blocks) using black trap good quality aggragate of 20 mm 

nominal size for footpath, parking   areas,   service   lanes   and   other   areas   as mentioned in the 

drawing / instruction of engineer in charge. Cost includes formworks using rubber mould, Rate 

providing and laying paver blocks as per required grading and specification. The paver block shall 

be mechanically  compacted.  The  work  of  paving  blocks shall be executed in line and level by 

skill mason of flooring work only. It should be laid in such a way that the no cutting of the paver 

block to be necessary. if cutting of paver block necessary then it should be cut by machine only and 

carting. The finished surface of the paver block shall have resonably good, plain finished. Paver 

blocks shall be compacted and shall be relaid if necessary. Gravel or such type of materials shall 

not be allowed  for  production.  Laying  on 5cms thick sand  beddding. 

(Footpath Paver Block, Footpath curb, Central verge curb - Successful bidder of this tender 
shall have to purchase 50% of total quantity of Paver Blocks/ footpath curbs/Central verge curbs 
from Amdavad Enviro Projects Pvt. Ltd. directly. If quantity of 50% of Paverblock/Footpath 
curbs/Central verge curbs are not available Amdavad Enviro Projects Pvt. Ltd within stipulated 
period of time, contractor has to take prior permission for use of other than from Amdavad Enviro 
Projects Pvt. Ltd.Paver blocks/Footpath curbs/Central verge curbs. ) 
 
The scope of work includes manufacturing, supplying and laying of precast paver blocks at various 
Retail outlets. The work includes :Verification of the existing site condition and advising our project in 
charge to lay suitable base course if required.  
Contractors are required to satisfy themselves with quality of sub grade, sub -base course before the 
paver blocks are laid and suggest strengthening if required.  

Clearing the site by removing all obstacles such as stones, debris etc. for laying of paver 
blocks.Manufacturing of paver blocks in your plant as per requirements in technical specification 
enclosed.Supplying of paver blocks at site, including handling at both ends. 

Laying of paver blocks at site as per requirement in technical specification, within shortest possible 
time the site is public place hence care should be taken to ensure that the routine activities shall not 
be disturbed. The job of laying may required to be carried out during night also. 

Testing of paver blocks through reputed Govt./Non Govt. Test house and submission of test results as 
per requirements in Technical Specifications. AMC reserves the right to carryout test at random. Cost 
for such tests to be borne by party.The contractor shall guarantee that all material and components 
designed, fabricated, supplied and laid by him shall be free from any type of defect due to faulty 
material and/or workmanship/erection for a period of One year from the date of completion of work. 
However, the contractor One years shall render free mintenance. 

TECHNICAL SPECIFICATIONS : 

I) Paver Block Manufacturing Facilities : 

The Paver Block shall be made in factory with following minimum facilities : 
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1.1 Concrete Block making Machines : 

The machine should be capable of producing high quality Paver Blocks by obtaining high level of 
compaction by application of hydraulic compaction and also by high intensity vibration to the 
moulds. The machine should have automatic control panel for uniformity in strength. 

1.2 Concrete Batching & Mixing Plant : (Not essential) 

The concrete Mix Design should be followed for each batch of materials. The concrete ingredient 
should be mixed in concrete Batching & Mixing plant with minimum capacity of 30 cum/hour. The 
plant should equipped with automatic control panel for maintaining water cement ratio from batch 
to batch to obtain concrete of uniform quality and strength.  

The plant should be equipped with adequate mechanism for mechanized loading of raw materials 
into mixer and conveyor belt for transportation of concrete from mixer to concrete block making 
machine to maintain quality of wet cement. 

Curing: 

The factory should have well designed curing area to ensure adequate curing of paver blocks. 

1.4 Laboratory (Desirable but not essential) : 

The factory should have the following: 

Compression testing machine of adequate capacity. 

Other tools and equipment for testing raw materials and paver blocks. 

(1). Systematic record of test results of various paver blocks manufactured in the factory. 

(2). Concrete Mix Design for various grade of concrete used for making of paver blocks. 

II) SPECIFICATIONS FOR COLOURED PAVER BLOCKS : 

Coloured concrete paver blocks shall be manufactured as per attached specifications using approved 
colour Pigment of “BAYER” Make “BAYFERROX IRONOXIDE PIGMENTS” with minimum colour pigment 
of 3% by weight of cement. The colour shade shall be “RED” as selected by AMC before 
commencement of the work. White cement shall be used for colored pavers to obtain the desired 
colour shade. The job also includes providing 50 mm thick sand bedding to match the shade of the 
paver block. 

The colour of the paver block shall be guaranteed against fading of colour for period of 12 months from 
the date of laying of the same at site. 

All other technical specifications & Procedure for testing, laying & sampling of coloured pavers will be 
as per attachment. 

III) PAVERS BLOCK CHARACTERISTICS : 

The concrete pavers should have perpendicularities after release from the mould and the same should 
be retained until the laying. 

The surface should be reasonably smooth and of anti skid and anti glare type. 

The paver should have uniform chamfers to facilitate easy drainage surface run off. 

The pavers should have uniform interlocking space of 2mm to 3mm to ensure compacted sand filling 
after vibration on the paver S urface. 
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The concrete mix design should be followed for each batch of materials separately and automatic 
 batching plant is to be used to achieve uniformity in strength and quality. 

The pavers shall be manufactured in single layer only. 

Skilled labour should be employed for laying blocks to ensure line and level of laying, desired shape of 
the surface and adequate compaction of the sand in the joints. 

The pavers shall be of cement gray colour without any pigment & for coloured pavers refer 
“specifications for coloured pavers.” 

The pavers are to be skirted all round with kerbing using solid concrete blocks of size 150mm X 250mm 
X 380mm. The kerbing should be embedded for 100mm depth. The concrete used for kerbing shall be 
cured properly for 7 days minimum.  

IV) Paver Block Dimensions : 

Thickness 60mm Shape Unirregular (Uniform Shape with no Hollow Or Cracks) Uni, I shape, tri hex or 
directed by Addl .C.E. 

Chamfer 4mm to 6mm along top edges Colour Natural cement grey colour without use of any pigment. 

For coloured pavers refer “specifications for coloured pavers” 

Dimensional 

Tolerance 

(+/-) 2mm for length & width, 

(+/-) 3mm for Height (Thickness) 

V) Testing of Paver Blocks : 

SR. 

NO. 

* TEST 

SPECIFICATION 

Average Values 

(Average of Minimum 

Five Samples/Site) 

1. Compressive Strength Min. 35 N/Sqmm for 60mm 

thick 

2. Flexural Strength Minimum 4.5 N/Sqmm 

3. Abrasion Resistance Maximum 1.5 

4. Water Absorption Maximum 5.80% 

5. Minimum Cement Content 380 Kg/Cum (Not Essential) 

* Sampling and Testing procedure as per enclosed specifications 

SAMPLING AND TESTING PROCEDURES FOR PAVER BLOCKS. 
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Sample Size : 

INTERNAL – Average of minimum 3 samples per 5000 Blocks. 

Essential – Minimum 2 Blocks per 10000 bocks.. 

1. Sampling For Testing 

Sampling for testing of paver blocks shall be done in accordance with Appendix-A.  

Compressive Strength 

Testing for compressive strength shall be undertaken in accordance with Appendix-B. 

The average compressive strength of the bocks tested shall be Min. 35 N/Sqmm. 

Abrasion Resistance 

Testing for abrasion shall be in accordance with IS 1237 (Specifications for Cement 

Concrete Floor Tiles) – Appendix C. 

Flexural Strength 

Testing for flexural shall be n accordance with IS 1237 (Specifications for Cement 

Concrete Floor Tiles) – Appendix D. 

Water Absorption 

Testing for water absorption shall be in accordance with IS 2185:1979 : Part I 

(Specifications for Concrete Masonry Units) – Appendix E. 

Appendix – A 

Sampling of Paver blocks. 

Method of sampling : 

Before laying paver blocks, each designated section comprising not more than 50000 

blocks, shall be divided into ten approximately equal groups. Three blocks shall be drawn 

from each group. 

Marking and identification : 

All samples shall be clearly marked at the time of sampling in such a way that the 

designated section of part thereof, and the consignment represented by the sample, are 

clearly defined. 

The sample shall be dispatched to the approved test laboratory taking precaution to avoid 

damage to the paving in transit. Protect the paving from damage and contamination until 

they have been tested. The testing shall be carried as soon as possible, after the sample 

has been taken. As soon as practicable after sampling. The samples shall be stored in 

water at 20 degree C ± 5 degree C for 24 hours prior to testing. 
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The mode of measurement shall be on Smt. basis. 

Item No.8 : Removing any kind of pavement incl. Stacking of serviceble material disposal of unserviceble 
material with 50 meter lead and lift. 

                           Removing any kind of pavement incl. Stacking of serviceble material disposal of unserviceble 
material with 50 meter lead and lift. 

                      The mode of measurement shall be on Smt. basis. 

Item No.9 : Labour work for fixing any kind of paving with cement pointing in CM 1:2, including watering, 
ramming etc comp. as directed For pavement. 

                     Labour work for fixing any kind of paving with cement pointing in CM 1:2, including watering, 
ramming etc comp. as directed For pavement 

(A) Laying on Sand bedding as per requirement to fix the C.C.Block / Nibhada Stone in Line & Level. 
The mode of measurement shall be on smt. basis. 

(B)For Water Table & Kerb on Sand bedding as per requirement to fix the C.C.Block / Nibhada Stone in 
Line & Level. 

The mode of measurement shall be on Rmt. basis. 

Item No.10 : Supplying and fixing of 300 mm-L x 150 mm-B  x 380 mm-H Kerb block for Footpath in M-20 
grade using 20 mm nominal size black trap aggregate of Sevaliya/Timba or equivalent  quality 
for pre-cast blocks, reasonably exposed finish/ formwork , mould with well equipped with 
vibratory system  for kerb stones of approved design including curing, etc. complete, including 
the cost of formwork etc. complete.  The rate shall also include necessary cutting of asphalt, 
fixing the Kerb stones in line and level on 5 cm thick sand bedding with necessary equipments 
and materials. The rate shall also include the flush pointing in CM (1:3) for all joints of the 
kerbstones. Filling of zari alone the sides of the kerb stone fixed with Bituminous concrete 
mixed in proper position as directed by Engineer in change to form a portable mixture.  In any 
case Gravel or such type of materials shall not be allowed for production.a) Laying on 5 cm 
thick Sand Bedding. 

Trenches of specified width and depth shall first be mode along the edges of the wearing course of 
the road or along the line of pave block flooring to receive the restraint block. 

The bed of the trenches shall be compacted manually with steel rammers or a firm and even surface 
and then stones shall be set in sand bedding 

The edge restraint blocks shall be laid with their length running parallel to the paving edge, true in 
line and gradient. 

The joints of blocks shall be not more than to mm and filled with the CM 1:2 (1 cement : 2 fine sand/) 
which shall be cured for 7 days. 

Finishing 

The edge shall be restored and all surplus earth including rubbish etc. disposed off as directed by the 
engineer in charges. 

Measurement 

Length of the finished work shall be measured in running meter along the edge of the paving correct 
to a cm. Rate The rate shall include the cost of the materials and labour including stone of specified 
materials involved in all the operation described above. 
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Item No.11 : Supplying and fixing of 380 mm H x 300 mm L x 200 mm B Kerb block for Central Verge in M-
20 grade using 20 mm nominal size black trap aggregate of Sevaliya/Timba or equivalent 
quality for pre-cast blocks, reasonably exposed finish/ formwork, mould with well equipped 
with vibratory system for kerb stones of approved design including curing, etc. complete, 
including the cost of formwork etc. complete.  The rate shall also include necessary cutting of 
asphalt, fixing the Kerb stones in line and level on 5 cm thick sand bedding with necessary 
equipments and materials. The rate shall also include the flush pointing in CM (1:3) for all joints 
of the kerbstones. Filling of zari alone the sides of the kerb stone fixed with Bituminous 
concrete mixed in proper position as directed by Engineer in change to form a portable 
mixture.  In any case Gravel or such type of materials shall not be allowed for production.(AMC 
approved Rate )a) Laying on 5 cm thick Sand Bedding. 

Supplying and fixing M-20 grade using black trap aggregate of Sevaliya/Timba or equivalent  
quality 20 mm. nominal size for pre-cast reasonably exposed finish/, formwork using  mould 
with well equipped with vibratory system for kerb stones of approved design including curing, 
etc. complete, including the cost of formwork etc. complete.  The rate shall also include 
excavation and erecting and fixing the kerbs in position with necessary equipments and 
materials. The rate shall also include the flush pointing in CM (1:3) for all joints including kerb 
stones of approval design (Sample must be got approved). In any case Gravel or such type of 
materials shall not be allowed for production .a) Laying on 5 Cms thick Sand Bedding Kerb 
Stone Fixing   300mm-L x 150mm-B  x 380mm-H :- 
Supplying and fixing M-20 grade using black trap aggregate of Sevaliya/Timba or equivalent  
quality 20 mm. nominal size for pre-cast reasonably exposed finish/, formwork using  mould 
with well equipped with vibratory system for kerb stones of approved design including curing, 
etc. complete, including the cost of formwork etc. complete.  The rate shall also include 
excavation and erecting and fixing the kerbs in position with necessary equipments and 
materials. The rate shall also include the flush pointing in CM (1:3) for all joints including kerb 
stones of approval design (Sample must be got approved). In any case Gravel or such type of 
materials shall not be allowed for production. a) Laying on 5 Cms thick Sand Bedding 

Materials :  

Water shall conform to M-1. Cement to M-2. Sand to M-5. Grit to M-7. Graded stone 
aggregate 20 mm. nominal size to M-10 

 

General : 

Contractor shall have to manufacture the blocks as per the dimensions given in the drawing. 
Specific machineries shall be used to manufacture the Precast blocks. These machineries 
should be compatible to produce blocks of required strength and dimensions. The machine 
shall contain hydraulic Press or advanced equipment to generate required compaction & 
Grade and finish. Moulds/ Steel Plates/ Dies of the machine shall be dimensionally checked & 
to be got approved before commencing the production. Contractor shall prepare proper 
Drying Yard for keeping the blocks before curing. The drying yard shall be levelled and 
covered so that no shrinkage cracks are formed. Contractor shall prepare adequate size 
curing pond to cure the blocks for not less than 21 Days. No other means of curing shall be 
allowed.  The technical specification of concrete shall confirm to IS 456-2000. The concrete 
mix is not required to be designed and only nominal mix as per IS : 456-2000 shall be 
followed. The proportion of the concrete mix shall be 1:1.5:3 (1 cement : 1.5 coarse sand : 3 
graded stone aggregate 20 mm. nominal size) by volume. Concrete work shall have fairly 
exposed concrete surface or as specified in the item. The designation ordinary M-10, M-15, 
M-20, M-25 specified as per I.S. corresponds approximately to 1:3:6, 1:2:4, 1:1.5:3 and 1:1:2 
nominal mix of ordinary concrete, by volume respectively. The ingredients required for 
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ordinary concrete containing one bag of cement of 50 Kg. by weight (0.0342 m3.) for 
different proportions of mix shall be as per IS 456-2000. The proportion of the aggregate for 
the kerb stone shall be modified as per the approval of the engineer-in-charge. The water 
cement ratios shall not be more than those specified as per IS. The cement of the mix shall be 
increased, if the quantity of water in a mix has to be increased to overcome the difficulties of 
placement and compaction so that the water cement ratio specified in the table is not 
exceeded. The maximum size of coarse aggregate shall be as large as possible within the 
limits specified but in no case greater than 1/4th of the minimum thickness of the member, 
provided that the concrete can be placed without difficulty so as to surround all 
reinforcement thoroughly and to fill the corners of the form. For reinforced concrete work, 
coarse aggregates having a nominal size of 20 mm. are generally considered satisfactory. 
Admixture shall be used in concrete only with approval of the Engineer-in-charge based upon 
the evidence that with the passage of time, neither the compressive strength of concrete is 
reduced nor are other requisite qualities of concrete impaired by the use of such admixtures.  

 

Proportioning: 

Proportioning shall be done by volume, except cement which shall be measured in terms of bags of 
50 Kg. weight. The volume of one such bag being taken as 0.0342 m3. Boxes of suitable sizes shall 
be used for measuring sand and aggregate. The size of the boxes (internal) shall be 30cm. x 30 cm. 
and 38 cm. deep. While measuring the aggregate and sand, the box shall be filled without shaking 
ramming or hammering. The proportioning of sand shall be on the basis of its dry volume and in 
case of damp sand, allowances for bulk age shall be made. 

 

Mixing :  

For all work, concrete shall be mixed in a mechanical mixer which along with other accessories shall 
be kept in first class working condition and maintained throughout the construction. Measured 
quantity of    aggregate, sand and cement required for each batch shall be poured into the drum of 
the mechanical mixer while it is continuously running. After about half a minute of dry-mixing, 
measured quantity of water required for each batch of concrete mix shall be added gradually and 
mixing continued for another one and a half minute. Mixing shall be continued till materials are 
uniformly distributed and uniform colour of the entire mass is obtained and each individual particle 
of the coarse aggregate shows complete coating of mortar containing its proportionate amount of 
cement. In no case shall the mixing   be done for less than 2 minutes after all ingredients have been 
put into the mixer. Mixers which have been out of use for more than 30 minutes shall be thoroughly 
cleaned before putting in a new batch. Unless otherwise agreed to by the Engineer-in-charge, the 
first batch of concrete from the mixture shall contain only 2/3rds of normal quantity of coarse 
aggregate. Mixing plant shall be thoroughly cleaned before changing from one type of cement to 
another.  

 

Consistency :  

The degree of consistency which shall depend upon the nature of the work and methods of 
 vibration of concrete, shall be determined by regular slump tests in accordance with IS : 1199-1959. 
The slump of 10 mm. to 25 mm. shall be adopted when vibrators are used. 
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Inspection :  

All Moulds shall be cleaned and made free from standing water, dust, snow or ice immediately 
before placing of concrete. 

Formwork/Metal Mould for exposed concrete surface (If indicated): 

All the moulds shall be checked for exact dimensions of the Precast blocks. All the edges of the 
Precast  blocks shall confirm the profile of the final drawing & edges/ curvatures of the moulds shall 
be checked  accordingly. Moulds shall be regularly checked for correctness of dimensions of Blocks, 
twists, bends  due to handling, etc.. before starting every days work. 

Care shall be taken to set all formwork/Mould in perfect line, level (or in required camber or slope as 
specified) and plumb. Formwork/Mould propping shall be strong, rigid and sturdy. The 
formwork/Mould   shall be as per pattern & design shown in drawings. Formwork/Mould shall be 
done accurately and precisely so as to achieve neat, clean and smooth concrete surface, in line, level 
and plumb. Clinks, twists, offsets, warps, riveting etc. in plates or forms shall not be allowed. Before 
placing concrete, forms shall be thoroughly cleaned off of all rust, dust and loose materials. Colorless 
oil or grease of approved quality shall be applied before placing steel. Also the formwork material will 
be of wood/plywood/steel or any sort of such material, as approved by the Engineer in charge, so 
that all exposed concrete surfaces have uniform colour. 

For all kind of exposed concrete work only one brand (to be approved by the  Engineer-in charge)of 
cement shall be used. 

 

Removal of Moulds: Specific time shall be identified for removal of moulds, such that the concrete of the 
Precast blocks shall  gain strength to withstand the stresses generated due to self weight and handling to 
drying yards  without any deformation to shape/ dimensions/ edges. 

 

Drying Period: Sufficient time shall be given to the block after it is removed from the mould so that it can 
gain strength  and dry in shade to prevent any cracks due to shrinkage. This shall be done in drying yards. 

 

Curing Period:  

Curing of block shall be done only in curing pond and curing shall be done for minimum 14 days. 

 

Drying period after removing from pond & before delivery to site:  

 Water should be drained of from the block before it is actually sent to the site. Time should be 
provided  for proper draining of water which may be present in the block kept for curing in the pond. 

 

Precautions:  

Precaution shall be taken while transporting of the blocks to site. 

The blocks should be loaded and unloaded with due care so as to avoid generation of stresses leading to 
breaking of block. Care should be taken to prevent the block from breaking during transporting. 
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Fixing:  

The pits of the size 0.15 M in width and required depth shall first be excavated, true to line and 
level. The relevant specifications of item A- 1 shall be followed for excavation work. The pits shall be filled 
with a layer of 0.05 M. thick sand bedding. The curbs then shall be placed in position of which 50mm. shall 
be below road. Care should be taken to maintain proper line and level.  The joints between the kerbs shall 
be pointed with C.M. 1:2 and cured for minimum seven days. 

 

Sampling and testing of concrete: 

 Samples from fresh concrete shall be taken as per IS : 1199-1959 and cubes shall be made, cured  
and tested at 7 days or 28 days as per requirements in accordance with IS : 516-1959. A random sampling 
procedure shall be adopted to ensure that each concrete batch shall have a reasonable chance of being 
tested i.e. the sampling should be spread over the entire period of concreting and cover all mixing units. 

 

NOTE:  

At least 1 sample shall be taken from each shift. Ten test specimens shall be made from each 
sample, 5 for testing at 7 days and the remaining 5 at 28 days. The samples of concrete shall be taken on 
each day of the concreting as per above frequency. The number of specimens may be suitably increased as 
deemed necessary by the Engineer-in-charge when procedure of tests given above reveals a poor quality 
of concrete and in other special cases. The average strength of the group of cubes cast for each day shall 
not be less than the specified cube strength of 200 Kg/cm2. at 28 days. 20% of the cubes cast for each day 
may have value less than the specified strength provided the lowest value is not less than 85% of the 
specified strength. If the concrete made in accordance with the proportions given for a particular grade, 
does not yield the specified strength, such concrete shall be classified as belonging to the appropriate 
lower grade. Concrete made in accordance with the proportions given for a particular grade shall not, 
however, be placed in a higher grade on the ground that the test strength are higher than the minimum 
specified. If rock pockets/honeycombs in the opinion of Engineer-in-charge are of such an extent or 
character so as to effect the strength of the structure, materially or to endanger the life of the steel 
reinforcement, he may declare the concrete defective and require the removal and replacement of the 
portion of the structure affected. 

 

Precast Kerb Stones : 

 The relevant specifications of concreting as per item above shall be followed except that work shall 
be  carried out for precast concrete kerb stones as specified in the item. All Precast members shall be cast 
at workshop. Sufficient curing shall be done before placement of the  same   The method of transporting 
and placing the precast members shall be as approved by the  Engineer-in-charge. Members shall be so 
transported that no breakage or undue stresses are induced  in them. If required, all members shall have a 
key provided on both the faces i.e. top and bottom surfaces, of  adequate size so as to fill the same with 
concrete while laying. The function of this key is to avoid the  leakage through the joint between the 
precast member and the member on which it is laid. 

 

 Mode of Measurements and Payment :  

The rate shall include cost of formwork but exclude the cost of reinforcement. The volume occupied 
by reinforcement shall not be deducted from R.C.C. work.  
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Mode of measurements and payment: The rate shall be for a unit of Rmt. 

Item No.12 : Providing and laying cement concrete 1:2:4 (1-Cement: 2-Coarsesand :4-graded stone 
aggregates 20 mm nominal size) for reinforced concrete including finishing the exposed surfaces 
with cement mortar 1:3 (1-cement, 3 Finesand) to give a smooth and even surface centering and 
formwork and curing complete excluding cost of reinforcement.(upto10 ton) 

Providing and laying cement concrete 1:2:4 (1-Cement: 2-Coarsesand :4-graded stone aggregates 20 
mm nominal size) for reinforced concrete including finishing the exposed surfaces with cement 
mortar 1:3 (1-cement, 3 Finesand) to give a smooth and even surface centering and formwork and 
curing complete excluding cost of reinforcement.(upto10 ton) 

 

The mode of measurement shall be on Cmt. basis. 

Item No.14 : Providing & Fixing M.S.grill, gate, elevation element of Decorative pattern with M.S.Channel, 
flat, medium grade m.s.pipe, square or round bars with round heanded bolts, nuts or by screw.incl. 
applying one coat zinc primer and two coat of oil paint etc.comp. 

                  Providing & Fixing M.S.grill, gate, elevation element of Decorative pattern with M.S.Channel, flat, 
medium grade m.s.pipe, square or round bars with round heanded bolts, nuts or by screw.incl. 
applying one coat zinc primer and two coat of oil paint etc.comp. 

              The mode of measurement shall be on Kg. basis. 

 

Item No.15 : Providing & Supplying JCB Machine on rental basis in case of emergency situation and break 
down type work & also during unavoidable condition as per instruction of engg.incharge, rate 
includes all nece. shifting, fuel and operating charges and stacking of useful & non-useful materials 
separately up to store. (No payment should be allowed for non working condition of machinery 
and for pipe line excavation and laying work)  

                     Providing & Supplying JCB Machine on rental basis in case of emergency situation and break 
down type work & also during unavoidable condition as per instruction of engg.incharge, rate 
includes all nece. shifting, fuel and operating charges and stacking of useful & non-useful materials 
separately up to store. (No payment should be allowed for non working condition of machinery and 
for pipe line excavation and laying work) ( Based on Previously approved rate by C E sir ) 

             The mode of measurement shall be on Hr. basis. 

Item No.16 : Supplying Pneumatic Breaker Machine for RCC Slab or Asphalt Demolishing Work on site by 
using Operator, fuel, power Supply etc. Complete as Directed. (No payment should be allowed for 
non working condition of machinery and for pipe line excavation and M.H. work. Allowed only for 
break down work)  

                        Supplying Pneumatic Breaker Machine for RCC Slab or Asphalt Demolishing Work on site by 
using Operator, fuel, power Supply etc. Complete as Directed. (No payment should be allowed for 
non working condition of machinery and for pipe line excavation and M.H. work. Allowed only for 
break down work) ( Based on Previously approved rate by C E sir ) 

             The mode of measurement shall be on Hr. basis. 

Item No.:-17  Reinstatement work for Central verge and footpath Kerb Stone 

Reinstatement work for Central verge and footpath Kerb Stone 
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The M/s shall be on RMT. Basis 

Item No -18  Providing, supplying and fixing precast C.C. blocks (M-20) edge kerb having size of  75 x 300 x 
300 mm depth and as per design conveying it to the site, jointing into C:M 1:3 and racking out 
the joints incl. necessary excavation of asphalt, soil etc. completed. 

Providing, supplying and fixing precast C.C. blocks (M-20) edge kerb having size of  75 x 300 x 300 
mm depth and as per design conveying it to the site, jointing into C:M 1:3 and racking out the 
joints incl. necessary excavation of asphalt, soil etc. completed. 

 
                     The M/s shall be Rmt. basis. 

In Case Of Where is no technical specification for the any Items available follow specification as 
per MORTH and Engi.Incharge shallbe followed and for the same I agree to abide by them 

 
Item No -19 Painting Two Coats on divider and footpath curb surface / New Concrete Surface ( Painting 

two coats after filling the surface with synthetic enamel paint in all shades on new plastered 
concrete surfaces)  

                      Painting Two Coats on divider and footpath curb surface / New Concrete Surface ( Painting two 
coats after filling the surface with synthetic enamel paint in all shades on new plastered concrete 
surfaces) (AMC approved Rate )     

The M/s shall be on SMT. Basis 

Item No -20  Brick work using common burnt clay building bricks having crushing strength not less than 
35kg./Sq.Cm. In foundation and plinth in Cement Mortar 1:5.(1-Cement: 5 -fine sand)(B) 
Conventional. 

                      Brick work using common burnt clay building bricks having crushing strength not less than 
35kg./Sq.Cm. In foundation and plinth in Cement Mortar 1:5.(1-Cement: 5 -fine sand)(B) 
Conventional.(R & B Building Road Bridge SOR 2021-22 Item Code 06001BA,Item No.as per NBO-
6.12  page no.64Dist. AHMEDABAD SOR 2021-22) 

The M/s shall be on CMT. Basis 

Item No -21  Repairing damaged M.H. and rasing M.H. up to road level incl. removing damaged brick work 
and repairing by brick masonry in C.M. 1:5 and plaster in C.M. 1:3 and fixing C.I. steps and 
existing MH sheet cover, removing the debris from MH and carting the same as directed.    

                      Repairing damaged M.H. and rasing M.H. up to road level incl. removing damaged 
brick work and repairing by brick masonry in C.M. 1:5 and plaster in C.M. 1:3 and fixing C.I. steps 
and existing MH sheet cover, removing the debris 

from MH and carting the same as directed. (Based on Drainage SOR 2009-10) 

(A) up to 0.15 mt. (@ Two Coarse) 
(B) up to 0.35mt. (@ Four Coarse) 
The M/s shall be on Nos. Basis 

 

Item No -22  Providing & laying Mountable type Central Verge including casting of Kerb of size 15.00 x 
32.50 Cm by mechanical Kerb casting machinery and  oil paint colour to Center verge (Kerb) by 
Yellow/white and Black patta (Three Coat) one coat of priming & two coat of oil Paint including 
cost of material required for paint and all labourworketc complete as per direction, detailed 
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drawing and instruction of engineer incharge .(Including Epoxy Piant of Approved Quality) 
(Central Verge)  

      Providing & laying Mountable type Central Verge including casting of Kerb of size 15.00 x 
32.50 Cm by mechanical Kerb casting machinery and  oil paint colour to Center verge (Kerb) by 
Yellow/white and Black patta (Three Coat) one coat of priming & two coat of oil Paint including 
cost of material required for paint and all labourworketc complete as per direction, detailed 
drawing and instruction of engineer incharge .(Including Epoxy Piant of Approved Quality) 
(Central Verge) Rate Anlaysis as per AUDA tender. 

The M/s shall be on Rmt. Basis 

Item No -23 Excavation of asphalt pavement etc. in line and level of any thickness with all sub layer 
including demolishing the asphalt carpet, metal, soiling etc. Rate is inclusive of Cutting the 
periphery of the area for patchwork using any type of road cutter Maschine & removing 
asphalt or sub layer within the area of patchwork using Breaker Maschine & Making the 
Surface ready for Patchwork. The rate includes of Operator, fuel, transportation & 
Maintenance of Machine  (cutter & Breaker) etc complete. The item Shall be executed as 
perinstruction. as per engg.in Charge.   

                                Excavation of asphalt pavement etc. in line and level of any thickness with all sub layer 
including demolishing the asphalt carpet, metal, soiling etc. Rate is inclusive of Cutting the 
periphery of the area for patchwork using any type of road cutter Maschine & removing asphalt 
or sub layer within the area of patchwork using Breaker Maschine & Making the Surface ready 
for Patchwork. The rate includes of Operator, fuel, transportation & Maintenance of Machine  
(cutter & Breaker) etc complete. The item Shall be executed as perinstruction. as per engg.in 
Charge.   

The M/s shall be on Smt. Basis 

 I HAVE ALSO GONE THROUGH TECHNICAL SPECIFICATIONS FOR THE ITEMS (AS PER 
STANDARD 

 P.W.D. TECHNICAL SPECIFICATIONS FOR THE ITEMS AND ALSO I HAVE THE BOOK OF THE 
SAME ) 

 AND AGREE TO ABIDE BY THEM. 

 INCASE OF WHERE  IS  NO TECHNICAL SPECIFICATION FOR THE ANY ITEMS AVAILABLE , 

 SPECIFICATION GIVEN BY THE ENGINEER IN CHARGE SHALL BE FOLOWED AND FOR THE  

 SAME I AGREE TO ABIDE BY THEM. 

 
Contractor's Signature Addl. City Engineer  
& Stamp   (South West Zone) 
            
Mobile No        
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Tender No : 33      Tender Notice No : 05/2026-27 
          

PRICE QUOTATION SHEET 

          

Earnet Money Rs. :  9500.00           Date of Submission of Tender : Dt. 29.06.2026, Time : 18:00 Hrs.  

Tender Fee Rs.     900.00     Date of Opening of Tender      : Dt. 30.06.2026, Time : 17:00 Hrs.  

Tender Class  E2 or Above        

          

Name of Work : Footpath and Central verge Reparing Work  of Differen T.P.Roads in Jodhpur Ward in 
South West Zone in AMC.(Reinvite) 

          

 
Estimated Tender Amount Rs.9,50,000.00  

          

I / We am / are willing to carry out work at _______________________________ % above / below* percent (should be written in figures and words) of 
the estimated cost, as mentioned above. Amount of my / our tender works out for Rs. ______________________________________________ (in 
figures)  
Rupees ______________________________________________________________________________ (in words) 

           

Note : * Please strike out above or below, whichever is not applicable.      

          
          
          

Contractor's Signature      Addl. City Engineer  
& Stamp       (South West Zone) 

          
          

Mobile No          
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Ahmedabad Municipal Corporation 
Engineering Department - South West Zone 

Abstract Form 
Name Of Work : Footpath and Central verge Reparing Work  of Differen  T.P.Roads in Jodhpur Ward in South 
West Zone in AMC. (Reinvite) 

Sr.  
No.  Quantity 

Item Description  Rate  
in Rs. Per  

Amount  
in Rs.  

1 300.00 Box cutting the road surface to proper slope and camber 
for making a base for road work including removing the 
excavated stuff and depositing on the road side slope as 
directed upto 200 Mt.lead. 

127.13 Cmt 38139.00 

2   Extra rate over item of excavation of earth for excavation 
of asphalt  pavement / RCC of thickness up to 0.20 meter 
including demolishing the asphalt carpet, metal,s 
oiling/cutting Reinforcement etc.comp. with stacking the 
material as directed. 

      

(A) 25.00 up to 0.20 meter thickness (By Manual)         
71.10  Smt 1777.50 

(B) 25.00 0.20 to 0.30 meter (By any type of  Breaker Machine or 
R.C.C.Cutter machine including cost of operator, fuel, & 
transportation etc complete.  

     
177.76  Smt 4444.00 

(C) 1.00 0.30 meter & above (By any type of Breaker Machine or 
R.C.C.Cutter machine  including cost of operator, fuel, & 
transportation etc complete.  

     
311.08  Smt 311.08 

3   Demolition incl. staking of serviceable materials & Disposal 
of Unserviceable materials with all lead & lift .       

A 10.00 Demolition of brick work & stone masonry including 
stacking of serviceable materials and disposal of 
unserviceable materials with all lead and lift  (1) In cement 
mortar. 

     
314.50  Cmt 3145.00 

B 10.00 Demolition & disposal of unservisable material with all lead 
and lift for unreinforeced concrete. (AMC sor) 

     
348.10  Cmt 3481.00 

C 10.00 Demolition including stacking of serviceable materials and 
disposal of unserviceable materials with all lead and lift.  (I) 
R.C.C work. 

     
604.74  Cmt 6047.40 

D 100.00 central verge -kerb stone           
8.00  

Rmt 800.00 

4   Conveyance charge of earth, lime, murrum, building 
rubbish, manure, garbage, sludge, excavated rock, fly ash, 
aggregates of any kind executed outside the road site. Rate 
also includes spreading & levelling etc complete. Internal 
conveyance above 50 mt done within the work site is not 
payable.  

      

a 1.00 a) Lead up to 1 Km.        
23.38  Cmt 23.38 
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b 25.00 b) Lead From 1Km to 2 Km.                      
30.94  Cmt 773.50 

c 25.00 c) Lead From 2 Km to 3 Km.                      
38.37  Cmt 959.25 

d 100.00 d) Lead From 3 Km to 4 Km.                      
45.52  Cmt 4552.00 

e 69.57 e) Lead From 4 Km to 5 Km.                      
52.42  Cmt 3646.61 

5 10.00 Providing and laying cement concrete 1:5:10 (1- Cement : 
5- fine sand : 10- graded brick bat aggregates 40mm 
nominal size) and curing complete. 1901.59 Cmt 19015.90 

6   Providing, laying, spreading and compacting graded stone 
aggregate to wet mix macadam specification including 
premixing the Material with water at OMC in mechanical 
mix plant carriage of mixed Material by tipper to site, 
laying in uniform layers in sub- base / base course on well 
prepared surface and compacting with vibratory roller to 
achieve the desired density as per Codal Provision. 

1271.86   0.00 

(A) 155.00 Production & Supply of WMM   
1,708.13  Cmt 264760.15 

(B) 155.00 Laying of WMM        
31.25  Cmt 4843.75 

7 400.00 Providing and Laying of Rubber Moulded Paver Block 
Grey/Coloured 60 mm thick, M-35 Grade of any size ; 
shape (Usually Uni-Paver Blocks) using black trap good 
quality aggragate of 20 mm nominal size for footpath, 
parking   areas,   service   lanes   and   other   areas   as 
mentioned in the drawing / instruction of engineer in 
charge. Cost includes formworks using rubber mould, Rate 
providing and laying paver blocks as per required grading 
and specification. The paver block shall be mechanically  
compacted.  The  work  of  paving  blocks shall be executed 
in line and level by skill mason of flooring work only. It 
should be laid in such a way that the no cutting of the 
paver block to be necessary. if cutting of paver block 
necessary then it should be cut by machine only and 
carting. The finished surface of the paver block shall have 
resonably good, plain finished. Paver blocks shall be 
compacted and shall be relaid if necessary. Gravel or such 
type of materials shall not be allowed  for  production.  
Laying  on 5cms thick sand  beddding.    

     
501.60  Smt 200640.00 

8 400.00 Removing any kind of pavement incl. Stacking of serviceble 
material disposal of unserviceble material with 50 meter 
lead and lift. 

12.32 Smt 4928.00 

9   Labour work for fixing any kind of paving with cement 
pointing in CM 1:2, including watering, ramming etc comp. 
as directed For pavement 

    0.00 
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(A) 400.00 Labour work for fixing interlocking blocks / any kind of 
pavement on up to 50 mm th sand bedding, levelling, 
watering and fixing in line & level as well  cleaning the site 
etc.comp. as directed.  

69.64 Smt. 27856.00 

(B) 100.00 Labour work of fixing kurb any design of central verge,  
(both side) footpath kurb, items includes necessary 
excavation, asphalt cutting of any thickness, erecting in line 
and position and pointing with cement mortar (1:3), 
watering, etc complete, filling with zari along the side of 
the kurb, the kurb stone fix prepared with bitumnious top 
surface, as directed by engineer in charge.   

136.40 Rmt 13640.00 

10 200.00 Supplying and fixing of 300 mm-L x 150 mm-B  x 380 mm-H 
Kerb block for Footpath in M-20 grade using 20 mm 
nominal size black trap aggregate of Sevaliya/Timba or 
equivalent  quality for pre-cast blocks, reasonably exposed 
finish/ formwork , mould with well equipped with vibratory 
system  for kerb stones of approved design including 
curing, etc. complete, including the cost of formwork etc. 
complete.  The rate shall also include necessary cutting of 
asphalt, fixing the Kerb stones in line and level on 5 cm 
thick sand bedding with necessary equipments and 
materials. The rate shall also include the flush pointing in 
CM (1:3) for all joints of the kerbstones. Filling of zari alone 
the sides of the kerb stone fixed with Bituminous concrete 
mixed in proper position as directed by Engineer in change 
to form a portable mixture.  In any case Gravel or such type 
of materials shall not be allowed for production. (AMC 
approved Rate )a) Laying on 5 cm thick Sand Bedding 

350.89 Rmt 70178.00 

11 50.00 Supplying and fixing of 380 mm H x 300 mm L x 200 mm B 
Kerb block for Central Verge in M-20 grade using 20 mm 
nominal size black trap aggregate of Sevaliya/Timba or 
equivalent quality for pre-cast blocks, reasonably exposed 
finish/ formwork, mould with well equipped with vibratory 
system for kerb stones of approved design including curing, 
etc. complete, including the cost of formwork etc. 
complete.  The rate shall also include necessary cutting of 
asphalt, fixing the Kerb stones in line and level on 5 cm 
thick sand bedding with necessary equipments and 
materials. The rate shall also include the flush pointing in 
CM (1:3) for all joints of the kerbstones. Filling of zari alone 
the sides of the kerb stone fixed with Bituminous concrete 
mixed in proper position as directed by Engineer in change 
to form a portable mixture.  In any case Gravel or such type 
of materials shall not be allowed for production.(AMC 
approved Rate )a) Laying on 5 cm thick Sand Bedding  

431.96 Rmt 21598.00 
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12 10.00 Providing and laying cement concrete 1:2:4 (1-Cement: 2-
Coarsesand :4-graded stone aggregates 20 mm nominal 
size) for reinforced concrete including finishing the 
exposed surfaces with cement mortar 1:3 (1-cement, 3 
Finesand) to give a smooth and even surface centering and 
formwork and curing complete excluding cost of 
reinforcement.(upto10 ton) 

5365.00 Cmt 53650.00 

14 100.00 Providing & Fixing M.S.grill, gate, elevation element of 
Decorative pattern with M.S.Channel, flat, medium grade 
m.s.pipe, square or round bars with round heanded bolts, 
nuts or by screw.incl. applying one coat zinc primer and 
two coat of oil paint etc.comp. 

66.00 Kg 6600.00 

15 48.00 Providing & Supplying JCB Machine on rental basis in case 
of emergency situation and break down type work & also 
during unavoidable condition as per instruction of 
engg.incharge, rate includes all nece. shifting, fuel and 
operating charges and stacking of useful & non-useful 
materials separately up to store. (No payment should be 
allowed for non working condition of machinery and for 
pipe line excavation and laying work 

600.00 Hour 28800.00 

16 10.00 Supplying Pneumatic Breaker Machine for RCC Slab or 
Asphalt Demolishing Work on site by using Operator, fuel, 
power Supply etc. Complete as Directed. (No payment 
should be allowed for non working condition of machinery 
and for pipe line excavation and M.H. work. Allowed only 
for break down work)  

600.00 Hour 6000.00 

17 250.00 Reinstatement work for Central verge and footpath Kerb 
Stone 89.76 Rmt 22440.00 

18 200.00 Providing, supplying and fixing precast C.C. blocks (M-20) 
edge kerb having size of  75 x 300 x 300 mm depth and as 
per design conveying it to the site, jointing into C:M 1:3 
and racking out the joints incl. necessary excavation of 
asphalt, soil etc. completed. 

192.72 Rmt 38544.00 

19 500.00 Painting Two Coats on divider and footpath curb surface / 
New Concrete Surface ( Painting two coats after filling the 
surface with synthetic enamel paint in all shades on new 
plastered concrete surfaces) (     

71.86 Smt. 35930.00 

20 10.00 Brick work using common burnt clay building bricks having 
crushing strength not less than 35kg./Sq.Cm. In foundation 
and plinth in Cement Mortar 1:5.(1-Cement: 5 -fine 
sand)(B) Conventional. 

2566.34 Cmt 25663.40 

21   Repairing damaged M.H. and rasing M.H. up to road level 
incl. removing damaged brick work and repairing by brick 
masonry in C.M. 1:5 and plaster in C.M. 1:3 and fixing C.I. 
steps and existing MH sheet cover, removing the debris 
from MH and carting the same as directed.  

    0.00 
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  10.00 (A) up to 0.15 mt. (@ Two Coarse)      
728.82  

Nos. 7288.20 

  2.00 (B) up to 0.35mt. (@ Four Coarse)   
1,155.44  

Nos. 2310.88 

22 30.00 Construction of RCC nosing in central verge using M 200 
grade cement concrete .The item includes cost ofcentering 
& shuttering.reinforcment both side cement plastr inC;M 
1:3 mortar &curing etc.complete Half round portion of the 
nosing shall be made by using mild steel. 

       
25.00  

Nos. 750.00 

23 20.00 Excavation of asphalt pavement etc. in line and level of any 
thickness with all sub layer including demolishing the 
asphalt carpet, metal, soiling etc. Rate is inclusive of 
Cutting the periphery of the area for patchwork using any 
type of road cutter Maschine & removing asphalt or sub 
layer within the area of patchwork using Breaker Maschine 
& Making the Surface ready for Patchwork. The rate 
includes of Operator, fuel, transportation & Maintenance 
of Machine  (cutter & Breaker) etc complete. The item Shall 
be executed as perinstruction. as per engg.in Charge.   

     
123.20  

Smt 2464.00 

24 20.00 Supplying Electric Breaker Machine for RCC Slab or 
Asphalt Demolishing Work on site by using Operator, 
fuel,power Supply etc. Complete as Directed. 

  
1,200.00  

Shift 24000.00 

    Total Rs. :- 950000.00 
 

 
 

I/We am/are willing to carry out the work at % above/below % (should be written in 
figures and words below/above the estimated rates mentioned above. Amount of my/our 
tender works out as under: 

Notes : 

 

1) % above / below is to be submitted online only. 

2) All work shall be carried out as per the specifications or as directed. 
  

3) Rates quoted include cleaning of site (prior to commencement of work and at its close) in all 
respects and hold formwork under all conditions, site moisture, weather, etc.. 

4) All the item rate are considering excluding cost of GST as per Government of Gujarat Road 
And Building Dept. Reso. No. TNC/102022/457/C Dt.05/04/2022. So, bidder shall be consider 
this change in BOQ 

 

 

Seal and Signature of the Bidder                                                    Addl. City Engineer    

                        (SOUTH WEST ZONE) 

 


