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AHMEDABAD MUNICIPAL CORPORATION 

SOUTH WEST ZONE  

 

 

 

Tender Notice No : 05/2026-27         Tender No : 36 

 

 

 

 

 

 

 

Download Tender Document : From website on http://nprocure.com and   
  http://amc.nprocure.com.in 
 

Last Date of online Tender Submission : Dt. 29.06.2026 up to 18:00 Hrs. 
 

Last Date of submission of blank tender : Dt. 30.06.2026 up to 16:00 Hrs. 
Document, EMD & Tender Fee and Other   by Speed post AD, courier or  
Documents   Hand delivery. 

 
Date of Tender Opening  : Dt. 30.06.2026  at 17:00 Hrs. 

 
 
 
 
 

Dy. Municipal Commissioner 
Ahmedabad Municipal Corporation. 

South Zone West Zonal Office, Late Shri Tushar bhavan, Near Shelby Hospital, Jodhpur, 
AHMEDABAD 

 
 

  Providing and laying  Hotmix material for patchwork in T.P. Roads and 
Required Material Supply For filling pothholes in Jodhpur Ward , South 
West Zone.(ARC) 
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AHMEDABAD MUNICIPAL CORPORATION 
Invitation for Bid (IFB) 

1. The AHMEDABAD MUNICIPAL CORPORATION, (Hereinafter called  “the Employer”) invites 
sealed Tender document from reputed and qualified bidders for the construction of Works detailed 
in the Table below:-  

Sr. 
No. 

Name of Works Approximate 
value of works 

(Rs.) 

Bid Security     
(Rs.) 

Completion Period 

1 Providing and laying  Hotmix 
material for patchwork in 
T.P. Roads and Required 
Material Supply For filling 
pothholes in Jodhpur Ward , 
South West Zone.(ARC) 

Rs. 9,50,000.00 

Class E2  
or Above 

Rs.9500.00 12  months(Excluding 
Monsoon)   

 
2. Tender (a complete set of bidding document) fee shall be Rs. 900/- in the form of Demand Draft / 

Pay Order from any Nationalized Bank in favor of MUNICIPAL COMMISSIONER, Ahmedabad, 
payable at Ahmedabad, which shall be non refundable. The fees shall be paid at the time of 
submitting the tender. 
 

3. Interested bidders shall download the tender documents from website up to Dt.29.06.2026 at 18:00 
Hrs tender fee as mentioned in clause 2 above shall be paid by the bidder at the time of bid 
submission.  

 
4. All bids must be accompanied by Bid Security of the amount specified for the Works in the above 

Table payable at Ahmedabad and drawn in favor of AHMEDABAD MUNICIPAL CORPORATION, 
Ahmedabad.  Bid Security will have to be in any one of the forms as specified in Clause of ITB 
(Instructions to Bidders). 

 
5. All Bids must be delivered to Assistant Manager "South West Zone, Zonal Office", Late Shri Tushar 

bhavan, Near Shelby Hospital, Jodhpur, Ahmedabad-380015 Not later than 16:00 hrs on 
Dt.30.06.2026 
 

 
 
 
 
 

 
Contractor's Signature Addl. City Engineer  
& Stamp   (South West Zone) 
            
            
Mobile No 
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Department name Engineering Department 
Circle/Division South west Zone 

IFB No/Tender Notice No. 05/2026-27 

Name of Work Providing and laying  Hotmix material 
for patchwork in T.P. Roads and 
Required Material Supply For filling 
pothholes in Jodhpur Ward , South 
West Zone.(ARC)Estimate contract value(INR) Rs. 9,50,000.00 

Period of Completion  12  months(Excluding Monsoon)   
Bidding Type pen/Limited 
Bid Call(Nos) 1 
Tender Currency Type -------------- 
Tender Currency Settings -------------- 
Joint venture Applicable/Not Applicable 
Rebate Applicable/Not Applicable 

 

Amount Details: 
Bid Document Fee: Rs.900.00 
Bid Document Fee Payable to: Municipal Commissioner, Ahmedabad 
Bid Security/ EMD (INR) Rs.9500.00 
Bid Security/ EMD In Favor of Municipal Commissioner, Ahmedabad 
Tender Dates 

Bid Document Downloading Start Dates Dt. 29.06.2026 upto 18:00 Hrs. 

Pre Bid Meeting N/A 

Last Date & Time for Receipt of Bids Dt. 30.06.2026 upto 16:00 hrs 
(including addendum if any) 

Bid Validity Period 120 Days 

Remaks Submission of EMD Tender fee and Other Documents 
during office hours : On date 30.06.2026 & 16:00 hrs in 
the Office of Assistant Manager (South West  Zone 
Office, Late Shri Tushar bhavan, Near Shelby Hospital, 
Jodhpur, Ahmedabad-380015 

Bid Opening Date Dt.30.06.2026 at 17:00 hrs 

  

Other Details 
Officer Inviting Bids: Assistant Manager(South West Zone) 
Bid Opening Authority: Assistant Manager(South West Zone) 
Address: Late Shri Tushar bhavan, Near Shelby Hospital, Jodhpur, 

Ahmedabad-380015 
Contact details: 079-32981396 
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MEMORANDUM OF WORKS IN BRIEF 
 

Tender Notice No : 05/2026-27        Tender No : 36 

Municipal Commissioner invites Percentage Rate sealed tenders from interested contractors. 

1 Name of work Providing and laying  Hotmix material for 
patchwork in T.P. Roads and Required Material 
Supply For filling pothholes in Jodhpur Ward , 
South West Zone.(ARC) 

2 Time Limit 12  months(Excluding Monsoon)   

3 Eligibility Criteria 
 

Register “E2”or Above class in PWD in Govt. R&B/CPWD/AMC or 
equivalent registration with any other state Govt. or institutions. 

4 Estimated Cost put to tender Rs. 9,50,000.00 

5 Earnest Money Deposit 
 

Rs.9500.00Demand Draft, Pay order, or Cheque ,Bank Guarantee 
(As per finance circular no. 12 Dt.14/06/2021 in favour of Municipal 
Commissioner, Ahmedabad) To be submitted as prescribed below. 
Demand Draft or Bank Guarantee shall be from Nationalized Bank 
and valid for 120 days. 

6 (A) Security Deposit: 5% of Tender Amount  
 (B) Retention 2% of the value of work done will be deducted from each RA bill. It 

will be released along with release of payment of Final Bill. 
7 Tender fees 

(Non refundable) 
Rs.900/- Demand Draft / Pay order  in favour of Municipal 
Commissioner, Ahmedabad) 

8 Submission of EMD and 
Tender Fees 
 

In separate sealed cover each for EMD and Tender Fees along with 
Tender as described in the invitation of tender and submitted to 
Office of Assistant Manager (South West  Zone) Office, Late Shri 
Tushar Bhavan, Near Shelby Hospital, Jodhpur, Ahmedabad-
380015. 

9 Tenders issue date Tenders from the website http://amc.nprocure.com & 
http://nprocure.com shall be  down loaded. 

10 Last date of receiving Tenders. Dt. 29.06.2026 up to 18;00 hrs  The tenders received after this date 
and time will not be entertained under any circumstances. 

11 Date of Opening 
 

Dt.30.06.2026 at 17;00 hrs to Assistant Manager "South West Zone 
Office", Late Shri Tushar bhavan, Near Shelby Hospital, Jodhpur, 
Ahmedabad-380015 

12 Mode of sending the Tender 
Documents 

Document shall be submitted in sealed envelope systems By RPAD/ 
Speed post/ Hand Delivery/ Courier in sealed covers as described in 
submission of the tender. 

13 
 

Terms, Condition, & Specification All general condition of contract of Form B1 condition of contract 
shall be applicable. 

Conditional tenders will not be accepted. Municipal Commissioner reserves the rights to reject any or all the tenders 
without assigning any reasons thereof. 

 

 

Contractor's Signature Addl. City Engineer  
& Stamp   (South West Zone) 
 Mobile           
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ybœtJtœ BgwÂlÂmvj ftuvtuohuNl 
bntldh muJtmœl - œrûtK vrùb Ítul 

œrûtK vrùb Ítul Ítulj ytuVem, 
MJ. ©e <w»tth œuNbwF CJl, NuÕce ntuMvexj vtmu, stu^vwh, ybœtJtœ-380015 

 
œrûtK vrùb Ítul  xuLzh ltuxem lk- 05/2026-27 btk ytJhe juJtguj ftbtule ÂJd<tu / Nh<tu:- 
1. Wvhtuf< xuLzhtu su <u Jdobtk btLg hSMx[uNl ^htJ<t ftuLx[tfxh©eytuyuu ChJt. 
2. xuLzhle rlg< xuLzh Ve <&t R.yub.ze. ck^ fJhbtkk Wvh lt mhltbu ÁcÁ / hSMxh yu.ze./ MvezvtuMx/ fwhegh&e rlg< mbgbtk 

btufjJtlt hnuNu.  
3. ftuLx[tfxh©eytuyu xuLzhle mt&u BGþrlrmvj btLg hSMx[uNlle/ dJobuLx hSMx[uNlle ftuve, (xuLzh ftuve <&t yLg vwhtJt mt&u) 

yawf mtbuj fhJtle hnuNu ylu fJh Wvh xuLzh lkch <&t ftuLxufx lkch sYh MvÐ œNtoJJtltu hnuNu.ck^ fhJh Wvh xuLzh ltuxem 
lkch, xuLzh lkch, ftblwkk ltb <&t, ftuLx[[tfxhle mkM&tlwk ltb <&t ftuLxufx lkc< yJ~g œNtoJJtlt hnuNu. su ftuLx[tfxh©eytuyu 
hSMx[uNl heLgw fhtJuj l ntug <u ftuLx[tfxh©eyu xuLzh ChJt lnek. 

4. ftuLx[tfxhtuyu xuuLzhbt cukfl wltb, Ft<t lkch, btRfh lkch ylu mhltb wMvÐ yûthtubtk jFJw. 
5. xuLzh Ve vu ytuzoh / zebtLz z[tVx&e aqfJJtlehnuNu. œhuf xuLzh œeX yjd xuLzh xuLzhVe ChJtle hnuNu.  
6. ytuAe hfble xuLzh Ve, R.yub.ze. fu xuLzh Ve, R.yub.ze. ÂJltlt xuLzhtu hœct<j (fuLmj) dKtNu. 
7. xuLzh mt&u BþfJtbtk ytJ<e yluoMxble, xuLzhle hfblt 1% «btKu cukf duhLxe / zebtLz z[tVx / vu ytuzoh / jtufj btRfh auf&e s 

MJefthJtbtk ytJNu. œhuf xuLzh œeX yjd R.yub.ze. ChJtle hnuNu. R.yub.ze. hfb Yt. yuf fhtuz mwDele ykœtS< hfblt 
ftb btxu htufzt, jtufj btRfh auf, rzbtLz z[tVx, vu ytuzoh fu cukf duhkxelt MJYvbtk <&t Yt. yuf fhtuz&e Wvhle ykœtS< hfblt 
ftb btxu R.yub.ze.le hfb btºt rzbtLz z[tVx, vu ytuzoh fu ckuf duhkxelt MJYvbtk ytvJtle hnuNu. 

8. cukf duhuLxe btºt ybœtJtœ Nnuhle s MJefthJtbtk ytJNu. 
9. xuLzh Ve <&t R.yub.ze.le hfblt ze.ze./ aufle vtA¤ ftuLx[tfxh©eyu vtu<tle mkM&tlwk ltb <&t btuctRj lkch yJ~g 

jFJtltu hnuNu. 
10. Nh<e xuLzhtu hœ ct<j dKtNu. 
11. stu xuLzhbtk MvÐ WÕjuF fhtguj ntug <tu atubtmtlu fthKu Ft<tfeg MËalt yLJgu ßgthu ßgthu ftb ck̂  htFJtLþk &tg <u mbglu 

ftble BþÆ<btk bshu ytvJtbtk ytJNu. vhkðþ yt yLJgu ftuE CtJ J^thtu ytvJtbtk ytJNu lne. sule ltuk^ xuLzhhu juJe. 
12. xuuLzhtu ftuEvK fthK ytÃgt rmJtg MJefthJt fu lrnk MJefthJt <ule mkÃËKo m•tt BGþrlrmvj frbNlh©ele hnuNu. 
13. xuLzhbtk stu ftuR mwDtht JDtht ntug <tu <u ykd xuLzh Ch<t vnujt AuÕju ÂœJmu rlg< JucmtRx y&Jt fauheyu sYhe <vtm fhelu 

s xuLzh btufjJw. 
14. mefgtuhexe zevtuÍex/ vVtuboLm duhuLxele hfb Yt. yuf fhtuz mwDele ykœtS< hfblt ftb btxu htufzt, jtufj btRfh auf, rzbtLz 

z[tVx, vu ytuzoh fu cukf duhkxelt MJYvbtk <&t Yt. yuf fhtuz&e Wvhle ykœtS< hfblt ftb btxu mefgtuhexe zevtuÍex/ vhVtuboLm 
duhkxele hfb btºt rzbtLz z[tVx, vu ytuzoh fu ckufduhkxelt MJYvbtk ytvJtle hnuNu. 

15. ytuljtRl yul-«tufgwh JucmtRx vh&e ChJtlt &<t xuLzhbtk ftuLx[tfxh/ yusLmeyu xuLzhle ntzo ftuvebtk CtJ Cgto Jdhle mne 
mefft fhe mcbex fhJtle hnuNu. stu <ubtk CtJ Chuj nNu <tu <uJt xuLzh hœ fhJtbtk ytJNu. 

16. mœh xuLzhle ytRxbtult CtJtu ltKt Ft<t lt mhfgwjh lk.38, <t.21/11/22 <&t mûtb m•ttle b¤uj bkswhe bwsc GST 
rmJtg dKºtebtk juJtbt ytJuj <&t «Jo<btl rlgb bwsc GST awfJJt vtºt &Nu su&e <btb cezomu <u bwsc dK<he fhe xuLzhtu 
ChJtlt hnuNu. 

17. mœh xuLzh yk<od<lt ftb mkjøl y.Bgw.ftu.btk vJo<btl <btb rlgbtu/mhfgwjhtu jtdw vzNu <ubs JF<tu JF< &lth mw^thtytu 
vK jtdw vzNu. sule ltuk^ jR xuLzhtu ChJtlt hnuNu. 

 
zebtLz z[tVx / auf “BgwÂlÂmvj fÂb§h, ybœtJtœ” lt ltbltu fZtJJtu.  
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18. œrûtK vr©b Ítulltk Jtr»tof huRx xuLzhbtk bhtb<-rlCtJltk z[ulus, vtKe, htuz, rcÕz´dlt swœt 
swœt ftbtu <&t Mxu.f.X.lk. 939 <t.27.07.2012 &e JtÕbefe mbtsle bkz¤eytulu ytvJtbtk ytJ<t 
z[ulus zemeÕx´dlt ftbtu btxu ltdrhf yr^fth vºtfbtk sKtJuj mbg bgtoœtbtk Vrhgtœltu rlftj fhJt 
<ubs muJtfeg ftbdehe mbg bgtoœtbtk vwKo &tg <u btxu R-dJolLm me.me.yth.yum. «tusufx 
yk<od<<t.21.08.2021lt mh¾gwjh <&t mexe Rsluh Ft<w vrhvºt lk.2 <t. 07.10.2023 lt 
vrhvºt,Bgw.frb.©ele <theF 23.04.2026 le belexm ytuV bexekd ltk bwœTt lk.21 ylwkm^tlu z[tVx btk 
mtbuj vulÕxe Nh<tu xuLzhbtk htFJtle ylu <u bwsc le vulÕxe JmwjJtle xuLzh Nh<tu leau bwsc Au. 

 
1. me.me.yth.yum.btk ltuk^t<e Vrhgtœ Jtuzoltk Rsluh MxtV îtht ftuLx[tfxh/yusLmelu 

Jtuxmyuv/xujeVtulef btægb&e y&Jt YcY juFe<btk Vrhgtœ ytvJtbtk ytJNu.mœh Vrhgtœle 
ftbdehe yum.yuj.yu. le mbg bgtoœtbtk fhJtle hnuNu. 

2. ftbdehe vwKo &gt ctœ <ult Vtuxtud{tV,mxeoVefux ylu ftbdehe vwKo &gt le òK yum.yuj.yu. mbg 
bgtoœtbtk Jtuzolt MxtVlu fhJtle hnuNu. 

3. stu ytvlu ytvuj Vrhgtœ yum.yuj.yu. mbg bgtoœtbtk vwKo lne &tg <tu yt mtbuj ftuÐf bwscle  
vulÕxe le hfb ytvltk cej btk&e Jmwj fhJtbtk ytJNu. 

4. ytvlu mtukvJtbtk ytJuj me.me.yth.yum. Vrhgtœtu ltu hevtuxo yXJtzef ^tuhKu rlg< Vtubuoxbtk  
«btKe< fhe Jtuzo yturVmu hsw fhJtltu hnuNu. 

5. ftuLx[tfxh îtht yhsœth lu Vtul fgto ctœ mœh Vrhgtœ yLg Jtuzo fu yLg rzvtxobuLx fu 
y.Bgw.ftuvtuohuNl lt ftgoûtuºt btk l ytJ<e ntuR <ule òK Jtuzo MxtVo lu <tðftrjf fhJtle hnuNu. 

 
 me.me.yth.yum Vrhgtœ mbg bgtoœt btk rlftj l &Jtlt mkstudtu btk fhJtle &<e 5uluÕxe le rJd< leau 

Bþsc Au.  
Sr. 
No. 

Department Category Problem SLA Penalty 
per one 
Problem 
per day 
in Rs. 

1 Engineering Water>>Engineering Inadequate water or low inflow 
pressure - Eng 

240 
Hours 

500 

2 Engineering Water>>Engineering Leakage In Pipe Line - Eng 48 
Hours 

500 

3 Engineering Water>>Engineering Water quality-Polluted water - 
Eng 

24 
Hours 

500 

4 Engineering Water>>Engineering No Water - Eng 240 
Hours 

500 

5 Engineering Drainage>>Engineering Drain Blockage or Choking on 
TP road - Eng 

48 
Hours 

500 

6 Engineering Drainage>>Engineering Overflowing of main line and 
distribution line on road - Eng 

48 
Hours 

1000 

7 Engineering Drainage>>Engineering No Drainage Manhole cover - 
Eng 

24 
Hours 

1000 

8 Engineering Drainage>>Engineering Frequent Breakdown & Blockage 
of Drain - Eng 

96 
Hours 

500 

9 Engineering Road Pot holes on the Road 24 
Hours 

500 

10 Engineering Road Patch work Relaying of a portion 
of road 

72 
Hours 

500 



7 

 

11 Engineering Road Deep Pit - Large settlement of 
road 

48 
Hours 

1000 

12 Engineering Road Removal of waste-Dust Lying on 
both side of the road after re 
surfacing 

72 
Hours 

500 

13 Engineering Footpath Footpath Repairing Required 168 
Hours 

500 

14 Engineering Public Building No Water Supply In A Public 
Building 

24 
Hours 

500 

15 Engineering Public Building Public Toilets and Urinals - 
Repairing of Doors, Windows, 
Tiles or Sheets 

360 
Hours 

1000 

16 Engineering Public Building Other Maintenance 168 
Hours 

500 

17 Engineering Drainage>>Engineering Contractor Had not disposed off 
the Manhole Silt Properly - Eng 

48 
Hours 

500 

18 Engineering Drainage>>Engineering Raising the Manhole Cover & 
Catch Pit Up To the Road Level - 
Eng 

168 
Hours 

500 

19 Engineering Drainage>>Engineering Lowering the Manhole cover & 
Catch pit - Eng 

168 
Hours 

500 

20 Engineering Drainage>>Engineering Public Toilets and Urinals - 
Drainage Line Blockage or 
Choking 

72 
Hours 

500 

21 Engineering Drainage>>Engineering Public Toilets and Urinals - 
Drainage Line Breakage 

168 
Hours 

500 

22 Engineering Water>>Engineering Public Toilets and Urinals - Non-
Availability of Water/Cleaning of 
Water Tank/Broken Tank Cover 

168 
Hours 

500 

 
 

Contractor's Signature Addl. City Engineer  
& Stamp   (South West Zone) 
            
Mobile No         
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AHMEDABAD MUNICIPAL CORPORATION 
ENGINEERING DEPARTMENT 

GENERAL CONDITION 
1. Contractor shall produce the relevant registration certificate of AMC / State Govt /Central  Govt. 

2. Contractor shall register the work to labour commissioner as per labour act. 

3. Contractor shall not sub-let the work without permission of the authority  

4. Contractor should have sufficient skilled and unskilled laborers so that he shall start work at different 
sites simultaneously. Contractor's having labour force available during festivals shall only apply. 
Contractor cannot stop the work due to non availability of labour force.  
In case progress is delayed, contractor shall be penalized 0.10% of Tender amount per day for 
work done after time limit, maximum up to 10% for remaining value of work.  

 
6. Advance payment / machinery advance will not be paid. 

7. Payment of running bill will be made as per recent A.M.C. policy in force. 

8. No extra payment will be made due to increase of central / state Govt. Taxes. 

9. If the work is not completed within time limit the penalty will be recovered from immediate bills of 
Contractors. 

10. If the material i.e. MH cover C.C block etc. supplied from Municipal Corporation store then contractor 
shall not claim for any extra rate for non execution of such item, partly/fully. 

 
11. In the specifications, "as directed"/"Approved" shall be taken to mean, "as directed"/approved" by the 

Engineer-in-charge. 
 
12. Wherever a reference to any Indian Standard appears in the specifications, it shall be taken to mean as 

a reference to the latest edition of the same in force on the date of agreement. 
 
13. In "Mode of Measurement" in the specifications wherever a dispute arises in the absence of specific 

mention of a particular point or aspect, the provisions on these particular points, or aspects in the 
relevant Indian Standards shall be referred to. 

 
14. All measurements and computations, unless otherwise specified, shall be carried out nearest to the 

following limits: 
(i) Length, width and depth (height)------- 0.01 Meter. (RMT) 
(ii) Areas -----0.01 Sq. Mt. (SMT) 
(iii) Cubic Contents ------0.01 Cu.Mt. (CMT) 

19. The distance, which constitutes lead, shall be determined along the shortest practical route and not 
necessarily the route actually taken. The decision of the Engineer-in-charge in this regard shall be 
taken as final. 
 

16. Where no lead is specified, it shall mean "all leads" 

17. Lift shall be measured from plinth level. 

18. Definite particulars covered in the items of work, through not mentioned or elucidated in it, specifications  
shall be deemed to be included there in. 

19. Reference to specifications of materials as made in the detailed specification of the items of work is in 
the form of a designation containing the number of the specification of the material and prefix 'M' e.g. 
'M-5'. 

20. Approval to the samples of various materials given by the Engineer-in-charge shall not absolve the 
contractor from the responsibility of replacing defective material brought on site or materials used in the 
work found defective at a later date. 



9 

 

21. The contract rate of the item of work shall be for the work completed in all respects. 

22. No collection of materials shall be made before it is got approved from the Engineer-in-charge. 

23. Collection of approved materials shall be done at site of work in a systematic manner. Materials shall 
be stone at site of work in a systematic manner. Materials shall be stored in such a manner as to 
prevent damage, deterioration or intrusion of foreign matter and to-ensure the preservation of their 
quality and fitness for the work. 

24. Materials, if and when rejected by the Engineer-in-charge, shall be immediately removed from the site 
of work within 24 hours.  

25. No materials shall be stored prior to, during and after execution shall be kept in sufficient numbers and 
in good working condition on the site of the work. 

26. All works shall be carried out in workmanlike manners per the best techniques for the particular item. 

27. All tools, templates, machinery and equipment for correct execution of the work as well as for checking 
lines, levels, alignment of the works during execution shall be kept in sufficient numbers and in good 
working condition on the site of the work. 

28. The mode, procedure and manner of execution shall be such that it does not cause damage or over 
loading of the various components of the structure during execution or after completion of the structure. 

29. All necessary safety measures and precaution (including those laid down in the various relevant Indian 
Standards) shall be taken to ensure the safety of men, materials and machinery on the works as also of 
the work itself. 

30. The testing charges of all materials shall be borne by the Contractor unless recovery at one percent 
towards testing charges is separately made. 

31. The tenderer is required to check the web site for Addendum if any, before 48 hours of tender 
submission date and time. The tenderer who quotes the tender without attaching the addendum will be 
rejected. 

32. As per City Engineer’s circular no.-6/2011-12 Dt.24.6.2011 all terms & conditions will be applied. 

33. Contractor has to follow Planning Department Circular No 10 Dt. 07/09/2018 strictly. 
34. As per AMC’s Finance department circular no.38/ Dt.21/11/022 and approval of competent authority,  

rate of all the items are taken without GST and prevailing GST will be payable. 
35. All the relevant prevailing AMC circulars/ its time to time revisions are applicable for this work and all the 

bidders are bound to follow the same, so the bidder must check before applying for the tender.   
 
INSTRUCTION TO TENDERERS 
TENDER VALIDITY PERIOD: 

 The tender shall be kept valid for acceptance for a period of One Hundred Twenty Calendar days (90) 
from opening of price bids. 

 
SECURITY DEPOSIT     
  Within 10 days of receipt of Acceptance from the Corporation, the successful tender shall furnish to the 

Corporation Security Deposit of 5% (Five percent) of the contract price Cheque or Bank Guarantee, pay 
order, or demand draft of Nationalized Banks and Schedule Banks only. 

 
 
 

Contractor's Signature Addl. City Engineer  
& Stamp   (South West Zone) 
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AHMEDABAD MUNICIPAL CORPORATION 
ENGINEERING DEPARTMENT  

GENERAL SPECIFICATION 
 

Time limit for the work shall be 12 Month (Excluding Monsoon) after the order to start the works. Progress of work 
should be in proportion to time limit. 
The contractor shall be remain responsible for Workmen’s compensation if any accident. The contractor shall arrange 
for barricading at night and arrangement of Pagi at night to direct the traffic. He shall be responsible for any damage 
to public, If any incident happen, during the execution of work. In case of dispute for unseen or overlooked items the 
decision of the Dy.City Engineer shall be final. The contractor shall have to give site clean of all rubbish during the 
work and at the time of completion of work and hand over the site with final finishing of the work as directed. All the 
rejected materials shall be removed from site within 24 hours by contractor at this risk and cost. Debris shall have to 
cart daily from site.  

 

If any extra item crops up during the progress of work the same shall be carried out by the contractor and he shall be 
paid at the rate fixed by Add.C.E. as per the rate analysis based on latest SOR or if item is not available in SOR than 
based on current market rates. In case of extra item decision of Add. City Engg. shall remain final regarding rate.  

 

If in the interest of the Corporation it is necessary to change either any site or the design of the propose work the 
contractor shall carry out the same at his quoted rates without charges any extra and the contractor will have to carry 
out the works and he will be paid at the rate quoted by him. No claim for extra rate for subsequent changes in site 
and design is entertained. 
 
Octroi exemption passes shall not be given for any materials required for the work. Contractor will be fully 
responsible for compliance of the various provisions under contract Act. 1970 and the Rules framed the to under. 
 
The tender for the work shall remain open for a period (120) days from the date of opening of the tenders for this 
work and that the tenderer shall not be allowed to withdraw on modify the offer on his own during the period. If any 
tenderer withdraw or makes any modifications or addition in the terms and conditions of his tender not acceptable to 
the Municipal Corporation the Municipal Corporation shall without prejudice to any right or remedy be at liberty to 
forfeit in full the said earnest money and black list the contractor. 
 
If the work is not carried out within the specified time limit. from the date of order to start the work the penalty of Rs.- ( 
As per Form - B1) per day of delay shall be recovered from the immediate bills payable to the contractor. Contractor 
has to make his own arrangement for procurement of steel and cement. 
 
Contractors should note the following conditions carefully:- 
i) Conditional tender shall not be accepted. 
ii) All tenders are to be submitted in duplicate without which the tenders are liable to be rejected. 
iii) In case of tender downloaded from website, tender fee & EMD should be submitted in form of demand draft or 

in cash. 
iv) Condition of Form - B1 Standard Specification of material & code of practice will be applicable. Form B1 can be 

is available in website. Specification shall be as per ' R& B Dept. - Govt. of Gujarat booklets   of Building Works 
& and Road Works Specifications published by Gujarat Book Depot, Sector-21. Gandhinagar. 

 
 
 
 
Contractor's Signature Addl. City Engineer  
& Stamp   (South West Zone) 
 
Mobile No 
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Contractor's Signature Addl. City Engineer  
& Stamp   (South West Zone) 
      

 
 

      

Mobile No         
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DETAILS OF BANK ACCOUT 

 

1 Contractor's name 

 

 

2 Address  

 

 

3 Telephone/ mobile no.  

4 Permanent account no. (PAN no.)  

5 Name of the bank  

6 Branch name and address  

7 Account type  

8 Account no.  

9 MICR no.  

10 IFS CODE  

11 Contractor/ supplier's  

 

signature and  stamp 
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FORM-B1 

AHMEDABAD MUNICIPAL CORPORATION 
ENGINEERING DEPARTMENT 

 
PERCENTAGE RATE TENDER AND CONTRACT FOR WORKS ADDITIONAL INSTRUCTIONS TO PERSONS 

TENDERING 
 

1. Competency of Tendered: No contract will be awarded except to responsible bidder capable for performing 
the class of work completed. Before the award of the contract, any bidder may be required to show that he 
has the necessary facilities, experience, ability and financial resources to perform the work in satisfactory 
manner within the time stipulated. Contractor may be required to furnish the department with the statement 
as to their experience and their financial status. 
 

2. Tenderer will be deemed to have inspected the site and to have satisfied himself as to the nature of all 
works, all  existing roads water - way and other means of communication and access to and from the site of 
work and the building that may be required for temporary purpose in connection with the construction, 
completion and maintenance fo the works and must make his own enquiries as to work yard, sites, depot 
and dumps and as to the acquisition of such additional sites and areas as may be necessary for temporary 
purpose for constructing, completing and maintaining the works. 
 

3. Payment: - The tenderer must understand clearly the rates quoted are for completed works and include all cost 
due to labour, scaffolding plant, supervision, service work, power, royalties and octroi etc. and include all extras to 
cover the cost of night work if an when required. No claim for additional payment beyond the prices or rates 
quoted will be entertained and the tender will not be entitled subsequently to make may claim on the ground of 
misrepresentation or on the ground that he was supplied with information given by any person (whether the 
member is the employee of Engineering Department of Corporation or not). Any failure on his part to obtain all 
necessary information for the purpose of making his tender and filling the several prices and rates therein shall 
not relieve him from any risks or liabilities arising out o, or consequent upon the submission of the tender. 
 

4. Tender Forms: - the tenderer must fill up every blank in the form of tender and in the schedule and he must return 
the documents sent here with.  
 

5. Erasures: - Persons tendering are informed that no erasures of alternations by them in the text of the documents 
sent herewith will be allowed and any such erasures or alternations will be disregarded. If there is any error in 
writing no over-writing should be done, the wrong words or a figure should be struck out and the correct one 
written above or near it in unambiguous way, each correction should be initialed. 
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CONTRACTORS TO PLEASE READ THIS CAREFULLY 

1. The rate for items must be given in words and figures. Amount of each item must also be entered in columns and 
the tenderer must strike out grand total of the amount. 

2. If the tender is taken in favor of the company, a power of attorney in favour of the person who may have signed 
the tender for the company must accompany the tender. 

3. Solvency Certificate of a Bank or a Revenue Officer of an amount upto 20% of the tendered cost plus the amount 
of works on hand still to be executed will have to be reduced by the Contractor. 

4. Challan for earnest money must accompany the tender. Tenderer may pay earnest money in the form of 
CROSSED Demand Draft in favour of the Municipal Commissioner of Municipal Corporation, Ahmedabad. 
Earnest money in cash or by cheque shall not be accepted. 

5. The Contractor shall have to furnish Income Tax Clearance Certificate before tender is accepted and intimate 
assessment number and ward under which is assessed. 

6. Copies of certificate as regards previous experience if any must accompany the tender. 
7. Declaration showing all works on hand with the Contractor and the value of works that remain to be executed in 

each case must accompany tender. 
8. All pages should be initial 
9. The Contractor should initial all corrections, erasures and over writing. 
10. Discrepancies and Adjustment of Errors: Any error in quantity or amount in schedule 'B' showing items of works to 

be carried out shall be adjusted in accordance with the following rules : 
(a)  In the event of a discrepancy between description in words and figures quoted by a tenderer in the 'rates' 

column, the description in words shall prevail. 
(b)  In the event of an error occurring in the 'amount' column of the schedule 'B' showing items of work, as a result 

of wrong multiplication of the unit- rate and quantity, the units - rate shall be regarded as firm and 
multiplication shall be amended on the basis of the rates. 

(c)   All errors in totaling in amount column and in carry forward totals shall be corrected. 
(d)  Any rounding off of amounts against 'items' or 'totals' shall be ignored. 
 

11. (i) It any please be noted that tender will be considered as invalid especially, if the requirements as per 
instruction. No. 1 to 10 above is not complied with before submitting the tender. Also please read carefully the 
face-sheet and General Rules and Directions for the guidance of Contractors of this form.  

(ii) Right is reserved to reject any or all tender (s) without assigning any reason(s) thereof. 
10A. The tender will be liable to be rejected out tight if the tenderer has filed in tender documents by ball pen 
instead in ink. 
11. In addition to the above the tender will also be liable to be rejected outright if 

: 
(i) The tenderer proposes any alternation in the works specified or in the time allowed for carrying the work or any 

condition or correction made in any code or mode of schedule 'B' or specifications. 
(ii) Any of the page / pages of the tender is / are removed or replaced. 
(iii) The tenderer does not initial all corrections, additions or pasted slips. 
(iv) He makes any erasure in the tender. And 
(v) The tenderer or in the case of a firm, each partner or the person holding the power of attorney there of does 
not sign or the signatures is / are not attested by a witness the tender in the space provided for the purpose. 

12. A certificate of registration as approved Contractor should be attached with the tender. 
12A. In respect of the tenders from the Co-operative Society, a solvency, certificate of an amount equal to 
20% of the amount of the work put to tender will have to be produced along with the tender or a certificate 
regarding the borrowing capacity of the society issued by the Legal Assistant, Directorate Cottage industries 
will have to be produced along with the tender. 
 

13. (1) The several documents forming the contract are the essential parts of the contract a requirement occurring in 
one is as binding as though occurring in all they are intended to be mutually explanatory and complementary 
and to described and provide for a complete work. 
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(2) In the event of any discrepancy, the several documents forming the contract or in any one document the 
following order or precedence should apply: 
(a) Dimension and quantities: - 
(i) Schedule 'B' of the tender form. 
(ii) Specification. 
On drawing, figured, dimensions, unless obviously, incorrect will be followed in 
preference to scaled dimension. 
(b) Description: 
(i) Schedule 'B' of the tender form. 
(ii) Specifications. 
In case of defective description or ambiguity, the Engineer-in-Charge should issue further instructions directing in 
what manner the work is to be carried out, it being understood that the best modern practice is to be followed. 
The Contractor should forthwith comply with such instructions. 
 

14. The Contractor should take no advantage of any apparent error or omission in drawings or specifications and the 
Engineer-in-Charge shall make such corrections and interpretations as necessary to fulfill the intent of the plants 
and specification. 
 

15. All the materials to be used in the work may be from time to time subject to tests as per relevant I.S. as decided 
by the  Engineer . 

 

16. The board stating the detailed specifications and details of work as per Current circular of AMC/Government 
Circular No.TNC-1090-24-S, Dated 17-08-2002, should be erected as directed on the site of work by the 
contractor without claiming extra for the same. 
 

17. Action in case of disproportionate progress: 

In case of extremely poor progress of the work or any item at any stage of work which in the opinion of the 
Engineer, cannot be made good by the contractor considering his available resources, the Engineer will get it 
accelerated to make up the lost time through any other agency and recover the additional cost incurred, if any, in 
getting the work done from the contractor after informing him in writing about the action envisaged by him. The 
action may include blacklisting of the contractor based on the works and severity and decision of Municipal 
Commissioner shall be binding in this condition. 

18. Footpath Paver Block, Footpath curb, Central verge curb - Successful bidder of this tendershall have to 
purchase 50% of total quantity of Paver Blocks/ footpath curbs/Central verge curbs from Amdavad Enviro 
Projects Pvt. Ltd. directly. If quantity of 50% ofPaverblock/Footpath curbs/Central verge curbs are not 
availableAmdavad Enviro Projects Pvt. Ltd within stipulated period of time, contractor has to take 
priorpermission for use of other than from Amdavad EnviroProjects Pvt. Ltd.Paver blocks/Footpath 
curbs/Central verge curbs. 

 
 
 
 
 
Contractor's Signature Addl. City Engineer  
& Stamp   (South West Zone) 
    

 
        

Mobile No 
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Name of work: Providing and laying  Hotmix material for patchwork in T.P. Roads 
and Required Material Supply For filling pothholes in Jodhpur Ward , 
South West Zone.(ARC) 

DECLARATION FORM 

1. I/We hereby declare that I/We have visited the and fully acquainted myself / ourselves with the 
local regarding materials, labour and other factors pertaining to the work before submitting this 
tender. 
 

2. I/We hereby declare that I/We have carefully studied the conditions of contract, specification and 
other tender documents of this work and agree to execute the same accordingly. 
 

………………………………… 
Signature of the Contractor 
 
 
GENERAL RULES AND DIRECTION FOR THE GUIDANCE OF CONTRACTORS : 

1. All works proposed to be executed by contract shall be notified in a form of invitation to tender 
pasted on a board hung up in the Addl. City Engineer and signed by the Addl. City Engineer. This 
form will state the work to be carried out, as well as the date for submitting and opening tenders 
and the time allowed for carrying out the work, also the amount of earnest money to be deposited 
with the tender and the amount of the security deposit to be paid by the successful tenderer and 
the percentage, if any, to be ducted form bills, it will also state whether a refund of quarry fees, 
royalties, octroi dues and ground-rent will he granted, copies of the specifications designs and 
drawings and estimated rates, scheduled rates and any other documents required in connection 
with also be open for inspection by Contractors at the office of the Addl. City Engineer during office 
hours. Where the works are proposed to be executed according to the specifications 
recommended by a Contractor and approved by a competent authority on behalf of the Municipal 
Corporation such specification with designs and drawings shall form part of the accepted tender. 
 

2. In the event of the tender being submitted by a firm, it must be signed on his behalf by a person 
holding a power-of-attorney authorizing him to do so. 
 

3. Receipts for payments made on account of any work, when executed by firm, shall also be signed 
by all the partners, except where the Contractors are described in their tender as a firm, in which 
case the receipt shall be signed in the name of the firm by one of the partners or by some other 
person having authority to give effectual receipt for the firm. 

 
4. Any person who submits a tender, shall fill up the usual printed form including the 'column' total 

according to estimated quantities, stating at what rate he is willing to undertake each item of the 
work, Tenders which purpose any alteration in the works specified in the said form of invitation to 
tender or in the time allowed for carrying out the work or which contain any other conditions of any 
sort, will liable to rejection. No single tender include more than one work, but Contractors who wish 
to tender for two or more works, shall submit a separate tender for each. Tenders. shall have the 
name and the number of the work (to which they refer) written outside the envelope. 

 
5. The Addl. City Engineer or his duly authorized Assistant shall open tenders in the presence of any 

intending Contractors who have submitted tenders or their representatives who may be present at 
the time and he will enter the amounts of the several tenders in a comparative statement in a 
suitable form. In the event of a tender being accepted, the Contractor, shall thereupon for the 
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purpose of identification, sign copies of the specifications and other documents mentioned in this 
tender in the event of a tender being accepted the contractor, shall thereupon for the purpose of 
indification, sign copies of the specifications and other documents mentioned in this tender in the 
event of a tender being rejected, the Municipal Commissioner shall authorize the officer concerned 
to refund the amount of the earnest money deposited to the Contractor making the tender on his 
giving a receipt for the return of the money. 

 
6. The officer competent the dispose of the tenders shall have the right of rejecting all or any of the 

tenders. 
 

7. No receipt for any payment alleged to have been made by a Contractor in regard to any matter 
relating to this tender or the contract shall be valid and binding on Municipal Corporation unless it is 
signed by the Addl. City Engineer. 
 

8. The memorandum of work to be tendered for any schedule of materials to the supplied by the 
Municipal Corporation and their rates shall be filled in and completed by the office of the Addl. City 
Engineer  before the tender form is issued. If a form issued to an intending tenders has not been so 
filled in and completed, he shall request the said office to have this done before he completes and 
delivers his tender. 
 

9. All works shall be measured not be standard measure and according to the rules and customs of 
the Municipal Corporation without reference to any local custom. 
 

10. Under no circumstances shall any Contractor be entitled to claim enhanced rates for any item in 
this contract. 
 

11. Every Contractor shall, unless exempted in writing by the Addl. City Engineer concerned, produce 
along with this tender, a solvency certificate of his financial stability from the collector of the District 
within which he resides or a Bank's his certificate. If he fails to produce such a certificate his tender 
will not be considered. 
 

12. All corrections and additions or pasted slips should be initialed. 
 

13. All measurement of work will be taken according to the usual method in use in the Municipal 
Corporation and as per I.S. code for general practice and no proposals to adopt alternative 
methods will be accepted. The Addl. City Engineer's decision as to what is 'the usual method in 
use in the Municipal Corporation' will be final. 

 
14. The Contractor shall have to attach to his tender, Income-Tax Clearance certificate to be obtained 

from the Income-Tax Officer. 
 

15. The Contractor will have to construct a shed for a storing controlled and valuable materials issued 
to him under schedule A' of the agreement at work-site having double locking arrangement. The 
materials will then be taken for use in the presence of the Departmental person. No. Material will 
be allowed to be removed form the site of work. 

16. No foreign exchange will be released by the Department for the purpose of plant and machinery 
required for the execution of the work contracted for. 

17. Controlled materials (Essentially Certificate)  

(i) As regards controlled materials, the Municipal Corporation will help to arrange for the 
permit as far as possible and help the Contractor in securing the same. All incidental 
charges met with in procuring these materials shall be borne by the Contractor himself. 
Though the Municipal Corporation will help to arrange for the permit as far as possible and 
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help the Contractor in obtaining materials, it shall not accept any responsibility for any 
delay or loss on account of delay caused to the contractor while obtaining the same.  

(ii) The contractor shall submit to. Addl. City Engineer on close of every calendar month, the 
monthly returns in the prescribed forms as to the receipts and actual use of the controlled 
materials during the month. 

(iii) The Contractor shall permit the Addl. City Engineer or his representatives to inspect the 
stock of the controlled materials stored by him at any time whenever the Addl. City 
Engineer or his representative(s) so desire (s). 
 

18. The tender for the work shall remain open for a period of (120 days) from the date of opening of the 
tenders for this work and the tenderer shall not be allowed to withdraw of modify the offer on his 
own during this period. If any tenderer withdraws or marks any modifications or additions in the 
terms and conditions of his tender, not acceptable to the Municipal Corporation, then Municipal 
Corporation shall, without prejudice to any right or remedy, be at liberty to forfeit in full the said 
earnest money. 

 
19. The Contractor shall employ only such labour that shall produce a valid certificate of having been 

vaccinated against small - pox within a period of last three years. 
 

20. Footpath Paver Block, Footpath curb, Central verge curb - Successful bidder of this tendershall have to purchase 
50% of total quantity of Paver Blocks/ footpath curbs/Central verge curbs from Amdavad Enviro Projects Pvt. Ltd. 
directly. If quantity of 50% ofPaverblock/Footpath curbs/Central verge curbs are not availableAmdavad Enviro 
Projects Pvt. Ltd within stipulated period of time, contractor has to take priorpermission for use of other than from 
Amdavad EnviroProjects Pvt. Ltd.Paver blocks/Footpath curbs/Central verge curbs. 
 

 
TENDER FOR WORKS. 

I/We hereby tender for the execution for the Municipal 
Corporation of Ahmedabad (herein before and herein 
after referred to as 'Corporation') of the work specified in 
the under written memorandum within the time specified 
in such memorandum at * 
…………………………………... Percent below / 
above the estimated rates specified schedule 'B' 
(memorandum showing item of works to be carried out) 
and in accordance in all respects with the specifications, 
designs, drawings and instructions in writing referred to in 
this tender and in Clause 13 of the annexed conditions of 
contract and agree that when materials for the work are 
provided by Corporation, such materials and the rates to 
be paid for them shall be as provided in schedule 'A' 
hereto.  
 

* In Figures as well in words. 

MEMORANDUM  

(a)General Description. Providing and laying  
Hotmix material for patchwork in T.P. 
Roads and Required Material Supply For 

(a) If several sub works are included the 
should be detailed in a separate list. The 
amount of earnest money to be deposited 
shall be in accordance with instruction no. 4 
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filling pothholes in Jodhpur Ward , 
South West Zone.(ARC) 
(b) Estimate Cost: Rs. 9,50,000/- 

 
(c) Earnest Money: 1% of the estimated amount of 
tendered work. Rs.9500.00 
 

 

 



23 

 

 

(D) SECURITY DEPOSIT 

(i)  5% of the contract value cost paid in cash if the contract value is less than Rs. 5000/- 
(ii) (a) 1% of the estimated cost paid as earnest money along with the tender. 

(b) Security Deposit is equal to 5% of the sectioned tender cost in form DD or Bank Guarantee. 
(iii) Bank Guarantee from a Nationalized Bank or Bank approved by the Municipal Corporation for 

an amount equal to 5% of sectioned tender cost 
 

Note – 1. All work shall be carried out as per Public Works Department Handbook and other specifications 
of Ahmedabad Municipal Corporation or as directed. 

 
Note – 2. Rates quoted include clearance of site (prior of commencement of work and at its close) in all 

respects and hold good for work under all condition, site moisture weather etc 
 
 
 
 
 
Contractor's Signature Addl. City Engineer  
& Stamp   (South West Zone) 
      

 
 
 

      

Mobile No 
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SPECIFICATIONS OF MATERIALS  

This section gives detail specifications for mainly used materials, for other materials 
refer Building Specifications. For materials relevant specification of Building 
Specification shall apply. 
 

TECHNICAL SPECIFICATIONS 

 

Name of Work : Providing and laying  Hotmix material for patchwork in T.P. Roads 
and Required Material Supply For filling pothholes in Jodhpur Ward  
South West Zone.(ARC) 

 

Item No.1 : Box cutting the road surface to proper slope and camber for making a base for road work 

including removing the excavated stuff and depositing on the road side slope as directed upto 

200 Mt.lead. 

Any soil which generally yields to the application of pickaxes and shovels, spades, rakes or any such 
ordinary excavating implement or organic soil, gravel, silt, sand turf loam, clay, peat etc. falls under 
this category. For materials and workmanship for earthwork and excavation, relevant specification IS: 
3764 & IS 1200 (Part I) shall be followed. 

The depth of the excavation shall be as per the item description. 

Clearing the Site: 

The site where the Development has to be carried out shall be cleared and all obstructions, loose 
stones, materials and rubbish of all kind, bush; wood and all type trees shall be removed, as directed. 

The materials so obtained shall be the property of the Client and shall be conveyed and stacked as 
directed, within 50-m. lead. The roots of the trees coming in the sides of the trenches shall be cut and 
coated with hot Bitumen. 

All types of trees, woods etc. which requires prior permission of Govt./ Forest Authority / Municipal 
Commissioner, before cutting shall be cut after obtaining such permission from them. It shall be the 
Client's responsibility to obtain such permission from the respective authorities. 

The rate of site clearance is deemed to be included in the rate of earthwork, for which no extra will 
be paid. 

Setting out: 

After cleaning the site, the centerline of the central verge & other constructions will be given by the 

Engineer-in-charge. The Contractor shall assume full responsibility for alignment, elevation and 

dimension of each and all parts of the work. Contractor shall supply labours, materials, etc. required 
for 
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setting out the reference marks and bench marks made of MS angle iron and embedded in 1:2:4 CC. 

They shall maintain the same as long as required and directed. 

Excavation: 

The excavation shall be carried out in true line and level and shall have the width and depth, as 
shown 

in the drawings or as directed. The Contractor shall do the necessary shoring and strutting or shall 

provide necessary slopes to a safe angle or steps, as required or directed, at his own cost. No extra 

payment shall be made for such precautionary measures, taken. The bottom of the excavated area 

shall be leveled both longitudinally and transversely, as directed, by removing excess soil and 
watering,as required. No earth filling will be allowed for bringing it to level, if by mistake or any other 
reason, 

excavation is made deeper or wider than shown on the drawings or as directed. The extra depth or 

width shall be made up with sand filling, as specified for the bottom level of the subsequent finishing 
at the cost of the Contractor or as directed by Engineer-In-Charge. 

The Contractor shall at his own expense and without extra charge make provision of supporting all 

utility services, lighting the excavated areas, separating and stacking serviceable materials neatly, 

shoring, timbering, strutting, bailing out water either sub-soil or rainwater, including pumping at any 

stage of the work. Excavated areas shall be kept free of water while masonry or concrete or relevant 

base works are in progress and till the Engineer-in-charge considers it necessary. 

Disposal of the Excavated Stuff: 

 The excavated stuff of the selected type shall be used in filling the excavated areas wherever 
required inlayers, including ramming and watering, ensuring proper compaction etc. complete. 

The Contractor shall remove the balance of the excavated quantity from the site of work, to a place, 

as directed and for all lift. 

The lead is the shortest practical route and not necessarily the route actually taken. The decision of 

Engineer-In-charge shall be final in this regard. 

Mode of Measurement and Payment: 

The measurement of excavation of excavated area shall be made according to the sections shown 

on the drawing or as per sections given by the Engineer-in-charge. No payment shall be made 

for surplus excavation made in excess of above requirements or due to stepping and sloping back as 

found necessary, on account of conditions of soil and requirements of safety. 

The rate shall include for clearing the site, surface dressing, making layout for road, fixing permanent 

grid points with MS iron posts, embedded in C.C. 1:2:4, placed sufficiently away from the existing 
traffic lines and establishing bench marks etc. 

The rates shall include for necessary shoring, timbering and strutting for protection of sides of the 
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excavated area, pumping out rain or surface water at any stage of construction so as to keep the 

excavated area dry, to the satisfaction of the /Engineer-in-charge. 

The rate shall include leveling and ramming the bottoms of excavations to receive concrete, etc. 

including trimming to slope wherever necessary etc. complete. 

In filling clods bigger than 50 mm. shall not be allowed. Only consolidated measurements of filling 
shall be paid. Consolidation to be done by mechanical compactor as per relevant item. 

 

Item No.2 Conveyance charge of earth, lime, murrum, building rubbish, manure, garbage, sludge, 
excavated rock, fly ash, aggregates of any kind Including spreading & levelling etc. complete 
Lead up to 3 km 

 Conveyance charge of earth, lime, murrum, building rubbish, manure, garbage, sludge, 
excavated rock, fly ash, aggregates of any kind Including spreading & levelling etc. complete 
Lead up to 3 km 

 Mode of Measurement and Payment 

 The M/s shall be on Cmt. Basis 

Item No.3 To provide Tractor with Hydraulic Trolley, driver with fuel, to carryout different works during 
day/night for 12 Hrs. Shift. Work shall be carried out as per the instructions of Engineer In-
Charge. No extra charged shall be paid for night shift. 

 To provide Tractor with Hydraulic Trolley, driver with fuel, to carryout different works during 
day/night for 12 Hrs. Shift. Work shall be carried out as per the instructions of Engineer In-
Charge. No extra charged shall be paid for night shift. 

 Mode of Measurement and Payment 

 The M/s shall be on Shift. Basis 

Item No.4 Providing & Supplying JCB Machine on rental basis in case of emergency situation and break 
down type work & also during unavoidable condition as per instruction of engg.incharge , rate 
includes all nece. shifting, fuel and operating charges and stacking of useful & non-useful 
materials separately up to store. (No payment should be allowed for non working condition of 
machinery and for pipe line excavation and laying work) 

Providing & Supplying JCB Machine on rental basis in case of emergency situation and break 
down type work & also during unavoidable condition as per instruction of engg.incharge , rate 
includes all nece. shifting, fuel and operating charges and stacking of useful & non-useful 
materials separately up to store. (No payment should be allowed for non working condition of 
machinery and for pipe line excavation and laying work) 

 Mode of Measurement and Payment 

 The M/s shall be on Hr. Basis 

 

Item No.5 Providing, laying, spreading and compacting graded stone aggregate to wet mix macadam 
specification including premixing the Material with water at OMC in mechanical mix plant 
carriage of mixed Material by tipper to site, laying in uniform layers in subbase / base course 
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on well prepared surface and compacting with vibratory roller to achieve the desired density 
as per MoRTH clause 406. (A) Supply of WMM (B) Laying of WMM 

Scope :-  

 

This work shall consist of laying and compacting clean, crushed, graded aggregate and granular material, premixed with 
water, to a dense mass on a prepared sub-grade/sub- base/ base or existing pavement as the case may be in accordance 
with the requirements of these Specifications. The material shall be laid in one or more layers as necessary to lines, grades 
and cross-sections shown on the approved drawings or as directed by the Engineer.  

 

The thickness of a single compacted Wet Mix Macadam layer shall not be less than 75 mm. When vibrating or other 
approved types of compacting equipment are used, the compacted depth of a single layer of the sub-base course may be 
upto 200 mm with the approval of the Engineer.  

 

Materials  

 

Physical Requirements  

 

Coarse aggregates shall be crushed stone. The aggregates shall conform to the physical requirements set forth in Table 19-1. 
Sevaliya/Timba/Ankodiya  special aggregate is only acceptable. 

 

If the water absorption value of the coarse aggregate is greater than 2 percent, the soundness test shall be carried out on 
the material delivered to site as per IS:2386 (Part-5). 

 

Table 19-1 : Physical Requirements of Coarse Aggregates for Wet Mix Macadam for Sub-base/Base Courses 

 

S. No.  Test  Test Method  Requirements  

1. Los Angeles Abrasion value or  

Aggregate Impact value 

IS:2386 (Part-4) 

 

IS:2386 (Part-4) or                          
IS:5640 

40 percent (Max.) 

 

30 percent (Max.) 

2. Combined Flakiness and Elongation indices (Total)IS:2386(Part-1) 35 percent (Max.)* 

 

 

*         To determine this combined proportion, the flaky stone from a representative sample should first be   separated out. Flakiness index is weight of flaky 
stone metal divided by weight of stone sample. Only the elongated particles be separated out from the remaining (non-flaky) stone metal. Elongation index 
is weight of elongated particles divided by total non-flaky particles. The values of flakiness index and elongation index so found are added up 

   Grading Requirements 

 

           The aggregates shall conform to the grading given in Table 19-2. 

 

Table 19-2 : Grading Requirements of Aggregates for Wet Mix Macadam 
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IS Sieve Designation Percent by weight passing the IS Sieve 

53.0 mm 100 

45.0 mm 95-100 

26.5 mm - 

22.40 mm 60-80 

11.20 mm 40-60 

4.45 mm 25-40 

2.36 mm 15-30 

600 micron 8-22 

75 micron 0-5 

Material finer than 425 micron shall have Plasticity Index (PI) not exceeding 6. 

 

The final gradation approved within these limits shall be graded from coarse to fine and shall not vary from the low limit on 
one sieve to the high limit on the adjacent sieve or vice versa. 

 

Construction Operations:- 

 

Preparation of Base 

 

The surface of the sub-grade/sub-base/base to receive the Wet mix macadam course shall be prepared to the specified 
grade and camber and cleaned of dust, dirt and other extraneous material. Any ruts or soft yielding places shall be corrected 
in an approved manner and rolled until firm surface is obtained.  

 

Where the Wet mix macadam is to be laid on an existing metalled road, damaged area including depressions and potholes 
shall be repaired and made good with the suitable material. The existing surface shall be scarified and re-shaped to the 
required grade and camber before spreading the coarse aggregate for Wet mix macadam.  

 

Preparation of Mix 

 

Wet Mix Macadam should be prepared in an approved mixing plant of suitable capacity having provision for controlled 
addition of water and forced/positive mixing arrangement like pugmill or pan type mixer of concrete batching plant.  For 
small quantity of wet mix work, the Engineer may permit the mixing to be done in concrete mixers. 

 

Quantity of water should not vary from OMC determined as per IS : 2720 (part VIII) by more than agreed limit. The mixed 
material should be uniformly wet and no segregation should be permitted. 

 

Spreading of mix 
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Immediately after mixing, the aggregates shall be spread uniformly and evenly upon the prepared subgrade/sub-base/base 
in required quantities. In no case should these be dumped in heaps directly on the area where these are to be laid nor shall 
their hauling over a partly completed stretch be permitted.  

   

 The mix may be spread either by a paver finisher or motor grader or as per instruction of Engineer-in-Charge and/or his 
authorized representative. For portions where mechanical means cannot be used, manual means as approved by the 
Engineer shall be used.  The motor grader shall be capable of spreading the material uniformly all over the surface. Its blade 
shall have hydraulic control suitable for initial adjustments and maintaining the same so as to achieve the specified slope and 
grade.  

  

 The paver finisher shall be self-propelled, having the following features:      

  (i)  Loading hoppers and suitable distribution mechanism  

 (ii) The screed shall have tamping and vibrating arrangement for initial  compaction to the layer as it is spread without 
rutting or otherwise marring  the surface profile.  

 (iii) The paver shall be equipped with necessary control mechanism so as to  ensure that the finished surface is free from 
surface blemishes.  

  

 The surface of the aggregate shall be carefully checked with templates and all high or low sports remedied by removing or 
adding aggregate as may be required. The layer may be tested by depth blocks during construction. No segregation of layer 
and fine particles should be allowed. The aggregates as spread should be of uniform gradation with no pockets of fine 
materials. 

 

Compaction:  

 

After the mix has been laid to the required thickness, grade and crossfall/camber the same shall be uniformly compacted, to 
the full depth with suitable roller. If the thickness of single compacted layer does not exceed 100 mm, smooth wheel roller of 
80 to 100 kN weight may be used. For a compacted single layer upto 200 mm, the compaction shall be done with the help of 
vibratory roller of minimum static weight of 80 to 100 kN or equivalent capacity roller. The speed of the roller shall not 
exceed 5 km/h.  

  In portions having unidirectional cross fall/superelevation, rolling shall commence from the lower edge and progress 
gradually towards the upper edge. Thereafter, roller should progress parallel to the centre line of the road, uniformly over-
lapping each preceding track by at least one third width until the entire surface has been rolled. Alternate trips of the roller 
shall be terminated in stops at least 1 m away from any preceding stop.  

  

 In portions in camber, rolling should begin at the edge with the roller running forward and backward until the edges have 
been firmly compacted. The roller shall then progress gradually towards the centre parallel to the centre line of the road 
uniformly overlapping each of the preceding track by at least one-third width until the entire surface has been rolled.  

  

 Any displacement occurring as a result of reversing of the direction of a roller or from any other cause shall be corrected at 
once as specified and/or removed and made good.  

  

 Along forms, kerbs, walls or other places not accessible to the roller, the mixture shall be thoroughly compacted with 
mechanical tampers or a plate compactor. Skin patching of an area without scarifying the surface to permit proper bonding 
of the added material shall not be permitted.   
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 Rolling should not be done when the subgrade is soft or yielding or when it causes a wave-like motion in the sub-base/base 
course or subgrade. If irregularities develop during rolling which exceed 12 mm when tested with a 3 metre straight edge, 
the surface should be loosened and premixed material added or removed as required before rolling again so as to achieve a 
uniform surface conforming to the desired grade and crossfall. In no case should the use of unmixed material be permitted 
to make up the depressions.  Rolling shall be continued till the density achieved is at least 98 per cent of the maximum dry 
density for the material as determined by the method outlined in IS : 2720 (Part-8).  

 After completion, the surface of any finished layer shall be well-closed, free from movement under compaction equipment 
or any compaction planes, ridges, cracks and loose material. All loose, segregated or otherwise defective areas shall be made 
good to the full thickness of the layer and recompacted.  

Setting and drying:  

After final compaction of wet mix macadam course, the road shall be allowed to dry for 24 hours.  

 

Opening to Traffic  

 Preferably no vehicular traffic of any kind should be allowed on the finished wet mix macadam surface till it has dried and 
the wearing course laid.  

 

Surface Finish and Quality Control of Work  

 

Surface evenness:  

The surface finish of construction shall conform to the requirements of Clause in Item No. 16&17&18. 

 

Quality control:  

Control on the quality of materials and works shall be exercised by the Engineer as per Table 19-3.  

Table 19-3 : Test and Frequency for Materials for Wet Mix Macadam 

 

Type of                       
Construction 

Test Frequency                                                        
(As per Circular No. 66) 

       IS Code 

Wet Mix                           
Macadam 

Gradation One test per 200 Cu.m. IS:2386, Part-I-1963 
Aggregate Impact Value One test per 1000 Cu.m. IS:2386, Part-IV 

Combined Flakiness and                      
Elongation Indices 

One test per 500 Cu.m. IS:2386, Part-I 

 
Atterberg Limits of portion of 
aggregates passing                               
425 micron sieve 

One test per 200 Cu.m. IS:2720, Part-V 

 

Density of compacted layer 

 

One set of three tests per                                 
1000 sq.m 

IS:2720, Part-VIII 

 

 

 Rectification of Surface Irregularity  
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Where the surface irregularity of the wet mix macadam course exceeds the permissible tolerances or where the course is 
otherwise defective due to subgrade soil getting mixed with the aggregates, the full thickness of the layer shall be scarified 
over the affected area, reshaped with added premixed material or removed and replaced with fresh premixed material as 
applicable and recompacted. The area treated in the aforesaid manner shall not be less than 5 m long and 2 m wide. In no 
case shall depressions be filled up with unmixed and ungraded material or fines.  

  

Arrangement for Traffic  

  

During the period of construction, arrangements for the traffic shall be provided. The Contractor shall take all necessary 
measures for the safety of traffic during construction and provide, erect and maintain such barricades, including signs, 
marking, flags, lights and flagmen as per instruction of the Engineer-in-charge.  

 

 Measurements for Payment  

  

 The rate shall be for a unit of one cubic meter. 
  

Item No.6 Providing & supplying Pavdi Tractor for loading, unloading, Levelling with all nacessary fuel and 
operating charges It also incl. removing aspalt popada,metal,debris useful materials from 
dump site shown by engineer in charge of work.and stacking of usefull materials separatly and 
put in to tractor etc.comp.as directed 

 Providing & supplying Pavdi Tractor for loading, unloading, Levelling with all nacessary fuel and 
operating charges It also incl. removing aspalt popada,metal,debris useful materials from dump 
site shown by engineer in charge of work.and stacking of usefull materials separatly and put in 
to tractor etc.comp.as directed 

 Measurements for Payment  

   The rate shall be for a unit of HR. 

Item No.7 Labour charges for hand laying hotmix material  DBM/BC on the road surface in line & level incl. 
cleaning the surface with wire brush and carting material by lari at place of work & rolling 
with 10  MT roller and sand spreading on seal coat after rolling etc. complete. 

 Labour charges for hand laying hotmix material  DBM/BC on the road surface in line & level incl. 
cleaning the surface with wire brush and carting material by lari at place of work & rolling with 
10  MT roller and sand spreading on seal coat after rolling etc. complete. 

Measurements for Payment  

    The rate shall be for a unit of MT. 

Item No.9 Re-carting of Hotmix material from place of Work / AMC store to Location of laying havind 
narrow width like chawls, poles, gamtal roads using JCB for loading to transorting by tractor 
trolly including fuel, driver etc complete as directed. 

Re-carting of Hotmix material from place of Work / AMC store to Location of laying havind 
narrow width like chawls, poles, gamtal roads using JCB for loading to transorting by tractor 
trolly including fuel, driver etc complete as directed 

Measurement for Payment 

   measured in terms of surface area of application in MT 
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Item No.10 Providing and spreading tack coat using Bitumen VG10/30 on road surface before laying hotmix 
material including heating the bitumen and labour charges for applying bitumen on road 
surface at the rate 2.5 kg/ 10 smt. with carting on site etc. comp as directed by engg. in 
charge. (Never Use Tyre / Platic Material for heating the Bitumin) 

Scope  

The work shall consist of the application of a single coat of low viscosity liquid bituminous material to existing bituminous or 
primed granular surface preparatory to the superimposition of a bituminous mix as instructed by the Engineer.  

Materials  

The binder used for tack coat shall be low viscosity paving bitumen of VG 30 grade conforming to as per late. 

Weather and Seasonal Limitations  

Bituminous material shall not be applied during a dust storm or when the weather is foggy, rainy or windy or when the 
temperature in the shade is less than 10°C.  

Construction   

Equipment 

 The tack coat shall be applied by a self-propelled or towed bitumen pressure sprayer, equipped for spraying the material 
uniformly at a specified rate. Hand spraying shall not be permitted except in small areas, inaccessible to the distributor, or narrow 
trips, shall be sprayed with a pressure hand sprayer, or as directed by the Engineer.  

Preparation of Base  

The surface on which the tack coat is to be applied shall be cleaned of dust and any extraneous material before the 
application of the binder, by using a mechanical broom or any other approved equipment/method as specified by the 
Engineer. The granular or stabilized surfaces shall be primed with primer coat. 

 Application of Tack Coat  

The application of tack coat shall be at the rate specified in Table 21-1, and it shall be applied uniformly. Paving bitumen if 
used for tack coat shall be heated to appropriate temperature in bitumen boilers to achieve viscosity less than 2 poise. The 
method of application of tack coat will depend on the type of equipment to be used, size of nozzles, pressure at the spray 
bar, and speed or forward movement. The Contractor shall demonstrate at a spraying trial, that the equipment and method 
to be used is capable of producing a uniform spray, within the tolerances specified.  

 

Table 21-1 : Rate of Application of Tack Coat 

Type of Surface Rate of Spray of Binder in Kg per sq. m 

 

Bituminous surfaces (DBM/BC) 

 

0.20-0.30 

Granular surfaces treated with primer  0.25-0.30 

 

Curing of Tack Coat 

  

The tack coat shall be left to cure until all the volatiles have evaporated before any subsequent construction is started. No 
plant or vehicles shall be allowed on the tack coat other than those essential for the construction.  

Quality Control of Work  

Control on the quality of materials and works shall be exercised by the Engineer as per Table 21-2.  
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Table 21-2 : Test and Frequency for Tack Coat 

Type of                  
Construction 

Test Frequency 

 

Tack Coat 

Quality of Binder MTC Should be provided. 

Binder Temperature for application Three test per day 

Rate of spread of binder Three test per day 

 

Arrangements for Traffic  

 

During the period of construction, arrangements for the traffic shall be provided. The Contractor shall take all necessary 
measures for the safety of traffic during construction and provide, erect and maintain such barricades, including signs, 
marking, flags, lights and flagmen as per instruction of the Engineer-in-charge.  

 

Measurement for Payment 

 Tack coat shall be measured in terms of surface area of application in MT 

Item No.10 Bitumencutting Labour charge of cutting bituminous pavement. Cutting to be done with heavy 
duty tandom cutting machine consisit of diamond blade.minimum cutting depth shall be 
75mm from the finishing level.cutting shall be perfectly in line. The width and depth of the 
removal of ashphalt towards kerb stone shall be as per drawing. bitumien shall be carefully 
removed so that the cutting edge towards the road should not be disturbed. the work of 
removal of asphalt will be considered in this item as running meter of the cutting done by 
machine. one cutting line will be considered per length of the kerb stone. bitumen and other 
debris shall be disposed within 10.0 kam as per instruction of the engineer in charge. 
sorrounding shall be cleaned to the satisfaction of the engineer in charge. 

 

Bitumencutting Labour charge of cutting bituminous pavement. Cutting to be done with heavy 
duty tandom cutting machine consisit of diamond blade.minimum cutting depth shall be 75mm 
from the finishing level.cutting shall be perfectly in line. The width and depth of the removal of 
ashphalt towards kerb stone shall be as per drawing. bitumien shall be carefully removed so that 
the cutting edge towards the road should not be disturbed. the work of removal of asphalt will 
be considered in this item as running meter of the cutting done by machine. one cutting line will 
be considered per length of the kerb stone. bitumen and other debris shall be disposed within 
10.0 kam as per instruction of the engineer in charge. sorrounding shall be cleaned to the 
satisfaction of the engineer in charge. 

Measurement for Payment 

 Tack coat shall be measured in terms of surface area of application in RMT 
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  I HAVE ALSO GONE THROUGH TECHNICAL SPECIFICATIONS FOR THE ITEMS (AS PER 
STANDARD 

 P.W.D. TECHNICAL SPECIFICATIONS FOR THE ITEMS AND ALSO I HAVE THE BOOK OF THE 
SAME ) 

 AND AGREE TO ABIDE BY THEM. 

 INCASE OF WHERE  IS  NO TECHNICAL SPECIFICATION FOR THE ANY ITEMS AVAILABLE , 

 SPECIFICATION GIVEN BY THE ENGINEER IN CHARGE SHALL BE FOLOWED AND FOR THE  

 SAME I AGREE TO ABIDE BY THEM. 

 

 

 
Contractor's Signature Addl. City Engineer  
& Stamp   (South West Zone) 
            
Mobile No        
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Tender No : 36      Tender Notice No : 05/2026-27 
          

PRICE QUOTATION SHEET 

          

Earnet Money Rs. :  9500.00           Date of Submission of Tender : Dt. 29.06.2026, Time : 18:00 Hrs.  

Tender Fee Rs.     900.00     Date of Opening of Tender      : Dt. 30.06.2026, Time : 17:00 Hrs.  

Tender Class  E2 or Above        

          

Name of Work : Road Grouting work in different  TP Roads and  Breakdown site in jodhpur ward, South 
west zone AMC.(Reinvite) 

          

 
Estimated Tender Amount Rs.9,50,000.00  

          

I / We am / are willing to carry out work at _______________________________ % above / below* percent (should be written in figures and words) of 
the estimated cost, as mentioned above. Amount of my / our tender works out for Rs. ______________________________________________ (in 
figures)  
Rupees ______________________________________________________________________________ (in words) 

           

Note : * Please strike out above or below, whichever is not applicable.      

          
          
          

Contractor's Signature      Addl. City Engineer  
& Stamp       (South West Zone) 

          
          

Mobile No          
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AHMEDABAD MUNICIPAL CORPORATION 

MAHANAGAR SEVA SADAN - SOUTH WEST ZONE 

Abstract Sheet 

Name of work :-Providing and laying  Hotmix material for patchwork in T.P. Roads and Required Material 
Supply For filling pothholes in Jodhpur Ward , South West Zone.(ARC) 

Sr. 
No.  

Qty Item  Rate Per Amount 

1 150 Box cutting the road surface in all sorts of soil, murrum to 
proper slope & camber for making abase for road work 
including removing the excavated stuff & depositing on the 
road side as directed upto 50.00 mt. Lead 

127.13 cmt 19069.50 

2 163.47 Conveyance charge of earth, lime, murrum, building 
rubbish, manure, garbage, sludge, excavated rock, fly ash, 
aggregates of any kind Including spreading & levelling etc. 
complete Lead up to 3 km 

111.88 cmt 18289.43 

3 80.00 To provide Tractor with Hydraulic Trolley, driver with fuel, 
to carryout different works during day/night for 12 Hrs. 
Shift. Work shall be carried out as per the instructions of 
Engineer In-Charge. No extra charged shall be paid for night 
shift.  

2104.09 Shift 168327.20 

4 64.00 Providing & Supplying JCB Machine on rental basis in case 
of emergency situation and break down type work & also 
during unavoidable condition as per instruction of 
engg.incharge , rate includes all nece. shifting, fuel and 
operating charges and stacking of useful & non-useful 
materials separately up to store. (No payment should be 
allowed for non working condition of machinery and for 
pipe line excavation and laying work)  

600.00 H.R 38400.00 

5   Providing, laying, spreading and compacting graded stone 
aggregate to wet mix macadam specification including 
premixing the Material with water at OMC in mechanical 
mix plant carriage of mixed Material by tipper to site, laying 
in uniform layers in subbase / base course on well prepared 
surface and compacting with vibratory roller to achieve the 
desired density as per MoRTH clause 406. 

      

  35.00 (A) Supply of WMM 1708.13 Cmt 59784.55 

  35.00 (B) Laying of WMM 31.25 Cmt 1093.75 

6 10.00 Providing & supplying Pavdi Tractor for loading, unloading, 
Levelling with all nacessary fuel and operating charges It 
also incl. removing aspalt popada,metal,debris useful 
materials from dump site shown by engineer in charge of 
work.and stacking of usefull materials separatly and put in to 
tractor etc.comp.as directed  

550.00 H.R 5500.00 

7 917.00 Labour charges for hand laying hotmix material  DBM/BC 
on the road surface in line & level incl. cleaning the surface 
with wire brush and carting material by lari at place of work 
& rolling with 10  MT roller and sand spreading on seal coat 
after rolling etc. complete. 

449.68 MT  412356.56 
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8 917.00 Providing and spreading tack coat using Bitumen VG10/30 
on road surface before laying hotmix material including 
heating the bitumen and labour charges for applying bitumen 
on road surface at the rate 2.5 kg/ 10 smt. with carting on 
site etc. comp as directed by engg. in charge. (Never Use 
Tyre / Platic Material for heating the Bitumin) 

140.00 MT  128380.00 

9 101.00 Re-carting of Hotmix material from place of Work / AMC 
store to Location of laying havind narrow width like chawls, 
poles, gamtal roads using JCB for loading to transorting by 
tractor trolly including fuel, driver etc complete as directed. 

90.00 MT  9090.00 

10 101.00 Providing and applying tack coat with VG-10 Grade 
bitumen using bitumen pressure distributor at the rate of 
0.20 kg/sqm on the existing bituminous surface cleaned with 
Air Compressor. 

8.01 Smt. 809.01 

11 700.00 Bitumencutting                                                                         
Labour charge of cutting bituminous pavement. Cutting to 
be done with heavy duty tandom cutting machine consisit of 
diamond blade.minimum cutting depth shall be 75mm from 
the finishing level.cutting shall be perfectly in line. The 
width and depth of the removal of ashphalt towards kerb 
stone shall be as per drawing. bitumien shall be carefully 
removed so that the cutting edge towards the road should not 
be disturbed. the work of removal of asphalt will be 
considered in this item as running meter of the cutting done 
by machine. one cutting line will be considered per length of 
the kerb stone. bitumen and other debris shall be disposed 
within 10.0 kam as per instruction of the engineer in charge. 
sorrounding shall be cleaned to the satisfaction of the 
engineer in charge. 

127.00 Rmt 88900.00 

    Total   Rs. 950000.00 

I/We am/are willing to carry out the work at % above/below % (should be written in 
figures and words below/above the estimated rates mentioned above. Amount of my/our 
tender works out as under: 

Notes : 

1) % above / below is to be submitted online only. 

2) All work shall be carried out as per the specifications or as directed. 
  

3) Rates quoted include cleaning of site (prior to commencement of work and at its close) in all 
respects and hold formwork under all conditions, site moisture, weather, etc.. 

4) All the item rate are considering excluding cost of GST as per Government of Gujarat Road 
And Building Dept. Reso. No. TNC/102022/457/C Dt.05/04/2022. So, bidder shall be consider 
this change in BOQ 

 

 

Seal and Signature of the Bidder                                                  Addl. City Engineer    

                        (SOUTH WEST ZONE) 


