AHMEDABAD MINICIPAL CORPORATION
SOUTH WEST ZONE

Tender Notice No : 05/2026-27 Tender No : 23

Reparing Breckdown MH of Strom water drainage line and Drainage
line In Ghuma area SWZ. (ARC)

(1) Download Tender Document :  From website on
htts://www.ahmedabadcity.gov.in

(2) Date of Tender Submission :  Dt. 29/06/2026 upto 18:00 Hrs.

(3) Date of submission of tender :  Dt. 30/06/2026 upto 16:00 Hrs.
Document, EMD & Tender Fee and Other by Speed post AD, courier or
Documents Hand delivery.

(4) Date of Tender Opening : Dt 30/06/2026 at 17:00 Hrs.

Municipal Commissioner
Ahmedabad Municipal Corporation
Sardar Patel Bhavan
Ahmedabad - 380 001
Guijarat (INDIA)



1.

AHMEDABAD MUNICIPAL CORPORATION
Invitation for Bid (IFB)
The AHMEDABAD MUNICIPAL CORPORATION, (Hereinafter called “the Employer”) invites
sealed Tender document from reputed and qualified bidders for the construction of Works detailed
in the Table below :-

Sr. | Name of Works Approximate Bid Security | Completion Period
No. value of works | (Rs.)
(Rs.)
1 Reparing Breckdown MH of Strom Rs.9,98,750.00 Rs.9988.00 12 Months
v.vater drainage line and Drainage Class E2
line In Ghuma area SWZ. (ARC)
or Above

2. Tender (a complete set of bidding document) fee shall be Rs. 900/- in the form of Demand Draft /
Pay Order from any Nationalized Bank in favor of MUNICIPAL COMMISSIONER, Ahmedabad,
payable at Ahmedabad, which shall be non refundable. The fees shall be paid at the time of
submitting the tender.

3. Interested bidders shall download the tender documents from website up to Dt. 29/06/2026 at
18:00 hrs tender fee as mentioned in clause2 above shall be paid by the bidder at the time of bid
submission.

4. All bids must be accompanied by Bid Security of the amount specified for the Works in the above
Table payable at Ahmedabad and drawn in favor of AHMEDABAD MUNICIPAL CORPORATION,
Ahmedabad. Bid Security will have to be in any one of the forms as specified in Clause of ITB
(Instructions to Bidders).

5. All Bids must be delivered to Assistant Manager "South West Zone, Zonal Office", opp.karnavati
club, jodhpur, Ahmedabad. Not later than 16:00 hrs on Dt.30/06/2026.

Contractor's Signature ASddl City Engineer

& Stamp (South West Zone)

Mobile No




Department name

Engineering Department

Circle/Division

South west Zone

IFB No/Tender Notice No.

05/2026-27

Name of Work

Reparing Breckdown MH of Strom water drainage
line and Drainage line In Ghuma area SWZ. (ARC)

Estimate contract value(INR) Rs.9,98,750.00

Period of Completion Months

Bidding Type pen/Limited

Bid Call(Nos) 1

Tender Currency Type |-

Tender Currency Settings e

Joint venture Applicable/Not Applicable
Rebate Applicable/Not Applicable

Amount Details:

Bid Document Fee: Rs.900.00
Bid Document Fee Payable to: Municipal Commissioner, Ahmedabad
Bid Security/ EMD (INR) Rs.9988.00

Bid Security/ EMD In Favor of

Municipal Commissioner, Ahmedabad

Tender Dates

Bid Document Downloading Start Dates

Pre Bid Meeting

N/A

Last Date & Time for Receipt of Bids

Dt. 29/06/2026 upto 18:00 hrs
(including addendum if any)

Bid Validity Period

120 Days

Remaks

Submission of EMD Tender fee and Other Documents
during office hours : On date 30/06/2026 & 16:00 hrs in
the Office of Assistant Manager (South West Zone
Office, second floor of late tushar deshmukh bhavan near
Shelby hospital, opp. karnavati club, s.g. highway,
jodhpur, Amdavad.

Bid Opening Date

Dt. 30/06/2026 at 17:00 hrs

Other Details

Officer Inviting Bids:

Assistant Manager(South West Zone)

Bid Opening Authority:

Assistant Manager(South West Zone)

Address:

second floor of late tushar deshmukh bhavan near
Shelby hospital, opp. karnavati club, s.g. highway,
jodhpur, Amdavad.

Contact details:

079-32981396




Tender Notice No : 05/2026-27,

MEMORANDUM OF WORKS IN BRIEF

Tender No : 23

Municipal Commissioner invites Percentage Rate sealed tenders from interested contractors .

1

Name of work

Reparing Breckdown MH of Strom water drainage line and
Drainage line In Ghuma area SWZ. (ARC)

2 Time Limit 12 Months
3 Eligibility Criteria Register “E-'2” class in PWD in Govt. R&B/CPWD/AMC or
equivalent registration with any other state Govt. or institutions.
4 Estimated Cost put to tender Rs.9,98,750.00
5 Earnest Money Deposit Rs.9988.00Demand Draft, Pay order, or Cheque Bank Guarantee (As
per finanance circular No 12/ Dt.22/07/2019) in favour of Municipal
Commissioner, Ahmedabad) To be submitted as prescribed below.
Demand Draft or Bank Guarantee shall be from Nationalized Bank
and valid for 120 days.
6 (A) Security Deposit: 5% of Tender Amount
(B) Retention 2% of the value of work done will be deducted from each RA bill. It
will be released along with release of payment of Final Bill.
7 Tender fees Rs.900/- Demand Draft / Pay order in favour of Municipal
(Non refundable) Commissioner, Ahmedabad)
8 Submission of EMD and In separate sealed cover each for EMD and Tender Fees along with
Tender Fees Tender as described in the invitation of tender and submitted to
Assistant Manager (South West zone), second floor of late tushar
deshmukh bhavan near Shelby hospital, opp. karnavati club, s.g.
highway, jodhpur, Amdavad.
9 Tenders issue date Tenders from the website http://ahmedabadcity.gov.in shall be down
loaded.
10 | Last date of receivingTenders. Dt. 29/06/2026 up to 18:00hrs The tenders received after this date
and time will not be entertained under any circumstances.
1" Date of Opening Dt. 30/06/2026 at 17:00 hrs to Assistant Manager ,second floor of

late tushar deshmukh bhavan near Shelby hospital, opp. karnavati
club, s.g. highway, jodhpur, Amdavad




12 | Mode of sending the Tender Document shall be submitted in sealed envelope systems By RPAD/
Documents Speed post/ Hand Delivery/ Courier in sealed covers as described in
submission of the tender.
13 Terms, Condition, & Specification All general condition of contract of Form B1 condition of contract
shall be applicable.

Conditional tenders will not be accepted. Municipal Commissioner reserves the rights to reject any or all the tenders without assigning any reasons thereof.

Contractor's Signature
Addl. City Engineer

& Stamp (South West Zone)
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Sr. | Department Category Problem SLA Penalty per

No. one
Problem per
day in Rs.




1 Engineering | Water>>Engineering Inadequate water or low inflow 240 500
pressure - Eng Hours
2 Engineering | Water>>Engineering Leakage In Pipe Line - Eng 48 500
Hours
3 Engineering | Water>>Engineering Water quality-Polluted water - 24 500
Eng Hours
4 Engineering | Water>>Engineering No Water - Eng 240 500
Hours
5 Engineering | Drainage>>Engineering | Drain Blockage or Choking on 48 500
TP road - Eng Hours
6 Engineering | Drainage>>Engineering | Overflowing of main line and 48 1000
distribution line on road - Eng Hours
7 Engineering | Drainage>>Engineering | No Drainage Manhole cover - 24 1000
Eng Hours
8 Engineering | Drainage>>Engineering | Frequent Breakdown & Blockage | 96 500
of Drain - Eng Hours
9 Engineering | Road Pot holes on the Road 24 500
Hours
10 | Engineering | Road Patch work Relaying of a portion | 72 500
of road Hours
11 | Engineering | Road Deep Pit - Large settlement of 48 1000
road Hours
12 | Engineering | Road Removal of waste-Dust Lying on | 72 500
both side of the road after re Hours
surfacing
13 | Engineering | Footpath Footpath Repairing Required 168 500
Hours
14 | Engineering | Public Building No Water Supply In A Public 24 500
Building Hours
15 | Engineering | Public Building Public Toilets and Urinals - 360 1000
Repairing of Doors, Windows, Hours
Tiles or Sheets
16 | Engineering | Public Building Other Maintenance 168 500
Hours
17 | Engineering | Drainage>>Engineering | Contractor Had not disposed off | 48 500
the Manhole Silt Properly - Eng Hours




18 | Engineering | Drainage>>Engineering | Raising the Manhole Cover & 168 500
Catch Pit Up To the Road Level - | Hours
Eng

19 | Engineering | Drainage>>Engineering | Lowering the Manhole cover & 168 500
Catch pit - Eng Hours

20 | Engineering | Drainage>>Engineering | Public Toilets and Urinals - 72 500
Drainage Line Blockage or Hours
Choking

21 | Engineering | Drainage>>Engineering | Public Toilets and Urinals - 168 500
Drainage Line Breakage Hours

22 | Engineering | Water>>Engineering Public Toilets and Urinals - Non- | 168 500
Availability of Water/Cleaning of | Hours
Water Tank/Broken Tank Cover

Contractor's Signature

& Stamp

Mobile No

Addl. City Engineer

(South West Zone)
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1.
12.

13.

14,

AHMEDABAD MUNICIPAL CORPORATION

ENGINEERING DEPARTMENT
GENERAL CONDITION

Contractor shall produce the relevant registration certificate of AMC / State Govt /Central Govt.
Contractor shall register the work to labour commissioner as per labour act.
Contractor shall not sub-let the work without permission of the authority

Contractor should have sufficient skilled and unskilled laborers so that he shall start work at different sites simultaneously. Contractor's
having labour force available during festivals shall only apply. Contractor can not stop the work due to non availabilityof labour force. In case
progress is delayed, contractor shall be penalized 0.10% of Tender amount per day for work done after time limit, maximum up to
10% for remaining value of work.

Advance payment / machinery advance will not be paid.
Payment of running bill will be made as per recent A.M.C. policy in force.
No extra payment will be made due to increase of central / state Govt. Taxes.

If the work is not completed within time limit the penalty will be recovered from immediate bills of
Contractors.

. If the material i.e. MH cover C.C block etc. supplied from Municipal Corporation store then contractor shall not claim for any extra rate for non

execution of such item, partly/fully.
In the specifications, "as directed"/"Approved" shall be taken to mean, "as directed"/approved" by the Engineer-in-charge.

Wherever a reference to any Indian Standard appears in the specifications, it shall be taken to mean as a reference to the latest edition of the
same in force on the date of agreement.

In "Mode of Measurement" in the specifications wherever a dispute arises in the absence of specific mention of a particular point or aspect,
the provisions on these particular points, or aspects in the relevant Indian Standards shall be referred to.

All measurements and computations, unless otherwise specified, shall be carried out nearest to the following limits:
(i) Length, width and depth (height)------- 0.01 Meter.

10



16.
17.
18.
19.
20.

21.
22.
23.

24.

25.

26.
27.

28.

29.

30.

31.

(i) Areas ----0.01 Sqg. Mt.
(iii) Cubic Contents ------0.01 Cu.Mt.

18. The distance, which constitutes lead, shall be determined along the shortest practical route and not necessarily the route actually taken.
The decision of the Engineer-in-charge in this regard shall be taken as final.

Where no lead is specified, it shall mean "all leads"
Lift shall be measured from plinth level.

Definite particulars covered in the items of work, through not mentioned or elucidated in it,specifications
shall be deemed to be included there in.

Reference to specifications of materials as made in the detailed specification of the items of work is in the form of a designation containing
the number of the specification of the material and prefix 'M' e.g. 'M-5'".

Approval to the samples of various materials given by the Engineer-in-charge shall not absolve the contractor from the responsibility of
replacing defective material brought on site or materials used in the work found defective at a later date.

The contract rate of the item of work shall be for the work completed in all respects.

No collection of materials shall be made before it is got approved from the Engineer-in-charge.

Collection of approved materials shall be done at site of work in a systematic manner. Materials shall be stone at site of work in a systematic
manner. Materials shall be stored in such a manner as to prevent damage, deterioration or intrusion of foreign matter and to-ensure the
preservation of their quality and fitness for the work.

Materials, if and when rejected by the Engineer-in-charge, shall be immediately removed from the site of work within 24 hours.

No materials shall be stored prior to, during and after execution shall be kept in sufficient numbers and in good working condition on the site
of the work.

All works shall be carried out in workmanlike manners per the best techniques for the particular item.

All tools, templates, machinery and equipment for correct execution of the work as well as for checking lines, levels, alignment of the works
during execution shall be kept in sufficient numbers and in good working condition on the site of the work.

The mode, procedure and manner of execution shall be such that it does not cause damage or over loading of the various components of the
structure during execution or after completion of the structure.

All necessary safety measures and precaution (including those laid down in the various relevant Indian Standards) shall be taken to ensure
the safety of men, materials and machinery on the works as also of the work itself.

The testing charges of all materials shall be borne by the Contractor unless recovery at one percent towards testing charges is separately
made.

The tenderer is required to check the web site for Addendum if any, before 48hours of tender submission date and time. The tenderer who
quotes the tenderwithout attaching the addendum will be rejected.

1"



INSTRUCTION TO TENDERERS
TENDER VALIDITY PERIOD:

The tender shall be kept valid for acceptance for a period of One Hundred Twenty Calendar days (120) from opening of price bids.

SECURITY DEPOSIT
Within 10 days of receipt of Acceptance from the Corporation, the successful tender shall furnish to the Corporation Security Deposit of
5% (three percent) of the contract price cheque or Bank Guarantee, pay order, or demand draft of Nationalized Banks and Schedule Banks
only.

Contractor's Signature Addl. City Engineer
& Stamp (South West Zone)
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AHMEDABAD MUNICIPAL CORPORATION

ENGINEERING DEPARTMENT
GENERAL SPECIFICATION

Time limit for the work shall be 12_Month after the order to start the works. Progress of work should be in proportion to time limit.
The contractor shall be remain responsible for Workmen’s compensation if any accident. The contractor shall arrange for barricading at night and
arrangement of Pagi at night to direct the traffic. He shall be responsible for any damage to public. If any incident happen, during the execution of work.
In case of dispute for unseen or overlooked items the decision of the Dy. City Engineer shall be final. The contractor shall have to give site clean of all
rubbish during the work and at the time of completion of work and hand over the site with final finishing of the work as directed. All the rejected materials
shall be removed from site within 24 hours by contractor at this risk and cost. Debris shall have to cart daily from site.

If any extra item crops up during the progress of work the same shall be carried out by the contractor and he shall be paid at the rate fixed by Add.C.E. as
per the rate analysis based on latest SOR or if item is not available in SOR than based on current market rates. In case of extra item decision of Add.City
Engg.shall remain final regarding rate.

If in the interest of the Corporation it is necessary to change either any site or the design of the propose work the contractor shall carry out the same at his
quoted rates without charges any extra and the contractor will have to carry out the works and he will be paid at the rate quoted by him. No claim for extra
rate for subsequent changes in site and design is entertained.

Octroi exemption passes shall not be given for any materials required for the work. Contractor will be fully responsible for compliance of the various
provisions under contract Act. 1970 and the Rules framed the to under.

The tender for the work shall remain open for a period (120) days from the date of opening of the tenders for this work and that the tenderer shall not be
allowed to withdraw on modify the offer on his own during the period. If any tenderer withdraw or makes any modifications or addition in the terms and
conditions of his tender not acceptable to the Municipal Corporation the Municipal Corporation shall without prejudice to any right or remedy be at liberty to
forfeit in full the said earnest money and black list the contractor.

If the work is not carried out within the specified time limit. from the date of order to start the work the penalty of Rs.- ( As per Form - B1) per day of delay
shall be recovered from the immediate bills payable to the contractor. Contractor has to make his own arrangement for procurement of steel and cement.

Contractors should note the following conditions carefully:-

i) Conditional tender shall not be accepted.

ii)  Alltenders are to be submitted in duplicate without which the tenders are liable to be rejected.

i) In case of tender downloaded from website, tender fee & EMD should be submitted in form of demand draft or in cash.

iv)  Condition of Form - B1 Standard Specification of material & code of practice will be applicable. Form B1 can be is available in website. Specification
shall be as per ' R& B Dept. - Govt. of Gujarat booklets of Building Works & and Road Works Specifications published by Gujarat Book Depot, Sector-
21. Gandhinagar.

13



Contractor's Signature
& Stamp
Mobile No

Addl. City Engineer
(South West Zone)
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ANNEXURE-1I

A. Guarantees issued by following banks will be accepted as SD/EMD on
permanent basis.

+» All nationalized Banks

B. Guarantees issued by following banks will be accepted as SD/EMD for
the period up to March- 31, 2026. The validity cut-off date in the GR is
with respect to the date of issue of Bank Guarantee irrespective of the
date of termination of Bank Guarantee.

1. Commercial Banks :-

Axis Bank
A U Small Finance Bank
Bandhan Bank

Barclays Bank

City Union Bank

CSB Bank

DBS Bank India Limited
DCB Bank

. Equitas Small Finance Bank
10. ESAF Small Finance Bank
11.Federal Bank

W N R W
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12.HDFC Bank

13.HSBC Bank

14.ICICI Bank

15.IDBI Bank

16.IDFC First Bank

17 Jammu and Kashmir Bank
18.Jana Small Finance Bank

19 Karnataka Bank

20.Karur Vysya Bank
21.Kotak Mahindra Bank

22. South Indian Bank

23. Standard Chartered Bank
24 Tamilnadu Mercantile Bank
25 Utkarsh Small Finance Bank
26. YES Bank

2. Co-operative and Rural Banks Of Gujarat :-

1. The Ahmedabad Mercantile Co-operative Bank Limited
2. Nutan nagrik Sahakari Bank Limited

3. Rajkot Nagarik Sahakari Bank Limited

4. Saraswat Co-operative Bank

5. SBPP Co-operative Bank

6. SVC Co-operative Bank

7. The Cosmos co-opretive Bank

8. The Gujarat State Co-Operative Bank

9. The Mehsana Urban Co-operative Bank Limited

10. The Surat District Co-operative Bank

11. The Surat Peoples Co-operative Bank

12. The Kalupur Commerical Co-operative Bank Limited
13. The Panchmahal District Co-operative Bank

14. The Baroda District Co-operative Bank

15.Baroda Gujarat Gramin Bank
16. Saurashtra Gramin Bank

Alg AslGotoe
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DETAILS OF BANK ACCOUT

Contractor's name

Address

Telephone/ mobile no.

Permanent account no. (PAN no.)

Name of the bank

Branch name and address

Account type

Account no.

MICR no.

IFS CODE

= =20 |NOY|C1|B~|W

- o

Contractor/ supplier's

signature and stamp




FORM-B1

AHMEDABAD MUNICIPAL CORPORATION
ENGINEERING DEPARTMENT

PERCENTAGE RATE TENDER AND CONTRACT FOR WORKSADDITIONAL INSTRUCTIONS TO PERSONS TENDERING

1.

Competency of Tendered: No contract will be awarded except to responsible bidder capable for performing the class of work completed. Before the
award of the contract, any bidder may be required to show that he has the necessary facilities, experience, ability and financial resources to perform
the work in satisfactory manner within the time stipulated. Contractor may be required to furnish the department with the statement as to their
experience and their financial status.

Tenderer will be deemed to have inspected the site and to have satisfied himself as to the nature of all works, all existing roads water - way and
other means of communication and access to and from the site of work and the building that may be required for temporary purpose in connection
with the construction, completion and maintenance fo the works and must make his own enquiries as to work yard, sites, depot and dumps and as
to the acquisition of such additional sites and areas as may be necessary for temporary purpose for constructing, completing and maintaining the
works.

Payment: - The tenderer must understand clearly the rates quoted are for completed works and include all cost due to labour, scaffolding plant,
supervision, service work, power, royalties and octroi etc. and include all extras to cover the cost of night work if an when required. No claim for additional
payment beyond the prices or rates quoted will be entertained and the tender will not be entitled subsequently to make may claim on the ground of
misrepresentation or on the ground that he was supplied with information given by any person (whether the member is the employee of Engineering
Department of Corporation or not). Any failure on his part to obtain all necessary information for the purpose of making his tender and filling the several
prices and rates therein shall not relieve him from any risks or liabilities arising out o, or consequent upon the submission of the tender.

Tender Forms: - the tenderer must fill up every blank in the form of tender and in the schedule and he must return the documents sent here with.
Erasures: - Persons tendering are informed that no erasures of alternations by them in the text of the documents sent herewith will be allowed and any

such erasures or alternations will be disregarded. If there is any error in writing no over-writing should be done, the wrong words or a figure should be
struck out and the correct one written above or near it in unambiguous way, each correction should be initialed.
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1.

CONTRACTORS TO PLEASE READ THIS CAREFULLY

The rate for items must be given in words and figures. Amount of each item mustalso be entered in columns and the tenderer must strike out grand total

of theamount.

If the tender is taken in favour of the company, a power of attorney in favour ofthe person who may have signed the tender for the company must

accompany thetender.

Solvency Certificate of a Bank or a Revenue Officer of an amount upto 20% ofthe tendered cost plus the amount of works on hand still to be executed will

haveto be reduced by the Contractor.

Challan for earnest money must accompany the tender. Tenderer may pay earnestmoney in the form of CROSSED Demand Draft in favour of the

MunicipalCommissioner of Municipal Corporation, Ahmedabad. Earnest money in cash or by cheque shall not be accepted.

The Contractor shall have to furnish Income Tax Clearance Certificate beforetender is accepted and intimate assessment number and ward under which

isassessed.

Copies of certificate as regards previous experience if any must accompany thetender.

Declaration showing all works on hand with the Contractor and the value ofworks that remain to be executed in each case must accompany tender.

All pages should be initial.

The Contractor should initial all corrections, erasures and over writing.

Discrepancies and Adjustment of Errors: Any error in quantity or amount in schedule 'B' showing items of works to be carried out shall be adjusted in

accordance with the following rules :

(@) In the event of a discrepancy between description in words and figures quotedby a tenderer in the 'rates' column, the description in words shall
prevail.

(b) In the event of an error occurring in the 'amount' column of the schedule'B' showing items of work, as a result of wrong multiplication of the unit- rate
andquantity, the units - rate shall be regarded as firm and multiplication shallbe amended on the basis of the rates.

(c) All errors in totaling in amount column and in carry forward totals shall be corrected.

(d) Any rounding off of amounts against 'items' or 'totals' shall be ignored.

(i) It any please be noted that tender will be considered as invalid especially, ifthe requirements as per instruction. No. 1 to 10 above is not complied with
beforesubmitting the tender. Also please read carefully the face-sheet and General Rulesand Directions for the guidance of Contractors of this form.

(ii) Right is reserved to reject any or all tender (s) without assigning any reason(s)thereof.

10A. The tender will be liable to be rejected out tight if the tenderer has filed intender documents by ball pen instead in ink.

11. In addition to the above the tender will also be liable to be rejected outright if

(i) The tenderer proposes any alternation in the works specified or in the time allowedfor carrying the work or any condition or correction made in any
code or mode ofschedule 'B' or specifications.
(i) Any of the page / pages of the tender is / are removed or replaced.
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(iii) The tenderer does not initial all corrections, additions or pasted slips.

(iv) He makes any erasure in the tender. And

(v) The tenderer or in the case of a firm, each partner or the person holding thepower of attorney there of does not sign or the signatures is / are not

attested bya witness the tender in the space provided for the purpose.

12. A certificate of registration as approved Contractor should be attached with the tender.

12A. In respect of the tenders from the Co-operative Society, a solvency,certificate of an amount equal to 20% of the amount of the work put to
tenderwill have to be produced along with the tender or a certificate regarding theborrowing capacity of the society issued by the Legal Assistant,
DirectorateCottage industries will have to be produced along with the tender.

13. (1) The several documents forming the contract are the essential parts of the contract a requirement occurring in one is as binding as though occurring in
all they are intended to be mutually explanatory and complementary and to described and provide for a complete work.

2) In the event of any discrepancy, the several documents forming the contract or in any one document the following order or precedence should apply:

a) Dimension and quantities: -

i) Schedule 'B' of the tender form.

ii) Specification.

On drawing, figured, dimensions, unless obviously, incorrect will be followed in

preference to scaled dimension.

(b) Description:

(i) Schedule 'B' of the tender form.

(ii) Specifications.

In case of defective description or ambiguity, the Engineer-in-Charge shouldissue further instructions directing in what manner the work is to be carried

out, itbeing understood that the best modern practice is to be followed. TheContractor should forthwith comply with such instructions.

P

14. The Contractor should take no advantage of any apparent error or omission in drawings or specifications and the Engineer-in-Charge shall make such
corrections and interpretations as necessary to fulfill the intent of the plants and specification.

Contractor's Signature Addl. City Engineer
& Stamp (South West Zone)
Mobile No
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Name of work:- Reparing Breckdown MH of Strom water drainage line and Drainage line In Ghuma area SWZ. (ARC)

DECLARATION FORM

1. 1/We hereby declare that I/We have visited the and fully acquainted myself /ourselves with the local regarding materials, labour and
other factors pertaining to the work before submitting this tender.

2. 1/We hereby declare that I/We have carefully studied the conditions of contract,specification and other tender documents of this work
and agree to executethe same accordingly.

Signature of the Contractor

GENERAL RULES AND DIRECTION FOR THE GUIDANCE OFCONTRACTORS:

1. All works proposed to be executed by contract shall be notified in a form ofinvitation to tender pasted on a board hung up in the Addl.
City Engineer and signed bythe Addl. City Engineer.This form will state the work to be carried out, as well as the date for submittingand
opening tenders and the time allowed for carrying out the work, alsothe amount of earnest money to be deposited with the tender and
the amountof the security deposit to be paid by the successful tenderer and the percentage, ifany, to be ducted form bills, it will also
state whether a refund of quarry fees,royalties, octroi dues and ground-rent will he granted, copies of thespecifications designs and
drawings and estimated rates, scheduled rates andany other documents required in connection with also be open for inspectionby
Contractors at the office of the Addl. City Engineer during office hours.Where the works are proposed to be executed according to
thespecifications recommended by a Contractor and approved by a competentauthority on behalf of the Municipal Corporation such
specification with designsand drawings shall form part of the accepted tender.
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In the event of the tender being submitted by a firm, it must be signed on hisbehalf by a person holding a power-of-attorney authorising
him to do so.

Receipts for payments made on account of any work, when executed by firm,shall also be signed by all the partners, except where the
Contractors are describedin their tender as a firm, in which case the receipt shall be signed in the name ofthe firm by one of the
partners or by some other person having authority to giveeffectual receipt for the firm.

. Any person who submits a tender, shall fill up the usual printed form includingthe ‘column’ total according to estimated quantities,
stating at what rate heis willing to undertake each item of the work, Tenders which purpose anyalteration in the works specified in the
said form of invitation to tender or inthe time allowed for carrying out the work or which contain any otherconditions of any sort, will
liable to rejection.No single tender include more than one work, but Contractors who wish totender for two or more works, shall submit a
separate tender for each. Tenders. shall have the name and the number of the work (to which they refer) writtenoutside the envelope.

The Addl. City Engineer or his duly authorized Assistant shall open tenders in thepresence of any intending Contractors who have
submitted tenders or theirrepresentatives who may be present at the time and he will enter the amountsof the several tenders in a
comparative statement in a suitable form. In the eventof a tender being accepted, the Contractor, shall thereupon for thepurpose of
identification, sign copies of the specifications and other documentsmentioned in this tender in the event of a tender being accepted the
contractor,shall thereupon for the purpose of indification, sign copies of thespecifications and other documents mentioned in this tender
in the event of atender being rejected, the Municipal Commissioner shall authorise the officerconcerned to refund the amount of the
earnest money deposited to theContractor making the tender on his giving a receipt for the return of the money.

The officer competent the dispose of the tenders shall have the right ofrejecting all or any of the tenders.

No receipt for any payment alleged to have been made by a Contractor in regardto any matter relating to this tender or the contract
shall be valid and bindingon Municipal Corporation unless it is signed by the Addl. City Engineer.

The memorandum of work to be tendered for any schedule of materials tothe supplied by the Municipal Corporation and their rates
shall be filled inand completed by the office of the Addl. City Engineer before the tender form is issued.If a form issued to an intending
tenders has not been so filled in andcompleted, he shall request the said office to have this done before he completesand delivers his
tender.

. All works shall be measured not be standard measure and according to the rulesand customs of the Municipal Corporation without
reference to any local custom.
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10.

1.

12.

13.

14.

15.

16.

17.

Under no circumstances shall any Contractor be entitled to claim enhanced ratesfor any item in this contract.

Every Contractor shall, unless exempted in writing by the Addl. City Engineer concerned, produce along with this tender, a solvency
certificate of his financialstability from the collector of the District within which he resides or a Bank's hiscertificate. If he fails to produce
such a certificate his tender will not beconsidered.

All corrections and additions or pasted slips should be initialed.

All measurement of work will be taken according to the usual method in use inthe Municipal Corporation and as per I.S. code for
general practice and noproposals to adopt alternative methods will be accepted. The Addl. City Engineer'sdecision as to what is 'the
usual method in use in the Municipal Corporation' willbe final.

The Contractor shall have to attach to his tender, Income-Tax Clearancecertificate to be obtained from the Income-Tax Officer.

The Contractor will have to construct a shed for a storing controlled and valuablematerials issued to him under schedule A' of the
agreement at work-site havingdouble locking arrangement. The materials will then be taken for use in thepresence of the Departmental
person. No. Material will be allowed to be removedform the site of work.

No foreign exchange will be released by the Department for the purpose of plantand machinery required for the execution of the work
contracted for.
Controlled materials (Essentially Certificate)

(i) As regards controlled materials, the MunicipalCorporation will help toarrange for the permit as far as possible and help the
Contractor insecuring the same. All incidental charges met with in procuringthese materials shall be borne by the Contractor
himself. Though theMunicipal Corporation will help to arrange for the permit as far aspossible and help the Contractor in
obtaining materials, it shall notaccept any responsibility for any delay or loss on account of delaycaused to the contractor while
obtaining the same.

(ii) The contractor shall submit to.Addl. City Engineer on close of everycalendar month, the monthly returns in the prescribed forms
as to thereceipts and actual use of the controlled materials during the month.

(iii) The Contractor shall permit the Addl. City Engineer or his representativesto inspect the stock of the controlled materials stored
by him at anytime whenever the AddI. City Engineer or his representative(s) so desier(s).
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18. The tender for the work shall remain open for a period of (120 days) from thedate of opening of the tenders for this work and the
tenderer shall not beallowed to withdraw of modify the offer on his own during this period. Ifany tenderer withdraws or marks any
modifications or additions in the termsand conditions of his tender, not acceptable to the MunicipalCorporation, then Municipal
Corporation shall, without prejudice to any rightor remedy, be at liberty to forfeit in full the said earnest money.

19. The Contractor shall employ only such labour that shall produce a validcertificate of having been vaccinated against small - pox within a
period of lastthree years.

TENDER FOR WORKS.

I/We hereby tender for the execution forthe * In Figures as well in words.
Municipal Corporation of Ahmedabad(herein
before and herein after referred toas
'Corporation') of the work specified inthe under
written memorandum within thetime specified in
such memorandum at *

.......................................... Percent below /

above the estimated rates specifiedschedule 'B'
(memorandum showing itemof works to be
carried out) and inaccordance in all respects with
thespecifications, designs, drawings
andinstructions in writing referred to in thistender
and in Clause 13 of the annexedconditions of
contract and agree thatwhen materials for the
work are providedby Corporation, such materials
and therates to be paid for them shall be
asprovided in schedule 'A" hereto.

MEMORANDUM




(a) General Description. Reparing Breckdown MH of | (a) If several sub works are included theshould be
Strom water drainage line and Drainage line In detailed in a separate list. Theamount of earnest
Ghuma area SWZ. (ARC) money to bedeposited shall be in accordance

(b) Estimate Cost: Rs. Rs.9,98,750.00 withinstruction no. 4

(c) Earnest Money: 1% of the estimatedamount of
tendered work. Rs. 9988.00

(D) SECURITY DEPOSIT

(i) 5% of the contract value cost paid in cash if the contract value is less than Rs. 5000/-
(ii) (a) 1% of the estimated cost paid as earnest money along with the tender.
(b) Security Deposit is equal to 5% of the sectioned tender cost in form DD or BankGuarantee.
(iif) Bank Guarantee from a Nationalized Bank or Bank approved by the MunicipalCorporation for an amount equal to 5% of sectioned

tender cost

Note — 1. All work shall be carried out as per Public Works Department Handbook andother specifications of Ahmedabad Municipal Corporation
or as directed.

Note — 2. Rates quoted include clearance of site (prior of commencement of work and atits close) in all respects and hold good for work under
all condition, site moisture weather etc

Contractor's Signature Addl. City Engineer
& Stamp (South West Zone)

Mobile No



SPECIFICATIONSOFMATERIALS-CIVIL

Thissectiongivesdetailspecificationsformainlyusedmaterials,forothermaterialsreferBuilding Specifications.
FormaterialsrelevantspecificationofBuildingSpecificationshallapply.

TECHNICALSPECIFICATIONS

NAME OF THE WORK:- Providing & Laying Drainage Line & Constructing Machinehole And
Maintanance Of Drainage Line Related Work In Ghuma Area SWZ.

1Excavation for pipe line trenches for water supply, sewerage line, manhole etc. all with
shoringandstrutingifrequiredasperrequiredgradientandlineincluding safety provisions using site
rails and stacking excavated stuff including up to all required lead cleaning the site etc. complete
for all lifts and strata as specified.
aln allsortsofsoiland soft murrum
Uptol.50mtdepth
1.50mtto3.00mtdepth
3.00mtto4.50mtdepth
4.50mtto6.00mtdepth
6.00mtto7.50mtdepth
Iteamno 2Extrarateoveritemofexcavationofearthforexcavationofasphalt pavement / RCC of thickness up

to 0.20 meter including demolishing the asphalt carpet, metal,s oiling/cutting
Reinforcement etc.comp. with stacking the material as directed.
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Iteamno3

Iteamno4
a
b
c
d
e

Iteamno5

a
b
c
d

Iteamno6

6 o

upto0.20meterthickness(ByManual)

0.20 to 0.30 meter (By any type ofBreaker Machine or R.C.C.Cutter machine
including cost of operator, fuel, & transportation etc complete.

0.30 meter & above (By any type of Breaker Machine or
R.C.C.Cuttermachineincluding cost of operator, fuel, & transportation etc
complete.

Filling available excavated earth (excluding rock) in trenches, plinth, sides of foundations
etc. in layers not exceeding 20 cm. in depth consolidation each deposited layer by
ramming and watering

CONVEYANCECHARGES-FORDIFFERENTTYPESOFMATERIALS
(A)limemurrumbuildingrubbishearthmanureorsludge&execavatedrock and rubbish [Lime
murrum building rubbish]

a)Leaduptol Km.

b)LeadFroml1 Kmto2Km.

¢)LeadFrom2Kmto3Km.

d)LeadFrom3Kmto4Km.

e)LeadFrom4 Kmto5SKm.

Providing andsupplying ISImarked onlyStandard length Stoneware pipes in standard
lengths of following class and diameter including all taxes, insurance, transportation,
freight charges, octroi, inspection charges,loading, unloading, conveyance to
departmental stores, stacking etc. complete.

StonewarePipe

100 mm

150mm

200 mm

230mm

Lowering,layingandjointingStonewareoffollowingdiametersinwith CM 1:1paraption in
proper position, grade and alingnment at all level as directedbyEngineer-in-charge
including conveyance from stores to site of work,and jointing material etc Comp.

100 mm

150mm

200 mm

230mm
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Iteamno7
a
b
c
d
e
f
Iteamno&

a
b
c
d
e
f

Iteamno9

Providing and supplying ISI Standard R.C.C.pipes(of Sulphate Resisting Cement)
instandardlengthsoffollowing class and diameter suitable for either collar joints or rubber
ring joints including all taxes, insurance, transportation, freight charges, octroi,
inspectioncharges, loading,unloading,conveyancetodepartmentalstores,stackingetc.

Note : One collar should be supplied with each full length plain ended RCC pipe, cost
included in rates below. One rubber ring should be supplied with each full length
socketed pipe, cost included in rates below.

ClassNP3TestPressure0.7K g/sq.cm

300mmdia

450mmdia

600mmdia

900mmdia

1200mmdia

1600mmdia

Lowering,layingandjointingR.C.C.pipesinC.M.1:11/2 offollowing diameters in proper
position, gradeand alignmentat alllevel asdirectedbyEngineer-in-charge including
conveyance from stores to site of work, labour, giving hydraulic testing as per ISI code.
ClassNP2,NP3,NP4

300mmdia

450mmdia

600mmdia

900mmdia

1200mmdia

1600mmdia

ConstructingChamberoffollowingsizeincludingexcavation,refilling, BBCC (1:5:10) for
foundation, C.C.Channel (1:2:4), finished 15 mm thick cement plaster inside in CM 1:3,
finishing with cement slurry, Brick masonary in CM 1:5 & excluding the cost of chamber
seat cover etc..completed.

0.60 X0.45 mtsize InsideClear, Depthfrom 0.0 to0.90meterforpipe dia<=150

0.60 X0.75 mt.size InsideClear, Depthfrom 0.0 t00.90meterforpipe dia<=20

0.75X0.75mt.size(InsideClear)Depthfrom0.0to1.20meterforpipe dia<=20 mm
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Iteamno10

Iteamno12

C

Iteamno13

Constructing Slab Type M.H. Chamber Of The Following Size Including Excavation,
Refilling, Brick Bats Cement Concrete (1:5:10) of thickness 15 C.M., CC Channel (1:2:4)
of thickness 10 C.M., finished 15 mmthick cement plaster inside & outside (Only for
shaft) In Cm 1:3, Finishing With Cement Slurry, P/F 4 Mm Dia M.S.SteelHdpe Coated
Steps 35 Cm C/C At 35 Cm Staggered Masonary In Cm 1:5, Rcc Slab In Ccl1:1.5:3 of
thickness 15 C.M.,Including Cantering & Reinforcement (Single jalli at 15 C.M. c/c
bothway 10 mm dia.)But Excluding The Cost Of Manhole Seat Cover Etc..Completed Of
Size 0.75 X1.00 Meter (Inside Clear, M.H. length should be parallel to the flow)
1.00t02.00meterdepth,(SlabatGroundlevel)(forpipedia<=230mm)

2.00 to 3.00 meter depth, (Slab at below 0.60 mt. From G.L.) (for pipe dia<=300

RatereductionoveritemofConstructingSlabTypeM.H.Chamberofsize

1.00 x 0.75 mt for constructing slab @ depth more than 0.60 mt below Ground Level
(Max. 3 unit of DM should be reduced in this item)

Constructing Slab type M.H. Chamber of the following size including excavation,
refilling, brick bats cement concrete (1:5:10) of thickness 15 C.M., CC Channel (1:2:4) of
thickness 10 C.M., finished 15 mmthick cement plaster inside & outside (Only for shaft)
in CM 1:3, finishing with cement slurry, P/F 4 mm diaM.S.Steel HDPE coated steps 35
cm c/c at 35 cm staggered in masonary CM 1:5, RCC Slab in CC 1:1.5:3 of thickness
23C.M., including Cantering & reinforcement (double jalli at 15 C.M. c/c bothway 12
mm  dia.)) but  excluding the cost of  Manhole seat  cover
etc..completed.ofSize1.00X1.40meter(InsideClear,M.H. length should be parallel to the
flow, for pipe dia<= 800 mm)

"1.00t02.00meterdepth, (Slab at

Ground level)"

""2.00t03.00meterdepth,

(Slabatbelow0.6mt.FromG.L.)"

""3.00t0o4.00meterdepth,

(Slabatbelow1.00mt.FromG.L.)"

Constructing Slab Type M.H. Chamber of following size incl. excavation, refilling, brick
bats cement concrete (1:5:10) of thickness 15 C.M., C.C. channel (1:2:4) of thickness 10
C.M., finished 15 mm thick cement plaster inside (SRC) & outside (only for shaft) in
C.M.1:3, finishing with cement slurry, P/F 4 mm dia M.S Steel HDPE coated steps 35 cm
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Iteamno14

Iteamnol15

Iteamno16

Iteamno17

6 o

c/c at 35 cm staggered Masonry in C.M. 1:5, RCC slab in CC 1 : 1.5 : 3 of thickness 23
C.M, including Cantering & reinforcement (double jalli at 15 C.M c/c bothway 12 mm
dia.) but excluding the cost of Manhole seat cover etc. completed of Size 1.2 x 2.2 meter
(Inside Clear, M.H. length should be parallel to the flow.

ForPipedia.1200mm

(1)1.2mx2.2mx4m(Slabatbelow1.00mt.fromG.L.)

Extra rate over item of Constructing Slab Type M.H. Chamber of following size for
constructing M.H. Chamber, per 1.00 Decimeter of additional depth or part there of etc.
complete. Of size 1.20 x 2.20 mt. (inside) and depth from

(1)4.0to5.0meterdepth

(11)6.0to7.0meterdepth

Constructing Scrapper Slab Type M.H. Chamber of following size incl. excavation,
refilling,  brick bats cement concrete  (1:5:10) of  thickness 15
C.M.,C.C.channel(1:2:4)ofthickness10C.M.,finished1 Smmthickcement plaster inside
(SRC) & outside (only for shaft) in C.M.1:3, finishing with cementslurry, P/F 4
mmdiaM.SSteelHDPE coatedsteps35cmc/cat35cm staggered Masonry in C.M. 1:5, RCC
slab in CC 1 : 1.5 : 3 of thickness 23 C.M, including Cantering & reinforcement (double
jalli at 15 C.M c/c bothway 12 mm dia.) but excluding the cost of Manhole seat cover etc.
completed of Size 2.2 x 2.2 meter (Inside Clear, M.H. length should be parallel to the
flow,

(1)2.2mx2.2mx4m(Slabatbelow1.00mt.fromG.L.)

Extra rate over item of Constructing Scraper Slab Type M.H. Chamber of following size
for constructing M.H. Chamber, per 1.00 Decimeter of additional depth or part there of
etc. complete. Size 2.2 x 2.2 meter (inside) and depth from

(1)4.0to5.0meterdepth

(11)6.0to7.0meterdepth

Makingconnectionto theex.M.H.inrunningsewer incl.Dewateringand other required
machinery etc. of following dia pipes at any convenient time. All damaged work shall be
well repaired as per instructions. etc..complete.

a2.150mmto300 mmdia.

b.400mmto600 mmdia.

¢.700mmto900 mmdia.

d.Upto1600mmdia.
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Cutting the pipes of following dia coming inthenewM.H.inrunning
sewerincludingcuttingbars,includingremovingdebris/siltfromtheM.H.

and carting at a suitabledistanceetc..completeas directed.No paymentforM.H.workwill be

made until pipe is not cut completely in all respect.

150mmto300mmdia.

400mmto600mm dia.

700mmto900mmdia

Repairing damaged M.H. and rasing M.H. up to road level incl. removing

damagedbrickworkand repairingbybrickmasonryinC.M.1:5and plaster in C.M. 1:3 and

fixing C.I. steps and existing MH sheet cover, removingthe debris from MH and carting

the same as directed.

(A)up to0.15mt.(@TwoCoarse)

(B)up t00.35mt.(@TwoCoarse)

(C)upto0.65mt.(@SevenCoarse)

(D)upto0.90mt.(@TenCoarse)
RepairingdamagedI.C./Raisingremovingdamagedbrickworkand

repairingbybrickmasonryinC.M.1:5andplasterinC.M. 1:3andfixing

C.I. steps and existing chamber sheet cover, removing the debrisfrom chamber and

carting the same as directed.

Dismantling of existing Arch type manhole up to Arch and then Const. Slab type

manhole of following size incl. excavation, refilling and & finished 15 mm thick cement

plaster inside in CM 1:3, P/F 4 mm diaM.S.Steel HDPE coated steps 35 cm c/c at 35 cm

staggered in masonry CM 1:5, incl. cost of

RCCSIabinCC1:1.5:3,includingCantering&reinforcementasdirectedby engineer in

charge. Rate includes carting of debris and excavated soil.

1.00 x 0.75 mt (inside clear) RCC Slab of thickness 15 C.M& reinforcement (Single

jalli at 15C.M.c/cbothway10 mmdia.)From0Oto2 mtdepth(Slabat Ground level)

1.00 x 0.75 mt (inside clear) RCC Slab of thickness 15 C.M& reinforcement

(Singlejalliat15C.M.c/cbothwayl0mmdia.)From2to3 mtdepth(Slabatbelow 1.00 mt.From

1.40 x 1.00 mt (inside clear) RCC Slab of thickness 23 CM & reinforcement (double

jalli at 15 C.M. c¢/c bothway 10 mm dia.) From 0 to 2 mt depth (Slab at Ground level)

Iteamno18
a

b

c
Iteamno19
a

b

c

d

Iteam no20
Iteamno?21
a

b

G.L.)

c

d

1.40 x 1.00 mt (inside clear) RCC Slab of thickness 23 CM & reinforcement (double
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jalli at 15 C.M. c¢/c bothway 10 mm dia.) From 2 to 3 mt depth (Slab at below 1.00 mt.
From G.L.)

1.40 x 1.00 mt (inside clear) RCC Slab of thickness 23 CM & reinforcement (double
jalli at 15 C.M. c¢/c bothway 10 mm dia.) From 3 to 4 mt depth (Slab at below 1.00 mt.
From G.L.)

Iteamno22  Providing F.R.C. MH seat cover incl. carting to the work site etc. comp. Directed.

a(SETcoverandframe)F.R.C.ExtraHeavyDuty[EHD-35] Machinehole Covers & Frame-
560mm o clear opening,
( OnlyCover ) F.R.C. Extra Heavy Duty [EHD-35] Machinehole Covers &
Frame- 560mm ¢ clear opening, The dimension of frame and cover as per
mentioned in Amend No.1 to IS 12592 : 2002 table 1

( OnlyFrame ) F.R.C. Extra Heavy Duty [EHD-35] Machinehole Covers & Frame-
560mm ¢ clear opening, The dimension of frame and cover as per mentioned in Amend
No.1 to IS 12592 : 2002 table 1
(SET coverandframe)F.R.C.HeavyDuty|[HD-20]Machinehole Covers&Frames-560mm o
clear opening,
(Only Cover)F.R.C. Heavy Duty [HD-20] Machinehole Covers & Frames- 560mm
oclearopening, Thedimension offrameand coveraspermentionedin Amend No.l to IS 12592 :
2002 table 1 (Only Cover)
"(Only Frame )F.R.C. Heavy Duty [HD- 20] Machinehole Covers & Frames-560mm ¢ clear
opening, The dimension of frame and cover as per mentioned in Amend No.1 to IS 12592 : 2002
table 1
(OnlyFrame)"
(SET cover and frame) F.R.C. Medium Duty [MD-10] Machinehole Covers & Frames-
560mm o clear opening,
(Only Cover ) F.R.C. Medium Duty [MD- 10] Machinehole Covers & Frames-560mm ¢ clear
opening, The dimension of frame and cover as per mentioned in Amend No.1 to IS 12592 : 2002
table 1
(Only Frame ) F.R.C. Medium Duty [MD- 10] Machinehole Covers & Frames-560mm ¢ clear
opening, The dimension of frame and cover as per mentioned in Amend No.1 to IS 12592 : 2002
table 1
(SET cover and frame) F.R.C. Medium Duty [MD-10] Chamber Covers & Frame-600 x
450 mm clear opening,
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(Only Cover) F.R.C. Medium Duty [MD- 10] Chamber Covers & Frame- 600 x 450 mm clear
opening, The dimension of frame and cover as per mentioned in Amend No.1 to IS 12592 : 2002
table 1
(Only Frame) F.R.C. MediumDuty [MD-10]ChamberCovers& Frame-600x450 mm clear
opening, The dimension of frame and cover as per mentioned in Amend No.1 to IS 12592 : 2002
table 1

Iteamno23Carting and Fixing M.H., Chamber or Catchpite Seat and Cover in line and level to match
exisisting road level in C.C. 1:2:4 and finishing smooth, watering and protecting for 7
days etc. complete as directed. M.H. seat cover will be supplied byA.M.C.(from any
store)

Iteamno24Providing and fixing cast iron manhole frame of weight 80 to 85 kg suitable for existing
EHD-35 FRC MH cover, rate also incl. loading, unloading and fixing the frame in line
and level to match exisisting road level in C.C. 1:2:4 and finishingsmooth,watering
andprotectingfor7days etc. complete asper instruction by engg. in charge.

Iteamno25  Providing KachhaofPakka Dummy in thefollowingdia pipes and removing the same after
completion of the connection work as directed.

a (A)100mmto300mm dia.
b (B)350mmto600mmdia
c (C)650mmto900mmdia
d (C)1200mmdia

Iteamno26  Providing Dead Cantering using good quality Country Wood Planks, wall
Plateofrequiredthicknessandsizeincludingplacingthenece.supportsof

reqd. size,nailing, fixing with mortar,levelling. All specification for dead centring as per
standard engg. practice etc. comp. as directed.

Iteamno27 Supplying, labour for Excavation of all types of soil at any depth including excavation of
aphalt pavement of any thickness,demolition of brickwork in cm of any proportion
including staking of serviceable materials and disposal of unserviceable materia etc.
comp. as directed

a Mazdoor(Male)atday/Night(R&BSOR2023-24srno.1051Codeno.L.022)

b Mazdoor(Female)atday(R&BSOR2023-24srno.1050Codeno.L021)

c Makadam/Supervisor/FitteratDay/Night

Iteam no28 Barricading the entire break down or excavated area on rental basis using wooden

ballies / M.S.angles at max. 2.00 metercentre to centre, C.G.l. Sheet, reflective paint /

36



Iteamno29

Iteamno30

Iteamno31

Iteamno32

Iteamno33
Iteamno34

Iteamno35

Board out side to avoid accident & for smooth traffic diversion & movement including
cautionary boardetc.Itemalso includesfor making temporary sufficient nos of lighting
arrangement through out the workwithnecessaryrequired arrangement.
Thesameshallberemovedafter completion of work. (Only for break down work from start
to complete)

Labour charger for lowering existing Ventilating column safely with the help of required
capacity of hydra crane or any type of required capacity ofcrane. Item also includes
welding machine , gas cutter , electric cutter , breaker etc necessary machineries required
for this work with out damage and item also includes cartingthesameto the AMC store.
etc. comp as directed.

Providing TMT Bar FE415 reinforcement forR.C.C.workincluding bending, binding and
placing in position complete upto floor two level (upto 10 ton)

"Brickworkusing commonburntclaybuilding brickshaving crushingstrengthnotlessthan35
kg./Sq.Cm.in foundation and plinth in Cement Mortar 1:5. (1- Cement
:5-finesand)(B)Conventional"

Providing1 5mmthickcementplasterinsinglecoatonRough(Similar) sideof
singleorhalfbrickwallsforinterior plasteringuptofloor twoleveland
finishedevenandsmoothin(i)Cement mortar 1:3 (1-cement:3-sand)
ReinstatementofAsphaltroadusingthesamematerial.

Raising of MH using new mathod as per drawing and tech.details below (1) cutting road
by cutter machineup to 0.15mt. Depth and up t0l1.50X1.50 sq
mtmax.area.(2)Demolishingsurroundedportion ~ ofMHseattoremoveseat  from  base
masonary by braker.(3) p/l brick maso. Up to 0.16 mt. in CMIL:3 (
twocourse)(4)Fixing/PlacingMHseatafterbasemorterbeddingmadefrom MasterEmaco -
S488 towerable mortar as per requirement (5) P/L 10 mmgrit mix conc. made of
SHRINKKOMP-30 surround to MH seat in any thicknes up to 0.35 mm max below raod
level and finish it rough surface. (6) labour work for laying cold mix bitumin asphalt up
to road surface andmake it smooth finish after properly compacting by compector.

ProvidingandCastinginsituordinarycementconcreteM200forR.C.C.Raftandcuttoffwallsinc
ludingnecessaryshutteringlaying,vibrating,
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Iteamno36

Iteamno37

Iteamno38

Iteamno39

Iteamno40

Iteamno41

Iteamno4?2

Iteam no43

Iteamno44

ramming and curingcomplete.(B)Walls,fomtopof foundation level upto floor two level
(upto 10ton).

Providing and laying cement concrete 1:4:8 (1-Cement: 4-coarse sand:8- and broken
stone aggregates 40 mmnominal size)and curing completeexcluding cost of formwork
in(A) Foundation and Plinth (upto 10 ton)

Machinery

ProvidingandoperationdewateringPumpincludingfuelcharges&operator Charges etc. as
directed etc. comp. (Shift for Eight Hour) (For Each Pump Set, No payment shouldbe
allowedfornonworking condition of machinery )

Hiring and operating Mud Pumps incl. Cost of fueland operator including the cost of to
and fro transportation, laying ofthe delivery hoses as required, lowering and lifting the
pumps as and when required etc. complete. Set DoAs Directed. (No payment should be
allowedfornon working condition of machinery )

Hiring and operating the 20 KV 3 Phase Electric Generator for operating desilting
machinery, and  lighting and  other  requirements  with  Arranging
dieseltoruntheD.G.SetDoAsDirected.8 HrsShift.(Nopaymentshouldbe allowed for non
working condition of machinery )

Hiring Charges For J.C.B.Machinelnclduing Cost Of Fuel, Operator, DirverEtc..
Providing&SupplyingHitachiMachine-110capacityon rental basis in case of emergency
situation and break down typework&alsoduring unavoidableconditionasper instruction of
engg.incharge , rate includes all nece. shifting,
fuelandoperatingcharges.(Nopaymentshouldbe allowed for non working condition of
machinery )

Providing&SupplyingHitachiMachine-200capacityon rental basis in case of emergency
situation and break down typework&alsoduring unavoidableconditionasper instruction of
engg.incharge , rate includes all nece. shifting,
fuelandoperatingcharges.(Nopaymentshouldbe allowed for non working condition of
machinery )

Providing & Supplying hydra carne Machine of 12 tone capacity on rental basis in
case of emergency situation and break down typework& also during unavoidable
condition as per instruction of engg.incharge , rate includes all nece. shifting, fuel and
operating charges . (No payment shouldbe allowed for non working condition of
machinery)

HiringofTractorwithtrolleyconsidering8Hrs. AsworkingDayhours inclu. Driver
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Iteamno45

work)
Iteam no46

Iteamno47

Iteamno48&

Iteamno49

Supplying Electric Breaker Machine for RCC Slab or Asphalt Demolishing Work on site
by using Operator, fuel, power Supply etc. Complete as Directed. (No payment should be
allowed for non working condition of machinery and for pipe line excavation and M.H.
work. Allowed only for break down

Supplying Pneumatic Breaker Machine for RCC Slab or Asphalt
DemolishingW orkonsitebyusingOperator,fuel,powerSupplyetc.

Complete as Directed. (No payment should be allowed for non working condition of
machinery and forpipeline excavation and M.H.work.Allowed only for break down work)
Providing, laying, spreading and compacting graded stone aggregate to wet mix
macadam specification including premixing the Material with water at OMC in
mechanical mix plant carriage of mixed Material by tipper to site, laying in uniform
layers in sub- base / base course on well prepared surface and compacting with vibratory
roller to achieve the desired density as per Codal Provision.

SWDWork

Constructing Bombay Pattern Type Catch Pitof size 0.60 x 0.60 depth up tol mt
including excavation, B.B.C.C. (1:5:10), 23 cms thick brick maso. wallin the prop. of CM
(1:6) with 40 mm thick IPS flooring in the propMI5at bottomand 15mmthick
cementplasterinsidethecatchpitin theproportion of CM (1:3) with outjali etc. comp. as
directed.

CatchPitJaliFixingP/FFRCcatchpitjaliwithframe600mmx600mm clear opening etc.
comp.. As directed by engineer in charge.

I HAVE ALSO GONE THROUGH TECHNICAL SPECIFICATIONS FOR THE ITEMS (AS PER
STANDARD P.W.D. TECHNICAL SPECIFICATION FOR THE ITEMS AND ALSO I HAVE THE
BOOK OF THE SAME) AND AGREE TO ABIDE BY THEM.

IN CASE OF WHERE IS NO TECHNICAL SPECIFICATION FOR THE ANY ITEMS AVAILABLE,
SPECIFICATION GIVEN BY THE ENGINEER-IN-CHARGE SHALL BE FOLLOWED AND FOR
THE SAME I AGREE TO ABIDE BY THEM.

39



CONTRACTOR'SSIGNATURE
& STAMP

MobileNo

ADDL.CITYENGINEER
(SouthWestZone)
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Tender : 23 Tender Notice No :05 /2026-27
No

PRICE QUOTATION SHEET
Earnet Money Rs. 9988.00 Date of Submission of Tender : Dt. 29/06/2026, Time : 18:00 Hrs.
;Fender FeeRs.:  900.00 Date of Opening of Tender  : Dt. 30/06/2026, Time : 17:00 Hrs.
Tender Class : E2 or
Above
Name of Work :- Reparing Breckdown MH of Strom water drainage line and Drainage line In Ghuma area
SWZ.(ARC)
Estimated Tender Amount Rs. 9,98,750 /-
| / We am / are willing to carry out work at % above / below* percent (should be written in figures and words) of the
estimated cost, as mentioned above. Amount of my / our tender works out for Rs. (in figures)
Rupees (in words)

Note : * Please strike out above or below, whichever is not
applicable.

Contractor's Addl. City Engineer
Signature

& Stamp (South West Zone)
Mobile

No
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AHMEDABAD MUNICIPAL CORPORATION

ENGINEERING DEPARTMENT

ABSTRACT SHEET

Name of Work

:- Reparing Breckdown MH of Strom water drainage line and Drainage line In
Ghuma area SWZ.(ARC)

Sr.
No.

Qry

Item Description

Ratein
Rs.

Per

Amount

Excavation for pipe line trenches for water
supply, sewerage line, manhole etc. all with
shoring and struting if required as per
required gradient and line including safety
provisions using site rails and stacking excavated
stuff including up to all required lead cleaning
the site etc. complete for all lifts and strata as
specified.

In all sorts of soil and soft murrum

1.A.1

30.00

Upto 1.50 mt depth

89.00

CuM

2670.00

1.A2

20.00

1.50 mt to 3.00 mt depth

98.00

CuM

1960.00

1.A3

10.00

3.00 mt to 4.50 mt depth

103.00

CuM

1030.00

1.A4

5.00

4.50 mt to 6.00 mt depth

109.00

CuM

545.00

1.A5

5.00

6.00 mt to 7.50 mt depth

113.00

CuM

565.00

Extra rate over item of excavation of earth for
excavation of asphalt pavement / RCC of
thickness up to 0.20 meter including demolishing
the asphalt carpet, metal,s oiling/cutting
Reinforcement etc.comp. with stacking the
material as directed.

0.00

8.00

up to 0.20 meter thickness (By Manual)

71.10

Smt

568.80

8.00

0.20 to 0.30 meter (By any type of Breaker
Machine or R.C.C.Cutter machine including cost
of operator, fuel, & transportation etc complete.

177.76

Smt

1422.08

8.00

0.30 meter & above (By any type of Breaker
Machine or R.C.C.Cutter machine including cost
of operator, fuel, & transportation etc complete.

311.08

Smt

2488.64

8.00

Filling available excavated earth (excluding rock)
in trenches, plinth, sides of foundations etc. in
layers not exceeding 20 cm. in depth
consolidation each deposited layer by ramming
and watering

129.10

Cu.M

1032.80

CONVEYANCE CHARGES-FOR DIFFERENT
TYPES OF MATERIALS (A) lime murrum
building rubbish earth manure or sludge &
execavated rock and rubbish [Lime murrum
building rubbish]

0.00

15.00

a) Leadup to 1 Km.

256.16

Cmt

3842.40

15.00

b) Lead From 1Km to 2 Km.

278.18

Cmt

4172.70

o|lT|o|d

9.54

¢) Lead From 2 Km to 3 Km.

296.43

Cmt

2828.31
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d 5.00 d) Lead From 3 Km to 4 Km. 312.45 Cmt 1562.25
e 0.00 e) Lead From 4 Km to 5 Km. 326.73 Cmt 0.00

Providing and supplying ISI marked only 0.00

Standard length Stoneware pipes in standard

lengths of following class and diameter including

all taxes, insurance, transportation, freight

charges, octroi, inspection charges, loading,

unloading, conveyance to departmental stores,

stacking etc. complete.
5

Stoneware Pipe 0.00
a 4.00 100 mm 113.00 Rmt 452.00
b 4.00 150 mm 163.00 Rmt 652.00
c 4.00 200 mm 252.00 Rmt 1008.00
d 8.00 230 mm 299.00 Rmt 2392.00

Lowering, laying and jointing Stone ware of 0.00

following diameters in with CM 1:1 paraption in

proper position, grade and alingnment at all level as

directed by Engineer-in-charge including conveyance

from stores to site of work,and jointing material etc

Comp.
6
a 4.00 100 mm 58.00 Rmt 232.00
b 4.00 150 mm 88.00 Rmt 352.00
C 4.00 200 mm 113.00 Rmt 452.00
d 8.00 230 mm 128.00 Rmt 1024.00

Providing and supplying ISI Standard R.C.C. 0.00

pipes(of Sulphate Resisting Cement) in standard

lengths of following class and diameter suitable

for either collar joints or rubber ring joints

including all taxes, insurance, transportation,

freight charges, octroi, inspection charges,

loading, unloading, conveyance to

departmental stores, stacking etc.
7

Note : One collar should be supplied with each 0.00

full length plain ended RCC pipe, cost included in

rates below. One rubber ring should be supplied

with each full length socketed pipe, cost included

in rates below.

Class NP3 Test Pressure 0.7 Kg/sq.cm 0.00
a 25.00 | 300 mm dia 755.00 Rmt 18875.00
b 15.00 450 mm dia 1361.00 Rmt 20415.00
c 15.00 600 mm dia 1946.00 Rmt 29190.00
d 15.00 | 900 mm dia 3601.00 Rmt 54015.00
e 10.00 1200 mm dia 5899.00 Rmt 58990.00
f 10.00 1600 mm dia 11167.00 Rmt | 111670.00
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Lowering, laying and jointing R. C. C. pipes in
C. M. 1:1 1/2 of following diameters in proper
position, grade and alignment at all level as
directed by Engineer-in-charge including conveyance
from stores to site of work, labour, giving hydraulic
testing as per ISI code.

0.00

Class NP2,NP3,NP4

0.00

25.00

300 mm dia

119.00

Rmt

2975.00

15.00

450 mm dia

171.00

Rmt

2565.00

15.00

600 mm dia

228.00

Rmt

3420.00

15.00

900 mm dia

340.00

Rmt

5100.00

10.00

1200 mm dia

440.00

Rmt

4400.00

| D | Q|0 |T|L

10.00

1600 mm dia

577.00

Rmt

5770.00

Constructing Chamber of following size including
excavation, refilling, BBCC (1:5:10) for
foundation, C.C.Channel (1:2:4), finished 15 mm
thick cement plaster inside in CM 1:3, finishing
with cement slurry, Brick masonary in CM 1:5 &
excluding the cost of chamber seat cover
etc..completed.

0.00

1.00

0.60 X 0.45 mt. size Inside Clear, Depth from
0.0 to 0.90meter for pipe dia <=150 mm.

2261.61

No.

2261.61

1.00

0.60 X 0.75 mt. size Inside Clear, Depth from
0.0 to 0.90meter for pipe dia <=20 mm.

2874.11

No.

2874.11

1.00

0.75 X 0.75 mt. size (Inside Clear) Depth from 0.0
to 1.20 meter for pipe dia <=20 mm

3905.36

No.

3905.36

10

Constructing Slab Type M.H. Chamber Of The
Following Size Including Excavation, Refilling,
Brick Bats Cement Concrete (1:5:10) of thickness
15 C.M., CC Channel (1:2:4) of thickness 10 C.M.,
finished 15 mm thick cement plaster inside &
outside (Only for shaft) In Cm 1:3, Finishing With
Cement Slurry, P/F 4 Mm Dia M.S.Steel Hdpe
Coated Steps 35 Cm C/C At 35 Cm Staggered
Masonary In Cm 1:5, Rcc Slab In Cc1:1.5:3 of
thickness 15 C.M.,Including Cantering &
Reinforcement (Single jalli at 15 C.M. c¢/c
bothway 10 mm dia.)But Excluding The Cost Of
Manhole Seat Cover Etc..Completed Of Size 0.75
X 1.00 Meter (Inside Clear, M.H. length should
be parallel to the flow)

0.00

2.00

1.00 to 2.00 meter depth, (Slab at Ground level)
(for pipe dia <=230 mm)

5651.79

No.

11303.58

1.00

2.00 to 3.00 meter depth, (Slab at below 0.60 mt.

From G.L.) (for pipe dia <=300 mm)

11395.54

No.

11395.54
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11

1.00

Rate reduction over item of Constructing Slab
Type M.H.Chamber of size 1.00 x 0.75 mt for
constructing slab @ depth more than 0.60 mt
below Ground Level (Max. 3 unit of DM should
be reduced in this item)

460.71

DM

460.71

12

Constructing Slab type M.H. Chamber of the
following size including excavation, refilling, brick
bats cement concrete (1:5:10) of thickness 15
C.M., CC Channel (1:2:4) of thickness 10 C.M.,
finished 15 mm thick cement plaster inside &
outside (Only for shaft) in CM 1:3, finishing with
cement slurry, P/F 4 mm dia M.S.Steel HDPE
coated steps 35 cm c/c at 35 cm staggered in
masonary CM 1:5, RCC Slab in CC 1:1.5:3 of
thickness 23 C.M.,, including Cantering &
reinforcement (double jalli at 15 C.M. c/c
bothway 12 mm dia.) but excluding the cost of
Manhole seat cover etc..completed. of Size 1.00
X 1.40 meter (Inside Clear, M.H. length should
be parallel to the flow, for pipe dia <= 800 mm)

0.00

2.00

1.00 to 2.00 meter depth, (Slab at Ground level)

10177.68

No.

20355.36

1.00

2.00 to 3.00 meter depth, (Slab at below 0.6 mt.
From G.L.)

19258.04

No.

19258.04

2.00

3.00 to 4.00 meter depth, (Slab at below 1.00 mt.
From G.L.)

26867.86

No.

53735.72

13

Constructing Slab Type M.H. Chamber of following size
incl. excavation, refilling, brick bats cement concrete
(1:5:10) of thickness 15 C.M., C.C. channel (1:2:4) of
thickness 10 C.M.,, finished 15 mm thick cement
plaster inside (SRC) & outside (only for shaft) in
C.M.1:3, finishing with cement slurry, P/F 4 mm dia
M.S Steel HDPE coated steps 35 cm c/c at 35 cm
staggered Masonry in C.M. 1:5, RCCslabinCC1:1.5:
3 of thickness 23 C.M, including Cantering &
reinforcement (double jalli at 15 C.M c/c bothway 12
mm dia.) but excluding the cost of Manhole seat cover
etc. completed of Size 1.2 x 2.2 meter (Inside Clear,
M.H. length should be parallel to the flow.

0.00

For Pipe dia. 1200 mm

0.00

1.00

(i) 1.2m x 2.2 m x 4m (Slab at below 1.00 mt. from
G.L)

38586.61

Nos.

38586.61

14

Extra rate over item of Constructing Slab Type M.H.
Chamber of following size for constructing M.H.
Chamber, per 1.00 Decimeter of additional depth or
part there of etc. complete. Of size 1.20 x 2.20 mt.
(inside) and depth from

0.00

1.00

(i) 4.0 to 5. 0 meter depth

689.29

DM

689.29

1.00

(ii) 6.0 to 7. 0 meter depth

709.82

DM

709.82
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15

Constructing Scrapper Slab Type M.H. Chamber of
following size incl. excavation, refilling, brick bats
cement concrete (1:5:10) of thickness 15 C.M., C.C.
channel (1:2:4) of thickness 10 C.M,, finished 15 mm
thick cement plaster inside (SRC) & outside (only for
shaft) in C.M.1:3, finishing with cement slurry, P/F 4
mm dia M.S Steel HDPE coated steps 35 cm ¢/c at 35
cm staggered Masonry in C.M. 1:5, RCCslabin CC1:
1.5 : 3 of thickness 23 C.M, including Cantering &
reinforcement (double jalli at 15 C.M c¢/c bothway 12
mm dia.) but excluding the cost of Manhole seat cover
etc. completed of Size 2.2 x 2.2 meter (Inside Clear,
M.H. length should be parallel to the flow,

0.00

1.00

(i) 2.2 m x2.2 m x4 m (Slab at below 1.00 mt. from
G.L)

51651.79

Nos.

51651.79

16

Extra rate over item of Constructing Scraper Slab Type
M.H. Chamber of following size for constructing M.H.
Chamber, per 1.00 Decimeter of additional depth or
part there of etc. complete. Size 2.2 x 2.2 meter
(inside) and depth from

0.00

1.00

(i) 4.0 to 5. 0 meter depth

863.39

DM

863.39

1.00

(i) 6.0 to 7. 0 meter depth

889.29

DM

889.29

Making connection to the ex.M.H.in running
sewer incl. Dewatering and other required
machinery etc. of following dia pipes at any
convenient time. All damaged work shall be well
repaired as per instructions. etc..complete.

0.00

3.00

150 mm to 300 mm dia.

1339.29

No.

4017.87

2.00

2232.14

No.

4464.28

1.00

700 mm to 900 mm dia.

2790.18

No.

2790.18

Q|0 ||

1.00

a
b. 400 mm to 600 mm dia.
c
d

Up to 1600 mm dia.

5181.76

No.

5181.76

18

Cutting the pipes of following dia coming in  the
new M.H.in running sewer including cutting
bars, including removing debris /silt from the M.H.
and carting at a suitable  distance
etc..complete as directed. No payment for
M.H. work will be made until pipe is not cut
completely in all respect.

0.00

2.00

150 mm to 300 mm dia.

1270.00

No

2540.00

2.00

400 mm to 600 mm dia.

1890.00

No

3780.00

1.00

700 mm to 900 mm dia

2250.00

No

2250.00

19

Repairing damaged M.H. and rasing M.H. up to
road level incl. removing damaged brick work
and repairing by brick masonry in C.M. 1:5 and
plaster in C.M. 1:3 and fixing C.I. steps and
existing MH sheet cover, removing the debris
from MH and carting the same as directed.

0.00

15.00

(A) up to 0.15 mt. (@ Two Coarse)

728.82

No.

10932.30

12.00

(B)(A) up to 0.35 mt. (@ Two Coarse)

1155.44

No.

13865.28
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8.00

(C) up to 0.65 mt. (@ Seven Coarse)

1786.49

No.

14291.92

8.00

(D) up to 0.90 mt. (@ Ten Coarse)

2150.90

No.

17207.20

20

1.00

Repairing damaged I.C./ Raising removing
damaged brick work and repairing by brick
masonry in C.M. 1:5 and plaster in C.M. 1:3 and
fixing C.1. steps and existing chamber sheet
cover, removing the debris from chamber and
carting the same as directed.

399.96

No.

399.96

21

Dismantling of existing Arch type manhole up to Arch
and then Const. Slab type manhole of following size
incl. excavation, refilling and & finished 15 mm thick
cement plaster inside in CM 1:3, P/F 4 mm dia
M.S.Steel HDPE coated steps 35 cm c/c at 35 cm
staggered in masonry CM 1:5, incl. cost of RCC Slab
in CC 1:1.5:3, including Cantering & reinforcement as
directed by engineer in charge. Rate includes carting of
debris and excavated soil.

0.00

1.00

1.00 x 0.75 mt (inside clear) RCC Slab of thickness 15
C.M& reinforcement (Single jalli at 15 C.M. c/c
bothway 10 mm dia.) From 0 to 2 mt depth (Slab at
Ground level)

5892.8571

No

5892.86

1.00

1.00 x 0.75 mt (inside clear) RCC Slab of thickness 15
C.M& reinforcement (Single jalli at 15 C.M. c/c
bothway 10 mm dia.) From 2 to 3 mt depth (Slab at
below 1.00 mt.From G.L.)

8883.9286

No

8883.93

1.00

1.40 x 1.00 mt (inside clear) RCC Slab of thickness 23
CM & reinforcement (double jalli at 15 C.M. c/c
bothway 10 mm dia.) From 0 to 2 mt depth (Slab at
Ground level)

8080.3571

No

8080.36

1.00

1.40 x 1.00 mt (inside clear) RCC Slab of thickness 23
CM & reinforcement (double jalli at 15 C.M. c/c
bothway 10 mm dia.) From 2 to 3 mt depth (Slab at
below 1.00 mt. From G.L.)

17008.929

No

17008.93

1.00

1.40 x 1.00 mt (inside clear) RCC Slab of thickness 23
CM & reinforcement (double jalli at 15 C.M. c/c
bothway 10 mm dia.) From 3 to 4 mt depth (Slab at
below 1.00 mt. From G.L.)

24776.786

No

24776.79

22

Providing F.R.C. MH seat cover incl. carting to the
work site etc. comp. Directed.

0.00

8.00

(SET cover and frame) F.R.C. Extra Heavy Duty
[EHD-35] Machinehole Covers & Frame- 560mm @
clear opening,

3354.74

Set

26837.92

( Only Cover ) F.R.C. Extra Heavy Duty [EHD-35]
Machinehole Covers & Frame- 560mm o clear
opening, The dimension of frame and cover as per
mentioned in Amend No.1 to IS 12592 : 2002 table 1

1770

No.

0.00

( Only Frame ) F.R.C. Extra Heavy Duty [EHD-35]
Machinehole Covers & Frame- 560mm o clear
opening, The dimension of frame and cover as per
mentioned in Amend No.1 to IS 12592 : 2002 table 1

1760.56

No.

0.00
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8.00

(SET cover and frame) F.R.C. Heavy Duty [HD-20]
Machinehole Covers & Frames- 560mm o clear
opening,

3255.62

Set

26044.96

(Only Cover) F.R.C. Heavy Duty [HD-20]
Machinehole Covers & Frames- 560mm o clear
opening, The dimension of frame and cover as per
mentioned in Amend No.1 to IS 12592 : 2002 table 1
(Only Cover)

1720.44

No.

0.00

(Only Frame ) F.R.C. Heavy Duty [HD- 20]
Machinehole Covers & Frames- 560mm o clear
opening, The dimension of frame and cover as per
mentioned in Amend No.1 to IS 12592 : 2002 table 1
(Only Frame )

1711

No.

0.00

8.00

(SET cover and frame) F.R.C. Medium Duty [MD-10]
Machinehole Covers & Frames- 560mm o clear
opening,

2355.28

Set

18842.24

(Only Cover ) F.R.C. Medium Duty [MD- 10]
Machinehole Covers & Frames- 560mm ¢ clear
opening, The dimension of frame and cover as per
mentioned in Amend No.1 to IS 12592 : 2002 table 1

1255.52

No.

0.00

(Only Frame ) F.R.C. Medium Duty [MD- 10]
Machinehole Covers & Frames- 560mm o clear
opening, The dimension of frame and cover as per
mentioned in Amend No.1 to IS 12592 : 2002 table 1

1204.78

No.

0.00

5.00

(SET cover and frame) F.R.C. Medium Duty [MD-10]
Chamber Covers & Frame- 600 x 450 mm clear
opening,

2254.98

Set

11274.90

(Only Cover ) F.R.C. Medium Duty [MD- 10]
Chamber Covers & Frame- 600 x 450 mm clear
opening, The dimension of frame and cover as per
mentioned in Amend No.1 to IS 12592 : 2002 table 1

1204.78

No.

0.00

(Only Frame ) F.R.C. Medium Duty [MD- 10]
Chamber Covers & Frame- 600 x 450 mm clear
opening, The dimension of frame and cover as per
mentioned in Amend No.1 to IS 12592 : 2002 table 1

1195.34

No.

0.00

23

5.00

Carting and Fixing M.H., Chamber or Catchpite Seat
and Cover in line and level to match exisisting road
level in C.C. 1:2:4 and finishing smooth, watering and
protecting for 7 days etc. complete as directed. M.H.
seat cover will be supplied byA.M.C.(from any store)

750.00

No.

3750.00

24

50.00

Providing and fixing cast iron manhole frame of
weight 80 to 85 kg suitable for existing EHD-35
FRC MH cover, rate also incl. loading, unloading
and fixing the frame in line and level to match
exisisting road level in C.C. 1:2:4 and finishing
smooth, watering and protecting for 7 days etc.
complete as per instruction by engg. in charge.

71.10

per Kg

3555.00

25

Providing Kachha of Pakka Dummy in the
following dia pipes and removing the same after
completion of the connection work as directed.

0.00

5.00

(A) 100 mm to 300 mm dia.

199.11

No.

995.55
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3.00

(B) 350 mm to 600 mm dia

302.68

No.

908.04

1.00

(C) 650 mm to 900 mm dia

642.86

No.

642.86

1.00

(C) 1200 mm dia

4464.29

No.

4464.29

26

5.00

Providing Dead Cantering using good quality Country
Wood Planks, wall Plate of required thickness and size
including placing the nece. supports of reqd. size,
nailing, fixing with mortar, levelling. All specification
for dead centring as per standard engg. practice etc.
comp. as directed.

312.50

Smt

1562.50

27

Supplying, labour for Excavation of all types of
soil at any depth including excavation of aphalt
pavement of any thickness,demolition of
brickwork in cm of any proportion including
staking of serviceable materials and disposal of
unserviceable materia etc. comp. as directed

0.00

8.00

Mazdoor (Male) at day /Night (R&B SOR 2023-24
sr no.1051 Code no.L022)

493.00

No

3944.00

5.00

Mazdoor (Female) at day (R&B SOR 2023-24 sr
no.1050 Code no.L021)

450.00

No

2250.00

5.00

Makadam/Supervisor/Fitter at Day/Night

640.00

No

3200.00

28

8.00

Barricading the entire break down or excavated area on
rental basis using wooden ballies / M.S.angles at max.
2.00 meter centre to centre, C.G.I. Sheet, reflective
paint / Board out side to avoid accident & for smooth
traffic diversion & movement including cautionary
board etc. Item also includes for making temporary
sufficient nos of lighting arrangement through out the
work with necessary required arrangement. The same
shall be removed after completion of work. (Only for
break down work from start to complete)

79.99

Rmt.

639.92

29

1.00

Labour charger for lowering existing Ventilating
column safely with the help of required capacity
of hydra crane or any type of required capacity of
crane. Item also includes welding machine , gas
cutter, electric cutter, breaker etc necessary
machineries required for this work with out
damage and item also includes carting the same
to the AMC store. etc. comp as directed.

5181.76

No

5181.76

30

19.00

Providing TMT Bar FE415 reinforcement for R.C.C.
work including bending, binding and placing in
position complete upto floor two level (upto 10 ton)

63.10

Kg

1198.90

31

1.00

Brick work using common burnt clay building
bricks having crushing strength not less than 35
kg./Sq.Cm. in foundation and plinth in Cement Mortar
1:5. (1- Cement

: 5 -fine sand)(B) Conventional

2566.34

Cmt

2566.34
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32

2.00

Providingl5mm thick cement plaster in single coat
on Rough (Similar) side of single or half brick
walls for interior plastering up to floor two
level and finished even and smooth in (i) Cement
mortar 1:3 (1-cement:3-sand)

101.25

Smt

202.50

33

5.00

Reinstatement of Asphalt road using the same
material.

103.57

Smt

517.85

34

5.00

Raising of MH using new mathod as per drawing
and tech.details below (1) cutting road by cutter
machine up to 0.15mt. Depth and up to 1.50 X
1.50 sg mt max. area. (2) Demolishing
surrounded portion of MH seat to remove seat
from base masonary by braker.(3) p/I brick maso.
Up to 0.16 mt. in CM1:3 ( two course) (4)
Fixing/Placing MH seat after base morter
bedding made from MasterEmaco -5488
towerable mortar as per requirement (5) P/L 10
mm grit mix conc. made of SHRINKKOMP-30
surround to MH seat in any thicknes up to 0.35
mm max below raod level and finish it rough
surface. (6) labour work for laying cold mix
bitumin asphalt up to road surface and make it
smooth finish after properly compacting by
compector.

6815.32

Job

34076.60

35

1.00

Providing and Casting in situ ordinary cement
concrete M200 for R.C.C. Raft and cutt off
walls including necessary shuttering laying,
vibrating, ramming and curing complete.(B)
Walls, fom top of foundation level upto floor
two level (upto 10ton). (As Per Auda Approval
Rate)

3672.30

Cu.M.

3672.30

36

1.00

Providing and laying cement concrete 1:4:8 (1-
Cement: 4-coarse sand:8- and broken stone
aggregates 40 mm nominal size) and curing complete
excluding cost of formwork in(A) Foundation and
Plinth (upto 10 ton)

2008.04

Cu.M.

2008.04

Machinery

0.00

37

3.00

Providing and operation dewatering Pump
including fuel charges & operator Charges etc. as
directed etc. comp. (Shift for Eight Hour) (For
Each Pump Set, No payment should be allowed
for non working condition of machinery )

600.00

Shift

1800.00

38

143.52

Hiring and operating Mud Pumps incl. Cost of
fuel and operator including the cost of to and fro
transportation, laying of the delivery hoses as
required, lowering and lifting the pumps as and
when required etc. complete. Set Do As Directed.
(No payment should be allowed for non
working condition of machinery )

16.00

H.P/Hr.

2296.32
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39

2.00

Hiring and operating the 20 KV 3 Phase Electric
Generator for operating desilting machinery, and
lighting and other requirements with Arranging
diesel to run the D.G. Set Do As Directed. 8 Hrs
Shift. (No payment should be allowed for non
working condition of machinery )

2800.00

Shift

5600.00

40

24.00

Hiring Charges For J.C.B.Machine Inclduing Cost
Of Fuel, Operator, Dirver Etc..

535.71

Hour

12857.04

41

4.00

Providing & Supplying Hitachi Machine-110
capacity on rental basis in case of emergency
situation and break down type work & also
during unavoidable condition as per instruction
of engg.incharge, rate includes all nece. shifting,
fuel and operating charges . (No payment
should be allowed for non working condition of
machinery )

2000.00

hr

8000.00

42

4.00

Providing & Supplying Hitachi Machine-200
capacity on rental basis in case of emergency
situation and break down type work & also
during unavoidable condition as per instruction
of engg.incharge, rate includes all nece. shifting,
fuel and operating charges . (No payment
should be allowed for non working condition of
machinery)

2700.00

hr

10800.00

43

1.00

Providing & Supplying hydra carne Machine of
12 tone capacity on rental basis in case of
emergency situation and break down type work
& also during unavoidable condition as per
instruction of engg.incharge , rate includes all
nece. shifting, fuel and operating charges . (No
payment should be allowed for non working
condition of machinery)

5500.00

Per 8
hr
Shift

5500.00

a4

2.00

Hiring of Tractor with trolley considering 8 Hrs. As
working Day hours inclu. Driver (GWSSB SOR-2022-
23 Section-2E-Miscellenous Item No.7)

2104.09

Shift

4208.18

45

6.00

Supplying Electric Breaker Machine for RCC Slab
or Asphalt Demolishing Work on site by using
Operator, fuel, power Supply etc. Complete as
Directed. (No payment should be allowed for
non working condition of machinery and for
pipe line excavation and M.H. work. Allowed
only for break down work)

1200.00

Shift

7200.00

46

5.00

Supplying Pneumatic Breaker Machine for RCC
Slab or Asphalt Demolishing Work on site by
using Operator, fuel, power Supply etc. Complete
as Directed. (No payment should be allowed for
non working condition of machinery and for pipe
line excavation and M.H. work. Allowed only for
break down work)

528.00

HR.

2640.00
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47

25.00

Providing, laying, spreading and compacting
graded stone aggregate to wet mix macadam
specification including premixing the Material
with water at OMC in mechanical mix plant
carriage of mixed Material by tipper to site,
laying in uniform layers in sub- base / base course
on well prepared surface and compacting with
vibratory roller to achieve the desired density as
per Codal Provision.

SWD Work

1739.38

cmt

43484.50

0.00

48

4.00

Constructing Bombay Pattern Type Catch Pit of
size 0.60 x 0.60 depth up to 1 mt including
excavation, B.B.C.C. (1:5:10), 23 cms thick brick
maso. wall in the prop. of CM (1:6) with 40 mm
thick IPS flooring in the prop M15 at bottom
and 15 mm thick cement plaster inside the catch
pit in the proportion of CM (1:3) with out jali etc.
comp. as directed.

3110.80

No.

12443.20

49

7.00

CatchPit Jali Fixing P/F FRC catch pit jali with
frame 600mm x 600mm clear opening etc.
comp.. As directed by engineer in charge.

1377.64

No.

9643.48

Total

Rs.

998750.00

%ABOVE
or
%BELOW

(inwordsalso)

CONTRACTOR'SSIGNATURE

& STAMP

MobileNo.:-

ADD.CITY.ENGINEER

(SouthWestZone)
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