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AHMEDABAD MINICIPAL CORPORATION 

SOUTH WEST ZONE 

 

 

 

Tender Notice No : 05/2026-27         Tender No : 23 

 

 

 

 

 

 

(1) Download Tender Document : From website on  
  htts://www.ahmedabadcity.gov.in 

 
(2) Date of Tender Submission : Dt. 29/06/2026 upto 18:00 Hrs. 
 
(3) Date of submission of tender : Dt. 30/06/2026 upto 16:00 Hrs. 

Document, EMD & Tender Fee and Other   by Speed post AD, courier or  
Documents   Hand delivery. 

 
(4) Date of Tender Opening  : Dt. 30/06/2026 at 17:00 Hrs. 
 

 
 

Municipal Commissioner 
Ahmedabad Municipal Corporation 

Sardar Patel Bhavan 
Ahmedabad – 380 001 

Gujarat (INDIA) 
 
 
 

Reparing Breckdown MH of Strom water drainage line and  Drainage 
line In Ghuma area SWZ. (ARC) 
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AHMEDABAD MUNICIPAL CORPORATION 
Invitation for Bid (IFB) 

1.  The AHMEDABAD MUNICIPAL CORPORATION, (Hereinafter called  “the Employer”) invites 
sealed Tender document from reputed and qualified bidders for the construction of Works detailed 
in the Table below :-  

Sr. 
No. 

Name of Works Approximate 
value of works 
(Rs.) 

Bid Security     
(Rs.) 

Completion Period 

1 Reparing Breckdown MH of Strom 
water drainage line and  Drainage 
line In Ghuma area SWZ. (ARC) 

 

Rs.9,98,750.00 

Class E2 

or Above 

Rs.9988.00 12 Months 

 
2. Tender (a complete set of bidding document) fee shall be Rs. 900/- in the form of Demand Draft / 

Pay Order from any Nationalized Bank in favor of MUNICIPAL COMMISSIONER, Ahmedabad, 
payable at Ahmedabad, which shall be non refundable. The fees shall be paid at the time of 
submitting the tender. 
 

3. Interested bidders shall download the tender documents from website up to Dt. 29/06/2026 at  
18:00 hrs tender fee as mentioned in clause2 above shall be paid by the bidder at the time of bid 
submission.  

 
4. All bids must be accompanied by Bid Security of the amount specified for the Works in the above 

Table payable at Ahmedabad and drawn in favor of AHMEDABAD MUNICIPAL CORPORATION, 
Ahmedabad.  Bid Security will have to be in any one of the forms as specified in Clause of ITB 
(Instructions to Bidders). 

 
5. All Bids must be delivered to Assistant Manager "South West Zone, Zonal Office", opp.karnavati 

club, jodhpur, Ahmedabad. Not later than 16:00 hrs on Dt.30/06/2026. 
 

 
 
Contractor's Signature ASddl City Engineer  
& Stamp   (South West Zone) 
            
            
Mobile No         
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Department name Engineering Department 
Circle/Division South west Zone 

IFB No/Tender Notice No. 05/2026-27 

Name of Work Reparing Breckdown MH of Strom water drainage 
line and  Drainage line In Ghuma area SWZ. (ARC) 

 
Estimate contract value(INR) Rs.9,98,750.00 

Period of Completion   Months  
Bidding Type pen/Limited  
Bid Call(Nos) 1 
Tender Currency Type -------------- 
Tender Currency Settings -------------- 
Joint venture Applicable/Not Applicable 
Rebate Applicable/Not Applicable 

 

Amount Details: 
Bid Document Fee: Rs.900.00 
Bid Document Fee Payable to: Municipal Commissioner, Ahmedabad 
Bid Security/ EMD (INR) Rs.9988.00 
Bid Security/ EMD In Favor of Municipal Commissioner, Ahmedabad 
Tender Dates 

Bid Document Downloading Start Dates  

Pre Bid Meeting N/A 

Last Date & Time for Receipt of Bids Dt. 29/06/2026 upto 18:00 hrs 
(including addendum if any) 

Bid Validity Period 120 Days 

Remaks Submission of EMD Tender fee and Other Documents 
during office hours : On date 30/06/2026 & 16:00 hrs in 
the Office of Assistant Manager (South West  Zone 
Office, second floor of late tushar deshmukh bhavan near 
Shelby hospital, opp. karnavati club, s.g. highway, 
jodhpur, Amdavad. 

Bid Opening Date Dt. 30/06/2026 at 17:00 hrs 

  

Other Details 
Officer Inviting Bids: Assistant Manager(South West Zone) 
Bid Opening Authority: Assistant Manager(South West Zone) 
Address: second floor of late tushar deshmukh bhavan near 

Shelby hospital, opp. karnavati club, s.g. highway, 
jodhpur, Amdavad. 

Contact details: 079-32981396 
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MEMORANDUM OF WORKS IN BRIEF 
 

Tender Notice No : 05/2026-27,        Tender No : 23 

Municipal Commissioner invites Percentage Rate sealed tenders from interested contractors . 

1 Name of work Reparing Breckdown MH of Strom water drainage line and  
Drainage line In Ghuma area SWZ. (ARC) 

2 Time Limit 12 Months   

3 Eligibility Criteria 
 

Register “E-`2” class in PWD in Govt. R&B/CPWD/AMC or 
equivalent registration with any other state Govt. or institutions. 

4 Estimated Cost put to tender Rs.9,98,750.00 

5 Earnest Money Deposit 
 

Rs.9988.00Demand Draft, Pay order, or Cheque Bank Guarantee (As 
per finanance circular No 12/ Dt.22/07/2019) in favour of Municipal 
Commissioner, Ahmedabad) To be submitted as prescribed below. 
Demand Draft or Bank Guarantee shall be from Nationalized Bank 
and valid for 120 days. 

6 (A) Security Deposit: 5% of Tender Amount  
 (B) Retention 2% of the value of work done will be deducted from each RA bill. It 

will be released along with release of payment of Final Bill. 
7 Tender fees 

(Non refundable) 
Rs.900/- Demand Draft / Pay order  in favour of Municipal 
Commissioner, Ahmedabad) 

8 Submission of EMD and 
Tender Fees 
 

In separate sealed cover each for EMD and Tender Fees along with 
Tender as described in the invitation of tender and submitted to 
Assistant Manager (South West zone), second floor of late tushar 
deshmukh bhavan near Shelby hospital, opp. karnavati club, s.g. 
highway, jodhpur, Amdavad. 

9 Tenders issue date Tenders from the website http://ahmedabadcity.gov.in shall be  down 
loaded. 

10 Last date of receivingTenders. Dt. 29/06/2026 up to 18:00hrs  The tenders received after this date 
and time will not be entertained under any circumstances. 

11 Date of Opening 
 

Dt. 30/06/2026 at 17:00 hrs to Assistant Manager ,second floor of 
late tushar deshmukh bhavan near Shelby hospital, opp. karnavati 
club, s.g. highway, jodhpur, Amdavad 
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12 Mode of sending the Tender 
Documents 

Document shall be submitted in sealed envelope systems By RPAD/ 
Speed post/ Hand Delivery/ Courier in sealed covers as described in 
submission of the tender. 

13 
 

Terms, Condition, & Specification All general condition of contract of Form B1 condition of contract 
shall be applicable. 

Conditional tenders will not be accepted. Municipal Commissioner reserves the rights to reject any or all the tenders without assigning any reasons thereof. 

 

 

Contractor's Signature  
Addl. City Engineer  

& Stamp   
 
 

(South West Zone) 
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ybœtJtœ BgwÂlÂmvj ftuvtuohuNl 
bntldh muJt mœl - œrûtK vrùb Ítul 

œrûtKvrùb Ítul Ítulj ytuVem, 
fKtoJ<e fjc le mtbu,stu^vwh, ybœtJtœ. 

œrûtK vrùb Ítul xuLzh ltuxem lk- 05/2026-27 btk ytJhe juJtguj ftbtule ÂJd<tu 
Nh<tu :- 

1. Wvhtuf< xuLzhtu su <u Jdobtk btLg hSMx[uNl ^htJ<t ftuLx[tfxh©eytuyu ChJt. 
2. xuLzhle rlg< xuLzh Ve <&t R.yub.ze. ck^ fJhbtkk Wvhlt mhltbu ÁcÁ / hSMxh yu.ze./ Mvez vtuMx/ fwhegh&e rlg< mbgbtk btufjJtlt hnuNu.  
3. ftuLx[tfxh©eytuyu xuLzhle mt&u BGþrlrmvj btLg hSMx[uNlle/ dJobuLx hSMx[uNlle ftuve, (xuLzh ftuve <&t yLg vwhtJt mt&u) yawf mtbuj fhJtle hnuNu ylu fJh 
Wvh xuLzh lkch <&t ftuLxufx lkch sYh MvÐ œNtoJJtltu hnuNu. ck^ fJh Wvh xuLzh ltuxem lkch, xuLzh lkch, ftblwkk ltb <&t, ftuLx[[tfxhle mkM&tlwk ltb <&t ftuLxufx lkch 
yJ~g œNtoJJtlt hnuNu. su ftuLx[tfxh©eytuyu hSMx[uNl heLgw fhtJuj l ntug <u ftuLx[tfxh©eyu xuLzh ChJt lnek. 
4. ftuLx[tfxhtuyu xuuLzhbt cukflw ltb, Ft<t lkch, btRfh lkch ylu mhltbw MvÐ yûthtubtk jFJw. 
5. xuLzh Ve vu ytuzoh / zebtLz z[tVx&e aqfJJtle hnuNu. œhuf xuLzh œeX yjd xuLzh Ve ChJtle hnuNu.  
6. ytuAe hfble xuLzh Ve, R.yub.ze. fu xuLzh Ve, R.yub.ze. ÂJltlt xuLzhtu hœct<j (fuLmj) dKtNu. 
7. xuLzh mt&u BþfJtbtk ytJ<e yluoMx ble, xuLzhle hfblt 1% «btKu cukf duhLxe / zebtLz z[tVx / vu ytuzoh / jtufj btRfh auf&e s MJefthJtbtk ytJNu. œhuf xuLzh œeX 
yjd R.yub.ze. ChJtle hnuNu. R.yub.ze. hfb Yt. yuf fhtuz mwDele ykœtS< hfblt ftb btxu htufzt, jtufj btRfh auf, rzbtLz z[tVx, vu ytuzoh fu cukf duhkxelt MJYvbtk 
<&t Yt. yuf fhtuz&e Wvhle ykœtS< hfblt ftb btxu R.yub.ze.le hfb btºt rzbtLz z[tVx, vu ytuzoh fu ckuf duhkxelt MJYvbtk ytvJtle hnuNu. 
8. cukf duhuLxe btºt ybœtJtœ Nnuhle s MJefthJtbtk ytJNu. 
9. xuLzh Ve <&t R.yub.ze.le hfblt ze.ze./ aufle vtA¤ ftuLx[tfxh©eyu vtu<tle mkM&tlwk ltb <&t btuctRj lkch yJ~g jFJtltu hnuNu. 
10. Nh<e xuLzhtu hœct<j dKtNu. 
11. stu xuLzhbtk MvÐ WÕjuF fhtguj ntug <tu atubtmtlu fthKu Ft<tfeg MËalt yLJgu ßgthu ßgthu ftb ck^ htFJtLþk &tg <u mbglu ftble BþÆ<btk bshu ytvJtbtk ytJNu. 
vhkðþ yt yLJgu ftuE CtJJ^thtu ytvJtbtk ytJNu lne. sule ltuk̂  œhuf xuLzhhu juJe. 
12. xuuLzhtu ftuE vK fthK ytÃgt rmJtg MJefthJt fu lrnk MJefthJt <ule mkÃËKo m•tt BGþrlrmvj frbNlh©ele hnuNu. 
13. xuLzhbtk stu ftuR mwDtht JDtht ntug <tu <u ykdu xuLzh Ch<t vnujt AuÕju ÂœJmu rlg< JucmtRx y&Jt fauheyu sYhe <vtm fhelu s xuLzh btufjJw.  
14. mefgtuhexe zevtuÍex/ vVtuboLm duhuLxele hfb Yt. yuf fhtuz mwDele ykœtS< hfblt ftb btxu htufzt, jtufj btRfh auf, rzbtLz z[tVx, vu ytuzoh fu cukf duhkxelt MJYvbtk 
<&t Yt. yuf fhtuz&e Wvhle ykœtS< hfblt ftb btxu mefgtuhexe zevtuÍex/ vhVtuboLm duhkxele hfb btºt rzbtLz z[tVx, vu ytuzoh fu ckuf duhkxelt MJYvbtk ytvJtle hnuNu. 

15. ytuljtRl yul-«tufgwh JucmtRx vh&e ChJtlt &<t xuLzhbtk ftuLx[tfxh/ yusLmeyu xuLzhle ntzo ftuvebtk CtJ Cgto Jdhle mne mefft fhe mcbex fhJtle 
hnuNu. stu <ubtk CtJ Chuj nNu <tu <uJt xuLzh hœ fhJtbtk ytJNu. 

16. mœh xuLzhle ytRxbtult CtJtu ltKt Ft<t lt mhfgwjh lk.38, <t.21/11/22 <&t mûtb m•ttle b¤uj bkswhe bwsc GST rmJtg dKºtebtk juJtbt ytJuj 
<&t «Jo<btl rlgb bwsc GST awfJJt vtºt &Nu su&e <btb cezomu <u bwsc dK<he fhe xuLzhtu ChJtlt hnuNu. 
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17. mœh xuLzh yk<od<lt ftb mkjøl y.Bgw.ftu.btk vJo<btl <btb rlgbtu/mhfgwjhtu jtdw vzNu <ubs JF<tu JF< &lth mw^thtytu vK jtdw vzNu. sule ltuk^ jR 
xuLzhtu ChJtlt hnuNu. 

 
zebtLz z[tVx / auf “BgwÂlÂmvj fÂb§h, ybœtJtœ” lt ltbltu fZtJJtu.  
18.œrûtK vr©b Ítulltk Jtr»tof huRx xuLzhbtk bhtb<-rlCtJltk z[ulus, vtKe, htuz, rcÕz´dlt swœt swœt ftbtu <&t Mxu.f.X.lk. 939 

<t.27.07.2012 &e JtÕbefe mbtsle bkz¤eytulu ytvJtbtk ytJ<t z[ulus zemeÕx´dlt ftbtu btxu ltdrhf yr^fth vºtfbtk sKtJuj mbg 
bgtoœtbtk Vrhgtœltu rlftj fhJt <ubs muJtfeg ftbdehe mbg bgtoœtbtk vwKo &tg <u btxu R-dJolLm me.me.yth.yum. «tusufx 
yk<od<<t.21.08.2021lt mh¾gwjh <&t mexe Rsluh Ft<w vrhvºt lk.2 <t. 07.10.2023 lt vrhvºt,Bgw.frb.©ele <theF 
23.04.2026 le belexm ytuV bexekd ltk bwœTt lk.21 ylwkm^tlu z[tVx btk mtbuj vulÕxe Nh<tu xuLzhbtk htFJtle ylu <u bwsc le vulÕxe 
JmwjJtle xuLzh Nh<tu leau bwsc Au. 

 
1. me.me.yth.yum.btk ltuk^t<e Vrhgtœ Jtuzoltk Rsluh MxtV îtht ftuLx[tfxh/yusLmelu Jtuxmyuv/xujeVtulef btægb&e y&Jt YcY juFe<btk 

Vrhgtœ ytvJtbtk ytJNu.mœh Vrhgtœle ftbdehe yum.yuj.yu. le mbg bgtoœtbtk fhJtle hnuNu. 
2. ftbdehe vwKo &gt ctœ <ult Vtuxtud{tV,mxeoVefux ylu ftbdehe vwKo &gt le òK yum.yuj.yu. mbg bgtoœtbtk Jtuzolt MxtVlu fhJtle hnuNu. 
3. stu ytvlu ytvuj Vrhgtœ yum.yuj.yu. mbg bgtoœtbtk vwKo lne &tg <tu yt mtbuj ftuÐf bwscle  vulÕxe le hfb ytvltk cej btk&e 

Jmwj fhJtbtk ytJNu. 
4. ytvlu mtukvJtbtk ytJuj me.me.yth.yum. Vrhgtœtu ltu hevtuxo yXJtzef ^tuhKu rlg< Vtubuoxbtk  «btKe< fhe Jtuzo yturVmu hsw fhJtltu 

hnuNu. 
5. ftuLx[tfxh îtht yhsœth lu Vtul fgto ctœ mœh Vrhgtœ yLg Jtuzo fu yLg rzvtxobuLx fu y.Bgw.ftuvtuohuNl lt ftgoûtuºt btk l ytJ<e ntuR <ule 

òK Jtuzo MxtVo lu <tðftrjf fhJtle hnuNu. 
 

 me.me.yth.yum Vrhgtœ mbg bgtoœt btk rlftj l &Jtlt mkstudtu btk fhJtle &<e 5uluÕxe le rJd< leau Bþsc Au.  
 

Sr. 
No. 

Department Category Problem SLA Penalty per 
one 
Problem per 
day in Rs. 
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1 Engineering Water>>Engineering Inadequate water or low inflow 
pressure - Eng 

240 
Hours 

500 

2 Engineering Water>>Engineering Leakage In Pipe Line - Eng 48 
Hours 

500 

3 Engineering Water>>Engineering Water quality-Polluted water - 
Eng 

24 
Hours 

500 

4 Engineering Water>>Engineering No Water - Eng 240 
Hours 

500 

5 Engineering Drainage>>Engineering Drain Blockage or Choking on 
TP road - Eng 

48 
Hours 

500 

6 Engineering Drainage>>Engineering Overflowing of main line and 
distribution line on road - Eng 

48 
Hours 

1000 

7 Engineering Drainage>>Engineering No Drainage Manhole cover - 
Eng 

24 
Hours 

1000 

8 Engineering Drainage>>Engineering Frequent Breakdown & Blockage 
of Drain - Eng 

96 
Hours 

500 

9 Engineering Road Pot holes on the Road 24 
Hours 

500 

10 Engineering Road Patch work Relaying of a portion 
of road 

72 
Hours 

500 

11 Engineering Road Deep Pit - Large settlement of 
road 

48 
Hours 

1000 

12 Engineering Road Removal of waste-Dust Lying on 
both side of the road after re 
surfacing 

72 
Hours 

500 

13 Engineering Footpath Footpath Repairing Required 168 
Hours 

500 

14 Engineering Public Building No Water Supply In A Public 
Building 

24 
Hours 

500 

15 Engineering Public Building Public Toilets and Urinals - 
Repairing of Doors, Windows, 
Tiles or Sheets 

360 
Hours 

1000 

16 Engineering Public Building Other Maintenance 168 
Hours 

500 

17 Engineering Drainage>>Engineering Contractor Had not disposed off 
the Manhole Silt Properly - Eng 

48 
Hours 

500 
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18 Engineering Drainage>>Engineering Raising the Manhole Cover & 
Catch Pit Up To the Road Level - 
Eng 

168 
Hours 

500 

19 Engineering Drainage>>Engineering Lowering the Manhole cover & 
Catch pit - Eng 

168 
Hours 

500 

20 Engineering Drainage>>Engineering Public Toilets and Urinals - 
Drainage Line Blockage or 
Choking 

72 
Hours 

500 

21 Engineering Drainage>>Engineering Public Toilets and Urinals - 
Drainage Line Breakage 

168 
Hours 

500 

22 Engineering Water>>Engineering Public Toilets and Urinals - Non-
Availability of Water/Cleaning of 
Water Tank/Broken Tank Cover 

168 
Hours 

500 

 
 
 

 
Contractor's Signature 

Addl. City Engineer  

& Stamp   (South West Zone) 
 
Mobile No 

  
 

      

 

  



10 

 

AHMEDABAD MUNICIPAL CORPORATION 

ENGINEERING DEPARTMENT 

GENERAL CONDITION 
 

1. Contractor shall produce the relevant registration certificate of AMC / State Govt /Central  Govt. 

2. Contractor shall register the work to labour commissioner as per labour act. 

3. Contractor shall not sub-let the work without permission of the authority  

4. Contractor should have sufficient skilled and unskilled laborers so that he shall start work at different sites simultaneously. Contractor's 
having labour force available during festivals shall only apply. Contractor can not stop the work due to non availabilityof labour force. In case 
progress is delayed, contractor shall be penalized 0.10% of Tender amount per day for work done after time limit, maximum up to 
10% for remaining value of work. 

 
6. Advance payment / machinery advance will not be paid. 

7. Payment of running bill will be made as per recent A.M.C. policy in force. 

8. No extra payment will be made due to increase of central / state Govt. Taxes. 

9. If the work is not completed within time limit the penalty will be recovered from immediate bills of  
Contractors. 

10. If the material i.e. MH cover C.C block etc. supplied from Municipal Corporation store then contractor shall not claim for any extra rate for non 
execution of such item, partly/fully. 

 
11. In the specifications, "as directed"/"Approved" shall be taken to mean, "as directed"/approved" by the Engineer-in-charge. 
 
12. Wherever a reference to any Indian Standard appears in the specifications, it shall be taken to mean as a reference to the latest edition of the 

same in force on the date of agreement. 
 
13. In "Mode of Measurement" in the specifications wherever a dispute arises in the absence of specific mention of a particular point or aspect, 

the provisions on these particular points, or aspects in the relevant Indian Standards shall be referred to. 
 
14. All measurements and computations, unless otherwise specified, shall be carried out nearest to the following limits: 

(i) Length, width and depth (height)------- 0.01 Meter. 
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(ii) Areas -----0.01 Sq. Mt. 
(iii) Cubic Contents ------0.01 Cu.Mt. 

18. The distance, which constitutes lead, shall be determined along the shortest practical route and not necessarily the route actually taken. 
The decision of the Engineer-in-charge in this regard shall be taken as final. 

 
16. Where no lead is specified, it shall mean "all leads" 

17. Lift shall be measured from plinth level. 

18. Definite particulars covered in the items of work, through not mentioned or elucidated in it,specifications 
shall be deemed to be included there in. 

19. Reference to specifications of materials as made in the detailed specification of the items of work is in the form of a designation containing 
the number of the specification of the material and prefix 'M' e.g. 'M-5'. 

20. Approval to the samples of various materials given by the Engineer-in-charge shall not absolve the contractor from the responsibility of 
replacing defective material brought on site or materials used in the work found defective at a later date. 

21. The contract rate of the item of work shall be for the work completed in all respects. 

22. No collection of materials shall be made before it is got approved from the Engineer-in-charge. 

23. Collection of approved materials shall be done at site of work in a systematic manner. Materials shall be stone at site of work in a systematic 
manner. Materials shall be stored in such a manner as to prevent damage, deterioration or intrusion of foreign matter and to-ensure the 
preservation of their quality and fitness for the work. 

24. Materials, if and when rejected by the Engineer-in-charge, shall be immediately removed from the site of work within 24 hours.  
25. No materials shall be stored prior to, during and after execution shall be kept in sufficient numbers and in good working condition on the site 

of the work. 
26. All works shall be carried out in workmanlike manners per the best techniques for the particular item. 

27. All tools, templates, machinery and equipment for correct execution of the work as well as for checking lines, levels, alignment of the works 
during execution shall be kept in sufficient numbers and in good working condition on the site of the work. 

28. The mode, procedure and manner of execution shall be such that it does not cause damage or over loading of the various components of the 
structure during execution or after completion of the structure. 

29. All necessary safety measures and precaution (including those laid down in the various relevant Indian Standards) shall be taken to ensure 
the safety of men, materials and machinery on the works as also of the work itself. 

30. The testing charges of all materials shall be borne by the Contractor unless recovery at one percent towards testing charges is separately 
made. 

31. The tenderer is required to check the web site for Addendum if any, before 48hours of tender submission date and time. The tenderer who 
quotes the tenderwithout attaching the addendum will be rejected. 
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INSTRUCTION TO TENDERERS 
TENDER VALIDITY PERIOD: 

 The tender shall be kept valid for acceptance for a period of One Hundred Twenty Calendar days (120) from opening of price bids. 
 
SECURITY DEPOSIT     
             Within 10 days of receipt of Acceptance from the Corporation, the successful tender shall furnish to the Corporation Security Deposit of 

5% (three percent) of the contract price cheque or Bank Guarantee, pay order, or demand draft of Nationalized Banks and Schedule Banks 
only. 

 
 

Contractor's Signature Addl. City Engineer  
& Stamp   (South West Zone) 
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AHMEDABAD MUNICIPAL CORPORATION 
ENGINEERING DEPARTMENT 

GENERAL SPECIFICATION 
 
Time limit for the work shall be 12 Month after the order to start the works. Progress of work should be in proportion to time limit. 

 The contractor shall be remain responsible for Workmen’s compensation if any accident. The contractor shall arrange for barricading at night and 
arrangement of Pagi at night to direct the traffic. He shall be responsible for any damage to public. If any incident happen, during the execution of work. 
In case of dispute for unseen or overlooked items the decision of the Dy. City Engineer shall be final. The contractor shall have to give site clean of all 
rubbish during the work and at the time of completion of work and hand over the site with final finishing of the work as directed. All the rejected materials 
shall be removed from site within 24 hours by contractor at this risk and cost. Debris shall have to cart daily from site.  
 

If any extra item crops up during the progress of work the same shall be carried out by the contractor and he shall be paid at the rate fixed by Add.C.E. as 
per the rate analysis based on latest SOR or if item is not available in SOR than based on current market rates. In case of extra item decision of Add.City 
Engg.shall remain final regarding rate.  

 

If in the interest of the Corporation it is necessary to change either any site or the design of the propose work the contractor shall carry out the same at his 
quoted rates without charges any extra and the contractor will have to carry out the works and he will be paid at the rate quoted by him. No claim for extra 
rate for subsequent changes in site and design is entertained. 
 
Octroi exemption passes shall not be given for any materials required for the work. Contractor will be fully responsible for compliance of the various 
provisions under contract Act. 1970 and the Rules framed the to under. 
 
The tender for the work shall remain open for a period (120) days from the date of opening of the tenders for this work and that the tenderer shall not be 
allowed to withdraw on modify the offer on his own during the period. If any tenderer withdraw or makes any modifications or addition in the terms and 
conditions of his tender not acceptable to the Municipal Corporation the Municipal Corporation shall without prejudice to any right or remedy be at liberty to 
forfeit in full the said earnest money and black list the contractor. 
 
If the work is not carried out within the specified time limit. from the date of order to start the work the penalty of Rs.- ( As per Form - B1) per day of delay 
shall be recovered from the immediate bills payable to the contractor. Contractor has to make his own arrangement for procurement of steel and cement. 
 
Contractors should note the following conditions carefully:- 
i) Conditional tender shall not be accepted. 
ii) All tenders are to be submitted in duplicate without which the tenders are liable to be rejected. 
iii) In case of tender downloaded from website, tender fee & EMD should be submitted in form of demand draft or in cash. 
iv) Condition of Form - B1 Standard Specification of material & code of practice will be applicable. Form B1 can be is available in website. Specification 

shall be as per ' R& B Dept. - Govt. of Gujarat booklets   of Building Works & and Road Works Specifications published by Gujarat Book Depot, Sector-
21. Gandhinagar. 
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Contractor's Signature Addl. City Engineer  
& Stamp   (South West Zone) 
Mobile No   
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DETAILS OF BANK ACCOUT 

 
1 Contractor's name 

 
 

2 Address  
 
 

3 Telephone/ mobile no.  
4 Permanent account no. (PAN no.)  
5 Name of the bank  
6 Branch name and address  
7 Account type  
8 Account no.  
9 MICR no.  
10 IFS CODE  
11 Contractor/ supplier's  

 
signature and  stamp 
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FORM-B1 

AHMEDABAD MUNICIPAL CORPORATION 
ENGINEERING DEPARTMENT 

 
PERCENTAGE RATE TENDER AND CONTRACT FOR WORKSADDITIONAL INSTRUCTIONS TO PERSONS TENDERING 
 

1. Competency of Tendered: No contract will be awarded except to responsible bidder capable for performing the class of work completed. Before the 
award of the contract, any bidder may be required to show that he has the necessary facilities, experience, ability and financial resources to perform 
the work in satisfactory manner within the time stipulated. Contractor may be required to furnish the department with the statement as to their 
experience and their financial status. 
 

2. Tenderer will be deemed to have inspected the site and to have satisfied himself as to the nature of all works, all  existing roads water - way and 
other means of communication and access to and from the site of work and the building that may be required for temporary purpose in connection 
with the construction, completion and maintenance fo the works and must make his own enquiries as to work yard, sites, depot and dumps and as 
to the acquisition of such additional sites and areas as may be necessary for temporary purpose for constructing, completing and maintaining the 
works. 
 

3. Payment: - The tenderer must understand clearly the rates quoted are for completed works and include all cost due to labour, scaffolding plant, 
supervision, service work, power, royalties and octroi etc. and include all extras to cover the cost of night work if an when required. No claim for additional 
payment beyond the prices or rates quoted will be entertained and the tender will not be entitled subsequently to make may claim on the ground of 
misrepresentation or on the ground that he was supplied with information given by any person (whether the member is the employee of Engineering 
Department of Corporation or not). Any failure on his part to obtain all necessary information for the purpose of making his tender and filling the several 
prices and rates therein shall not relieve him from any risks or liabilities arising out o, or consequent upon the submission of the tender. 
 

4. Tender Forms: - the tenderer must fill up every blank in the form of tender and in the schedule and he must return the documents sent here with.  
 

5. Erasures: - Persons tendering are informed that no erasures of alternations by them in the text of the documents sent herewith will be allowed and any 
such erasures or alternations will be disregarded. If there is any error in writing no over-writing should be done, the wrong words or a figure should be 
struck out and the correct one written above or near it in unambiguous way, each correction should be initialed. 
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CONTRACTORS TO PLEASE READ THIS CAREFULLY 

1. The rate for items must be given in words and figures. Amount of each item mustalso be entered in columns and the tenderer must strike out grand total 
of theamount. 

2. If the tender is taken in favour of the company, a power of attorney in favour ofthe person who may have signed the tender for the company must 
accompany thetender. 

3. Solvency Certificate of a Bank or a Revenue Officer of an amount upto 20% ofthe tendered cost plus the amount of works on hand still to be executed will 
haveto be reduced by the Contractor. 

4. Challan for earnest money must accompany the tender. Tenderer may pay earnestmoney in the form of CROSSED Demand Draft in favour of the 
MunicipalCommissioner of Municipal Corporation, Ahmedabad. Earnest money in cash or by cheque shall not be accepted. 

5. The Contractor shall have to furnish Income Tax Clearance Certificate beforetender is accepted and intimate assessment number and ward under which 
isassessed. 

6. Copies of certificate as regards previous experience if any must accompany thetender. 
7. Declaration showing all works on hand with the Contractor and the value ofworks that remain to be executed in each case must accompany tender. 
8. All pages should be initial. 
9. The Contractor should initial all corrections, erasures and over writing. 
10. Discrepancies and Adjustment of Errors: Any error in quantity or amount in schedule 'B' showing items of works to be carried out shall be adjusted in 

accordance with the following rules : 
(a) In the event of a discrepancy between description in words and figures quotedby a tenderer in the 'rates' column, the description in words shall 

prevail. 
(b) In the event of an error occurring in the 'amount' column of the schedule'B' showing items of work, as a result of wrong multiplication of the unit- rate 

andquantity, the units - rate shall be regarded as firm and multiplication shallbe amended on the basis of the rates. 
(c) All errors in totaling in amount column and in carry forward totals shall be corrected. 
(d) Any rounding off of amounts against 'items' or 'totals' shall be ignored. 
 

11. (i) It any please be noted that tender will be considered as invalid especially, ifthe requirements as per instruction. No. 1 to 10 above is not complied with 
beforesubmitting the tender. Also please read carefully the face-sheet and General Rulesand Directions for the guidance of Contractors of this form. 

(ii) Right is reserved to reject any or all tender (s) without assigning any reason(s)thereof. 
10A. The tender will be liable to be rejected out tight if the tenderer has filed intender documents by ball pen instead in ink. 
11. In addition to the above the tender will also be liable to be rejected outright if 

: 
(i) The tenderer proposes any alternation in the works specified or in the time allowedfor carrying the work or any condition or correction made in any 

code or mode ofschedule 'B' or specifications. 
(ii) Any of the page / pages of the tender is / are removed or replaced. 
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(iii) The tenderer does not initial all corrections, additions or pasted slips. 
(iv) He makes any erasure in the tender. And 
(v) The tenderer or in the case of a firm, each partner or the person holding thepower of attorney there of does not sign or the signatures is / are not 
attested bya witness the tender in the space provided for the purpose. 

12. A certificate of registration as approved Contractor should be attached with the tender. 
12A. In respect of the tenders from the Co-operative Society, a solvency,certificate of an amount equal to 20% of the amount of the work put to 
tenderwill have to be produced along with the tender or a certificate regarding theborrowing capacity of the society issued by the Legal Assistant, 
DirectorateCottage industries will have to be produced along with the tender. 
 
 

13. (1) The several documents forming the contract are the essential parts of the contract a requirement occurring in one is as binding as though occurring in 
all they are intended to be mutually explanatory and complementary and to described and provide for a complete work. 

(2) In the event of any discrepancy, the several documents forming the contract or in any one document the following order or precedence should apply: 
(a) Dimension and quantities: - 
(i) Schedule 'B' of the tender form. 
(ii) Specification. 
On drawing, figured, dimensions, unless obviously, incorrect will be followed in 
preference to scaled dimension. 
(b) Description: 
(i) Schedule 'B' of the tender form. 
(ii) Specifications. 
In case of defective description or ambiguity, the Engineer-in-Charge shouldissue further instructions directing in what manner the work is to be carried 
out, itbeing understood that the best modern practice is to be followed. TheContractor should forthwith comply with such instructions. 
 

14. The Contractor should take no advantage of any apparent error or omission in drawings or specifications and the Engineer-in-Charge shall make such 
corrections and interpretations as necessary to fulfill the intent of the plants and specification. 

 
 
 
 
Contractor's Signature Addl. City Engineer  
& Stamp   (South West Zone) 
          
Mobile No 
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Name of work:- Reparing Breckdown MH of Strom water drainage line and  Drainage line In Ghuma area SWZ. (ARC) 

 

 

  

 

DECLARATION FORM 

1. I/We hereby declare that I/We have visited the and fully acquainted myself /ourselves with the local regarding materials, labour and 
other factors pertaining to the work before submitting this tender. 
 

2. I/We hereby declare that I/We have carefully studied the conditions of contract,specification and other tender documents of this work 
and agree to executethe same accordingly. 
 

………………………………… 
Signature of the Contractor 
 
 
GENERAL RULES AND DIRECTION FOR THE GUIDANCE OFCONTRACTORS: 

1. All works proposed to be executed by contract shall be notified in a form ofinvitation to tender pasted on a board hung up in the Addl. 
City Engineer and signed bythe Addl. City Engineer.This form will state the work to be carried out, as well as the date for submittingand 
opening tenders and the time allowed for carrying out the work, alsothe amount of earnest money to be deposited with the tender and 
the amountof the security deposit to be paid by the successful tenderer and the percentage, ifany, to be ducted form bills, it will also 
state whether a refund of quarry fees,royalties, octroi dues and ground-rent will he granted, copies of thespecifications designs and 
drawings and estimated rates, scheduled rates andany other documents required in connection with also be open for inspectionby 
Contractors at the office of the Addl. City Engineer during office hours.Where the works are proposed to be executed according to 
thespecifications recommended by a Contractor and approved by a competentauthority on behalf of the Municipal Corporation such 
specification with designsand drawings shall form part of the accepted tender. 
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2. In the event of the tender being submitted by a firm, it must be signed on hisbehalf by a person holding a power-of-attorney authorising 
him to do so. 
 

3. Receipts for payments made on account of any work, when executed by firm,shall also be signed by all the partners, except where the 
Contractors are describedin their tender as a firm, in which case the receipt shall be signed in the name ofthe firm by one of the 
partners or by some other person having authority to giveeffectual receipt for the firm. 

 
4. Any person who submits a tender, shall fill up the usual printed form includingthe 'column' total according to estimated quantities, 

stating at what rate heis willing to undertake each item of the work, Tenders which purpose anyalteration in the works specified in the 
said form of invitation to tender or inthe time allowed for carrying out the work or which contain any otherconditions of any sort, will 
liable to rejection.No single tender include more than one work, but Contractors who wish totender for two or more works, shall submit a 
separate tender for each. Tenders. shall have the name and the number of the work (to which they refer) writtenoutside the envelope. 

 
5. The Addl. City Engineer or his duly authorized Assistant shall open tenders in thepresence of any intending Contractors who have 

submitted tenders or theirrepresentatives who may be present at the time and he will enter the amountsof the several tenders in a 
comparative statement in a suitable form. In the eventof a tender being accepted, the Contractor, shall thereupon for thepurpose of 
identification, sign copies of the specifications and other documentsmentioned in this tender in the event of a tender being accepted the 
contractor,shall thereupon for the purpose of indification, sign copies of thespecifications and other documents mentioned in this tender 
in the event of atender being rejected, the Municipal Commissioner shall authorise the officerconcerned to refund the amount of the 
earnest money deposited to theContractor making the tender on his giving a receipt for the return of the money. 

 
6. The officer competent the dispose of the tenders shall have the right ofrejecting all or any of the tenders. 

 
7. No receipt for any payment alleged to have been made by a Contractor in regardto any matter relating to this tender or the contract 

shall be valid and bindingon Municipal Corporation unless it is signed by the Addl. City Engineer. 
 

8. The memorandum of work to be tendered for any schedule of materials tothe supplied by the Municipal Corporation and their rates 
shall be filled inand completed by the office of the Addl. City Engineer before the tender form is issued.If a form issued to an intending 
tenders has not been so filled in andcompleted, he shall request the said office to have this done before he completesand delivers his 
tender. 
 

9. All works shall be measured not be standard measure and according to the rulesand customs of the Municipal Corporation without 
reference to any local custom. 
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10. Under no circumstances shall any Contractor be entitled to claim enhanced ratesfor any item in this contract. 

 
11. Every Contractor shall, unless exempted in writing by the Addl. City Engineer concerned, produce along with this tender, a solvency 

certificate of his financialstability from the collector of the District within which he resides or a Bank's hiscertificate. If he fails to produce 
such a certificate his tender will not beconsidered. 
 

12. All corrections and additions or pasted slips should be initialed. 
 

13. All measurement of work will be taken according to the usual method in use inthe Municipal Corporation and as per I.S. code for 
general practice and noproposals to adopt alternative methods will be accepted. The Addl. City Engineer'sdecision as to what is 'the 
usual method in use in the Municipal Corporation' willbe final. 

 
14. The Contractor shall have to attach to his tender, Income-Tax Clearancecertificate to be obtained from the Income-Tax Officer. 

 
15. The Contractor will have to construct a shed for a storing controlled and valuablematerials issued to him under schedule A' of the 

agreement at work-site havingdouble locking arrangement. The materials will then be taken for use in thepresence of the Departmental 
person. No. Material will be allowed to be removedform the site of work. 
 

16. No foreign exchange will be released by the Department for the purpose of plantand machinery required for the execution of the work 
contracted for. 

17. Controlled materials (Essentially Certificate) 

(i) As regards controlled materials, the MunicipalCorporation will help toarrange for the permit as far as possible and help the 
Contractor insecuring the same. All incidental charges met with in procuringthese materials shall be borne by the Contractor 
himself. Though theMunicipal Corporation will help to arrange for the permit as far aspossible and help the Contractor in 
obtaining materials, it shall notaccept any responsibility for any delay or loss on account of delaycaused to the contractor while 
obtaining the same. 

(ii) The contractor shall submit to.Addl. City Engineer on close of everycalendar month, the monthly returns in the prescribed forms 
as to thereceipts and actual use of the controlled materials during the month. 

(iii) The Contractor shall permit the Addl. City Engineer or his representativesto inspect the stock of the controlled materials stored 
by him at anytime whenever the Addl. City Engineer or his representative(s) so desier(s). 
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18. The tender for the work shall remain open for a period of (120 days) from thedate of opening of the tenders for this work and the 
tenderer shall not beallowed to withdraw of modify the offer on his own during this period. Ifany tenderer withdraws or marks any 
modifications or additions in the termsand conditions of his tender, not acceptable to the MunicipalCorporation, then Municipal 
Corporation shall, without prejudice to any rightor remedy, be at liberty to forfeit in full the said earnest money. 

 
19. The Contractor shall employ only such labour that shall produce a validcertificate of having been vaccinated against small - pox within a 

period of lastthree years. 
 
TENDER FOR WORKS. 
I/We hereby tender for the execution forthe 
Municipal Corporation of Ahmedabad(herein 
before and herein after referred toas 
'Corporation') of the work specified inthe under 
written memorandum within thetime specified in 
such memorandum at * 

…………………………………... Percent below / 

above the estimated rates specifiedschedule 'B' 
(memorandum showing itemof works to be 
carried out) and inaccordance in all respects with 
thespecifications, designs, drawings 
andinstructions in writing referred to in thistender 
and in Clause 13 of the annexedconditions of 
contract and agree thatwhen materials for the 
work are providedby Corporation, such materials 
and therates to be paid for them shall be 
asprovided in schedule 'A' hereto.  

* In Figures as well in words. 

MEMORANDUM  
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(a) General Description. Reparing Breckdown MH of 
Strom water drainage line and  Drainage line In 
Ghuma area SWZ. (ARC) 

(b) Estimate Cost: Rs. Rs.9,98,750.00 

(c) Earnest Money: 1% of the estimatedamount of 
tendered work. Rs. 9988.00 

(a) If several sub works are included theshould be 
detailed in a separate list. Theamount of earnest 
money to bedeposited shall be in accordance 
withinstruction no. 4 

 

 
(D) SECURITY DEPOSIT 

(i) 5% of the contract value cost paid in cash if the contract value is less than Rs. 5000/- 
(ii) (a) 1% of the estimated cost paid as earnest money along with the tender. 

(b) Security Deposit is equal to 5% of the sectioned tender cost in form DD or BankGuarantee. 
(iii) Bank Guarantee from a Nationalized Bank or Bank approved by the MunicipalCorporation for an amount equal to 5% of sectioned 

tender cost 
 

Note – 1. All work shall be carried out as per Public Works Department Handbook andother specifications of Ahmedabad Municipal Corporation 
or as directed. 

 
Note – 2. Rates quoted include clearance of site (prior of commencement of work and atits close) in all respects and hold good for work under 

all condition, site moisture weather etc 
 
 
 
Contractor's Signature Addl. City Engineer  
& Stamp   (South West Zone) 
           
Mobile No 
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SPECIFICATIONSOFMATERIALS–CIVIL 

 
Thissectiongivesdetailspecificationsformainlyusedmaterials,forothermaterialsreferBuilding Specifications. 
FormaterialsrelevantspecificationofBuildingSpecificationshallapply. 

 

TECHNICALSPECIFICATIONS 

 

NAME OF THE WORK:- Providing & Laying Drainage Line & Constructing Machinehole And 
Maintanance Of Drainage Line Related Work In Ghuma Area SWZ. 

1Excavation for pipe line trenches for water supply, sewerage line, manhole etc. all with 
shoringandstrutingifrequiredasperrequiredgradientandlineincluding safety provisions using site 
rails and stacking excavated stuff including up to all required lead cleaning the site etc. complete 
for all lifts and strata as specified. 

 
aIn allsortsofsoiland soft murrum 

 
 Upto1.50mtdepth 

 
 1.50mtto3.00mtdepth 

 
 3.00mtto4.50mtdepth 

 4.50mtto6.00mtdepth 

 6.00mtto7.50mtdepth 

Iteamno 2Extrarateoveritemofexcavationofearthforexcavationofasphalt pavement / RCC of thickness up 
to 0.20 meter including demolishing the asphalt carpet, metal,s oiling/cutting 
Reinforcement etc.comp. with stacking the material as directed. 
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a upto0.20meterthickness(ByManual) 
b  0.20 to 0.30 meter (By any type ofBreaker Machine or R.C.C.Cutter machine 

including cost of operator, fuel, & transportation etc complete. 
c  0.30 meter & above (By any type of Breaker Machine or 

R.C.C.Cuttermachineincluding cost of operator, fuel, & transportation etc 
complete. 

Iteamno3 Filling available excavated earth (excluding rock) in trenches, plinth, sides of foundations 
etc. in layers not exceeding 20 cm. in depth consolidation each deposited layer by 
ramming and watering 

Iteamno4 CONVEYANCECHARGES-FORDIFFERENTTYPESOFMATERIALS 
(A)limemurrumbuildingrubbishearthmanureorsludge&execavatedrock and rubbish [Lime 
murrum building rubbish] 

a a)Leadupto1Km. 
b b)LeadFrom1Kmto2Km. 
c c)LeadFrom2Kmto3Km. 
d d)LeadFrom3Kmto4Km. 
e e)LeadFrom4Kmto5Km. 
Iteamno5 Providing andsupplying ISImarked onlyStandard length Stoneware pipes in standard 

lengths of following class and diameter including all taxes, insurance, transportation, 
freight charges, octroi, inspection charges,loading, unloading, conveyance to 
departmental stores, stacking etc. complete. 
StonewarePipe 

a 100 mm 
b 150mm 
c 200 mm 
d 230mm 
Iteamno6 Lowering,layingandjointingStonewareoffollowingdiametersinwith CM 1:1paraption in 

proper position, grade and alingnment at all level as directedbyEngineer-in-charge 
including conveyance from stores to site of work,and jointing material etc Comp. 

a 100 mm 
b 150mm 
c 200 mm 
d 230mm 
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Iteamno7 Providing and supplying ISI Standard R.C.C.pipes(of Sulphate Resisting Cement) 
instandardlengthsoffollowing class and diameter suitable for either collar joints or rubber 
ring joints including all taxes, insurance, transportation, freight charges, octroi, 
inspectioncharges, loading,unloading,conveyancetodepartmentalstores,stackingetc. 
Note : One collar should be supplied with each full length plain ended RCC pipe, cost 
included in rates below. One rubber ring should be supplied with each full length 
socketed pipe, cost included in rates below. 
ClassNP3TestPressure0.7Kg/sq.cm 

a 300mmdia 
b 450mmdia 
c 600mmdia 
d 900mmdia 
e 1200mmdia 
f 1600mmdia 
Iteamno8 Lowering,layingandjointingR.C.C.pipesinC.M.1:11/2 offollowing diameters in proper 

position, gradeand alignmentat alllevel asdirectedbyEngineer-in-charge including 
conveyance from stores to site of work, labour, giving hydraulic testing as per ISI code. 
ClassNP2,NP3,NP4 

a 300mmdia 
b 450mmdia 
c 600mmdia 
d 900mmdia 
e 1200mmdia 
f 1600mmdia 
Iteamno9 ConstructingChamberoffollowingsizeincludingexcavation,refilling, BBCC (1:5:10) for 

foundation, C.C.Channel (1:2:4), finished 15 mm thick cement plaster inside in CM 1:3, 
finishing with cement slurry, Brick masonary in CM 1:5 & excluding the cost of chamber 
seat cover etc..completed. 

a 0.60 X0.45 mt.size InsideClear, Depthfrom 0.0 to0.90meterforpipe dia<=150 
mm. 
b 0.60 X0.75 mt.size InsideClear, Depthfrom 0.0 to0.90meterforpipe dia<=20 
mm. 
c 0.75X0.75mt.size(InsideClear)Depthfrom0.0to1.20meterforpipe dia<=20 mm 



32 

 

Iteamno10 Constructing Slab Type M.H. Chamber Of The Following Size Including Excavation, 
Refilling, Brick Bats Cement Concrete (1:5:10) of thickness 15 C.M., CC Channel (1:2:4) 
of thickness 10 C.M., finished 15 mmthick cement plaster inside & outside (Only for 
shaft) In Cm 1:3, Finishing With Cement Slurry, P/F 4 Mm Dia M.S.SteelHdpe Coated 
Steps 35 Cm C/C At 35 Cm Staggered Masonary In Cm 1:5, Rcc Slab In Cc1:1.5:3 of 
thickness 15 C.M.,Including Cantering & Reinforcement (Single jalli at 15 C.M. c/c 
bothway 10 mm dia.)But Excluding The Cost Of Manhole Seat Cover Etc..Completed Of 
Size 0.75 X1.00 Meter (Inside Clear, M.H. length should be parallel to the flow) 

a 1.00to2.00meterdepth,(SlabatGroundlevel)(forpipedia<=230mm) 
b 2.00 to 3.00 meter depth, (Slab at below 0.60 mt. From G.L.) (for pipe dia<=300 
mm) 
11 RatereductionoveritemofConstructingSlabTypeM.H.Chamberofsize 

1.00 x 0.75 mt for constructing slab @ depth more than 0.60 mt below Ground Level 
(Max. 3 unit of DM should be reduced in this item) 

Iteamno12 Constructing Slab type M.H. Chamber of the following size including excavation, 
refilling, brick bats cement concrete (1:5:10) of thickness 15 C.M., CC Channel (1:2:4) of 
thickness 10 C.M., finished 15 mmthick cement plaster inside & outside (Only for shaft) 
in CM 1:3, finishing with cement slurry, P/F 4 mm diaM.S.Steel HDPE coated steps 35 
cm c/c at 35 cm staggered in masonary CM 1:5, RCC Slab in CC 1:1.5:3 of thickness 
23C.M., including Cantering & reinforcement (double jalli at 15 C.M. c/c bothway 12 
mm dia.) but excluding the cost of Manhole seat cover 
etc..completed.ofSize1.00X1.40meter(InsideClear,M.H. length should be parallel to the 
flow, for pipe dia<= 800 mm) 

a "1.00to2.00meterdepth, (Slab at 
Ground level)" 

b "2.00to3.00meterdepth, 

(Slabatbelow0.6mt.FromG.L.)" 
c "3.00to4.00meterdepth, 

(Slabatbelow1.00mt.FromG.L.)" 
Iteamno13 Constructing Slab Type M.H. Chamber of following size incl. excavation, refilling, brick 

bats cement concrete (1:5:10) of thickness 15 C.M., C.C. channel (1:2:4) of thickness 10 
C.M., finished 15 mm thick cement plaster inside (SRC) & outside (only for shaft) in 
C.M.1:3, finishing with cement slurry, P/F 4 mm dia M.S Steel HDPE coated steps 35 cm 
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c/c at 35 cm staggered Masonry in C.M. 1:5, RCC slab in CC 1 : 1.5 : 3 of thickness 23 
C.M, including Cantering & reinforcement (double jalli at 15 C.M c/c bothway 12 mm 
dia.) but excluding the cost of Manhole seat cover etc. completed of Size 1.2 x 2.2 meter 
(Inside Clear, M.H. length should be parallel to the flow. 
ForPipedia.1200mm 
(i)1.2mx2.2mx4m(Slabatbelow1.00mt.fromG.L.) 

Iteamno14 Extra rate over item of Constructing Slab Type M.H. Chamber of following size for 
constructing M.H. Chamber, per 1.00 Decimeter of additional depth or part there of etc. 
complete. Of size 1.20 x 2.20 mt. (inside) and depth from 
(i)4.0to5.0meterdepth 
(ii)6.0to7.0meterdepth 

Iteamno15 Constructing Scrapper Slab Type M.H. Chamber of following size incl. excavation, 
refilling, brick bats cement concrete (1:5:10) of thickness 15 
C.M.,C.C.channel(1:2:4)ofthickness10C.M.,finished15mmthickcement plaster inside 
(SRC) & outside (only for shaft) in C.M.1:3, finishing with cementslurry, P/F 4 
mmdiaM.SSteelHDPE coatedsteps35cmc/cat35cm staggered Masonry in C.M. 1:5, RCC 
slab in CC 1 : 1.5 : 3 of thickness 23 C.M, including Cantering & reinforcement (double 
jalli at 15 C.M c/c bothway 12 mm dia.) but excluding the cost of Manhole seat cover etc. 
completed of Size 2.2 x 2.2 meter (Inside Clear, M.H. length should be parallel to the 
flow, 
(i)2.2mx2.2mx4m(Slabatbelow1.00mt.fromG.L.) 

Iteamno16 Extra rate over item of Constructing Scraper Slab Type M.H. Chamber of following size 
for constructing M.H. Chamber, per 1.00 Decimeter of additional depth or part there of 
etc. complete. Size 2.2 x 2.2 meter (inside) and depth from 
(i)4.0to5.0meterdepth 
(ii)6.0to7.0meterdepth 

Iteamno17 Makingconnectionto theex.M.H.inrunningsewer incl.Dewateringand other required 
machinery etc. of following dia pipes at any convenient time. All damaged work shall be 
well repaired as per instructions. etc..complete. 

a a.150mmto300 mmdia. 
b b.400mmto600 mmdia. 
c c.700mmto900 mmdia. 
d d.Upto1600mmdia. 
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Iteamno18 Cutting the pipes of following dia coming inthenewM.H.inrunning 
sewerincludingcuttingbars,includingremovingdebris/siltfromtheM.H. 

and carting at a suitabledistanceetc..completeas directed.No paymentforM.H.workwill be 
made until pipe is not cut completely in all respect. 

a 150mmto300mmdia. 
b 400mmto600mm dia. 
c 700mmto900mmdia 
Iteamno19 Repairing damaged M.H. and rasing M.H. up to road level incl. removing 

damagedbrickworkand repairingbybrickmasonryinC.M.1:5and plaster in C.M. 1:3 and 
fixing C.I. steps and existing MH sheet cover, removingthe debris from MH and carting 
the same as directed. 

a (A)up to0.15mt.(@TwoCoarse) 
b (B)up to0.35mt.(@TwoCoarse) 
c (C)upto0.65mt.(@SevenCoarse) 
d (D)upto0.90mt.(@TenCoarse) 
Iteam no20  RepairingdamagedI.C./Raisingremovingdamagedbrickworkand 

repairingbybrickmasonryinC.M.1:5andplasterinC.M.1:3andfixing 
C.I. steps and existing chamber sheet cover, removing the debrisfrom chamber and 
carting the same as directed. 

Iteamno21 Dismantling of existing Arch type manhole up to Arch and then Const. Slab type 
manhole of following size incl. excavation, refilling and & finished 15 mm thick cement 
plaster inside in CM 1:3, P/F 4 mm diaM.S.Steel HDPE coated steps 35 cm c/c at 35 cm 
staggered in masonry CM 1:5, incl. cost of 
RCCSlabinCC1:1.5:3,includingCantering&reinforcementasdirectedby engineer in 
charge. Rate includes carting of debris and excavated soil. 

a  1.00 x 0.75 mt (inside clear) RCC Slab of thickness 15 C.M& reinforcement (Single 
jalli at 15C.M.c/cbothway10 mmdia.)From0to2 mtdepth(Slabat Ground level) 

b  1.00 x 0.75 mt (inside clear) RCC Slab of thickness 15 C.M& reinforcement 
(Singlejalliat15C.M.c/cbothway10mmdia.)From2to3 mtdepth(Slabatbelow 1.00 mt.From 
G.L.) 

c  1.40 x 1.00 mt (inside clear) RCC Slab of thickness 23 CM & reinforcement (double 
jalli at 15 C.M. c/c bothway 10 mm dia.) From 0 to 2 mt depth (Slab at Ground level) 

d  1.40 x 1.00 mt (inside clear) RCC Slab of thickness 23 CM & reinforcement (double 
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jalli at 15 C.M. c/c bothway 10 mm dia.) From 2 to 3 mt depth (Slab at below 1.00 mt. 
From G.L.) 

e  1.40 x 1.00 mt (inside clear) RCC Slab of thickness 23 CM & reinforcement (double 
jalli at 15 C.M. c/c bothway 10 mm dia.) From 3 to 4 mt depth (Slab at below 1.00 mt. 
From G.L.) 

Iteamno22 Providing F.R.C. MH seat cover incl. carting to the work site etc. comp. Directed. 
a(SETcoverandframe)F.R.C.ExtraHeavyDuty[EHD-35] Machinehole Covers & Frame- 
560mm ø clear opening, 

( OnlyCover ) F.R.C. Extra Heavy Duty [EHD-35] Machinehole Covers & 
Frame- 560mm ø clear opening, The dimension of frame and cover as per 
mentioned in Amend No.1 to IS 12592 : 2002 table 1 

( OnlyFrame ) F.R.C. Extra Heavy Duty [EHD-35] Machinehole Covers & Frame- 
560mm ø clear opening, The dimension of frame and cover as per mentioned in Amend 
No.1 to IS 12592 : 2002 table 1 

b (SET coverandframe)F.R.C.HeavyDuty[HD-20]Machinehole Covers&Frames-560mm ø 
clear opening, 
(Only Cover)F.R.C. Heavy Duty [HD-20] Machinehole Covers & Frames- 560mm 
øclearopening,Thedimension offrameand coveraspermentionedin Amend No.1 to IS 12592 : 
2002 table 1 (Only Cover) 
"(Only Frame )F.R.C. Heavy Duty [HD- 20] Machinehole Covers & Frames-560mm ø clear 
opening, The dimension of frame and cover as per mentioned in Amend No.1 to IS 12592 : 2002 
table 1 
(OnlyFrame)" 

c (SET cover and frame) F.R.C. Medium Duty [MD-10] Machinehole Covers & Frames- 
560mm ø clear opening, 
(Only Cover ) F.R.C. Medium Duty [MD- 10] Machinehole Covers & Frames-560mm ø clear 
opening, The dimension of frame and cover as per mentioned in Amend No.1 to IS 12592 : 2002 
table 1 
(Only Frame ) F.R.C. Medium Duty [MD- 10] Machinehole Covers & Frames-560mm ø clear 
opening, The dimension of frame and cover as per mentioned in Amend No.1 to IS 12592 : 2002 
table 1 

d (SET cover and frame) F.R.C. Medium Duty [MD-10] Chamber Covers & Frame-600 x 
450 mm clear opening, 
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(Only Cover) F.R.C. Medium Duty [MD- 10] Chamber Covers & Frame- 600 x 450 mm clear 
opening, The dimension of frame and cover as per mentioned in Amend No.1 to IS 12592 : 2002 
table 1 
(Only Frame) F.R.C. MediumDuty [MD-10]ChamberCovers& Frame-600x450 mm clear 
opening, The dimension of frame and cover as per mentioned in Amend No.1 to IS 12592 : 2002 
table 1 

Iteamno23Carting and Fixing M.H., Chamber or Catchpite Seat and Cover in line and level to match 
exisisting road level in C.C. 1:2:4 and finishing smooth, watering and protecting for 7 
days etc. complete as directed. M.H. seat cover will be supplied byA.M.C.(from any 
store) 

Iteamno24Providing and fixing cast iron manhole frame of weight 80 to 85 kg suitable for existing 
EHD-35 FRC MH cover, rate also incl. loading, unloading and fixing the frame in line 
and level to match exisisting road level in C.C. 1:2:4 and finishingsmooth,watering 
andprotectingfor7days etc. complete asper instruction by engg. in charge. 

Iteamno25 Providing KachhaofPakka Dummy in thefollowingdia pipes and removing the same after 
completion of the connection work as directed. 

a (A)100mmto300mm dia. 
b (B)350mmto600mmdia 
c (C)650mmto900mmdia 
d (C)1200mmdia 
Iteamno26 Providing Dead Cantering using good quality Country Wood Planks, wall 

Plateofrequiredthicknessandsizeincludingplacingthenece.supportsof 

reqd. size,nailing, fixing with mortar,levelling. All specification for dead centring as per 
standard engg. practice etc. comp. as directed. 

Iteamno27 Supplying, labour for Excavation of all types of soil at any depth including excavation of 
aphalt pavement of any thickness,demolition of brickwork in cm of any proportion 
including staking of serviceable materials and disposal of unserviceable materia etc. 
comp. as directed 

a Mazdoor(Male)atday/Night(R&BSOR2023-24srno.1051Codeno.L022) 
b Mazdoor(Female)atday(R&BSOR2023-24srno.1050Codeno.L021) 
c Makadam/Supervisor/FitteratDay/Night 
Iteam no28  Barricading the entire break down or excavated area on rental basis using wooden 

ballies / M.S.angles at max. 2.00 metercentre to centre, C.G.I. Sheet, reflective paint / 
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Board out side to avoid accident & for smooth traffic diversion & movement including 
cautionary boardetc.Itemalso includesfor making temporary sufficient nos of lighting 
arrangement through out the workwithnecessaryrequired arrangement. 
Thesameshallberemovedafter completion of work. (Only for break down work from start 
to complete) 

Iteamno29 Labour charger for lowering existing Ventilating column safely with the help of required 
capacity of hydra crane or any type of required capacity ofcrane. Item also includes 
welding machine , gas cutter , electric cutter , breaker etc necessary machineries required 
for this work with out damage and item also includes cartingthesameto the AMC store. 
etc. comp as directed. 

Iteamno30 Providing TMT Bar FE415 reinforcement forR.C.C.workincluding bending, binding and 
placing in position complete upto floor two level (upto 10 ton) 

Iteamno31 "Brickworkusing commonburntclaybuilding brickshaving crushingstrengthnotlessthan35 
kg./Sq.Cm.in foundation and plinth in Cement Mortar 1:5. (1- Cement 
:5-finesand)(B)Conventional" 

Iteamno32 Providing15mmthickcementplasterinsinglecoatonRough(Similar) sideof 
singleorhalfbrickwallsforinterior plasteringuptofloor twoleveland 
finishedevenandsmoothin(i)Cement mortar 1:3 (1-cement:3-sand) 

Iteamno33 ReinstatementofAsphaltroadusingthesamematerial. 
Iteamno34 Raising of MH using new mathod as per drawing and tech.details below (1) cutting road 

by cutter machineup to 0.15mt. Depth and up to1.50X1.50 sq 
mtmax.area.(2)Demolishingsurroundedportion ofMHseattoremoveseat from base 
masonary by braker.(3) p/l brick maso. Up to 0.16 mt. in CM1:3 ( 
twocourse)(4)Fixing/PlacingMHseatafterbasemorterbeddingmadefrom MasterEmaco -
S488 towerable mortar as per requirement (5) P/L 10 mmgrit mix conc. made of 
SHRINKKOMP-30 surround to MH seat in any thicknes up to 0.35 mm max below raod 
level and finish it rough surface. (6) labour work for laying cold mix bitumin asphalt up 
to road surface andmake it smooth finish after properly compacting by compector. 

 
Iteamno35  

ProvidingandCastinginsituordinarycementconcreteM200forR.C.C.Raftandcuttoffwallsinc
ludingnecessaryshutteringlaying,vibrating, 
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ramming and curingcomplete.(B)Walls,fomtopof foundation level upto floor two level 
(upto 10ton). 

Iteamno36  Providing and laying cement concrete 1:4:8 (1-Cement: 4-coarse sand:8- and broken 
stone aggregates 40 mmnominal size)and curing completeexcluding cost of formwork 
in(A) Foundation and Plinth (upto 10 ton) 
Machinery 

Iteamno37 ProvidingandoperationdewateringPumpincludingfuelcharges&operator Charges etc. as 
directed etc. comp. (Shift for Eight Hour) (For Each Pump Set, No payment shouldbe 
allowedfornonworking condition of machinery ) 

Iteamno38 Hiring and operating Mud Pumps incl. Cost of fueland operator including the cost of to 
and fro transportation, laying ofthe delivery hoses as required, lowering and lifting the 
pumps as and when required etc. complete. Set DoAs Directed. (No payment should be 
allowedfornon working condition of machinery ) 

Iteamno39 Hiring and operating the 20 KV 3 Phase Electric Generator for operating desilting 
machinery, and lighting and other requirements with Arranging 
dieseltoruntheD.G.SetDoAsDirected.8 HrsShift.(Nopaymentshouldbe allowed for non 
working condition of machinery ) 

Iteamno40 Hiring Charges For J.C.B.MachineInclduing Cost Of Fuel, Operator, DirverEtc.. 
Iteamno41 Providing&SupplyingHitachiMachine-110capacityon rental basis in case of emergency 

situation and break down typework&alsoduring unavoidableconditionasper instruction of 
engg.incharge , rate includes all nece. shifting, 
fuelandoperatingcharges.(Nopaymentshouldbe allowed for non working condition of 
machinery ) 

Iteamno42 Providing&SupplyingHitachiMachine-200capacityon rental basis in case of emergency 
situation and break down typework&alsoduring unavoidableconditionasper instruction of 
engg.incharge , rate includes all nece. shifting, 
fuelandoperatingcharges.(Nopaymentshouldbe allowed for non working condition of 
machinery ) 

Iteam no43  Providing & Supplying hydra carne Machine of 12 tone capacity on rental basis in 
case of emergency situation and break down typework& also during unavoidable 
condition as per instruction of engg.incharge , rate includes all nece. shifting, fuel and 
operating charges . (No payment shouldbe allowed for non working condition of 
machinery) 

Iteamno44 HiringofTractorwithtrolleyconsidering8Hrs.AsworkingDayhours inclu. Driver 
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Iteamno45 Supplying Electric Breaker Machine for RCC Slab or Asphalt Demolishing Work on site 
by using Operator, fuel, power Supply etc. Complete as Directed. (No payment should be 
allowed for non working condition of machinery and for pipe line excavation and M.H. 
work. Allowed only for break down 

work) 
Iteam no46 Supplying Pneumatic Breaker Machine for RCC Slab or Asphalt 

DemolishingWorkonsitebyusingOperator,fuel,powerSupplyetc. 

 

Complete as Directed. (No payment should be allowed for non working condition of 
machinery and forpipeline excavation and M.H.work.Allowed only for break down work) 

Iteamno47 Providing, laying, spreading and compacting graded stone aggregate to wet mix 
macadam specification including premixing the Material with water at OMC in 
mechanical mix plant carriage of mixed Material by tipper to site, laying in uniform 
layers in sub- base / base course on well prepared surface and compacting with vibratory 
roller to achieve the desired density as per Codal Provision. 
SWDWork 

Iteamno48 Constructing Bombay Pattern Type Catch Pitof size 0.60 x 0.60 depth up to1 mt 
including excavation, B.B.C.C. (1:5:10), 23 cms thick brick maso. wallin the prop. of CM 
(1:6) with 40 mm thick IPS flooring in the propM15at bottomand 15mmthick 
cementplasterinsidethecatchpitin theproportion of CM (1:3) with outjali etc. comp. as 
directed. 

Iteamno49 CatchPitJaliFixingP/FFRCcatchpitjaliwithframe600mmx600mm clear opening etc. 
comp.. As directed by engineer in charge. 

 
I HAVE ALSO GONE THROUGH TECHNICAL SPECIFICATIONS FOR THE ITEMS (AS PER 
STANDARD P.W.D. TECHNICAL SPECIFICATION FOR THE ITEMS AND ALSO I HAVE THE 
BOOK OF THE SAME) AND AGREE TO ABIDE BY THEM. 

IN CASE OF WHERE IS NO TECHNICAL SPECIFICATION FOR THE ANY ITEMS AVAILABLE, 
SPECIFICATION GIVEN BY THE ENGINEER-IN-CHARGE SHALL BE FOLLOWED AND FOR 
THE SAME I AGREE TO ABIDE BY THEM. 
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CONTRACTOR'SSIGNATURE ADDL.CITYENGINEER 
& STAMP (SouthWestZone) 
 
MobileNo 
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Tender 
No 

:  23      Tender Notice No :05 /2026-27 

          
PRICE QUOTATION SHEET 
          
Earnet Money Rs. 
:  

9988.00     Date of Submission of Tender : Dt. 29/06/2026, Time : 18:00 Hrs.  

Tender Fee Rs. : 900.00     Date of Opening of Tender      : Dt. 30/06/2026, Time : 17:00 Hrs.  
Tender Class : E2 or 

Above 
       

          

Name of Work :-                Reparing Breckdown MH of Strom water drainage line and  Drainage line In Ghuma area 
SWZ.(ARC) 

 
          

Estimated Tender Amount Rs. 9,98,750 /- 
          

I / We am / are willing to carry out work at _______________________________ % above / below* percent (should be written in  figures and  words)  of the 
estimated cost, as mentioned above. Amount of my / our tender works out for Rs. ______________________________________________ (in figures)  
Rupees ______________________________________________________________________________ (in words) 

           
Note : * Please strike out above or below, whichever is not 
applicable. 

     

          
          
          
Contractor's 
Signature 

     Addl. City Engineer  

& Stamp       (South West Zone) 
Mobile 
No 
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AHMEDABAD  MUNICIPAL  CORPORATION 
ENGINEERING  DEPARTMENT 

ABSTRACT SHEET 
Name   of   Work   :-    Reparing Breckdown MH of Strom water drainage line and  Drainage line In 
Ghuma area SWZ.(ARC) 

Sr. 
No. 

QTY Item Description Rate in 
Rs. 

Per Amount 

1 

  Excavation for pipe line trenches for water 
supply, sewerage line, manhole etc. all with 
shoring  and  struting  if  required  as  per 
required  gradient  and  line  including  safety 
provisions using site rails and stacking excavated 
stuff including up to all required lead cleaning 
the site etc. complete for all lifts and strata as 
specified. 

      

a   In all sorts of soil and soft murrum       
1.A.1 30.00 Upto 1.50 mt depth 89.00 Cu.M 2670.00 
1.A.2 20.00 1.50 mt to 3.00 mt depth 98.00 Cu.M 1960.00 
1.A.3 10.00 3.00 mt to 4.50 mt depth 103.00 Cu.M 1030.00 
1.A.4 5.00 4.50 mt to 6.00 mt depth 109.00 Cu.M 545.00 
1.A.5 5.00 6.00 mt to 7.50 mt depth 113.00 Cu.M 565.00 

2 

  Extra rate over item of excavation of earth for 
excavation of asphalt  pavement / RCC of 
thickness up to 0.20 meter including demolishing 
the asphalt carpet, metal,s oiling/cutting 
Reinforcement etc.comp. with stacking the 
material as directed. 

    0.00 

a 8.00 up to 0.20 meter thickness (By Manual) 71.10 Smt 568.80 

b 8.00 

0.20 to 0.30 meter (By any type of  Breaker 
Machine or R.C.C.Cutter machine including cost 
of operator, fuel, & transportation etc complete. 177.76 Smt 

1422.08 

c 8.00 

0.30 meter & above (By any type of Breaker 
Machine or R.C.C.Cutter machine  including cost 
of operator, fuel, & transportation etc complete. 311.08 Smt 

2488.64 

3 8.00 

Filling available excavated earth (excluding rock) 
in trenches, plinth, sides of foundations etc. in 
layers not exceeding 20 cm. in depth 
consolidation each deposited layer by ramming 
and watering 

129.10 Cu.M 

1032.80 

4 

  CONVEYANCE CHARGES-FOR DIFFERENT 
TYPES OF  MATERIALS (A) lime murrum 
building rubbish earth manure or sludge & 
execavated rock and rubbish [Lime murrum 
building rubbish] 

    0.00 

a 15.00 a) Lead up to 1 Km. 256.16 Cmt 3842.40 
b 15.00 b) Lead From 1Km to 2 Km. 278.18 Cmt 4172.70 
c 9.54 c) Lead From 2 Km to 3 Km. 296.43 Cmt 2828.31 
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d 5.00 d) Lead From 3 Km to 4 Km. 312.45 Cmt 1562.25 
e 0.00 e) Lead From 4 Km to 5 Km. 326.73 Cmt 0.00 

5 

  Providing and supplying ISI marked only 
Standard length Stoneware pipes in standard 
lengths of following class and diameter including 
all taxes, insurance, transportation, freight 
charges, octroi, inspection charges, loading, 
unloading, conveyance to departmental stores, 
stacking etc. complete. 

    0.00 

    Stoneware Pipe     0.00 
a 4.00 100 mm 113.00 Rmt 452.00 
b 4.00 150 mm 163.00 Rmt 652.00 
c 4.00 200 mm 252.00 Rmt 1008.00 
d 8.00 230 mm 299.00 Rmt 2392.00 

6 

  Lowering,  laying  and  jointing Stone ware of 
following  diameters  in with CM 1:1  paraption in 
proper position, grade and alingnment at all level as 
directed  by  Engineer-in-charge including conveyance 
from stores to site of work,and jointing material etc 
Comp. 

    0.00 

a 4.00 100 mm 58.00 Rmt 232.00 
b 4.00 150 mm 88.00 Rmt 352.00 
c 4.00 200 mm 113.00 Rmt 452.00 
d 8.00 230 mm 128.00 Rmt 1024.00 

7 

  Providing and supplying ISI Standard  R.C.C. 
pipes(of  Sulphate  Resisting Cement) in  standard 
lengths  of  following class and diameter suitable 
for either collar joints or rubber ring joints 
including all taxes, insurance, transportation, 
freight  charges,  octroi,  inspection  charges, 
loading,  unloading,  conveyance  to 
departmental  stores,  stacking  etc. 

    0.00 

    Note : One collar should be supplied with each 
full length plain ended RCC pipe, cost included in 
rates below. One rubber ring should be supplied 
with each full length socketed pipe, cost included 
in rates below. 

    0.00 

    Class NP3 Test Pressure 0.7 Kg/sq.cm     0.00 
a 25.00 300 mm dia 755.00 Rmt 18875.00 
b 15.00 450 mm dia 1361.00 Rmt 20415.00 
c 15.00 600 mm dia 1946.00 Rmt 29190.00 
d 15.00 900 mm dia 3601.00 Rmt 54015.00 
e 10.00 1200 mm dia 5899.00 Rmt 58990.00 
f 10.00 1600 mm dia 11167.00 Rmt 111670.00 
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8 

  Lowering,  laying  and  jointing  R.  C.  C.  pipes  in 
C.  M.  1:1  1/2  of  following  diameters  in proper 
position,  grade  and  alignment  at  all  level  as 
directed  by  Engineer-in-charge including conveyance 
from stores to site of work, labour, giving hydraulic 
testing as per ISI code. 

    0.00 

    Class NP2,NP3,NP4     0.00 
a 25.00 300 mm dia 119.00 Rmt 2975.00 
b 15.00 450 mm dia 171.00 Rmt 2565.00 
c 15.00 600 mm dia 228.00 Rmt 3420.00 
d 15.00 900 mm dia 340.00 Rmt 5100.00 
e 10.00 1200 mm dia 440.00 Rmt 4400.00 
f 10.00 1600 mm dia 577.00 Rmt 5770.00 

9 

  Constructing Chamber of following size including 
excavation, refilling, BBCC (1:5:10) for 
foundation, C.C.Channel (1:2:4), finished 15 mm 
thick cement plaster inside in CM 1:3, finishing 
with cement slurry, Brick masonary in CM 1:5 & 
excluding the cost of chamber seat cover 
etc..completed. 

    0.00 

a 1.00 
0.60  X  0.45  mt.  size  Inside  Clear,  Depth  from 
0.0  to 0.90meter for pipe dia <=150 mm. 2261.61 No. 

2261.61 

b 1.00 
0.60  X  0.75  mt.  size  Inside  Clear,  Depth  from 
0.0  to 0.90meter for pipe dia <=20 mm. 2874.11 No. 

2874.11 

c 1.00 
0.75 X 0.75 mt. size (Inside Clear) Depth from 0.0 
to 1.20 meter for pipe dia <=20 mm 3905.36 No. 

3905.36 

10 

  Constructing Slab Type M.H. Chamber Of The 
Following Size Including Excavation, Refilling, 
Brick Bats Cement Concrete (1:5:10) of thickness 
15 C.M., CC Channel (1:2:4) of thickness 10 C.M., 
finished 15 mm thick cement plaster inside & 
outside (Only for shaft) In Cm 1:3, Finishing With 
Cement Slurry, P/F 4 Mm Dia M.S.Steel Hdpe 
Coated Steps 35 Cm C/C At 35 Cm Staggered 
Masonary In Cm 1:5, Rcc Slab In Cc1:1.5:3 of 
thickness 15 C.M.,Including Cantering & 
Reinforcement (Single jalli at 15 C.M. c/c 
bothway 10 mm dia.)But Excluding The Cost Of 
Manhole Seat Cover Etc..Completed Of Size 0.75 
X  1.00 Meter (Inside Clear, M.H. length should 
be parallel to the flow) 

    0.00 

a 2.00 
1.00 to  2.00 meter depth, (Slab at Ground level) 
(for pipe dia <=230 mm) 5651.79 No. 

11303.58 

b 1.00 
2.00 to 3.00 meter depth, (Slab at below 0.60 mt. 
From G.L.) (for pipe dia <=300 mm) 11395.54 No. 

11395.54 
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11 1.00 

Rate reduction over item of Constructing Slab 
Type M.H.Chamber of size 1.00 x 0.75 mt for 
constructing slab @ depth more than 0.60 mt 
below Ground Level (Max. 3 unit of DM should 
be reduced in this item) 

460.71 DM 

460.71 

12 

  Constructing Slab type M.H. Chamber of the 
following size including excavation, refilling, brick 
bats cement concrete (1:5:10) of thickness 15 
C.M., CC Channel (1:2:4) of thickness 10 C.M., 
finished 15 mm thick cement plaster inside & 
outside (Only for shaft) in CM 1:3, finishing with 
cement slurry, P/F 4 mm dia M.S.Steel HDPE 
coated steps 35 cm c/c at 35 cm staggered in 
masonary CM 1:5, RCC Slab in CC 1:1.5:3 of 
thickness 23 C.M., including Cantering & 
reinforcement (double jalli at 15 C.M. c/c 
bothway 12 mm dia.) but excluding the cost of 
Manhole seat cover etc..completed.  of  Size 1.00  
X  1.40  meter  (Inside  Clear, M.H. length should 
be parallel to the flow, for pipe dia <= 800 mm) 

    0.00 

a 2.00 1.00 to  2.00 meter depth, (Slab at Ground level) 10177.68 No. 20355.36 

b 1.00 
2.00 to 3.00 meter depth, (Slab at below 0.6 mt. 
From G.L.) 19258.04 No. 

19258.04 

c 2.00 
3.00 to 4.00 meter depth, (Slab at below 1.00 mt. 
From G.L.) 26867.86 No. 

53735.72 

13 

  Constructing Slab Type M.H. Chamber of following size 
incl. excavation, refilling, brick bats cement concrete 
(1:5:10) of thickness 15 C.M., C.C. channel (1:2:4) of 
thickness 10 C.M., finished 15 mm thick cement 
plaster inside (SRC) & outside (only for shaft) in 
C.M.1:3, finishing with cement slurry, P/F 4 mm dia 
M.S Steel HDPE coated steps 35 cm c/c at 35 cm 
staggered Masonry in C.M. 1:5, RCC slab in CC 1 : 1.5 : 
3 of thickness 23 C.M, including Cantering & 
reinforcement (double jalli at 15 C.M c/c bothway 12 
mm dia.) but excluding the cost of Manhole seat cover 
etc. completed of Size 1.2 x 2.2 meter (Inside Clear, 
M.H. length should be parallel to the flow. 

    0.00 

    For Pipe dia. 1200 mm     0.00 

  
1.00 (i) 1.2 m x 2.2 m x 4m (Slab at below 1.00 mt. from 

G.L.) 38586.61 Nos. 
38586.61 

14 

  Extra rate over item of Constructing Slab Type M.H. 
Chamber of following size for constructing M.H. 
Chamber, per 1.00 Decimeter of additional depth or 
part there of etc. complete. Of size 1.20 x 2.20 mt. 
(inside) and depth from 

    0.00 

  1.00 (i) 4.0 to 5. 0 meter depth 689.29 DM 689.29 

  1.00 (ii) 6.0 to 7. 0 meter depth 709.82 DM 709.82 
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15 

  Constructing Scrapper Slab Type M.H. Chamber of 
following size incl. excavation, refilling, brick bats 
cement concrete (1:5:10) of thickness 15 C.M., C.C. 
channel (1:2:4) of thickness 10 C.M., finished 15 mm 
thick cement plaster inside (SRC) & outside (only for 
shaft) in C.M.1:3, finishing with cement slurry, P/F 4 
mm dia M.S Steel HDPE coated steps 35 cm c/c at 35 
cm staggered Masonry in C.M. 1:5, RCC slab in CC 1 : 
1.5 : 3 of thickness 23 C.M, including Cantering & 
reinforcement (double jalli at 15 C.M c/c bothway 12 
mm dia.) but excluding the cost of Manhole seat cover 
etc. completed of Size 2.2 x 2.2 meter (Inside Clear, 
M.H. length should be parallel to the flow, 

    0.00 

  
1.00 (i) 2.2 m x2.2 m x 4 m (Slab at below 1.00 mt. from 

G.L.) 51651.79 Nos. 
51651.79 

16 

  Extra rate over item of Constructing Scraper Slab Type 
M.H. Chamber of following size for constructing M.H. 
Chamber, per 1.00 Decimeter of additional depth or 
part there of etc. complete. Size 2.2 x 2.2 meter 
(inside) and depth from 

    0.00 

  1.00 (i) 4.0 to 5. 0 meter depth 863.39 DM 863.39 

  1.00 (ii) 6.0 to 7. 0 meter depth 889.29 DM 889.29 

17 

  Making connection to the ex.M.H.in running 
sewer incl. Dewatering and other required 
machinery etc. of following dia pipes at any 
convenient time. All damaged work shall be well 
repaired as per instructions. etc..complete. 

    0.00 

a 3.00 a.    150 mm to 300 mm dia. 1339.29 No. 4017.87 
b 2.00 b.   400 mm to 600 mm dia. 2232.14 No. 4464.28 
c 1.00 c.    700 mm to 900 mm dia. 2790.18 No. 2790.18 
d 1.00 d.     Up to 1600 mm dia. 5181.76 No. 5181.76 

18 

  Cutting the pipes of following dia coming in    the 
new    M.H.in    running    sewer including cutting 
bars, including removing debris /silt from the M.H. 
and carting at a suitable     distance 
etc..complete     as directed.  No  payment  for 
M.H.  work  will be made until pipe is not cut 
completely in all respect. 

    0.00 

a 2.00 150 mm to 300 mm dia. 1270.00 No 2540.00 
b 2.00 400 mm to 600 mm dia. 1890.00 No 3780.00 
c 1.00 700 mm to 900 mm dia 2250.00 No 2250.00 

19 

  Repairing damaged M.H. and rasing M.H. up to 
road level incl. removing damaged brick work 
and repairing by brick masonry in C.M. 1:5 and 
plaster in C.M. 1:3 and fixing C.I. steps and 
existing MH sheet cover, removing  the  debris 
from MH and carting the same as directed. 

    0.00 

a 15.00 (A) up to 0.15 mt. (@ Two Coarse) 728.82 No. 10932.30 
b 12.00 (B)(A) up to 0.35 mt. (@ Two Coarse) 1155.44 No. 13865.28 
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c 8.00 (C) up to 0.65 mt. (@ Seven Coarse) 1786.49 No. 14291.92 
d 8.00 (D) up to 0.90 mt.  (@ Ten Coarse ) 2150.90 No. 17207.20 

20 1.00 

Repairing damaged I.C./  Raising  removing 
damaged brick work and repairing by brick 
masonry in C.M. 1:5 and plaster in C.M. 1:3 and 
fixing C.I. steps and existing chamber sheet 
cover, removing the debris  from chamber and 
carting the same as directed. 

399.96 No. 

399.96 

21   Dismantling of existing Arch type manhole up to Arch 
and then Const. Slab type manhole of following size 
incl. excavation, refilling and & finished 15 mm thick 
cement plaster inside in CM 1:3, P/F 4 mm dia 
M.S.Steel HDPE coated steps 35 cm c/c at 35 cm 
staggered in masonry CM 1:5, incl. cost of RCC Slab 
in CC 1:1.5:3, including Cantering & reinforcement as 
directed by engineer in charge. Rate includes carting of 
debris and excavated soil. 

    0.00 

a 1.00 1.00 x 0.75 mt (inside clear) RCC Slab of thickness 15 
C.M& reinforcement (Single jalli at 15 C.M. c/c 
bothway 10 mm dia.) From 0 to 2 mt depth (Slab at 
Ground level) 

5892.8571 No 

5892.86 

b 1.00 1.00 x 0.75 mt (inside clear) RCC Slab of thickness 15 
C.M& reinforcement (Single jalli at 15 C.M. c/c 
bothway 10 mm dia.) From 2 to 3 mt depth (Slab at 
below 1.00 mt.From G.L.) 

8883.9286 No 

8883.93 

c 1.00 1.40 x 1.00 mt (inside clear) RCC Slab of thickness 23 
CM & reinforcement (double jalli at 15 C.M. c/c 
bothway 10 mm dia.) From 0 to 2 mt depth (Slab at 
Ground level) 

8080.3571 No 

8080.36 

d 1.00 1.40 x 1.00 mt (inside clear) RCC Slab of thickness 23 
CM & reinforcement (double jalli at 15 C.M. c/c 
bothway 10 mm dia.) From 2 to 3 mt depth (Slab at 
below 1.00 mt. From G.L.) 

17008.929 No 

17008.93 

e 1.00 1.40 x 1.00 mt (inside clear) RCC Slab of thickness 23 
CM & reinforcement (double jalli at 15 C.M. c/c 
bothway 10 mm dia.) From 3 to 4 mt depth (Slab at 
below 1.00 mt. From G.L.) 

24776.786 No 

24776.79 

22 
  

Providing F.R.C. MH seat cover incl. carting to the 
work site etc. comp. Directed.     

0.00 

a 8.00 
(SET cover and frame) F.R.C. Extra Heavy Duty 
[EHD-35] Machinehole Covers & Frame- 560mm ø 
clear opening, 

3354.74 Set 
26837.92 

    ( Only Cover ) F.R.C. Extra Heavy Duty [EHD-35] 
Machinehole Covers & Frame- 560mm ø clear 
opening, The dimension of frame and cover as per 
mentioned in Amend No.1 to IS 12592 : 2002 table 1 

1770 No. 

0.00 

    ( Only Frame ) F.R.C. Extra Heavy Duty [EHD-35] 
Machinehole Covers & Frame- 560mm ø clear 
opening, The dimension of frame and cover as per 
mentioned in Amend No.1 to IS 12592 : 2002 table 1 

1760.56 No. 

0.00 
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b 8.00 
(SET cover and frame) F.R.C. Heavy Duty [HD-20] 
Machinehole Covers & Frames- 560mm ø clear 
opening, 

3255.62 Set 
26044.96 

    (Only Cover)  F.R.C. Heavy Duty [HD-20] 
Machinehole Covers & Frames- 560mm ø clear 
opening, The dimension of frame and cover as per 
mentioned in Amend No.1 to IS 12592 : 2002 table 1 
(Only Cover) 

1720.44 No. 

0.00 

    (Only Frame )  F.R.C. Heavy Duty [HD- 20] 
Machinehole Covers & Frames- 560mm ø clear 
opening, The dimension of frame and cover as per 
mentioned in Amend No.1 to IS 12592 : 2002 table 1 
(Only Frame ) 

1711 No. 

0.00 

c 8.00 
(SET cover and frame) F.R.C. Medium Duty [MD-10] 
Machinehole Covers & Frames- 560mm ø clear 
opening, 

2355.28 Set 
18842.24 

    (Only Cover ) F.R.C. Medium Duty [MD- 10] 
Machinehole Covers & Frames- 560mm ø clear 
opening, The dimension of frame and cover as per 
mentioned in Amend No.1 to IS 12592 : 2002 table 1 

1255.52 No. 

0.00 

    (Only Frame ) F.R.C. Medium Duty [MD- 10] 
Machinehole Covers & Frames- 560mm ø clear 
opening, The dimension of frame and cover as per 
mentioned in Amend No.1 to IS 12592 : 2002 table 1 

1204.78 No. 

0.00 

d 5.00 
(SET cover and frame) F.R.C. Medium Duty [MD-10] 
Chamber Covers & Frame- 600 x 450 mm clear 
opening, 

2254.98 Set 
11274.90 

    (Only Cover ) F.R.C. Medium Duty [MD- 10] 
Chamber Covers & Frame- 600 x 450 mm clear 
opening, The dimension of frame and cover as per 
mentioned in Amend No.1 to IS 12592 : 2002 table 1 

1204.78 No. 

0.00 

    (Only Frame ) F.R.C. Medium Duty [MD- 10] 
Chamber Covers & Frame- 600 x 450 mm clear 
opening, The dimension of frame and cover as per 
mentioned in Amend No.1 to IS 12592 : 2002 table 1 

1195.34 No. 

0.00 

23 5.00 

Carting and Fixing M.H., Chamber or Catchpite Seat 
and Cover in line and level to match exisisting road 
level in C.C. 1:2:4 and finishing smooth, watering and 
protecting for 7 days etc. complete as directed. M.H. 
seat cover will be supplied byA.M.C.(from any store) 

750.00 No. 

3750.00 

24 50.00 

Providing and fixing cast iron manhole frame of 
weight 80 to 85 kg suitable for existing EHD-35 
FRC MH cover, rate also incl. loading, unloading 
and fixing the frame in line and level to match 
exisisting road level in C.C. 1:2:4  and finishing 
smooth, watering and protecting for 7 days etc. 
complete as per instruction by engg. in charge. 

71.10 per Kg 

3555.00 

25 

  Providing Kachha of  Pakka Dummy in the 
following dia pipes and removing the same after 
completion of the connection work as directed. 

    0.00 

a 5.00 (A) 100 mm to 300 mm dia. 199.11 No. 995.55 



49 

 

b 3.00 (B) 350 mm to 600 mm dia 302.68 No. 908.04 
c 1.00 (C) 650 mm to 900 mm dia 642.86 No. 642.86 
d 1.00 (C) 1200 mm dia 4464.29 No. 4464.29 

26 5.00 

Providing Dead Cantering using good quality Country 
Wood Planks, wall Plate of required thickness and size 
including placing the nece. supports of reqd. size, 
nailing, fixing with mortar,  levelling. All specification 
for dead centring as per standard engg. practice etc. 
comp. as directed. 

312.50 Smt 

1562.50 

27 

  Supplying, labour for Excavation of all types of 
soil at any depth including excavation of aphalt 
pavement of any thickness,demolition of 
brickwork in cm of any proportion including 
staking of serviceable materials and disposal of 
unserviceable materia etc. comp. as directed 

    0.00 

a 8.00 
Mazdoor (Male) at day /Night (R&B SOR 2023-24 
sr no.1051 Code no.L022) 493.00 No 

3944.00 

b 5.00 
Mazdoor (Female) at day  (R&B SOR 2023-24 sr 
no.1050 Code no.L021) 450.00 No 

2250.00 

c 5.00 Makadam/Supervisor/Fitter at Day/Night 640.00 No 3200.00 

28 8.00 

Barricading the entire break down or excavated area on 
rental basis using wooden ballies / M.S.angles at max. 
2.00 meter centre to centre, C.G.I. Sheet, reflective 
paint / Board out side to avoid accident & for smooth 
traffic diversion & movement including cautionary 
board etc. Item also includes for making temporary 
sufficient nos of lighting arrangement through out the 
work with necessary required arrangement. The same 
shall be removed after completion of work. (Only for 
break down work from start to complete) 

79.99 Rmt. 

639.92 

29 1.00 

Labour charger for lowering existing Ventilating 
column safely with the help of required capacity 
of hydra crane or any type of required capacity of 
crane. Item also includes welding machine , gas 
cutter , electric cutter , breaker etc necessary 
machineries required for this work with out 
damage and item also includes carting  the  same 
to the AMC store. etc. comp as directed. 

5181.76 No 

5181.76 

30 19.00 

Providing TMT Bar FE415 reinforcement for    R.C.C. 
work    including    bending, binding and placing in 
position complete upto floor two level (upto 10 ton) 

63.10 Kg 

1198.90 

31 1.00 

Brick   work   using  common   burnt   clay   building 
bricks having  crushing  strength  not  less  than  35 
kg./Sq.Cm.  in foundation and plinth in Cement Mortar 
1:5. (1- Cement 
: 5 -fine sand)(B)  Conventional 

2566.34 Cmt 

2566.34 
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32 2.00 

Providing15mm  thick  cement  plaster  in single  coat 
on  Rough  (Similar)  side  of single   or   half   brick 
walls   for   interior plastering   up   to   floor   two 
level   and finished  even  and  smooth  in  (i)  Cement 
mortar 1:3 (1-cement:3-sand) 

101.25 Smt 

202.50 

33 5.00 Reinstatement of Asphalt road using the same 
material. 103.57 

Smt 517.85 

34 5.00 

Raising of MH using new mathod as per drawing 
and tech.details below (1) cutting road by cutter 
machine up to 0.15mt. Depth and up to  1.50 X 
1.50 sq mt max. area. (2) Demolishing 
surrounded portion of MH seat to remove seat 
from base masonary by braker.(3) p/l brick maso. 
Up to 0.16 mt. in CM1:3 ( two course) (4) 
Fixing/Placing  MH seat after base morter 
bedding  made from  MasterEmaco -S488 
towerable mortar as per requirement (5) P/L 10 
mm grit mix conc. made of SHRINKKOMP-30 
surround to MH seat in any thicknes up to 0.35 
mm max below raod level and finish it rough 
surface. (6) labour work for laying cold mix 
bitumin asphalt up to road surface and make it 
smooth finish after properly compacting by 
compector. 

6815.32 Job 

34076.60 

35 1.00 

Providing  and  Casting  in  situ  ordinary cement 
concrete  M200  for  R.C.C.  Raft and  cutt  off 
walls  including  necessary shuttering laying, 
vibrating, ramming and curing  complete.(B) 
Walls,  fom  top  of foundation level upto floor 
two level (upto 10ton). (As Per Auda Approval 
Rate) 3672.30 Cu.M. 

3672.30 

36 1.00 

Providing and laying cement concrete 1:4:8 (1-
Cement: 4-coarse sand:8- and broken stone 
aggregates 40 mm nominal size) and curing complete 
excluding cost of formwork in(A) Foundation and 
Plinth (upto 10 ton) 2008.04 Cu.M. 

2008.04 

    Machinery     0.00 

37 3.00 

Providing and operation dewatering Pump 
including fuel charges & operator Charges etc. as 
directed etc. comp. (Shift for Eight Hour) (For 
Each Pump Set, No payment should be allowed 
for non working condition of machinery ) 

600.00 Shift 

1800.00 

38 143.52 

Hiring and operating Mud Pumps incl. Cost of 
fuel  and operator including the cost of to and fro 
transportation, laying of the delivery hoses as 
required, lowering and lifting the pumps as and 
when required etc. complete. Set Do As Directed. 
(No payment should be allowed  for  non 
working condition of machinery ) 

16.00 H.P/Hr. 

2296.32 
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39 2.00 

Hiring and operating the 20 KV 3 Phase Electric 
Generator for operating desilting machinery, and 
lighting and other requirements with Arranging 
diesel to run the D.G. Set Do As Directed. 8 Hrs 
Shift. (No payment should be allowed for non 
working condition of machinery ) 

2800.00 Shift 

5600.00 

40 24.00 
Hiring Charges For J.C.B.Machine Inclduing Cost 
Of Fuel, Operator, Dirver Etc.. 535.71 Hour 

12857.04 

41 4.00 

Providing  &  Supplying  Hitachi  Machine-110 
capacity  on rental basis in case of emergency 
situation and break down type  work  &  also 
during  unavoidable  condition  as  per instruction 
of engg.incharge , rate includes all nece. shifting, 
fuel  and  operating  charges  .  (No  payment 
should  be allowed for non working condition of 
machinery ) 2000.00 hr 

8000.00 

42 4.00 

Providing  &  Supplying  Hitachi  Machine-200 
capacity  on rental basis in case of emergency 
situation and break down type  work  &  also 
during  unavoidable  condition  as  per instruction 
of engg.incharge , rate includes all nece. shifting, 
fuel  and  operating  charges  .  (No  payment 
should  be allowed for non working condition of 
machinery ) 2700.00 hr 

10800.00 

43 1.00 

Providing & Supplying hydra carne Machine of 
12 tone capacity on rental basis in case of 
emergency situation and break down type work 
& also during unavoidable condition as per 
instruction of engg.incharge , rate includes all 
nece. shifting, fuel and operating charges . (No 
payment should be allowed for non working 
condition of machinery) 

5500.00 

Per 8 
hr 

Shift 

5500.00 

44 2.00 

Hiring of Tractor with trolley considering 8 Hrs. As 
working Day hours inclu. Driver (GWSSB SOR-2022-
23 Section-2E-Miscellenous Item No.7) 

2104.09 Shift 

4208.18 

45 6.00 

Supplying Electric Breaker Machine for RCC Slab 
or Asphalt Demolishing Work on site by using 
Operator, fuel, power Supply etc. Complete as 
Directed. (No payment should be allowed for 
non working condition of machinery and for 
pipe line excavation and M.H. work. Allowed 
only for break down work) 

1200.00 Shift 

7200.00 

46 5.00 

Supplying Pneumatic Breaker Machine for RCC 
Slab or Asphalt Demolishing Work on site by 
using Operator, fuel, power Supply etc. Complete 
as Directed. (No payment should be allowed for 
non working condition of machinery and for pipe 
line excavation and M.H. work. Allowed only for 
break down work) 

528.00 HR. 

2640.00 
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47 25.00 

Providing, laying, spreading and compacting 
graded stone aggregate to wet mix macadam 
specification including premixing the Material 
with water at OMC in mechanical mix plant 
carriage of mixed Material by tipper to site, 
laying in uniform layers in sub- base / base course 
on well prepared surface and compacting with 
vibratory roller to achieve the desired density as 
per Codal Provision. 

1739.38 cmt 

43484.50 

    SWD Work     0.00 

48 4.00 

Constructing Bombay Pattern Type Catch Pit of 
size 0.60 x 0.60 depth up to 1 mt including 
excavation, B.B.C.C. (1:5:10), 23 cms thick brick 
maso. wall in the prop. of CM (1:6) with 40 mm 
thick IPS flooring in the prop  M15  at bottom 
and 15 mm thick cement plaster inside the catch 
pit in the proportion of CM (1:3) with out jali etc. 
comp. as directed. 3110.80 No. 

12443.20 

49 7.00 

CatchPit Jali Fixing P/F FRC catch pit jali with 
frame 600mm x 600mm clear opening etc. 
comp.. As directed by engineer in charge. 1377.64 No. 

9643.48 

      Total Rs. 998750.00 
   

%ABOVE 

or 

%BELOW 

(inwordsalso) 

 

CONTRACTOR'SSIGNATURE      ADD.CITY.ENGINEER 
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