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GENERAL TECHNICAL SPECIFICATIONS

1.0 General:

All Measurements shall be made in metric system. Different items of work shall be measured in
accordance with the procedures set forth in relevant sections read in conjunction with General Conditions of
contract. The same shall not however apply in the case of lump-sum items. All measurements and
computations ; unless other wise indicated, shall be carried nearest to be following limits :

1) Length and breadth..................ooooiiii 10mm
(i1) Height, depth or thickness of earthwork,
Sub-base, bases surfacing, and structural members.......... Smm
LG I (< 0.01 Sq.Metre.
(ii1)  CubiC COMENLS. .. vttt ettt et 0.01 Cubic Metre.

In recording dimensions of work the sequence of length, width and height or depth or thickness shall
be followed.

2.0. Measurement of lead for Materials :

Where lead is specified in the contract for construction materials, the same shall be measured as
described hereunder.

Lead shall be measured over the shortest practicable route and not the one actually taken and the
decision of the Engineer-in-charge in this regards shall be taken as final. Distance up to and including 100
Metres shall be measured in units of 50 Metres, exceeding 100 metes but exceeding 1 Km. in units of 100
Metres, and exceeding 1 Km. in units of 500 Metres. The half and greater than half of the units shall be
reckoned as one and less than half of the units ignored. In this regard, the source of the materials shall be
divided into suitable blocks and for each block the distance from the centre of the block to the centre of
placing pertaining to that block shall be taken as the lead distance.

3.0  Surface Regularity of sub grade and Pavement courses :

The surface regularity of completed sub-base courses and wearing surface in the longitudinal and
transverse direction shall be within the tolerances indicated in Table below. The longitudinal profile shall be
checked with a 3 Metre long straight edge, at the middle of each traffic lane along a line parallel to the
centre line of the road. The transverse profile shall be checked with a set for three camber boards at intervals

of 10 Metres.

PERMITTED TOLERANCES OF SUB REGULARITY FOR PAVEMENT COURSE.

Sr. Type of Longitudinal Profile with 3 Metre straight edge. Cross Profile
construction Maximum Maximum number of undulation | Maximum permissible
permissible permitted in any 300 m. length variation from
undulation exceeding in specified profile
in mm 18 12 10 6 camber themplate mm
1 2 3 4 5 6 7 8
Earth sub grade 36 30 - - - 15
Granular/lime 23 - 30 - - 12
Cement stabilized
sub base.
3 | Water Bound 18 - - 30 - 8
Macadam with
nominal size
metal (20-50)mm
4 | Semi Dense 15 - - - 20 6
carpet @ @




Notes:

1. These are for machine laid surfaces. If laid manually, due to unavoidable reason, tolerance up to 50
percent above these values in the columns may be permitted. However, this relaxation does not apply to the
values of maximum undulation for longitudinal and cross profiles mentioned in columns 3 and 8 in the table.

2. Surface evenness requirements in respect of both the longitudinal and profiles should be
simultaneously satisfied.
3. Rectification : Where the surface irregularity of sub grade and the various pavement courses fall out

side the specified tolerances, the contractor shall be liable to rectify these in the manner described below and
to the satisfaction of the Engineer- in-Charge at this own cost.

@ Sub grade; Where the surface in high, it shall be trimmed and suitably compacted. Where the
same in low, the deficiency shall be corrected by adding frees material. The degree of compaction and the
type of material to be used shall confirm to the specified requirements.

(ii) Granular/Sub Base: Same as at (i0 above except that the degree of compaction and the type
of material to be used shall conform to the specified requirements.

(iii))  Lime/Cement stabilized soil sub-Base: For lime/ cement treated materials where the surface
is high, the same shall be suitably trimmed while taking care that the material below is not disturbed due to
this operation. However where the surface is low, the same shall be corrected as described here in below.

For cement treated material, when the time elapsed between detection of irregularity and the time of
mixing of the material, is less than 2 hours, the surface shall be scarified to a depth of 50mm, supplemented
with freshly mixed material as necessary and recomposed to the relevant specification. When this time is
more than 2 hour, the full depth of the layer shall be removed from the pavement and replaced with fresh
material, to specification. In either case, the area treated shall not be less than 5 Metres wide. This also
applies to lime treated material except that the time criterion shall be 3 hours instead of 2 hours.

(iv)  Water Bound Macadam Base. : Where the surface is high or low, that top 75Smm shall be
scarified, reshaped with added material as necessary and re compacted. The area treated at a place shall not
be less than 5 Metres long and 2 Metres wide.

(V) Bituminous Construction : For bituminous construction other than wearing course, where
the surface is low, the deficiency shall be corrected by adding fresh material and re compaction to
specifications, Where this surface is high, the full depth of the layer shall be removed and replaced with
fresh material and compacted to specifications. For wearing course, where the surface is high or low, the full
depth of the layer shall be removed and replaced with fresh material and compacted to specifications in all
cases where the removal and replacement of a bituminous layer is involved, the area treated shall not be less
than 5 Metre long and not less than 1 lane wide.

4.0  Quality Control Test during Construction. :

The materials supplied and the works carried out by the Contractor shall conform to the enclosed
relevant specifications. For ensuring the requisite quality of construction, the materials and works shall be
subjected to quality control test as described hereinafter, by the Engineer-in-charge. The testing frequencies
set forth are the desirable minimum and the Engineer-in-charge shall have the full authority to carry out test
as frequently as he may deem necessary to satisfy that the materials at work comply with the appropriated
specification. Test procedures for the various quality control tests are indicated in the respective sections of
the specification or for certain tests within this section. Where no specific testing procedure in mentioned,
the test shall be carried out as per prevalent accepted engineering practice to the directions of the Engineer-
in-charge.

5.0  Tests of Earthwork foe Embankment Construction :
5.1  Borrow Materials:
(a) Sand content (IS: 2720 Part IV)
Two test per 8000 Cubic Metres of soil.
(b) Plasticity Test (IS: 2720 Part-V)
Each type to be tested. Two tests per 8000 Cubic Metres of soil.

(©) Density test (IS: 2720 part-VII)

Each soil type to be tested. Two test per 8000 Cubic Metres of Soil.

(d) Moisture Content Test (IS: 2720 Part-II)

One test for every 250 Cubic Metres of soil.



5.2  Compaction Control :

Control shall be exercised by taking at least one measurement of density for each 1000 square Metres
of compacted area, or closer as required to yield the maximum number of test results for evaluating day’s
work on statistical basis. The determination of density shall be accordance with IS: 2720 (Part XXVIII). Test
locations shall be chosen only through random sampling techniques. Control shall be not being based on the
result of any one test but on the mean value of set of 5-10 density determinations. The number of tests in one
set of measurements shall be 5 as long as it is felt that sufficient control over borrow material and the
method of compaction is being exercised. If considerable variations are observed between individual density
results, the minimum number of tests in one set of measurement shall be increase to 10. The acceptance of
work shall be subject to the condition that the mean dry density equals or exceeds the specified density and
the standard deviation for any set of result is below 0.08 gm/cc. However for earthwork in shoulders and in
top 500 mm portion of the embankment below the sub grade, at least one density measurement shall be
taken for every 500 square Metres of the compacted area provided further that the number of the test in each
set of measurement shall be at least 10. In other respects, the control shall be similar to that described earlier.

6. Following materials shall conform to the Indian Standards shown against them;
(1) Cement IS: 269
2) Sand for masonry IS: 2116
3) Sand for concrete IS: 383
@) Course aggregate. IS: 383
(5) Mild Steel. IS: 432
(6) High yield strength deformed bars
(a) Hot Rolled. IS: 1139
(b) Cold Twisted. IS: 1786
7. Barrel thickness of pipes of different class shall be under:
Sir No | Internal DiaMetre of pipes in MM Barrel thickness (in mm)
NPI | NP2 | NP3
1 80 25 25 -
2 100 25 25 -
3 150 25 25 -
4 250 25 25 -
5 300 30 30 -
6 350 32 32 75
7 400 32 32 75
8 450 35 35 75
9 500 - 35 75
10 600 - 40 80
11 700 - 40 80
12 800 - 45 90
13 900 - 50 100
14 1000 - 55 100
15 1100 - 60 115

1200 - 65 115

[a—
(o)}



Item No.1

Earthwork for embankment including breaking clods, dressing with all lead and lift (Excluding
watering and consolidation (A) From borrow area with all lead and lift. (Selected soil to be used for
Earthwork shall be From BORROW AREA only having CBR not less than 6.00)

1. The land width on which the earth work is to be done shall be cleared of all trees having a girth of
30cm and loss, loose stones, vegetation, bushes, stumps and all other objectionable materials. All the
materials cleared will be the property of Government. Useful material shall be arranged in convenient stack
the road boundary or as directed at places within 50 Metres lead, and handed over to the department in
convenient section. Unsuitable material shall be brunt or other wise disposed off by the contractor at own
cost without causing any nuisance inconvenience or damage to the works property or people in the
neighborhood. In all cases the materials shall be disposed off in a neat manner.

2. After cleaning the site, the alignment of the road shall be properly set out true to line, curves, slopes
grade sand sections as shown on then plan or directed by the Engineer-in-charge. The contractor shall
provide all labors and materials such as lime, string, pegs, nails, bamboos, stones, mortar, concrete etc.
Required for setting out, establishing. Bench Marks and giving profiles. The contractor shall be responsible
for maintaining the B.M.S. profiles alignment and other marks long they are required for the work in the
opinion of the Engineer-in-charge. If the contractor defaults in this respect they may be restored by the
department at the cost of the contractor.

3. When an existing embankment is to be widened, continuous, horizontal benches, each at least 0.3
Metre wide shall be cut into the existing slope for ensuring adequate bond with the fresh embankment
materials to be added. The material obtained from the cutting of benches can be utilized in the widening of
the embankment. The dumping of material from trucks for widening operation shall be avoided except in
difficult circumstances when the extra width is too narrow to permit the movement of any other type of
hauling equipment.

4. The soil to be used for embankment shall be free from trees, stumps, root, rubbish or any other
objectionable materials. Only materials considered suitable by the Engineer-in-charge shall be used for the
construction and that considered unsuitable shall be disposed off as directed by him. The selection of
materials to be used in the construction of embankment shall be made after soil survey and investigations are
carried out by the Department. The embankment shall consist of earth available from road-side borrow pits
on either side with all lead and lifts. And within land width in the manner specified in Para 11. Below. The
road, if any required for the purpose of haulage of earth by men, animals or vehicles will be constructed. (If
not existing) and maintained by the contractor at his own cost.

5. Department is extended all necessary co-operations in helping contractor to get borrow from near by
Government or Panchayat land, if available. However department is not responsible if not such area is made
available to the contractor and in the case, contractor will have to make his own arrangement to get borrow
area for borrowing earth of the quantity even by making temporary arrangement with the private land
owners.

6. The Embankment shall be constructed in uniform layer not exceeding 250mm in loose thickness.
The soil shall be spread uniformly over the entire width of the embankment unless otherwise directed by the
Engineer-in-charge. All clods of hard lumps of earth shall be broken to have maximum size of 15 cm. When
being placed in the embankment a maximum of size 5 cm when being placed in the top 45 cm. of
embankment. The work of next layer shall be allowed only after the first layer has been thoroughly
compacted.

7. Where an embankment is to be placed on sloping ground shall be balanced in the step of trenches of
broken up in such a manner that the new material shall have perfect bond with the existing surface. Where
the embankment is to be placed over an existing road surface, the surface shall be scarified to minimum
depth of a 5 cm. so as to provide ample bond between the old and new material. However when the
embankment is to be placed over and old concrete pavement and lies within 1 Metre of new sub grade level,



the pavement shall be broken up in pieces not to exceed 0.1 m and may be Metre of new sub grade left under
the new embankment. If the existing road surface is of granular or bituminous type and lies within 1 mt. of
the new sub grade level, the same shall be scarified to a depth of minimum 50mm. so as to provide ample
bond between the old and the new material.

8. To avoid interference with contraction of abutment, wing walls or return walls of culvert/bridge
structures, the contractor shall at point to be determined by the Engineer-in-charge, suspend work on
embankment forming approaches to such structures, until such time as the construction of the latter is
sufficiently advanced to permit the completion of approaches without the risk of interference of damage to
the bridge work, unless directed otherwise the filling around culverts, bridge and other structures upto a
distance of twice the height of the embankment from the back of the embankment shall be carried out
independent of the work on the main embankment. The fill material shall not be placed against any abutment
or wing wall unless permission has been given by the Engineer-in-charge but in any case not until the
concrete or masonry has been in permission has been given by the Engineer-in-charge but in any case not
until the concrete or masonry has been in position for 14 days, the embankment shall be brought up
simultaneously in equal layer on each side of the structure to avoid displacement and unequal pressure. The
sequence of work in this regard shall be got approved from the Engineer-n-charge. Where the provision of
any filter medium is specified behind the abutment, the same shall be laid in layers with the laying of fill
material. The material used for the filter shall conform to the requirements for filler medium and will be paid
extra in the relevant item.

9. The embankment shall be finished in conformity with the alignment, level, cross section and
dimensions shown on the plans or as directed by the Engineer-in-charge. Where the alignment of the road is
in a curve, the top of the embankment shall be formed with the super elevation and the increased width
shown on the drawing or as the Engineer-in-charge may direct. Finishing operation shall include the work of
shaping and dressing the shoulder, road bed and the slopes to conform to the cross section.

10. The earthwork measurement shall be paid on cross sectional measurements and computing the
volumes of earth work in cubic metres by average area method. The contractor shall sign day to day

leveling work and also original cross sections, longitudinal section etc. in token of his acceptance. The
working section both longitudinal and cross of the ground shall be taken by the Engineer-in-charge before
the actual work has started. The contractor or his authorized representative shall attend day to day leveling
work and sign with date the field book daily, in token of his acceptance, if there is any disagreement, the
contractor shall inform of it in writing to the officer concerned with specific reference to the sections before
starting further work. Once the work is started, no cognizance of any complaint will be taken merelay not
signing to level book shall not be deemed as disagreement. The Executive Engineer shall also verify leveling
work to the extent of 5% before commencement of earth work and on finalization. The contractor shall
maintaining the embankment by filling in ruts, rain cuts, depression due to shrinkage etc. to proper
formation and grade till this item is finally measured and accepted by the Department. The measurements
shall be the on compacted earth work. Deduction of 15% for shrinkage shall be made from gross measured
quantity if measured before first monsoon and 10% if measured after one or more monsoon have been
passed over the earth embankment. However the contractor shall have to bear loss of deformation etc. If any
due to all settlements as well as other type of deformation etc. if any, that might have taken place at the time
of taking measured of the item.

11. If usable approved material is available within the land width of road, the same shall be permitted for
used in the road embankment subject to the following conditions:-

@) The borrow pits will be so excavated as to form a road side longitudinal gutter to drain the
water, interrupted by such gutter.

(ii) The width of the drain shall be restricted to 1.5mts. only the depth will be restricted to such
grade so as to drain the water efficiently. All balance quantity of earth shall be brought from
distant borrow areas only.

(iii)  If there is top layer of black cotton or other objectionable soils, the same shall be removed
and disposed off elsewhere and usable material found at the lower level will only be used in
the earthen embankment, if the contractor choose to utilize this material.



(iv)  the drain should be aligned along the boundry of the land width of the road. Not pit, other
than this drain shall be dug within 5 metres of the toe to the final section of the road
embankment.

W) No borrow pits shall be allowed in the length in which earth obtained for cutting from
cutting is specified to be used in embankment.

12 The rate of earthwork includes cleaning jungles, dog belling fixing profiles, erecting necessary
pillars or stones for bench mark for leveling purpose, excavating earth from borrow pits, bracking clods,
conveying and spreading earth in layers with all lead and lift, finishing the entire embankment and
incidentals necessary to complete the work to the specifications. The cutting stuff of cutting in ordinary soil,
soft murrum, soft rock, hard murrum and hard rock shall utilised in embankment costruction under this item
within the lead specified in the particulars item. No Payment shall be made under this item for the cutting
stuff used in embankment but labour for cutting will be paid as per specifications in the particulars item, and
only balance quantity of earthwork from borrow areas will be pain in this item.

Item No.2
WBM Grading-2
Providing, laying, spreading and compacting stone agg. Of 63mm to 45Smm size to water bound
macadam specification including spreading in uniform thickness, hand packing, rolling with smooth
wheel roller 80-100 KN in stage to proper grade and camber, applying and brooming, stone
screening/binding material to fill-up the interstices of coarse agg., watering and compacting to the
required density grading-2 as per Technical Specification Clasue.405 By manual means.

405. WATER BOUND MACADAM SUB-BASE/BASE/SURFACING

405.1. Scope

405.1.1. This work shall consist of clean, crushed aggregates mechanically interlocked by rolling and
bonding together with screening, binding material where necessary, and water laid on a properly prepared
subgrade-sub-base/base or existing pavement, as the case may be and finished in accordance with the
requirements of these Specifications and in close conformity with the lines, grades, cross-sections and
thickness as per approved plans or as directed by the Engineer.

405.2. Materials

405.2.1. Coarse aggregates: Coarse aggregates shall be either crushed or broken stone, crushed
slag, overburnt (Jhama) brick aggregates or any other naturally occurring aggregates, such as, kankar and
laterite of suitable quality. Materials obtained from rocks, such as, Phyllites, Shales or Slates, etc. shall not
be permitted in WBM construction. Materials other than crushed or broken stone and crushed slag shall be
used in sub-base courses only. If crushed gravel/shingle is used, not less than 90 per cent by weight of the
gravel/shingle pieces retained on 4.75 mm sieve shall have at least two fractured faces. The aggregates shall
conform to the physical requirements set forth in Table 400.7. The type and size range of the aggregate shall
be specified in the Contract or shall be as specified by the Engineer. If the water absorption value of the
coarse aggregate is greater than 2 per cent, the Soundness test shall be carried out on the material delivered
to site as per IS:2386 (Part 5).

TABLE 400.7: PHYSICAL REQUIREMENTS OF COURSE AGGREGATES FOR WATER
BOUND MACADAM FOR SUB-BASE/BASE/SURFACING COURSES

Test Sub-base Base Surfacing

Aggregate Impact Test (IS:2386 | Less than 50 Less than 40 | Less than 30
Part 4 or IS:5640)

Flakiness Index Test (IS:2386 | Less than 30 Less than 25 | Less than 20




Part 1)

Soundness Test (IS:2386 Part 1)

- Loss with Sodium Sulphate Less than 12% |Less than 12%| Less than 12%

- Loss with Magnesium | Less than 18% |Less than 18%| Less than 18%
Sulphate

405.2.2. Aggregates, like, brick bats, kankar, laterite, etc. which get softened in presence of water
shall be tested for Aggregate Impact Value under wet conditions in accordance with [S:5640.

405.2.3. The requirement of flakiness Index shall be enforced only in the case of crushed or broken
stone and crushed slag.

405.2.4. Crushed or broken stone: The crushed or broken stone shall be hard, durable and free
from excess flat, elongated, soft and disintegrated particles, dirt and other deleterious material.

405.2.5. Crushed slag: Crushed slag shall be made from air-cooled blast furnace slag. It shall be
angular shape, reasonably uniform in quality and density and generally free from thin, elongated and soft
pieces, dirt or other deleterious materials.

405.2.6 Overburnt (Jhama) brick aggregates: Jhama brick aggregates shall be made from over
burnt bricks or brick ballast and be free from dust and other objectionable and deleterious materials.

405.2.7. Grading requirement of coarse aggregates: The coarse aggregates shall conform to one of
the Gradings given in Table 400.8 as specified, provided, however, the use of Grading No.l shall be
restricted to sub-base courses only.

TABLE 400.8 : GRADING REQUIREMENTS OF COARSE AGGREGATES

Grading No. Size Range IS Sieve Designation | Per cent by weight passing
(1) 90 mm to 45 mm 125 mm 100
90 mm 90-100
63 mm 25-60
45 mm 0-15
22.4 mm 0-5
2) 63 mm to 45 mm 90 mm 100
63 mm 90-100
53 mm 25-75
45 mm 0-15
22.4 mm 0-5
3) 53 mm to 22.4 mm 63 mm 100
53 mm 95-100
45 mm 65-90




22.4 mm 0-10
11.2 mm 0-5

Note: The compacted thickness for a layer with Grading 1 shall be 100 mm while for layer with other
Gradings, i.e., 2 & 3, it shall be 75 mm.

405.2.8 Screenings: Screenings to fill voids in the coarse aggregate shall generally consist of the
same material as the coarse aggregate. However, where economic considerations so warrant, predominantly
non-plastic material (other than rounded river borne material) may be used for this purpose provided liquid
limit and plasticity index of such material are below 20 and 6 respectively and fraction passing 75 micron
sieve does not exceed 10 per cent. The Screenings shall not contain any of the undesirable constituents listed
in Clause 301.2.3 which would render it unsuitable as a fill material.

Screenings shall conform to the grading set forth in Table 400.9. The consolidated details of quantity
of screenings required for various grades of stone aggregates are given in Table 400.10. The Table also
gives the quantities of materials (loose) required for 10 m? for sub-base compacted thickness of 100/75 mm.

TABLE : 400.9 : GRADING FOR SCREENING

Grading Classification | Size of Screenings | IS Sieve Designation | Percent by Weight Passing the IS Sieve

A 13.2 mm 13.2 mm 100

11.2 mm 95-100

5.6 mm 15-35
180 micron 0-10
B 11.2 mm 11.2 mm 100

5.6 mm 90-100

180 micron 15-35

The use of screenings shall be omitted in the case of soft aggregates, such as, brick metal, kankar,
laterite, etc. as they are likely to get crushed to a certain extent under rollers.

405.2.9 Binding material: Binding material to be used for water bound macadam as a filler material
meant for preventing raveling, shall comprise of a suitable material approved by the Engineer having a
Plasticity Index (PI) value of less than 6 for sub-base/base course and 4 to 10 for surfacing course as
determined in accordance with IS:2720 (Part 5).

The quantity of binding material where it is to be used, will depend on the type of screenings.
Generally, the quantity required for 75 mm compacted thickness of water bound macadam will be 0.06-0.09
m*'°"2 and 0.08-0.10 m*/10 m? for 100 mm compacted thickness.

The above mentioned quantities should be taken as a guide only, for estimation of quantities for
construction, etc.

Application of binding materials may not be necessary when the screenings used are of crushable
type.



TABLE 400.10: APPROXIMATE QUANTITIES OF COARSE AGGREGATES AND
SCREENINGS REQUIRED FOR 100/75 mm COMPACTED THICKNESS OF
WATER BOUND MACADAM (WBM) SUB-BASE/ BASE/ SURFACING

COURSE FOR 10 M?> AREA.
Classification Size Compacted Loose Stone Screenings Crushable Screenings such as
Range thickness Quantity moorum or
Grading For WBM Sub-base/ Properties Loose
Classi- fication | Base Course (Loose Quantity
& Size Quantity) m?
Grading 1 90 to 45 100 1.21t0 143 Type A 13.2 0.27t0 0.30 LL<20, PI<6 0.30t0 0.32
percent passing
0.075 mm 10
Grading 2 63 to 45 75 0.91to 1.07 Type A 13.2 0.12t0 0.15 -do- 0.22t0 0.24
Grading 2 63 to 45 75 0.91to 1.07 Type B 11.2 0.20t0 0.22 -do- -do-
Grading 3 53 to 75 0.91to 1.07 Type B 11.2 0.18t0 0.21 -do- -do-
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405.3. Construction Operations

405.3.1. Preparation of base: The surface of the subgrade/sub-base/base to receive the water bound
macadam course shall be prepared to the specified lines and crossfall (camber) and made free of dust and
other extraneous material. Any ruts or soft yielding places shall be corrected in an approved manner and
rolled until firm surface is obtained if necessary by sprinkling water. Any sub-base/base/surface
irregularities, where predominant, shall be made good by providing appropriate type of profile corrective
course (leveling course).

Laying water bound macadam course over an existing bituminous layer shall be avoided since it will
cause problems of internal drainage of the pavement at the interface of two courses. It is desirable to
completely pick out the existing thin bituminous wearing course where water bound macadam is proposed to
be laid over it.

405.3.2. Inverted choke: Where the WBM layer is to be laid over the subgrade and the subgrade soil
is fine-grained, it is advisable to lay 100 mm intervening layer of screening or coarse sand on top of the fine-
grained soil.

405.3.3. Provision of lateral confinement of aggregates: While constructing water bound
macadam, arrangement shall be made for the lateral confinement of the aggregate. This shall be done by
laying materials in adjoining shoulders along with that of water bound macadam layer and following the
sequence of operations described in Clause 407.4.1.

405.3.4. Spreading coarse aggregates: The coarse aggregates shall be spread uniformly and evenly
upon the prepared subgrade/sub-base/base to proper profile by using templates placed across the road about
6 mm apart, in such quantities that the thickness of each compacted layer is not more than 100 mm for
Grading 1 and 75 mm for Grading 2 and 3, as specified in Clause 405.2.5. Aggregates placed at locations
which are inaccessible to the spreading equipment, may be spread in one or more layers by any approved
means so as to achieve the specified results.



The spreading shall be done from stockpiles along the side of the roadway or directly from vehicles.
No segregation of large or fine aggregates shall be allowed and the coarse aggregate as spread shall be of
uniform gradation with no pockets of fine material.

The surface of the aggregates spread shall be carefully checked with templates and all high or low
spots remedied by removing or adding aggregates as may be required. The surface shall be checked
frequently with a straight edge while spreading and rolling so as to ensure a finished surface as per approved
drawings.

The coarse aggregates shall not normally be spread more than 3 days in advance of the subsequent
construction operations.

405.3.5. Rolling: Immediately following the spreading of the coarse aggregate, rolling shall be
started with three wheeled power rollers of 80 to 100 kN capacity or tandem or vibratory rollers of 80 to 100
kN static weight. The type of roller to be used shall be approved by the Engineer based on trial run.

Except on superelevated portions where the rolling shall proceed from inner edge to the outer, rolling
shall begin from the edges gradually progressing towards the centre. First the edge/edges shall be compacted
with roller running forward and backward. The roller shall then move inward parallel to the centre line of
the road, in successive passes uniformly lapping preceding tracks by at least one half width.

Rolling shall be discontinued when the aggregates are partially compacted with sufficient void space
in them to permit application of screenings. Hwoever, where screenings are not to be applied, as in the case
of crushed aggregates, like, brick metal, laterite and kanker, compaction shall be continued until the
aggregates are thoroughly keyed. During rolling slight sprinkling of water may be done, if necessary.
Rolling shall not be done when the subgrade is soft or yielding or when it causes a wave-like motion in the
subgrade or sub-base course.

The rolled surface shall be checked transversely and longitudinally, with templates and any
irregularities corrected by loosening the surface, adding or removing necessary amount of aggregates and re-
rolling until the entire surface conforms to desired crossfall (camber) and grade. In no case shall the use of
screenings be permitted to make up depressions.

Material which gets crushed excessively during compaction or becomes segregated shall be removed
and replaced with suitable aggregates.

It shall be ensured that shoulders are built up simultaneously along with water bound macadam
courses, in accordance with the procedure given in Clause 407.4.1.

405.3.6. Application of screenings: After the coarse aggregate has been rolled to Clause 405.3.4,
screenings to completely fill the interstices shall be applied gradually over the surface. These shall not be
damp or wet at the time of application. Dry rolling shall be done while the screenings are being spread so
that vibrations of the roller cause them to settle into the voids of the coarse aggregate. The screenings shall
not be dumped in piles but be spread uniformly in successive thin layers either by the spreading motions of
hand shovels or by mechanical spreaders, or directly from tipper with suitable grit spreading arrangement.
Tipper operating for spreading the screenings shall be so driven as not to disturb the coarse aggregate.



The screenings shall be applied at a slow and uniform rate (in three or more applications) so as to
ensure filling of all voids. This shall be accompanied by dry rolling and brooming with mechanical brooms,
hand brooms or both. In no case shall the screenings be applied so fast and thick as to form cakes or ridges
on the surface in such a manner as would prevent filling of voids or prevent the direct bearing of the roller
on the coarse aggregate. These operations shall continue until no more screenings can be forced into the
voids of the coarse aggregate.

The spreading, rolling, and brooming of screenings shall be carried out in only such lengths of the
road which could be completed within one day’s operation.

405.3.7. Sprinkling of water and grouting: After the screenings have been applied, the surface
shall be copiously sprinkled with water, swept and rolled. Hand brooms shall be used to sweep the wet
screenings into voids and to distribute them evenly. The sprinkling, sweeping and rolling operation shall be
continued, with additional screenings applied as necessary until the coarse aggregate has been thoroughly
keyed, well-bonded and firmly set in its full depth and a grout has been formed of screenings. Care shall be
taken to see that the base or subgrade does not get damaged due to the addition of excessive quantities of
water during construction.

In case of lime treated soil sub-base, construction of water bound macadam on top of it can caouse
excessive water to flow down to the lime treated sub-base before it has picked up enough strength (is still
“green”) and thus cause damage to the sub-base layer. The laying of water bound macadam layer in such
cases shall be done after the sub-base attains adequate strength, as directed by the Engineer.

405.3.8. Application of binding material: After the application of screenings in accordance with
Clauses 405.3.5 and 405.3.6 the binding material where it is required to be used (Clause 405.2.7) shall be
applied successively in two or more thin layers at a slow and uniform rate. After each application, the
surface shall be copiously sprinkled with water, the resulting slurry swept in with hand brooms, or
mechanical brooms to fill the voids properly, and rolled during which water shall be applied to the wheels of
the rollers if necessary to wash down the binding material sticking to them. These operations shall continue
until the resulting slurry after filling of voids, forms a wave ahead of the wheels of the moving roller.

405.3.9. Setting and drying: After the final compaction of water bound macadam course, the
pavement shall be allowed to dry overnight. Next morning hungry spots shall be filled with screenings or
binding material as directed, lightly sprinkled with water if necessary and rolled. No traffic shall be allowed
on the road until the macadam has set. The Engineer shall have the discretion to stop hauling traffic from
using the completed water bound macadam course, if in his opinion it would cause excessive damage to the
surface.

The compacted water bound macadam course should be allowed to completely dry and set before the
next pavement course is laid over it.

405.4. Surface Finish and Quality Control of Work
405.4.1. The surface finish of construction shall conform to the requirements of Clause 1802.

405.4.2. Control on the quality of material and works shall be exercised by the Engineer in
accordance with Section 1800.



405.4.3. The water bound macadam work shall not be carried out when the atmospheric temperature
is less than 0° C in the shade.

405.4.4. Reconstruction of defective macadam: The finished surface of water bound macadam
shall conform to the tolerance of surface regularity as prescribed in Clause 1802. However, where the
surface irregularity of the course exceeds the tolerances or where the course is otherwise defective due to
subgrade soil mixing with the aggregates, the course to its full thickness shall be scarified over the affected
area, reshaped with added material or removed and replaced with fresh material as applicable and
recompacted. In no case shall depressions be filled up with screenings or binding material.

405.5. Arrangement for Traffic

During the period of construction, the arrangement of traffic shall be done as per Clause 111.
405.6. Measurements for Payment

Water bound macadam shall be measured as finished work in position in cubic metres.
405.7. Rate

The Contract unit rate for water bound macadam sub-base/base course shall be payable in full for
carrying out the required operations including full compensation for all components listed in Clause 401.9
(i) to (v) including arrangements of water used in the work as approved by the Engineer.

Item No.3

Rolling and Watering of earthwork in layers with vibratory roller including filling in depression
which occur during the process as directed.

1. For spreading materials in layers and bringing the approariate moisture content the embankment
materials successive layers of embankment shall be spread uniformly over the entire which of the
embankment in layer not exceeding 250mm in loose thickness successive layers of embankment shall not be
placed untill the layer under construction has been throughly compacted to the requirements set down
hereunder:

Mositure content of the materials shall be chaked at the source of supply and if found less. than thet
specified for compaction. the same shall be made good either at the source or after speading the soll in loose
thickness for compation. In the letter case. water shall be srinkled directly from a hoseline or from a truck
mounted water tank, and flooding shall not be permitted under any circumstances.

If the materials delivered to the road bed is too wet it shall be dired by evaporation and exposure to
the sun till the moisuure content is brought doen to acceptable standard for ompaction. Should circumstances
arise where owing to wet weather, the moisture content cannot be reduced to the required level by the above
procedure work of compaction shall be suspended.

Mositure content of each layer of soil shall be checked in accrodance with IST 2720(Part : IT) and
unless other wise mentioned shall be so adjusted, making dure allowance for evaporation losses that at the
time of the compaction it is in the range of 1 percent to 2 percent below the optimum moisture content
determined in accordance with ISI ( Part - VII) Highly axpansive clays shall however be compacted at 2 to 4
percent above the optimum moisture content.

After adding the required amount of water, the soil shall be processed by mean of harrows rotary
mixers or as otherwise aproved until the layer is uniformaly wet.

Clods or hard lumps of earth shall be broken to have maximum size of 150 mm when being placed in
the lower layers of the emnankment and a maximum size of 60mm when being placed in the top 0.5 Metre
protion of the minimise cutting of eneven compaction.



Hauling equipment shall be dispered uniformaly over entire surface of the previously constructed
layer to minimise cutting of uneven compaction.

Where the embankment is to be constructed on low area groung that will not support the weight of
truck of other hauling equipment, the lower part of the till should be constructed by dumpting successive
loads in a uniformal distributed layers of a thickness not greater than that necessary to support the hauling
equipment while placing subsequent layers.

2. COMPACTION : Only compaction equipment approved by the Engineer in charge shall be
employed to compact the materials. The contractor shall demonstrate the efficiency of the paints he intents
to use for carring out compaction trials.

Each layer of the materials shall be thoroughly compacted to the densities specified in Table 1.2
Table 1.2 Compaction requirements for embankment.

Sr.No. | Type of Work/ Materials Field dry density as percentage of maximum
Laboratory dry density as per 1S:2720 ( Part - VII)

1. Top 0.5 Metre portion of embankment | Not less than 100
below subgrade level and shoulders
2. Other portion of embankment. Not less than 95
3. Highly expensive Class. 851090

Subsequent layers shall be placed only after finished layer has been tested accroding to M.O.S.T.
specification clause 902 and accepted by the Engineer in charge.

When density measurements reveal any soft areas in the embankment further compaction shall be
carried out as directed by the Engiveer in charge. If insite of that specifcated compaction is not achieved, the
materials in the soft areas shall be removed and replaced by approved amterials and compacted to the
density requirement to the satisfaction of the Engineer in charge,

3. Measurement for Payment : Consolidation of earth embankment construction shall be
measured by taking cross section at interval in the origninal position before the work starts and after
its completion and computing of the volume of earthwork in cubic Metres by the method of average and
areas. The measurement of fill material from borrow are a shall be the difference between the net quantities
of suitable materials brought from roadway and drainage exacvation. For this purpose it shall be assumed
that one cubic Metre of suitable materials brought to site from roadway and drainage excavation froms one
cubic Metre of compacted fill and all bulking or shrinkage shall be ignored.
Stripping including storing and reapplication of top soil shall be measured as volume in cubic Metre.

4. The contract unit rate include cost of mechanical roller required for consolidation including all
labour. equipments fuel, hire chares, tolls and incidental necessary.
Item No. 4

Excavation for foundation upto 1.5m depth including sorting out and stacking of useful materials and
disposing of the excavated stuff upto all lead. Dense or hard soil.

1. Excavation for structures shall consist of the removeal of material for the construction of foundations
for culverts, rataining walls, cut of walls pipe culverts and other similar structures, in accordance with the
requirements of these specification and the lines and dimensions shown on the drawing or as indicated by
the Engineer in charge. The work shall include all necessary sheeting shorting. ba\racing draining an
pumping and the removal of all logs stumps ,grubs and other deleterious matter and obstructions necessary
for placing the foundations, trimming bottoms of excavations backfilling and clearing up the site and the
disposal of all surplus material.

2. After the site has been cleared the limits of excavation shall be set out true to lines, curves and
slopes.
3. Excavation shall be taken to the width of the lowest step of th footing. The contractor at his own

expense shall put up necessary shoring, trutting and planking or cut slopes to a safer angle or both with due-
regard to the safety of persons and works and to the satisfaction of the enginner in charge.



4. The depth to which the excave on is to be carried out shall be as shown, on the drawings. unles the
type of material encounted is such as to require changes. in which case the depth shall be as ordered by the
Engineer in charge.

5. Where waters is met with in excavation due to stream flowm seepage springs , raing or ther reasons,
the contractor shall take adequate measures such as bailing pumping , constructing , diversion channels
drainage channels and other necessary work to keep the foundation trenches dry when so required and to
protect green concrete/masory against damage by erosion or sudden rising of wate level. The method to be
accepted in the regard and other details there of shall be left to the choice of the contractor but subject of
approval of the engineer in charge. Approval of the Engineer in charge shall, however not relieve the
contractor of the responsibility for the adequancy of dewatering and protection arragements and for the
quality an safety of the work.

6. Pumping from the interior of any foundation enclosures shall be done in such manner as to preclude
the prossibility of the movement of water through anyfresh concrete. No pumping shall be permitted durring
the placing of concrete or for any period of at leasst 24 hours therafter, unless it is done from a sitable sump
separated from the concrete work by a water tight wall or other similar means.

7. The botton of the foundation shall be leveled both longitudinally and transversely or stepped as
directed by the Engineer in charge. Before footing is laid, the surface shall be slightly watered and remmed.
In the event of excavation having been made deeper than that shown on the drawings or as otherwise
oredered by the Engineer in charge, the extra depth shall be made up with concrete or masonry of the
foundation grade at the cost of the contractor , Ordinary filling shall not be used for the purpose of bringing
the foundation oto level. If there are any slip or blows in the excavation these shall be remioved by the
contractor at his own cost.

8. Near towns , villages and all frequented plances , trenches and foundation pits shall be securely
fenced, provided with proper caution signs and marked with red lights at night to avoid accidents. The
contractor shall gbe required to take adequate protective measures to see that the excavation operation do not
affect or damage adjoining structures.

9. Backfilling shall be done with approved material after concrete or masonry is full set and carried out
in such a way as not to cause under thrust on any part of the structure. All space btween foundation masonry
or concrete and the sides of excavation shall be refilled to the original surface, maing due allowance for
settlement in 250 mm loose layers. Which sahil be watered and compacted.

10. All the excavated materials shall be the property of the Govtrnment where the excavated material is
directed to be used in the construction of embankment , it shall be directly deposied at the required locations.

11. All useful materials, not intended for use in the bank, shall bestacked neatly on Government land as
directed by the Engineer in charge within 50 metres lead. Unsuitable and surplus materials not intended for
use in any part of the road shall be disposed off as directed by the Engineer in charge.

12. Excavation for structures shall be measured in cubic metres for each class of material encontered ,
limited to the dimensions shown on the drawings or as directed by the Engineer in charge Excavation over
increased width , cutting of slopes, shoring , shattering and planking shall be deemed as convenience for the
contractor in executing the work and shall not measured and paid for separately.

13. The contract until rate fore for the items for excavation for structures shall be paid in full for carrying
out the required operations including.

(1) Setting out

(2) Construction of necessary shoring and bracing and their subsequnt removal :

(3) Removal of all longs stumps , grubs and other deleterious matter and obstructions for pacing the
foundations including trimming of bottoms of excavation :



(4) Foundation sealing dewatering including pumping.

(5) Backfilling clearing up the site and disposal of all surplus material within all lifts and leads upto
100 metres :

(6) All lobour, material, tools, equipment, safegards and incidentals necessary to completed the work
to the specification .

14. Excavation shall be for ordinary soil such as vegetable or organic soil, turt slit, and loam , clay mud,
plat, black cotton soil, soft shale or soft murrum a mixture of these and similar material which yields other
ordinary application of pick and shovel rake of other ordinary digging equipment. Removal of gravel or any
other nodular material having diametre in any one direction not exceeding 75 mm occurring in such strata
shall bedeemed to be covered under this categrory. The classification of excation shall be decided by the
Engineer in charge and his decision shal be final and binding on the contractor,

(B) -DO- in dense or hard soil

Specifications shall be same except that the work swhall be carried out in strata like dense or hard
soil. The work shall be carred out in workmanship like manner.

Useful material available from excavation should be stacked properly and reused as directed and
rmaining Metreials should be disposed as directed. Rate should be paid on cubic Metre basis.

Item No. 5

Excavation for foundation upto 1.5m depth including sorting out and stacking of useful materials and
disposing of the excavated stuff upto all lead. Hard Murrum

1. Excavation for structures shall consist of the removeal of material for the construction of foundations
for culverts, rataining walls, cut of walls pipe culverts and other similar structures, in accordance with the
requirements of these specification and the lines and dimensions shown on the drawing or as indicated by
the Engineer in charge. The work shall include all necessary sheeting shorting. ba\racing draining an
pumping and the removal of all logs stumps ,grubs and other deleterious matter and obstructions necessary
for placing the foundations, trimming bottoms of excavations backfilling and clearing up the site and the
disposal of all surplus material.

2. After the site has been cleared the limits of excavation shall be set out true to lines, curves and
slopes.
3. Excavation shall be taken to the width of the lowest step of th footing. The contractor at his own

expense shall put up necessary shoring, trutting and planking or cut slopes to a safer angle or both with due-
regard to the safety of persons and works and to the satisfaction of the enginner in charge.

4. The depth to which the excave on is to be carried out shall be as shown, on the drawings. unles the
type of material encounted is such as to require changes. in which case the depth shall be as ordered by the
Engineer in charge.

5. Where waters is met with in excavation due to stream flowm seepage springs , raing or ther reasons,
the contractor shall take adequate measures such as bailing pumping , constructing , diversion channels
drainage channels and other necessary work to keep the foundation trenches dry when so required and to
protect green concrete/masory against damage by erosion or sudden rising of wate level. The method to be
accepted in the regard and other details there of shall be left to the choice of the contractor but subject of
approval of the engineer in charge. Approval of the Engineer in charge shall, however not relieve the
contractor of the responsibility for the adequancy of dewatering and protection arragements and for the
quality an safety of the work.

6. Pumping from the interior of any foundation enclosures shall be done in such manner as to preclude
the prossibility of the movement of water through anyfresh concrete. No pumping shall be permitted durring
the placing of concrete or for any period of at leasst 24 hours therafter, unless it is done from a sitable sump
separated from the concrete work by a water tight wall or other similar means.



7. The botton of the foundation shall be leveled both longitudinally and transversely or stepped as
directed by the Engineer in charge. Before footing is laid, the surface shall be slightly watered and remmed.
In the event of excavation having been made deeper than that shown on the drawings or as otherwise
oredered by the Engineer in charge, the extra depth shall be made up with concrete or masonry of the
foundation grade at the cost of the contractor , Ordinary filling shall not be used for the purpose of bringing
the foundation oto level. If there are any slip or blows in the excavation these shall be remioved by the
contractor at his own cost.

8. Near towns , villages and all frequented plances , trenches and foundation pits shall be securely
fenced, provided with proper caution signs and marked with red lights at night to avoid accidents. The
contractor shall gbe required to take adequate protective measures to see that the excavation operation do not
affect or damage adjoining structures.

9. Backfilling shall be done with approved material after concrete or masonry is full set and carried out
in such a way as not to cause under thrust on any part of the structure. All space btween foundation masonry
or concrete and the sides of excavation shall be refilled to the original surface, maing due allowance for
settlement in 250 mm loose layers. Which sahil be watered and compacted.

10. All the excavated materials shall be the property of the Govtrnment where the excavated material is
directed to be used in the construction of embankment , it shall be directly deposied at the required locations.

11. All useful materials, not intended for use in the bank, shall bestacked neatly on Government land as
directed by the Engineer in charge within 50 metres lead. Unsuitable and surplus materials not intended for
use in any part of the road shall be disposed off as directed by the Engineer in charge.

12. Excavation for structures shall be measured in cubic metres for each class of material encontered ,
limited to the dimensions shown on the drawings or as directed by the Engineer in charge Excavation over
increased width , cutting of slopes, shoring , shattering and planking shall be deemed as convenience for the
contractor in executing the work and shall not measured and paid for separately.

13. The contract until rate fore for the items for excavation for structures shall be paid in full for carrying
out the required operations including.

(1) Setting out

(2) Construction of necessary shoring and bracing and their subsequnt removal :

(3) Removal of all longs stumps , grubs and other deleterious matter and obstructions for pacing the

foundations including trimming of bottoms of excavation :

(4) Foundation sealing dewatering including pumping.

(5) Backfilling clearing up the site and disposal of all surplus material within all lifts and leads upto

100 metres :

(6) All lobour, material, tools, equipment, safegards and incidentals necessary to completed the work

to the specification .
14. Excavation shall be in hard soil such as stiff heavy clay, hard shale or compact murrum requiring
grafting tool or pick or both and shovel close applied and gravel and rubble stone having maximum diametre
in any onedirection between 75 and 300 mm and soft conglomerate. The classification of excavation shall be
decided by the engineer in charge and his deccision shall be final and binding on the Contractor.

Payment shall be made on Cum basis

Item No. 6

Excavation of foundation in hard murrum and boulders and very stiff or sticky clays and other
similar strata including shorting out and struting and dewatering as necessary and disposing of the
excavated stuff as directed.

1. Excavation for structures shall consist of the removal of materials for the construction of foundations
for bridges, culverts, retaining walls, headwalls, cut of walls, pipe culverts and other similar structures, in
accordance with the requirements, of these specifications and the lines and dimensions shown on the




drawings or as indicated by the Engineer-in-charge. The work sall be include all necessary sheeting,
shorting, bracing, draining and pumping and the removal of all logs, stumps, sbrubs, and other deleterious
matter and obstruction necessary for the foundations, trimming bottoms of excavations; back filling and
clearing up the site and the disposal of all surplus materials.

2. After the site has been cleared the limits of excavations shall be set out true to lines, curves,
slopes, grades and sections as shown on the drawings or as directed by the Engineer-in-charge. The
contractor shall provide all labour, survey instruments and materials such as stirrings, pegs nails bamboos,
stones, lime, mortar, concrete etc. required in connection with the sitting out of works and the
establishment of bench mark, center line stones and other marks and stakes as long as in the opinion of the
Engineer-in-charge, they are required for the work.

3. Excavation shall be taken to the with of the step of the footing. The contractor at his own expense
shall put up necessary shoring, strutting, and planking or cut slopes to a safer angle or both with due regard
to the safety of personal and works and to the satisfaction of the Engineer-in-charge.

4. The depth to which the excavation is to be carried out shall be is shown on the drawings, unless
the type of materials encountered is such as to require changes, in which case the depth shall be as ordered
by the Engineer-in-charge.

5. Where water is met with in excavation due to stream flow, seepage, rain or other reasons, the
contractor shall take adequate measure such as bailing pumping, to keep the foundation trenches dry when
so required and to protect the green concrete/masonary against damage by erosion of sudden rising of water
level.. the methods to be adopted in this regard and other details thereof shall be left to eht choie of the
contractor but subject to approval of the engineer-in-charge. Approval of the Engineer-in-charge shall,
however not relieve the contractor of the responsibility for the adequacy of dewatering, and production
arrangements and for the quality and safety of the works.

6. Pumping from the interior of any foundation enclosure shall be done in such a manner as to
preclude the possibility of movement of water through any fresh concrete. No pumping shall be permitted
during the placing of concrete or for any period of at least 24 hours thereafter, unless iot is done from a
suitable sump separated from the concrete work byu a wter tight wall or other similar means.

7.The bottom of the foundation shall be leveled both longitudinally and transversely or stepped as
directed by the Engineer-in-Charge. Before footing is laid. the surface shall be slightly watered ad rammed.
In the event of excavation having been made deeper than that shown on the drawing or as otherwise ordered
by the Engineer-in-charge , the extra depth shall be made up with concrete or masonary of the foundation
grade at the cost of the contractor. Ordinary filling shall not be used for the purposes to bring the foundation
to level. If there are any slips or blows in the excavation, these shall be removed by the contractor at his
own cost.

8.Near towns, villages and all frequented places, trenches and foundation pits shall be securely
fenced, provided with proper caution signs and marked with red light at night to avoid accidents. The
contractor shall take adequate protective measures to see that the excavation operations do not affect or
damage adjoining structures.

9. Backfilling shall be done with approved materials after concrete or masonary is fully set and
carried out in such a way as not to cause undue thrust on any part of the structure. All space between
foundation masonary or concrete and the sides of excavation shall be refilled to the original surface, making
due allowance for settlement in 20mm loosee layers, which shall be watered and compacted.

10. All the excavated materials shall be the properly of the Government. Where the excavated
materials is to be used in the contraction of embankment, it shall be directly deposited at the required
location within 100 metres lead.

11. all useful materials not intended for use in the bank, shall be stacked neatly on Government land
as directed by the Engineer-in-charge within 100 metres lead. Unsuitable and surplus, materials not
intended for use shall be disposed off as directed by the Engineer-in-charge.

12. Excavation for structures shall be measured in cubic metres for each class of materials
encountered, limited to the dimensions shown on the drawing or as directed by the Engineer-in-charge.
Excavation over increased width cutting of slopes, shoring, shuttering and planking shall be deemed as
convenience for the contractor in executing the work and shall not be measured and paid for separately.

13. The contract unit rate for the items of excavation for structures shall be paid in full for
carrying out the required operations including:



14. Excavation shall be in hard soil such as stiff heavy clay, hard shale or compact murrum required
grafting tool or pick or both and shovel, closely applied and gravel and rubble stone having maximum
diaMetre in any one direction between 75 and 300mm and soft conglomerate. The classification of
excavation shall be decided by the Engineer-in-charge and his decision shall be final and binding on the
contractor.

15. Payment shall made on Cum basis

Item No.7

Excavation in large boulders and soft rock by wedging including shoring, strutting and dewatering as
necessary and disposing of the excavated stuff as directed,

1. Excavation for structures shall consist of the removal of materials for the construction of foundations
for bridges, culverts, retaining walls, headwalls, cut of walls, pipe culverts and other similar structures, in
accordance with the requirements, of these specifications and the lines and dimensions shown on the
drawings or as indicated by the Engineer-in-charge. The work sall be include all necessary sheeting,
shorting, bracing, draining and pumping and the removal of all logs, stumps, sbrubs, and other deleterious
matter and obstruction necessary for the foundations, trimming bottoms of excavations; back filling and
clearing up the site and the disposal of all surplus materials.

2. After the site has been cleared the limits of excavations shall be set out true to lines, curves,
slopes, grades and sections as shown on the drawings or as directed by the Engineer-in-charge. The
contractor shall provide all labour, survey instruments and materials such as stirrings, pegs nails bamboos,
stones, lime, mortar, concrete etc. required in connection with the sitting out of works and the
establishment of bench mark, center line stones and other marks and stakes as long as in the opinion of the
Engineer-in-charge, they are required for the work.

3. Excavation shall be taken to the with of the step of the footing. The contractor at his own expense
shall put up necessary shoring, strutting, and planking or cut slopes to a safer angle or both with due regard
to the safety of personal and works and to the satisfaction of the Engineer-in-charge.

4. The depth to which the excavation is to be carried out shall be is shown on the drawings, unless
the type of materials encountered is such as to require changes, in which case the depth shall be as ordered
by the Engineer-in-charge.

5. Where water is met with in excavation due to stream flow, seepage, rain or other reasons, the
contractor shall take adequate measure such as bailing pumping, to keep the foundation trenches dry when
so required and to protect the green concrete/masonary against damage by erosion of sudden rising of water
level.. the methods to be adopted in this regard and other details thereof shall be left to eht choie of the
contractor but subject to approval of the engineer-in-charge. Approval of the Engineer-in-charge shall,
however not relieve the contractor of the responsibility for the adequacy of dewatering, and production
arrangements and for the quality and safety of the works.

6. Pumping from the interior of any foundation enclosure shall be done in such a manner as to
preclude the possibility of movement of water through any fresh concrete. No pumping shall be permitted
during the placing of concrete or for any period of at least 24 hours thereafter, unless iot is done from a
suitable sump separated from the concrete work byu a wter tight wall or other similar means.

7.The bottom of the foundation shall be leveled both longitudinally and transversely or stepped as
directed by the Engineer-in-Charge. Before footing is laid. the surface shall be slightly watered ad rammed.
In the event of excavation having been made deeper than that shown on the drawing or as otherwise ordered
by the Engineer-in-charge , the extra depth shall be made up with concrete or masonary of the foundation
grade at the cost of the contractor. Ordinary filling shall not be used for the purposes to bring the foundation
to level. If there are any slips or blows in the excavation, these shall be removed by the contractor at his
own cost.

8.Near towns, villages and all frequented places, trenches and foundation pits shall be securely
fenced, provided with proper caution signs and marked with red light at night to avoid accidents. The
contractor shall take adequate protective measures to see that the excavation operations do not affect or
damage adjoining structures.

9. Backfilling shall be done with approved materials after concrete or masonary is fully set and
carried out in such a way as not to cause undue thrust on any part of the structure. All space between



foundation masonary or concrete and the sides of excavation shall be refilled to the original surface, making
due allowance for settlement in 20mm loosee layers, which shall be watered and compacted.

10. All the excavated materials shall be the properly of the Government. Where the excavated
materials is to be used in the contraction of embankment, it shall be directly deposited at the required
location within 100 metres lead.

11. all useful materials not intended for use in the bank, shall be stacked neatly on Government land
as directed by the Engineer-in-charge within 100 metres lead. Unsuitable and surplus, materials not
intended for use shall be disposed off as directed by the Engineer-in-charge.

12. Excavation for structures shall be measured in cubic metres for each class of materials
encountered, limited to the dimensions shown on the drawing or as directed by the Engineer-in-charge.
Excavation over increased width cutting of slopes, shoring, shuttering and planking shall be deemed as
convenience for the contractor in executing the work and shall not be measured and paid for separately.

13. The contract unit rate for the items of excavation for structures shall be paid in full for
carrying out the required operations including:

14 excavation shall be in soft rock or such as lime stone, sand stone, laterite, hard conglomerate or
other soft or disintegrated rock which may be quarried or spilt with crow bars, boulders which do not
required blasting having diMetre in any direction of more than 300mm. and any rock which in dry state may
be hard, requiring blasting but which when wet become soft and manageable means other than blasting. The
classification of excavation shall be decided by the Engineer-in-charge and his decision shall be final and
binding on the contractor.

15. Payment shall made on Cum basis

Item No.8

Excavation in hard rock by dry-wet blasting and chiseling including dewatering and chiseling
including dewatering preparing foundation base by proper benching and stepping and disposing of
the excavated stuff as directed (B) Blasting prohibited.

1. Excavation for structures shall consist of the removal of materials for the construction of foundations
for bridges, culverts, retaining walls, headwalls, cut of walls, pipe culverts and other similar structures, in
accordance with the requirements, of these specifications and the lines and dimensions shown on the
drawings or as indicated by the Engineer-in-charge. The work sall be include all necessary sheeting,
shorting, bracing, draining and pumping and the removal of all logs, stumps, sbrubs, and other deleterious
matter and obstruction necessary for the foundations, trimming bottoms of excavations; back filling and
clearing up the site and the disposal of all surplus materials.

2. After the site has been cleared the limits of excavations shall be set out true to lines, curves,
slopes, grades and sections as shown on the drawings or as directed by the Engineer-in-charge. The
contractor shall provide all labour, survey instruments and materials such as stirrings, pegs nails bamboos,
stones, lime, mortar, concrete etc. required in connection with the sitting out of works and the
establishment of bench mark, center line stones and other marks and stakes as long as in the opinion of the
Engineer-in-charge, they are required for the work.

3. Excavation shall be taken to the with of the step of the footing. The contractor at his own expense
shall put up necessary shoring, strutting, and planking or cut slopes to a safer angle or both with due regard
to the safety of personal and works and to the satisfaction of the Engineer-in-charge.

4. The depth to which the excavation is to be carried out shall be is shown on the drawings, unless
the type of materials encountered is such as to require changes, in which case the depth shall be as ordered
by the Engineer-in-charge.

5. Where water is met with in excavation due to stream flow, seepage, rain or other reasons, the
contractor shall take adequate measure such as bailing pumping, to keep the foundation trenches dry when
so required and to protect the green concrete/masonary against damage by erosion of sudden rising of water
level.. the methods to be adopted in this regard and other details thereof shall be left to eht choie of the
contractor but subject to approval of the engineer-in-charge. Approval of the Engineer-in-charge shall,
however not relieve the contractor of the responsibility for the adequacy of dewatering, and production
arrangements and for the quality and safety of the works.

6. Pumping from the interior of any foundation enclosure shall be done in such a manner as to
preclude the possibility of movement of water through any fresh concrete. No pumping shall be permitted



during the placing of concrete or for any period of at least 24 hours thereafter, unless iot is done from a
suitable sump separated from the concrete work byu a wter tight wall or other similar means.

7.The bottom of the foundation shall be leveled both longitudinally and transversely or stepped as
directed by the Engineer-in-Charge. Before footing is laid. the surface shall be slightly watered ad rammed.
In the event of excavation having been made deeper than that shown on the drawing or as otherwise ordered
by the Engineer-in-charge , the extra depth shall be made up with concrete or masonary of the foundation
grade at the cost of the contractor. Ordinary filling shall not be used for the purposes to bring the foundation
to level. If there are any slips or blows in the excavation, these shall be removed by the contractor at his
own cost.

8.Near towns, villages and all frequented places, trenches and foundation pits shall be securely
fenced, provided with proper caution signs and marked with red light at night to avoid accidents. The
contractor shall take adequate protective measures to see that the excavation operations do not affect or
damage adjoining structures.

9. Backfilling shall be done with approved materials after concrete or masonary is fully set and
carried out in such a way as not to cause undue thrust on any part of the structure. All space between
foundation masonary or concrete and the sides of excavation shall be refilled to the original surface, making
due allowance for settlement in 20mm loosee layers, which shall be watered and compacted.

10. All the excavated materials shall be the properly of the Government. Where the excavated
materials is to be used in the contraction of embankment, it shall be directly deposited at the required
location within 100 metres lead.

11. all useful materials not intended for use in the bank, shall be stacked neatly on Government land
as directed by the Engineer-in-charge within 100 metres lead. Unsuitable and surplus, materials not
intended for use shall be disposed off as directed by the Engineer-in-charge.

12. Excavation for structures shall be measured in cubic metres for each class of materials
encountered, limited to the dimensions shown on the drawing or as directed by the Engineer-in-charge.
Excavation over increased width cutting of slopes, shoring, shuttering and planking shall be deemed as
convenience for the contractor in executing the work and shall not be measured and paid for separately.

13. The contract unit rate for the items of excavation for structures shall be paid in full for
carrying out the required operations including:

14. Excavation shall be in any rock or boulders having diaMetre in any one direction of more than
300 mm. for which the use of mechanical plant or blasting is required. The classification of excavation shall
be decided by the Engineer-in-charge and his decision shall be final and binding on the contractor. Merely
the use of explosive in excavation will not be considered as a reason for higher classification unless blasting
is clearly necessary in the opinion of the Engineer-in-charge.

15. Where blasting is prohibited for any reason, excavation shall be carried out by chiseling.
wedding or any other approved method.

16. Blasting shall be carried out only with the written permission of the Engineer-in-charge. All the
statutory laws, regulations, rules etc pertaining to be acquisition transport, storage, handling and use of
explosive shall be strictly followed.

17. The contractor may adopt any method or methods of blasting consistent with the safety and job
requirements, after approval from the Engineer-in-charge.

18. the magazine for the storage of explosive shall be build to the design and specifications of the
Explosives Department concerned and located at the approved site. No unautl orised person shall be
admitted into the magazine which when not use shall be kept securely located. No matches or inflammable
materials shall be allowed in the magazine. The magazine shall have any effective lightening conductor.
The following shall be hung in the lobby of magazine.

(a) A copy of the relevant rules regarding safe storage both in English and in the language with
which the workers concerned are familiar.

(b) A statement of uptodate stock in the magazine.

(c) A certificate showing the last date of testing of the lightening conductor.

(d) A notice that smoking is strictly prohibited.

19. IN addition to these, the contractor shall also observe the following instructions and any further
additional instructions which may be given by the Engineer-in-charge and shall be responsible for damage to
property and any accident which may occur to workmen or the public on account of any operations



connected with the storage handling of use of explosive and blasting. The Engineer-in-charge shall
frequency check the contractor compliance with these precautions.

20. All the materials, tools and equipment used for blasting operations shall be approved type. The
Engineer-in-charge may specify the type of explosive to be allowed in special cases. the fuse to be used in
wet locations shall be sufficiently water-resistant as to be unaffected when immersed in water for 30
minutes. The rate of burning of the fuse shall be uniform and definitely known to permit such a safe length
being cut as will permit sufficient time to time firer tom reach to place of safety before explosion takes
place. Detonators shall be capable of giving effectives blasting of the explosives. The blasting powder,
explosive detonators, fuses, etc. shall be fresh and not damaged due to damp, moisture or, any other cause.
They shall be inspected totally and removed immediately if found unsuitable.

21. The blasting operation shall remain in charge of competent and experienced supervisory staff and
worken who are thoroughly acquainted with the details of handling explosives and blasting operators.

22. The blasting shall be carried out during fixed hours of the day preferably during the mid-day
luncheon hour or at the close of the work as ordered in writing by the Engineer-in-charge. The hours shall be
made known to the people in the vicinity. All the charges shall be prepared by the man in charge only.

23. Red danger flags shall be displayed permanently in all directions during the blasting operations.
People, except those who actually light the fuse, shall be prohibited from entering this area. The flags shall
be planted 200 Metres from the blasting site in all directions and all persons including workmen shall be
excluded from the flaged area at least 10 minutes before the firing a warning whistle being sounded for the
purpose.

24. The charge holes shall be drilled in suitable places to required depths. Blasting should be as
light as possible consistent with thorough breakage of the materials necessary for economic loading and
hauling. Any method of blasting which leads to over-shooting shall be discontinued.

25. When blasting is done with powder, the fuse cut to the required length shall be inserted into the
hole and the powder dropped in. The powder shall be gently tamped with copper rods with rounded ends.
The explosive powder shall then be covered with tamping materials whih shall be tamped light but firmly.

26. When blasting is done with dynamite and other high explosives, dynamite, cartridges shall be
prepared by inserting the square cut end of a fuse into the detonator and finishing it with nippers at the open
end., the detonator gently pushed into the primer leaving 1/3™ of copper tube exposed outside. The paper of
the cartridge shall then be closed up and securely bound with wire, or twine. The primer shall be housed into
the explosive. Bore holes shall be of such size that the cartridge can easily go down. The holes shall be
cleared of all debirs and explosive inserted. The space of about 20 cm. above the charge shall then be gently
filled with dry clay, passed home & the rest of the temping formed of any convenient materials gently
packed with a wooden rammer.

27. At a time, not more than 10 such charges will be prepared and fired. The man incharge shall blow
a whistle in a recognized manner or cautioning the people. All the people shall then be required to more to
safe distance. The charge shall be lighted by the man in charge only, the main in charge shall count the
number of explosions. He shall satisfy himself that all the charges have been exploded before allowing the
workmen to go back to the work site.

28. In case of a misfire, the following procedure shall be observed:

(1) sufficient tie shall be allosed to account for the delayed blast. The man in charge shall inspect all
the charges and determine the missed charges.

(2) If it is blasting powder charge it shall be completely flooded with water. A new hole shall be
drilled at about 45cm. from the old hole and fired. This should be repeated till the old charge is
blasted.

(3) In case of charges of gelatine, dynamite etc. the man in charge shall gently remove the temping
and the primer with the detonator. A fresh detonator and primer shall then be used to blast the
charge.

Alternatively, the hole may be cleared of 30cm. of temping and the direction then ascertained by placing a
stick in the hold. Another hole may than be drilled 15cm. away and parallel to it. This hole shall that be
charged and fired when the misfired hole should explode at the same time. The man in charge shall at once



report to the contractor’s Officer and Engineer-in-charge all cases of misfire, the cause of the same and
what steps were taken in connection therewith.

29. If a misfire has been found to be due to defective detonator or dynamite,m the whole quantity in the
box from which defective article was taken must be sent to the authority directed by the Engineer-in-charge
for inspection to ascertain whether all the remaining materials in the box the also defective

30. A careful and day to day account of the explosive shall be maintained by the contractor in an approved
manner in a register which shall be open to inspection by the Engineer-in-charge, at all times.

31. Excavation shall be measured after removal of over burden by taking cross-sections at suitable intervals
in the original position before the work starts and after its completion and computing the volumes in cubic
metres by the method of average and areas. Where it is not feasible to compute volumes by this method
because of erratic location of isolated deposits, the columes shall be computed by other accepted methods.
At the option of the Engineer-in-charge, the contractor shall leave depth indicators during excavations of
such shape and size, and in such positions as directed so as to indicate the original ground level as
accurately as possible. The contractor shall see that these remain intact till the final measurements are taken.
Where cross- sectional measurements, could not be taken due to irregular configuration, or where the rock
is admized with other classes of materials, the volumes shall be computed on the basis of stacks of
excavated rubble after making 40 per cent deduction therefrom.

32. Payment shall made on Cum basis

Item No. 9

Providing and fixing Mild steel dowel bar of minimum 32mm dia. For anchoring by drilling holes in
foundation strata including necessary bending, hooking of dowel bars and grouting the holes complete
as per detailed drawing and as directed.

1. For mild steel, specification as per item No. 60 for MS reinforcement shall aplly.

2. The M.S. Dowel bars shall be provided and anchored in foundation / sub structure as directed by
Engineer-in-charge or as per drawing shall be provided as approved by Engineer-in-charge.

3. The payment shall be per Rmt of dowel bars in anchored condition.

4. Unit rate included cost of all materials, labour, and equipment to complete the job.

Item No. 10

Providing and casting in situ ordinary cement concrete M-150 mix and providing necessary pin
headers including shuttering, scaffolding, laying vibrating, curing and finishing complete Without V-
Grooves For all Height.

And
Item No. 11

Providing and filling in foundation with ordinary cement concrete M-10/M-100 mix and providing
necessary vertical pin headers incl. Formwork, vibrating, ramming and curing complete.

1. In case of ordinary concrete, mix is not required to be designed by preliminary tests and
proportion of cement, fine aggregate and coarse aggregates are specified by volume as given in table below
for different grades of conrete designed as ordinary M. 100. , M. 150, M.200 and M.250.

2. In the designation of a concrete mix. letter “M” refers to the mix and the number the specified 28
days works cube compressive strength of that mi on 150mm cubes expressed in kg./ cm?2.

3. The ordinary concrete mix shall generally be specified by volume. For cement which normally
comes in bags and is used by weight, volume shall be worked out taking 50kg. of cement as 0.035 cubis
metre in volume. While measuring aggregate by volume, shaking, ramming or hammering shall not be
done. Proportioning of sand shall be as per its dry volume. In case it is dump, allowance for “bulking” shall
be made as per IS: 2386 (Part-I1I).



4. Ingredients required for ordinary concrete containing one 50 kg bag of cement of different
proportions of mix shall be as given in Table below.

TABLE
Grade of Mix By Total quantity of dry Proportion of fine Quantity of water
Concrete Volume aggregates by volume per aggregate to coarse per 50 kg. of
50 Kg. of cement, to be aggregate cement max.
taken as sum of the
individual volumes of fine
and coarse aggregates
max.,

1 2 3 4 5
Ordinary Litres 300 General 1:2 for fine Litres
M.100 1:3:6 aggregate  to  coarse 34
M.150 1:2:4 220 aggregate by volume but 32
M.200 1:1 %.3 160 subject to a upper limit of 30
M.250 1:1:2 100 1:1.1/2 & 2 lower limit of 27

1:3

NOTE:- The proportions of the aggregates shall be adjusted from upper limit to lower limit
progressively as the grading of the fune aggregates becomes finer & the maximum size of
coarse aggregate becomes larger.

Example:- For an average grading of fine aggregate (that is Zone II of IS: 383-1963) the proportions
shall be 1: 11/2, 1:2 and 1;3 for maximum size of aggregates 10mm, 20mm, and 40mm
respectively (after carrying out sieve analysis).

Note-2 A mix leaner than M.100 (1:3:6) may be used for non-structural parts, if provided in the

contract. In such case garding of aggregates shall be by volume. Other requirements for

mixing, placing & curing shall be the same.

5. Following shall be the maximum nominal size of coarse aggregate, for the different items of work:

Sr. No. Item of Construction Maximum nominal size of coarse
aggregate
(1) R.C.C. well curb, R.C.C. well steining and R.C.C. Piles 40mm
(i1) R.C.C. well steining 63mm
(iii) Well cap or pile cap; solid type piers, abutment and wing- 40mm
walls, and their pier caps
(iv) R.C.C. Works in cross girders deck slab, wearing coars, 20mm
kewrb, light posts, blast walls, approach slab etc. and
hollow type piers, abutments, wing-walls and their pier
caps.
(V) R.C.C. bearings 20mm
(vi) For any other item of construction not covered by item (i) | As specified on the drawing or as
to (v) desired by the Engineer- in-
charge in case it is not specified
on drawing.

For heavily reinforced concrete members as in the case of ribs of main beams nominal maximum
size of aggregate shall usually be restricted to 5 mm. Less than the minimum lateral clear distance between
the main bars or Smm less than the minimum cover to the reinforcement, whichever is the smaller.

6. Fine aggregate shall be clean, hard, coarse sand, It shall be free from dust

substances. The sand be got approved by the Engineer-in-charge.

and such other




7. All materials shall be stored as to prevent their deterioration or instruction of their quality and
fitness for the work. Any material which has deteriorated or has been damaged or is otherwise considered
defective by the Engineer-in-charge shall not be used in the works.

8. Cement shall be stored above the ground level in perfectly and water tight shed. Wherever bulk
storage containers are used, their capacity should be sufficient to cater to the requirements at site and should
be cleaned at least once every 3 to 4 months. The aggregate shall be stored in such a way as to prevent
admixture of foreign materials. Different size of fine or coarse aggregate shall be stored in separate stock-
piles sufficiently away from the each other to prevent intermixing the materials.

9. The water for mixing shall be potable water to satisfaction of the Engineer-in-charge. The quantity
of water shall be just sufficient to produce a dense concrete of required workability for the job.

10. For all work concrete shall be mixed in a mechanical mixer which along with other accessories
shall be kept in first class working condition and so maintained through the construction. Mixing shall be
continued till materials are uniformaly distributed and uniform colour of the entire mass is obtained and each
individual particle of the coarse aggregate show complete coating of morter containing its proportionate
amount of cement, In no case shall the mixing be done for less than 2 minutes after all ingredients have been
put into the mixer.

11. When hand mixing is permitted by the Engineer-in-charge for small jobs or for certain other
reasons. It shll be done on a smooth watertight platform large enough to allow efficient tuning over of the
ingredients of concrete before and after adding water. Mixing platform shall be so arranged that no foreign
materials shall get mixed with concrete nor does the mixing water flow out. Cement in required number of
bags shall be placed in a uniform layer on top of the measured quantity of fine and coarse aggregate, which
shall also the spread in alayer of uniform thickness on the mixing platform. Dry coarse and fine aggregate
and cement shall then be mixed thoroughly by turning over to get a mixture of uniform colour. Enough
water shall then be added gradually through a rose can and the mass turned over till a mix of required
consistency is obtained. IN hand mixing quantity of cement shall be increased by 10 per cent above that
specified.

12. Mixers which have been out of use for more than 30 minutes shall be thoroughly cleaned before
putting in a new batch. Unless otherwise agreed to be the Engineer-in-charge, the first batch of concrete
from the mixer shall contain only two thirds of normal quantity of coarse aggregate. Mixing plant shall be
thoroughly cleaned before changing from one type of cement to another.

13. The method of transporting and placing concrete shall be approved by the Engineer-in-charge.
Concrete shall be so transported and placed that no contamination, segregation or loss of its constituent
materials takes places. All form work and reinforcement contained in it shall be cleaned and made free from
standing water, dust, snow or ice immediately before placing of concrete. No concrete shall be placed in
any part of the structure until the approval of the Engineer-in-charge has been obtained.

14. If concreting is not started within 24 hours of the approval give, it shall have to be obtained again
from the Engineer-in-charge. Concreting being given, it shall proceed continuously over the area between
construction joints. Fresh concrete shall not be placed against concrete which has been in position for more
than 30 minutes unless a proper construction joint is formed. Concrete shall be compacted in its final
position within 30 minutes of its discharge from the mixer unless carried in properly design agitators,
operating continuously, when this time shall be with 2 hours of the addition of cement to the mix and
within 30 minutes of its discharge from the agitator. Except where otherwise agreed to be the Engineer-in-
charge, concrete shall be deposited in horizontal layers to a compacted depth of nor more than 0.45 metre
when internal vibrators are used and not exceeding 0.30 metre in all other cases.

15. Unless otherwise agreed to by the Engineer-in-charge concrete shall not be droped into place
from a height exceeding 2 metres. When trunking or chutes are used they shall be kept clean and used in
such a way as to avoid segregation. When concerting has to be resumed on a surface which has hardened, it
shall be roughened, swept, clean, thoroughly wetted and covered with a 13 mm thick layer of mortar



composed of cement and sand in the same ratio as in the concrete mix itself. This 13mm layer of mortar
shall be freshly mixed and placed immediately before placing of new concrete. Where concrete has not fully
hardened, all laitance shall be removed by scrubbing the well surface with wire or bristle brushes, care being
taken to avoid dislodgement of any particles of coarse aggregate. The surface shall then be thoroughly
wetted, all free water removed and then coated with neat cement grout. The first layer of concrete to be
placed on this surface shall not exceed 150mm in thickness, and shall be well rammed against oldwork
particular attention being given to corners and close spots.

16. All concrete shall be compacted to produce a dense homogeneous mass with the assistance of
vibrators, unless otherwise permitted by the Engineer-in-charge for exceptional cases, such as concreting
under water, where vibrators can not be used, Sufficient vibrators in serviceable condition shall be kept at
site so that spare equipment is always available in the event of break downs.

17.. immediately after compaction, concrete, shall be protected against harmul, effects of weather,
including rain, running water, shocks, vibration, traffic, rapid temperature changes, frots and driving out
process. It shall be covered with wet sacking, hessian or other similar absorbent material approved by the
Engineer-in-charge soon after the initial set, and shall be kept continuously wet for a period of not less than
14 days from the date of placement. Masonary work over the foundation concrete may be started after 48
hours of its laying but the curing of concrete shall be continued for a minimum period of 14 days.

18. From work shall include all temporary or permanent forms required for forming the concrete,
together with all temporary construction required for their support. From shall however be divided into
following two district categories:-

(1) Shuttering i.e. form work required for forming the concrete.
(2) Scaffolding i.e. form work required for supporting shuttering.

Forms for shuttering shall be constructed only in metal suitable lined. Forms for scaffolding shall be
constructed for metal or timber. Both shuttering and scaffolding shall be or substantial rigid construction
and shuttering shall be true to shape and dimensions shown on the drawings. All bolts and rivets shall be
counter- sunk and well ground to provide a smooth, lane surface.

19. Forms shall be mortar-tight and shall be made sufficiently rigid by the use of ties and bracings to
prevent any displacement or sagging between supports. They shall be strong enough to withstand all
pressure, ramming and vibration, without deflection from the prescribe line occurring during and after
placing the concrete. Screw jacks or hard wood wedges where required shall be provided to make up any
settlement in the form work either before or during the placing of concrete. Suitable comber shall be
provided in horizontal members of structure, specially in long spans to counteract the effects of any fixed as
to provide such camber. Forms shall be so constructed as to be removable in sections in the desired
sequence, without damaging the surface of concrete or disturbing other sections. Unless otherwise specified
or directed, chambers or fillets of sizes 25mm x 25mm shall be provided at all angles of formwork to avoid
sharp corners.

20. The inside surface of shuttering shall, except in the case of permanent form work or where
otherwise agreed to by the Engineer-in-charge, be coated with an approved materials to present adhesion of
concrete to the for work. Releases agents shall be applied strictly in accordance with the manufacturer’s
instructions and shall not be allowed to come into contact with any reinforcement or prestressing tendons
and anchorages. Different release agents shall not be used in form work for concrete which will be visible in
the finished works.

21. Special measures shall be taken to ensure that the form work does not hinder the shrinkage of
concrete because without these cracking could before the form work is removed. Wherever applicable
arrangements must be made to ensure that the form work does not restrain the shortening and hogging of
the beams or slabs during tensioning of the tendons. The form work should take due account of the
calculated amount of positive or negative camber so as to ensure the correct final shape of the structures
having regard to the deformation of a false work, scaffolding or propping and the instantaneous or deferred
deformation due to various causes affecting prestressed structures. Where there are re-entrant angles in the
concrete sections the form work should be removed at those sections as soon as possible after the concrete
has set in order to avoid cracking due to shrinkage of concrete. From work shall be tight enough to prevent



any appreciable loss of cement during vibrations, suitable tolerances should be provided in the harmwork.
Immediately before concreting all forms shall be thoroughly cleaned. Contractor shall give the Engineer-in-
charge due notice before placing any concrete in the forms to permit him to inspect and accept the false
work and forms as to their strength alignment and general fitness, but such inspection shall not relieve the
contractor of his responsibility for safety of men, machinery, materials and or results obtained.

22. The Engineer-in-charge shall be informed in advance be the contractor of his intention to strike
any formwork. While fixing the time for removal of formwork, due consideration shall be given to local
conditions, character of the structure, the weather and other conditions that influence the setting of concrete
and of the materials used in the mix. Where field operations are controlled by strength tests of concrete, the
removal of the load-supporting or soflit forms may commence when concrete has attained strength equal to
atleast twice the stress to which the concrete will be subjected at the time of atriking props including the
effect of any further addition of loads. When field operations are not controlled by strength tests of concrte
the vertical forms of beams. columns and walls may be removed after 2 days. The props of slabs and beams
may be removed after 14 and 21 days respectively. All formwork shall be removed without causing any
damage to the concrete. Centering shall be gradually and uniformly lowered in such a manner as to permit
the concrete to take stresses due to its own weight uniformly and gradually. Where internal metal ties are
permitted, they or their removable parts shall be extracted without causing any damage to the concrete and
remaining holes filed with mortar. No permanently embedded metal part shall have less than 25 mm. cover
to the finished concrete surface. Where it is intended to refuse the formwork, it shall be cleaned and made
good to the satisfaction of the Engineer-in-charge.

23. Immediately after the removal of forms, all exposed bars or bolts passing through the Cement
concrete member and used for shuttering or any other purposes shall be cut inside the cement concrete
member to a depth of at least 25mm. below the surface of the concrete and the resulting holes be filled by
cement mortar. All fins caused by form joints, all cavities produced by the removal of form ties and all
other holes and depressions, hone comb spots, broken edges or comers and other defects, shall be
thoroughly cleaned, saturated with water and carefully pointed and rendered true with mortar of cement
and fine aggregate mixed in the proportions used in the grade of concrete that is being finished and of as
dry as consistency as is possible to use, considerable pressure shall be applied in filling and pointing to
ensure thorough filling in all voids, surface which have been pointed shall be kept moist for a period of
twenty four hours. If rock pockets/ honeycomds, in the opinion of the Engineer-in-charge are of such an
extent or character as to affect the strength of the structure materially or to endanger the life of the steel
reinforcement, he any declare the concrete defective and require the removal and replacement of the
portions of the structure affected.

24. In the case of reinforced concrete work workability shall be such that the concrete surrounds and
properly grips all reinforcement. The degree of consistency, which shall depend upon the nature of work and
methods of vibration of concrete shall be determined by regular slump testes. Following slump shall be
adopted for different types of works.

Type of work Where vibrators are used Slumps
Where vibrators are not
used

(1) Mass concrete in R.C. C. foundations, | 10mm to 25mm 80mm

footings and retaining walls
(ii) Beams, slabs and columns simply reinforced | 25m to 40mm 100mm to 120mm
(iit) Thin R.C.C. section or section with | 40mm to 50mm 125mm to 150mm

congested steel

25. Works strength tests shall be made in accordance with IS:516. Each test shall be conducted on
ten specimens, five of which shall be tested at seven days and the remaining five at 28 days. The samples of
concrete shall be taken on each day of concreting and cubes shall be made at the rate of one for every 5
cubic metre of concrete or a part thereof. However , if conreting done in a day in less than 15 cubic
Metree, the minimum number of cubes can be reduced to 6 with the specific permission of the Engineer-in-
charge, similar works tests shall be carried out whenever the quality and grading of materials is charged
irrespective of the quantity of concrete proud. The number of specimens may be suitably increased as




deemed necessary by the Engineer-in- charge when procedure of tests given above reveal a poor quality of
concrete and in other special cases.

26. The average strength of the group of cubes cast for each day shall not be less than the specified
works cube-strength. 20 per cent of the cubes cast for each day may have values less than the specified
strength, provided the lowest value is not less than 85 per cent of the specifies strength.

27. R.C.C. work shall have exposed concrete surface. Centering design and its erection shall
approved by he Engineer-in- charge. One carpenter with helper will invariably be kept present throughout
the period of concreting. Movement of labour and other persons shall be totally prohibited over
reinforcement laid in position. For access to different parts, suitable mobile platforms shall provided so that
steel reinforcement in position is not disturbed. For ensuring proper cover, motar blocks of suitable size
shall be cast and tied to the reinforcement. Timber, kapchi, or matal pieces shall not be used for this
purpose. Concreting of important structural members shall always be done in the presence and under the
supervision of department person not below the rank of Astt. Engineer/ Addi-Astt. Engineer Overseer or as
instructed by the Engineer-in- charge. After removal of form work checks that concrete produced is of
good quality. Plastering shall not be allowed to the expressed faces of concrete.

28. In reinforced concrete the volume occupied by reinforcement shall not be deducted. The slab
shall be measured as running continuously through and the beam as the portion below the slab.

29. All necessary labour, materials equipment, etc. for sampling, preparing test cubes, curing etc.,
shall be provided by the Contractor. Testing of the materials and concrete may be arranged by Engineer-in-
charge in an approved labouratory at the cost of the contractor.

30. The payment will be made on cmt. basis of the finished work.

31. The unit rate for concrete shall include the cost of all materials, labour, tools and plan required
for mixing , placing in position, vibrating and compacting finishing as per directions of the Engineer- in-
charge , curing and all other incidental expenses for producing concrete of specified strength to complete
the structure or its components as show on the drawings and according to these specifications. The rate shall
also include the cost of making/ fixing and remixing of all centers and forms required for the work.

Item No.12

Providing parapet of ordinary cement concrete M-200 as per detailed drawing with necessary
reqinforcement including shuttering laying vibrating and finishing to line and level complete (ii) cast
in situ.

1. For concrete and steel, specification of the items of controlled concrete and reinforcement shall
apply.

2. All components of the parapets shall be precast and arranged in the paem as shown on the
drawing and shall be jointed together as per details shown on the drawing.

3. The papapet shall be truly and correctly aligned in line and level, along the cente line of the
papapet over the top rail, All edges and corners shall be straight and finished in true line and level.

4. Parapet shall be masurement in running metres. Reinforcement in the parapet shall not be
paid separetly.

5. Unit rate includes cost of all materials including steel, form work, labour tools and plants to
complete the job.

Item No. 13

Providing and casting in situ Controlled cement concrete M-200 for R.C.C. work in Piers, abutment,
returns and riding returns as per drawing including centering, shuttering, scaffolding where necessary
laying, vibrating curing and finishing complete (A) For all Height

And
Item No. 14

Providing and cast in situ Controlled cement concrete M 20 mix for R.C.C. works in pier cap,
abutment cap, and dirt wall including controlled cement concrete M 25 bed block or pedestals for
required size below bearings as per detailed drawings, centering, shuttering, scaffolding wherever
necessary laying, vibrating, curing and finishing complete.

And



Item No. 15

Providing and cast in situ Controlled Cement Concrete M 25 for R.C.C. Solid slab including
centering, scaffolding, curing and finishing complete.

And
Item No. 16

Providing and casting in situ Controlled cement concrete- M-200 for average 75/150mm thick
wearing coat laid as directed including. tamping, vibrating, finishing, curring and filling in joints with
bitumen complete.

And
Item No. 17

Providing and casting in situ Controlled cement concrete- M 20 mix for Approach slab including
formwork, curing and finishing complete.

And
Item No. 18

Providing and cast in situ Controlled Cement Concrete M-20 for kerbs/Kerb blocks including
formwork, curing and finishing complete.

1. For controlled concrete, design of the mix shall be approved after preliminary tests and all
necessary precautions shall be taken in its production to ensure that the required works cube strength is
attained and maintained. The controlled concrete shall be in eight grades designed as M.100, M. 150,
M.200, M.250, M.300, M.350, M.400, M.450 with the suffix ‘controlled’ added to it.

2. In the designation of a concrete mix, letter ‘M’ refers to the mix and the number to the specified
28 days works cubs compressive strength of that mix on 150 m. cubes, expressed in kg/cm. where ordinary.
Portland cement conforming to IS:269 or Portland blast furnace cement conforming to IS:455 is used. the
compressive strength requirements for various grades of concrete shall be as given below on the next page:

Grade of Concrete Compressive works test strength in Kg. / cm2 on 150mm, cubes,
conducted in accordance with IS: 516
Min. at 7 days Min.at 28 days
M 100 70 100
M 150 100 150
M 200 135 200
M 250 170 250
M 300 200 300
M 350 235 350
M 400 270 400
M 450 300 450
NOTE: In cases the 28 days compressive strength specified in the above. Table shall alone be the

criterion for acceptance or rejection of the concrete.
Where the strength of a concrete mix, as indicated by tests, lies in between the strength for any two
grades specified in the above. Table such concrete shall be classified for all purposes as a concrete
belonging to the lower or the two grades between which its strength lies.

3. Concrete mix shall be designed on the basis of preliminary tests so as attain a strength at least 33
per cent higher than that required on work tests. The proportions for ingredients chosen shall be such that
concrete has adequate workability for conditions prevailing on the work in question and can be properly
compacted with the means available. Except where it can be shown to the satisfaction of the Engineer-in-
charge that supply of properly graded aggregate of uniform quality can be maintained till the completion of
work, grading of aggregate should be controlled by obtaining the coarse aggregates in different sizes and
bleeding them in the right proportions as required. Aggregates of different size shall be stocked in separate
stock piles. Required quantity of material shall be stock piled several hours, preferably a day, before use.
Grading of coarse and fine aggregate shall be checked as frequently as possible, frequency for a given job




being determined by the Engineer-in- charge to ensure that the suppliers are maintaining the uniform
grading as approved for samples used in the preliminary tests.

4. In proportioning concrete, the quantity of both cement and aggregate shall be determined by
weight. Where the weight of cement is determined by accepting the majors weight per beg, a reasonable
number of bags shall be weighed separately to check the net weight. Where cement is weighed from bulk
stocks at site and not by bags, it shall be weighed separately from the aggregates. Water shall either be
measured by volume in calibrated tanks or weighed. All measuring equipment shall be maintained in a
clean, and serviceable condition. Their accuracy shall be periodically checked.

5. It is most important to keep the specified water cement ration constant and at its correct value. To
this end, moisture content in both fine and coarse aggregate shall be determined by the Engineer-in- charge
according to the weather conditions. The amount of mixing water shall then be adjusted to compensate for
variations in the moisture cement. For the determination of moisture content in the aggregates 1S: 2386
(Part-III) shall be referred to. Suitable adjustment shall also be made in the weights of aggregates to allow
for the variation in weights of aggregates due to variation in their moisture content Minimum quantity of
cement to be used in controlled concrete shall not be less than 210 Kg. per cubic metre in plain concrete
and not less than 300 kg/.per cubic metre in reinforced concrete structural members. The minimum quantity
of cement for professed concrete work shall not less than 360 kg/p[er cubic metre of concrete nor shall it be
more than 540 kg/per cubic metre of concrete.

6. Following shall be the maximum nominal size of coarse aggregate for the different items of work.

Sr. Item of construction Maximum nominal size of Coarse
No. aggregate
(1) R.C.C. well curb, R.C.C. well steining and R.C.C. Piles 40mm
(ii)) | P.C.C. well steining. 63mm
(iii)) | Well cap or pile cap, solid type pires, abutments and 40mm
wing- walls, their pier caps.
@iv) | R.C.C. works in cross girders, deck slab, wearing 20mm

coarse, kerb, light posts, blast, walls approach slab etc.
and hollow type piers, abutments wing-walls and their

pier caps.

(v) | R.C.C. bearings 20mm

(vi) | For any other item of construction covered by items (i) | As specified on the drawing or as desired
to (v) above by the Engineer-in- charge in case it is

not specified on drawing.

For heavily reinforced concrete members as in the case of ribs of main beams, nominal maximum
size of aggregate shall usually be restricted to Smm less than the minimum laternal clear distance between
the main bars of Smm. less than the minimum cover to the reinforcement whichever is the smaller.

7. Fine aggregate shall be clean, hard, coarse sand. It shall be free dust and such other substances.
The sand be get approved by the Engineer-in- charge.

8. All materials shall be stored as to prevent their deterioration of there quality and fitness for the
work. Any materials which has deteriorated or has been damaged or is otherwise considerd defective by the
Engineer-in- charge shall not be used in the works.

9. Cement shall be stored above the ground level in perfectly dry and watertight sheds. Wherever
bulk storage containers are used, their capacity should be sufficient to cater to the requirements at site and
should be cleaned atleast once every 3 to 4 months. the aggregates shall be stored in such a way as to
prevent admixture of foreign materials. Different sizes of fine or coarse aggregate shall be stored in
separate stock piles sufficiently away from such other to prevent intermixing the materials.

10. the water for mixing shall be potable water to satisfaction of the Engineer-in- charge. The
quantity of water shall be just sufficient to produce a dense concrete of required workability for the job.




11. For all work concrete shall be mixed in a mechanical mixer which alongwith other accessories
shall be kept in first class working condition and so maintained throughout the construction Mixing shall be
continued till materials are uniformly distributed and uniform colour of the entire mass is obtained and each
indiva particle of the coarse aggregate shows complete coating of mortar containing its proportionate
amount of cement. In no case shall the mixing be done for less than 2 minutes after all ingredients have
been put into the mixer.

12. Mixer which have been out of use more than 30 minutes shall be thoroughly cleaned before
putting in a new batch. Unless otherwise agreed toi be the Engineer-in- charge, the first batch of concrete
from the mixer shall contain only two thirds of normal quantity of coarse aggregate. Mixing plant shall be
thoroughly cleaned before changing from one type of cement to another.

13. The method of transporting and placing concrete shall be approved by the Engineer-in- charge.
Concrete shall be so transported and placed that no contamination, segregation or loss of its constituent
materials takes place. All form work and reinforcement contained in it shall be cleaned and made free from
standing water, dust, snow or ice immediately before placing of concrete. No concrete shall be placed in
any part of the structure until the approval of the Engineer-in- charge has been obtained.

14. If concreting is not started within 24 hours of the approval being given. It shall have to be
obtained again from the Engineer-in- charge. Concreting then shall proceed continuously over the area
between construction joints. FResh concrete shall not be placed against concrete which has been in position
for more than 30 minutes unless a proper construction joint is formed. Concrete shall be compacted in its
final position within 30 minutes of its discharge from the mixer-unless carried in properly design agitators,
operating continuously when this time shall be within hours of the addition of cement to the mix an within
minutes of its discharge from the agitator. Except where otherwise agreed to be the. Concrete shall be
deposited in horizontal layers to a compacted depth of not more than .5 metre when internal vibrator are
used not exceeding . metre in all other cases.

15. Unless otherwise agreed to be the Engineer-in-charge concrete shall not be dropped into place
from a height exceeding metres. When trunking or chutes are used they shall be kept clean and used in such
a way as to avoid segregation. When concreting has to be resumed on a surface which has hardened, it shall
be roughened, swept clean, thoroughly wetted and covered with a 13mm. thick layer or mortar composed of
cement and sand in the same ratio as in the concrete mix itself. This 13mm layers of mortar shall be freshly
mixed and placed immediately before placing of new concrete. Where concrete has not fully hardened, all
laitance shall be removed by scrubbing the wet surface with wire or bristle brushes, care being taken to
avoid dislodgement of any particles of coarse aggregate. The surface shall then be thoroughly wetted, all
free water removed and then coated with neat cement grout. The first layers of concrete to be placed on this
surface shall not exceed 150mm. in thickness and shall be well rammed against old particular attention being
to comers and close sports.

16. All concrete shall be compacted to produce a dense homogeneous mass with the assistance of
vibrators, unless otherwise permitted by the Engineer-in-charge for exceptional cases, such as concreting
under water, where vibrators can not be used. Sufficient vibrator in serviceable condition shall be kept at site
so that spare equipment is always available in the event break downs.

17. Immediately after compaction, concrete shall be protected against harmful effects of weather
including rain, running water, shocks, vibration, traffic, rapid temperature changes, frost and drying out
process. It shall be covered with wet scking, hessian or other similar absorbant materials approved by the
Engineer-in-charge soon after the initial set, and shall be kept continuously wet for a period of not less than
14 days from the date of placement. Masonary work over the foundation concrete may be started after 48
hours of its laying but the curing of concrete shall be continued for a minimum period of 14 days.

18. Form work shall include all temporary or permanent forms required for forming the concrete,
together with all temporary construction required for their support. Formwork shall however be delived into
following two distict categories:

(1) Shuttering i.e. from work required for forming the concrete.

(2) Scaffolding i.e. form work required for supporting shuttering.

Forms for shuttering shall be constructed only, in metal suitably lined. Forms for scaffolding shall
be constructed of metal or timer. Both shuttering and scaffolding shall be substantial rigid construction and
shuttering shall be true to shape and dimensions show on the drawings. All bolls and riverts shall be
counter-suck and well ground to provide a smooth, plane surface.



19. Forms shall be mortar-tight and shall be made sufficiently rigid by the use of ties and bracings to
prevent any displacement or sagging between supports. They shall be strong enough to with stand all
pressure ramming and vibration, without deflection from the prescribed lines occurring during and after
placing the concrete. Screw jacks or hardwood wedges where required shall be provided to make up any
settlement in the formwork either before or during the placing of concrete. Suitable camber shall be
provided in horizontal members of structure specially in long spans to conterate the effects of any
deflection. The formwork shall be so fixed as to provide for such camber, forms shall be so constructed as
to be removable in sections in the desired sequence. Without damaging the surface of concrete or
disturbing other sections. Unless otherwise specified or directed, chamber or filletlllls or sizes 25mm x
25mm shall be provided at all angles of form work to avoid sharp comers.

20. The inside surface of shuttering shall, except in the case of permanent from work or where
otherwise agreed to be the Engineer-in-charge, be coated with an approved material to prevent adhesion of
concrete to the form work. Release agents shall be applied strictly in accordance with the manufacture
instructions and shall not be allowed to come into contact with any reinforcement or prestressing tendons
and anchorages. Different release agent shall not be used in form work for concrete which will be visible in
the finished works.

21. Special measures shall be taken to ensure that the form does not hinder the shrinkage of concrete
because without these cracking could occur before the form work is removed. Wherever applicable
arrangements must be made to ensure that the form work does not restrain the shortening and hogging of the
beams or slabs during tensioning of the tendons. The form work should take due account of the calculated
amount of positive or negative camber so as to ensure the correct final shape of the structure having regard
to the deformation due of false work, scaffolding or propping and the instructure or deferred deformation
due to various causes affecting prestressed structures. Where they are re-entrant angles in the concrete
sections the form work should be removed at these sections as soon as possible after the concrete has set in
order to avoid cracking due to shrinkage of concrete. Form work shall be tight enough to prevent any
appreciable loss of cement during vibrations, Suitable tolerance should be provided in the formwork,
immediately before concreting all forms shall be thoroughly cleaned. Contractor shall give the Engineer-in-
charge due notice before placing any concrete in the forms to permit him to inspect and accept the false
work notice before placing any concrete in the forms to permit him to inspect and accept the false work and
forms as to their strength, alignment and general fitness, but such unspection shall not relieve the contractor
of his responsibility for safety of men, machinery , materials and for results obtained.

22. The Engineer-in-charge shall be informed in advance by the contractor of his intension to stike
any formwork. While fixing the time for removal of formwork, due consideration shall be given to local
conditions that influence the setting of concrete and of concrete and of the materials used in the mix. Where
filed operations are controlled by strength tests of concrete the removal of the load supporting of sofit
forms may commence when concrete has attained strengthing props including the effect or any further
additional of loads. When field re-operations are not controlled by strength tests of concrete the vertical
forms beams, columns and walls may be removed after 2 days, The props of slabs and beams may be
removed after 14 and 21 days respectively. All formwork shall be removed without causing any damage to
the concrete. Cenetring shall be gradually and uniformly lowered in such a manner as to permit the concrete
to take stresses due to its own weiht uniformly and gradually. Where internal metal ties are permitted, they
or their removable parts shall be extracted without causing any damage to the concrete. and remaining
holes filled with mortar. No permanently embedded metal part shall have less than 25mm. cover to the
finished concrete surface. Where it is intended to cleaned and made good to the satisfaction of the Engineer-
in-charge.

23. Immediately after the removal of forms, all exposed bars or bolts passing through the Cement
concrete member to a depth of atleast 25mm, below the surface of the concrete and the resulting holes be
filed by cement mortar. All fins caused by form joints, all cavities produced by the removal of form ties and
all other holes and depressions, honey comb spots, broken edges or corners and other defects, shall be
thoroughly cleaned saturarated with water and carefully pointed and rendered true with mortar of cement
and fine aggregated mixed in the proportions used in the grade of concrete that is being finished and of as
dry a consistency as is possible to use. Considerable pressure shall be applied in filing and pointing to
ensure thorugh filling in all voids. Surface which have been pointed shall be kept moist for a period of
twenty four hours. If rock pockets / honey-combs, in the opinion of the Engineer-in-charge are of situ an
extent or character as to effect the strength of the structure materially or to endanger the life of the steel



reinforcement, he may declare the concrete defective and required the removal and replacement of the
portions of the structure affected.

24. In the case of reinforced concrete work, workability shall be such that the concrete surrounds and
properly grips all reinforcement . The degree of consistency, which shall depend upon the nature of work
and methods of vibration of concrete shall be determined regular slump tests. Following slump shall be
adopted for different types of works.

Type of Work Slumps
Where vibrators are used | where vibrators are not used
(1) Mass concrete in R.C.C. Foundations footings and 10mm to 25mm 80mm
retaining walls
(ii) | Beams, slabs and columns simply reinforced 25mm to 40mm 100m to 120mm
(iii) | Thin R.C.C. section or section with congested 40mm to 50mm 125mm to 150mm
steel

25. For controlled concrete preliminary tests shall consist of three sets of separates tests, and in eah
set, tests shall be conducted on six specimens. Not more than one set of six specimens shall be made on
any particulars day. Of the six specimen in each set, three shall be tested at seven days and the remaining
three at 28 days. The preliminary tests at 27 days are intended only to indicate the strength likely to th
attained at 28 days. work strength tests shall be made in accordance with IS: 516 EACH test shall be
conducted on ten specimens five of which shall be tested at seven days and the remaining five at 28 days.
the samples of concrete shall be taken on each day of concreting and cubes shall be made at the rate of one
for every 5 cubic metre of concrete or a part thereof. However, if concreting done in a day is than 15 cubic
metre, the minimum number of cubes can be reduced to 6 with the specific permission of the Engineer-in-
charge. Similar works tests shall be carried out when ever the qualify and grading of materials is changed
irrespective of the quantity of concrete poured. The number of specimens may be suitably increased as
deemed necessary by the Engineer-in-charge when procedure to tests given above reveals a poor quality of
concrete and in other special cases.

26. The average strength of the group of cubes cast for each day shall not be less than the specified
works cubs strength 20 per cent of the cubes cast each day amy have values less than the specified strength,
provided the lowest value is not less than 85 per cent of the specified strength.

27. R.C.C. work shall have exposed concrete surface. Centering design and its erection shall be
approved by the Engineer-in-charge. One carpenter with helper will invariably be kept through out the
period of concreting. Movement of labour and other persons shall be totally prohibited over reinforcement
laid in position. for access to different parts, suitable mobile platforms shall be provided so that steel
reinforcement in position as not disturbed. for ensuring proper cover, mortar blocks of suitable sie shall be
cast and tied to the reinforcement. Timber, kapachi or metal pieces shall not be sued for this purpose
Concreting of important structural members shall always be done in the presence and under the
supervision of department peson not below the rank of Astt. Engineer/Addi. Astt. Engineer/ Overseer or is
instructed by the Engineer-in-charge. After removal of from work and sutteing, the executive Engineer
shall inspect the work and satisfy by random checks that concrete produced is of good quality. Plastering
shall not be allowed to the exposed faces of concrete.

28. In reinforced concrete the volume occupied by reinforcement shall not be deducted. The slab
shall be measured as running continuously through and the beem as the portion below the slab.

29. All necessary labour, materials, equipment, etc., for sampling, preparing test cubes, curing etc.
shall be provided by the contractor. Testing of the materials and concrete may be arranged by the Engineer-
in-charge in an approved laboratory at the cost of the contractor.

30. The payment will be made on cmt. basis of the finished work.

31. The unit rate for concrete shall include the cost of all materials labour, tools and plant required
for mixing, placing in position, vibrating and compacting finishing as per directions of the Engineer-in-
charge, curing and all other incidental expenses for producing concrete of specified strength to complete the
structure or its components as shown on the drawings and according to these specifications. The rate shall
also include the cost of making fixing and removing of all centers and forms required for the work.




Item No. 19

Providing and laying @weep hole in Abutment and returns by using A.C pipe of 100mm. Incl. fixing
in proper grade and jointing the complete as per detailed specification.

614. WEEP HOLES

Weep holes as shown on the drawings shall be provided in the masonry structures with height more
than 2 m to drain moisture from the backfilling. Weep holes shall be provided with 100 mm dia AC pipes
and shall extend through the full width of the masonry with slope of about 1 vertical to 20 horizontal
towards the draining face.

The weep hole shall be suitably staggered and the spacing of weep holes shall not exceed 2 m in
horizontal and 1 m vertical direction with the lowest one at about 150 mm above the low water level or bed
level which ever is higher or as directed by the Engineer.

The payvment will be made on Nos. basis of the finished work.

Item No. 20

Providing and laying filter media 600mm. thick directed at the back of abutments, returns and wing
walls as per detailed specifications.

1. Well graded pebbled or metal of 40mm. to 63mm. size shall be used. The grading and tolerances of metal
of pebbles shall be as under :-

Sr. No. of Size Range Sieve Designation Percentage by weight passing through
No. the sieve.
1 63mm. to 40mm. 90mm 100-00

63mm 85-100

50mm 35-70

40mm 00-15

20mm 00-05

The size shall be 40mm. to 63mm. where in tolerance limit for over size shall be upto 15% and that
for lower size should be upto 15% and below 20mm. it shall be allowable upto 5% the filter Materials shall
be tightly placed to a thickness of not less that 600m. and provided over the entire surface behind
abutments, wings or return walls to the full height.

2. Materials shall be first stacked in boxed of 2 m 1.1/2m x 0.5 m. size on fairly level ground and measured.
3. The measurement for payment shall be made on sq.mt basis of finished No deduction shall be made
for voids.

4. The unit rate includes the cost of materials, scaffolding labour and tools to complete the work.

Item No. 21

Providing and fixing in position Mild steel dowel bars in pier cap or abutment caps for anchorage in
fixed end as per detailed drawings including cutting bending and welding complete.

And
Item No. 22

Providing and fixing in position Mild steel dowel bars in pier cap or abutment caps for anchorage in
free end as per detailed drawings including cutting bending and welding complete.

1. For Mild Steel, specification for Ms reinforcement shall apply.

2. The M.S. dowel bars shall be provided and anchored in pier caps. abutment caps and super-
structure as per detailed drawings for free end s and fixed ends. G.I. Pipes and other, materials such as




mastic asphalt as directed by Engineer-in-charge or as per drawing shall be provided G.i. pipes shall be as
approved by Engineer-in-charge.

3. The payment shall be made per number of dowel bars in anchored condition.

4. Unit rate shall include cost of all materials, labour, and equipments to complete the job.

Item No. 23

Providing and laying in Position FE -500/500D TMT bar reinforcement including cutting, bending,
hooking and tying complete as per detailed drawings for the following (A) Piers (B) Abutments ©
R.C.C. Returns /Walls / Caps / Copings etc.

And

Item No. 24

Providing and placing in position FE-500/500D TMT bar reinforcement including cutting, bending,
hooking, and tying complete as per detailed drawing (A) Solid Slab/ App. Slab / Wearing coat.

2.00 Materials :- T.M.T. shall conform to IS : 1789-FE 500/500D Mild steel bidning wires shall
conform to the specification.

2.1 The work shall consist of furnishing and placing reinforcement of the shape and dimensions shown
on the drawing or as directed by the Engineer-in-charge.

2.2 Steel shall be clean and free from loose rust mill scale at the time of fixing in position and
subsequent concreting.

2.3 Reinforcing steel shall conform accurately to the dimensions given iron bar bending schedules
shown on relevant drawing. Bar shall be bent cold to the specified shape and dimensions or as directed by
the Engineer-in-charge using a proper bar bender, oprated by hand or power ro attain proper reduis of bends.
Bars shall not be bent or straightened in manner that will injure the material. Bars bend during transporting
or handaling shall be straightened before use on work ; they shall not be invariably be provided. The dius of
the bend shall not less than twoce the diaMetre of the round bar and length of the straight part of the beyond
the end of the curve shall be at lest four lest four times the diaMetre of the round bar. In the case which are
not round and in the case of deformed bars, the diaMetre shall be taken as the diaMetre of a circle having a
equivalent effective area. The work shall be suitably encased tp prevent any splitting of the concrete.

2.4 All reinforcement bars shall be accurately placed in exact on the drawings, and shall besecurely held
in position during placing of concrete by annealed binding wire not less than 1mm, in size andconfirming to
IS : 280 and by using stay blocks or metal chairs, spacer, meteal hangers, supporting wires or other approved
device at sufficiently close intervals. Bars will not be allowe to sag between supports or displaced during
concreting or any of their operations over the work. All devices used for positioning shall be non-corrodible
material. Wooden and metal supports will not extend to the surface of concrete except where shown on the
drawings. Placing bars on layers of freshly laid concrete as the work progress or adjusting bar will not be
allowed. Pieces of broken stone of brick and wooden blocks shall bot be used. Layers of bars shall be
separetly by spacer bars, precast mortar block, or other approved device. Reinforcement after being placed
in position shall be maintained in clean condition until completely embedded in concrete. Special care shall
be exercised to prevent any displacement of reinforcement in concrete already placed. To protect
reinforcement from corrosion, concrete cofer shall be prodied as indicated on the drawing. All bars
protruding from concrete and to which other bars are to spliced and which are likely to be exposed for an
indefinite period shall be protected by a thick coat of neat cement grout.

2.5.  Bars crossing each other, where required shall be secured by binding wire (annealed) of size not less
than 1 mm. in such a manned that they do not slip over each other at the time of fixing and concreting.

2.6.  As far as possible, bars of full length shall be used. In case this is not possible, overpalling of bars
shall be done as directed by the engineer-in-charge. When particable, overlapping bar shall not touch each
other, but be kept apart by 25mm or 1.25 times the maximum size of the coarse aggregate which ever in
greater, by concrete between them, Where not feasible, overlapping bars shall be bound with annealed steel
wire, not less than 2mm thickness twisted right. The overlapps shall be staggered for different bars and
loacated at points, along the span where neither shear not bending movement is maximum.



2.7.  Whenever indicated on the drawings or desired by the Engineer-in-charge, bar shall be joined by
couplings which shall have a cross-section sufficient to transmit the full strength of bars. The end of the bars
that are joined by coupling shall be uuset for a sufficient length so that the effective cross- section a the base
of threads shall be standard white worth hreads. Steel for cpuling shall conform to IS : 226.

2.8.  When permitted or specified on the drawings joints of reinforcement bars shall be but welded so a
transmit their full strength. Welded joints shall preferably be located at points where steel will not be subject
to more than 75 per cent of the maximum permissible stresses and selds so toggered that at any one section
not more than 20 per cent of the rods are welded. Only electric are welded using a process which excluded
air from the molten metal and conforms to any or all there special provisions for the work will be accepted.
Suitable means shall be provided for holding the bars securely in postion during welding. It must be ensured
that no voids are left in welding and when welding is done in 2 or 3 stages, previous surface shall be cleaned
properly. Ends of the bars shall be cleaned of all loose scale, rust grease, paint and other foreign matter
before welding. Only competent welders shall be employed on the work. The M.S. electodes used for
welding shall conform to IS : 814 welded pieces of reinforcement shall be tested. Specimen shall be taken
from the actual site and their mnumber and frequency to test shall be as directed by the Engineer-in-charge.

MEASUREMENTS FOR PAYMENT

Reinforcement shall be measured in length including hooks, if any, separately for different diameters
as actually used in work, excluding overlaps. From the length so measured, the weight of reinforcement
shall be calculated in tonnes on the basis of IS: 1732. Wastage, overlaps, couplings, welded joints, spacer
bars, chairs, stays, hangers and annealed steel wire or other methods for binding and placing shall not be
measured and cost of these items shall be deemed to be included in the rates for reinforcement.
RATE
The contract unit rate for coated/uncoated reinforcement shall cover the cost of material, fabricating,
transporting, storing, bending, placing, binding and fixing in position as shown on the drawings as per these
specifications and as directed by the Engineer, including all labour, equipment, supplies, incidentals,
sampling, testing and supervision.

The unit late for coated reinforcement shall be deemed to also include cost of all material, labour, tools
and plant, royalty, transportation and expertise required to carry out the work. . The rate shall also cover
sampling, testing and supervision required for the work.

Mode of Measurement and Payment

The rate shall be for a unit of One M.T
Item No. 25

Providing 12mm. Thick Pre-molded asphalt filler joints as per drawings

1. Open joints shall be constructed at the locations as directed by the Engineer-in-charge using a
wood strip, metal plate, other suitable material which is subsequently removed. When removing the
material, care shall be exercised to avoid chipping or breaking the corners of the concrete. The edge of the
concrete at the joints shall be edge finished. Reinforcement shall not extend across as open joint.

2. When rate for each type of bearings shall include the cost of supplying and fixing the bearings in
position complete. The rate shall also include the cost of samples and their testing as desired by the Engineer
in charge. The rate shall also include the cost of adhesives for fixing them.

3. The material used for filling expansion joint shall be bitumen impregnated felt which shall
conform to the requirement of IS: 1838, and shall be got approval from the Engineer-in-charge. The joint
shall consist of large pieces and assembly of small pieces to make up the required size shall be avoided.

4. The expansion joint shall be measured in running metres. Thickness of the expansion joint will be
20 to 25mm. Width of the expansion joint shall be equal to full depth of the slab.

5. The rate shall include the cost of all material, labour, equipments and other incidental charges for
fixing the joints complete in all respect as per these specifications and as shown on the drawings.
6. Payment shall made on Sqmt basis




Item No. 26

Providing PVC 100mm. Dia Meter water spouts including necessary iron gratings as per drawings.
1. Material for the water spout shall be as mentioned in the item and shall be got approved from in
Engineer in Charge.

2. Water spout shall be 100 mm. internal dia. PVC shall be provided at the entry and shall be fixed in
the recess so as to be flush with the read surface. The quality and size of the PVC shall be approved from the
Engineer-in-charge. The water spout shall project at-least 10 cm. outside the concrete and shall be rigidly
fixed in it. The PVC pipes shall be painted with two coats of anticorrosive black bitumen paint.

3. Measurement shall be per Number of water spout fixed. unit Rate included cost of material,
labor and to completed the works.

Item No. 27

Providing flood gauge marks on sub structure as per design including painting complete

1. The width of the flood gauge shall be 60cm. and will have caneri yellow background colour. The
flood gauge marking will be in 10cm. thick strips of alternative black and white colour. The width of the
strip shall be as under.

(a) At very 10cm 15cm width
(b) Atevery ¥2cm 25cm width in black
(©) At every metre 35cm width in white

The lettering shall be in black colour and of 10cm height. The lettering shall show every metre and
1/2m level. The lettering shall show based on either GST B.M. of Arbitrary B.M. as furnished by
Engineering-in-charge.

2. All the painting work shall be done in 3 coats. The paint shall be of approved make.

3. The measurement for payment shall be on running Metre basis measured vertically in height.

4. The unit rate includes the cost of materials, labour, paitnting, equipment if any to complete the
work.

Item No. 28

Filling available excavated earth (excluding rock ) in trenches plinth sides of foundation etc. in layers
not exceeding 20cm in depth consolidating each deposited layer by ramming and watering.

1.0  The earth to be used for filing shall be free from salts, organic or other foreign matter, All
clods of earth shall be broken.

2.0  As soon as the work in foundation has been completed and measured, the site of foundation
shall be cleared of all debris, stone, mortar droppings etc. and filled with earth in layers not exceeding 20
cms. each layer shall be adequately watered, rammed and consolidated before the succeeding layers is laid,
the earth shall the rammed with iron rammers where reasible and with the butt ends of crow-bars. Where
rammer can not be used. With iron rammers finished level, the surface shall be flooded with water for at
least 24 hours and allowed to dry and then rammed and consolidated.

3.0  The excavated stuff of the selected type shall be allowed to be used in filling the trenches and
plinth under no circumstances black cotton soil be used for filling.

4.0  The payment shall be made for filling in trenches and plinth. No deduction shall be made for
strinkage of voids, if consolidated as instructed above.

5.0 The rate shall be for a unit of one cubic Metre.

Item No. 29

Numbering the CD work with approved paint including all materials for painting etc. complete.

1. Numbering the C.D. works shall be carried out as per relevant I.LR.C. specification Oil paint of
approved quality and male shall be used for the purpose. Numbering shall be very neat and clean Arrow
shall be marked on the head wall in the correct direction of flow of water. Payment shall be made on the
number basis Unit rate includes the cost of all materials. labours for painting & lettering as directed by
Engineer-in-charge.




Item No. 30

Providing temporary all weather and fair weather diversion suitable for traffic during the
construction Period of the bridge / Slab drain including providing necessary drains and all safety
measures including red lamps / signals at night for traffic etc. complete.

111. ARRANGEMENT FOR TRAFFIC DURING CONSTRUCTION

111.1 General

The Contractor shall at all times carry out work on the road in a manner creating least interference to
the flow of traffic while consistent with the satisfactory execution of the same. For all works involving
improvements to the existing road, the Contractor shall, in accordance with the directives of the Engineer,
provide and maintain, during execution of the work, a passage for traffic either along a part of the existing
carriageway under improvement, or along a temporary diversion constructed close to the road. Such
temporary road or drainage works shall be safe for passage of normal traffic. The contractor shall take prior
approval of the engineer regarding traffic arrangements during construction.

111.2. Traffic Safety and Control

The Contractor shall take all necessary measures for the safety of traffic during construction and
provide, erect and maintain such barricades, including signs, markings, flags, lights and flagmen as may be
required by the Engineer for the information and protection of traffic approaching or passing through the
section of the road under improvement. Before taking up any construction, arrangements for the diversion of
traffic on the road shall be made in consultation with the Engineer.

The barricades erected on either side of the carriageway shall be of design to resist violation, and
painted with alternate black and white stripes. Red lanterns or warning lights of similar type shall be
mounted on the barricades at night and kept lit throughout from sunset to sunrise.

At the points where traffic is to deviate from its normal path (Whether on temporary diversion or part
width of the carriageway) the channel for traffic shall be clearly marked with the aid of pavement markings,
painted drums or a similar device as per the directions of the Engineer. At night, the passage shall be
delineated with lanterns or other suitable light source.

One-way traffic operation shall be established whenever the traffic is to be passed over part of the
carriageway inadequate for two-away traffic. This shall be done with the help of temporary traffic signals or
flagmen kept positioned on opposite sides during all hours. For regulation of traffic, the flagmen shall be
equipped with red and green flags and lanterns/lights.

On both sides, suitable regulatory/warning signs, as approved by the Engineer, shall be installed for
the guidance of road users. On each approach, at least two signs shall be put-up, one close to the point where
transition of carriageway begins and the other 100 m away. The signs shall be of approved design and of
reflectory type, if so directed by the Engineer.

111.3 Maintenance of Diversions and Traffic Control Devices

Signs, lights, barriers and other traffic control devices, as well as the riding surface of diversions
shall be maintained in a satisfactory condition till such time they are required as directed by the Engineer.
The temporary traveled way shall be kept free of dust by frequent applications of water, if necessary.

111.4. Measurements for Payment and Rate

All arrangements for traffic during construction including provision of treated shoulder including
their maintenance, dismantling and clearing debris, where necessary, shall be considered as incidental to the
works and shall be Contractor’s responsibility.



The construction of temporary diversion including temporary cross-drainage structures shall
be measured in linear Metre and the unit contract rate shall be inclusive of full compensation for
construction (including supply of material, labour, tools, etc.) maintenance, final dismantling, and disposal.

Item No.31

Hazard Marker Sign :-Providing and fixing sign boards made out of 2.0 mm aluminium sheet / 4 mm
ACP (Aluminum composite Panel); size 90x30 cms. rectangular as per design of IRC-67-2012. Pre
treated with phospheting process & acid etching; coated with one coat of epoxy primer and two coats
of best quality epoxy paint ; reflectorised with High Intensity Prismatic Grade retro refiectivesheeting
of Type-4 as per ASTM D-4956 and latest M.O.S.T.Specifications; 1.8mtr long stand post of Iron
Angle 75 x 75 x 6mm / 65NB Circular MS Pipe as required and frame fabricated from suitable size
iron angle of 35 x 35 x 3mm; painted with bestquality epoxy coatings in black and white bends. The
details of symbol for each board shall be as per the instruction of engineer in charge. The fixing at site
shall be in 1:2:4 CC blockof size 45 x 45 x 60 Cms. for each leg including excavation, curing
etc.complete under the supervision of engineer in charge. A warranty for 7 years for the Retro
reflective sheeting from original manufacturer & a certified copy of 3 year outdoor exposure test
report from third party test lab for the product offered shall be submitted by contractor. (B) Class-B
Type-4 Retro Reflective sheeting

TRAFFIC SIGNS

801.1. General

801.1.1. The colour, configuration, size and location of all traffic signs for highways other than
Expressways shall be in accordance with the Code of Practice for Road Signs, IRC: 67 or as shown on the
drawings. For Expressways, the size of the signs, letters and their placement shall be as specified in the
contract drawings and relevant Specifications. In the absence of any details or for any missing details, the
signs shall be provided as directed by the Engineer.

801.1.2. The signs shall be either reflectorised or non-reflectorised as shown on the drawings or as directed
by the Engineer. When they are of reflectorised type, they shall be of retro-reflectorised type and made of
encapsulated lens type reflective sheeting vide clause 801.3, fixed over aluminium sheeting as per these
Specifications.

801.1.3. In general, cautionary and mandatory signs shall be fabricated through process of screen printing.
In regard to informatory signs with inscriptions, either the message could be printed over the reflective
sheeting, or cut letters of non-reflective black sheeting used for the purpose which must be bonded well on
the base sheeting as directed by the Engineer.

801.2 Materials
The various materials and fabrication of the traffic signs shall conform to the following requirements :

801.2.1. Concrete: Concrete shall be of the grade shown on the Contract drawings or otherwise as directed
by the Engineer.

801.2.2. Reinforcing steel: Reinforcing steel shall conform to the requirement of IS: 1786 unless otherwise
shown on the drawing.

801.2.3. Bolts, nuts, washers: High strength bolts shall conform to IS: 1367 whereas precision bolts, nuts,
etc., shall conform to IS: 1364.

801.2.4. Plates and supports: Plates and support sections for the sign posts shall conform to IS: 226 and IS:
2062 or any other relevant IS Specifications.

801.2.5. Aluminium: Aluminium sheets used for sign boards shall be of smooth, hard and corrosion
resistant aluminium alloy conforming to IS: 736 — Material designation 24345 or 1900.



801.2.6. Signs with a maximum side dimension not exceeding 600 mm shall not be less than 1.5 mm thick.
All others shall be at least 2 mm thick. The thickness of the sheet be related to the size of the sign and its
support and shall be such that it does not bend or deform under the prevailing wind and other loads.

801.2.7. In respect of sign sizes not covered by IRC: 67, the structural details (thickness, etc.) shall be as per
the approved drawings.

801.3. Traffic Signs Having Retro-Reflective Sheeting

801.3.1. General requirements: The retro—reflective sheeting used on the sign shall consist of the white or
coloured sheeting having a smooth outer surface which has the property of retro-reflection over its entire
surface. It shall be weather-resistant and show colour fastness. It shall be new and unused and shall show
no evidence of cracking, scaling, pitting, blistering, edge lifting or curling and shall have the negligible
shrinkage and expansion. A certificate of having tested the sheeting for these properties in an unprotected
outdoor exposure facing the sun for two years and its having passed these tests shall be obtained from a
reputed laboratory, by the manufacturer of the sheeting. The reflective sheeting shall be either of
engineering grade material with enclosed lens or of high intensity grade with encapsulated lens. The type of
the sheeting to be used would depend upon the type, functional hierarchy and importance of the road.

800.1.3.2. High intensity grade sheeting: This sheeting shall be of encapsulated lens type consisting of
spherical glass lens, elements adhered to a synthetic resin and encapsulated by a flexible, transparent
waterproof plastic having a smooth surface. The retro-reflective surface after cleaning with soap and water
and in dry condition shall have the minimum co-efficient of retro-reflection (determined in accordance with
ASTM Standard E: 810) as indicated in Table 800-1.

TABLE 800- 1. ACCEPTABLE MINIMUM COEFFICIENT OF RETRO-REFLECTION FOR
HIGH INTENSITY GRADE SHEETING

(CANDELAS PER FLUX PER SQUARE METRE)

Observation angle | Entrance angle | White | Yellow | Orange | Green/ Red | Blue
(in degrees) (in degrees)

0.2 -4 250 170 100 45 20
0.2 +30 150 100 60 25 20
0.5 -4 95 62 30 15 7.5
0.5 +30 65 45 25 10 5.0

When totally wet, the sheeting shall now show less than 90 percent of the values of retro-reflectance
indicated in Table — 800 — 1. At the end of 7 years, the sheeting shall retain at least 75 percent of its original
retro-reflectance.

801.3.3. Engineering grade sheeting: This sheeting shall be of enclosed lens type consisting of
microscopic lens elements embedded beneath the surface of a smooth, flexible, transparent, water-proof
plastic, resulting in a non-exposed lens optical reflecting system. The retro-reflective surface after cleaning
with soap and water and in dry condition shall have the minimum coefficient of retro-reflection (determined
in accordance with ASTM Standard: E-810) as indicated in Table 800-2.

TABLE 800 -2. ACCEPTABLE MINIMUM COEFFICIENT OF RETRO-REFLECTION FOR
ENGINEERING GRADE SHEETING

(CANDELAS PER LUX PER SQUARE METRE)

Observation angle Entrance @ Whit Yello Orange Green Red Blue
angle in




in degree degree e w

0.2 -4 70 50 25 9.0 145 4.0
0.2 +30 30 22 7.0 3.5 6.0 1.7
0.5 -4 30 25 13.5 4.5 7.5 2.0
0.5 +30 15 13 4.0 2.2 3.0 0.8

When totally wet, the sheeting shall not show less than 90 percent of the values, of retro-reflection
indicated in Table 800 -2. At the end of 5 years, the sheeting shall retain at least 50 percent of its original
retro-reflectance.

801.3.4. Messages / borders: The messages (legends, letters, numerals etc.) and borders shall either be
screen printed or of cut-outs. Screen printing shall be processed and finished with materials and in a manner
specified by the sheeting manufacturer. Cut-outs shall be of materials as specified by the sheeting
manufacturer and shall bonded with the sheeting in a manner specified by the manufacturer.

801.3.5. For screen-printed transparent coloured areas on white sheeting, the co-efficient of retro-reflection
shall not be less than 50 percent of the values of corresponding colour in Table 800-1 and 2, as applicable.

801.3.6. Cut-out messages and borders, wherever used, shall be made out of retro-reflective sheeting (as per
Clause 801.3.2. or 801.3.3. as applicable), except those in black which shall be of non-reflective sheeting.

801.3.7. Colour: Unless otherwise specified, the general colour scheme shall be as stipulated in IS: 5
“Colour for Ready Mixed Paints . viz.

Blue IS Colour No.166 French Blue
Red IS Colour No.537 Signal Red
Green IS Colour No.284 India Green
Orange IS Colour No.591 Deep Orange

The colours shall be durable and uniform in acceptable hue when viewed in day light or under
normal headlights at night.

801.3.8. Adhesives: The sheeting shall either have a pressure-sensitive adhesive of the aggressive —tack type
requiring no heat, solvent or other preparation for adhesion to a smooth clean surface, or a tack free adhesive
activated by heat, applied in a heat — vacuum applicator, in a manner recommended by the sheeting
manufacturer. The adhesive shall be protected by an easily removable liner (removable by peeling without
soaking in water or other solvent) and shall be suitable for the type of material of the base plate used for the
sign. The adhesive shall form a durable bond to smooth, corrosion and weather resistant surface of the base
plate such that it shall not be possible to remove the sheeting from the sign base in one piece by use of sharp
instrument. In case of pressure-sensitive adhesive sheeting, the sheeting shall be applied in accordance with
the manufacturer’s specifications. Sheeting with adhesives requiring use of solvents or other preparation for
adhesive shall be applied strictly in accordance with the manufacturer’s instructions.

801.3.9. Refurbishment: Where existing signs are specified for refurbishment, the sheeting shall have a
semi-rigid aluminium backing pre-coated with aggressive — tack type pressure sensitive adhesive. The
adhesive shall be suitable for the type of material used for the sign and should thoroughly bond with that
material.

801.3.10 Fabrication:

801.3.10.1. Surface top be reflectorised shall be effectively prepared to receive the retro-reflective sheeting.
The aluminium sheeting shall be de-greased either by acid or hot alkaline etching and all scale/dust removed
to obtain a smooth plain surface before the application of retro-reflective sheeting. If the surface is rough,



approved surface primer may be used. After cleaning, metal shall not be handled, except by suitable device
or clean canvas gloves, between all cleaning and preparation operation and application of reflective
sheeting/primer. There shall be no opportunity for metal to come in contact with grease, oil or other
contaminants prior to the application of retro-reflective sheeting.

801.3.10.2. Complete sheets of the material shall be used on the signs except where it is unavoidable; at
splices, sheeting with pressure sensitive adhesives shall be overlapped not less than 5 mm. Sheeting with
heat-activated adhesives may be spliced with an overlap not less than 5 mm or butted with a gap not
exceeding 0.75 mm. Where screen printing with transparent colours is proposed, only butt jointing shall be
used. The material shall cover the sign surface evenly and shall be free from twists, cracks and folds. Cut —
outs to produce legends and borders shall be bonded with the sheeting in the manner specified by the
manufacturer.

801.3.11. Warranty and durability: The contractor shall obtain from the manufacturer a seven-year
warranty for satisfactory field performance including stipulated retro-reflectance of the retro-reflective
sheeting of high intensity grade and a five year warranty for the adhesive sheeting of engineering grade and
submit the same to the engineer. In addition, a seven year and a five year warranty for satisfactory in-field
performance of the finished sign with retro-reflective sheeting of high intensity grade and engineering grade
respectively, inclusive of the screen printed or cut out letters/legends and their bonding to the retro-reflective
sheeting shall be obtained from the Contractor/supplier and passed on to the Engineer. The
Contractor/supplier shall also furnish a certification that the signs and materials supplied against the asigned
work meets all the stipulated requirements and carry the stipulated warranty.

Processed and applied in accordance with recommended procedures, the reflective material shall be weather
resistant and, following cleaning, shall show no appreciable discolouration, cracking, blistering or
dimensional change and shall not have less than 50 percent of the specified minimum reflective intensity
values (Table 800-1 and 800-2) when subjected to accelerated weathering for 1000 hours, using type E or
EH WeatheroMetre (AASHTO Designation M 268).

801.4. Installation

801.4.1. Sign posts, their foundations and sign mountings shall be so constructed as to hold these in a proper
and permanent position against the normal storm wind loads or displacement of vandalism. Normally, signs
with an area up to 0.9 sq. m. shall be mounted on a single post, and for greater area two or more supports
shall be provided. Sign supports may be of mild steel, reinforced concrete or galvanized iron (G. I). Post-
end(s) shall be firmly fixed to the ground by means of properly designed foundation. The work of
foundation shall conform to relevant Specifications as specified.

801.4.2. All components of signs and supports, other than the reflective portion and G. I. posts shall be
thoroughly descaled, cleaned, primed and painted with two coats of epoxy paint. Any part of mild steel (M.
S.) post below ground shall be painted with three coats of red lead paint.

801.4.3. The signs shall be fixed to the posts by welding in the case of steel posts and by bolts and washers
of suitable size in the case of reinforced concrete or G. I. posts. After the nuts have been tightened, the tails
of the bolts shall be furred over with a hammer to prevent removal.

801.5. Measurements for Payment

The measurement of standard cautionary, mandatory and information signs shall be in numbers of
different types of signs supplied and fixed, while for direction and place identification signs, these shall be
measured by area in square metres.

801.6. Rate

The contract unit rate shall be payment in full for the cost of making the road sign, including all materials,
installing it at the site and incidentals to complete the work in accordance with the Specifications

Pavment shall made on number basis




Item No.32

Providing and erecting a ""W'' metal crash barrier comprising of 3mm thick currugated sheet metal
beam rail, 70cm above Road/Ground level, fixed on ISMC series channel vertical post, 150x75x5Smm
spaced 2m center to center, 1.8m high, 1.1m below ground/road level, all steel parts and fitments to be
galavanized by hot dip process, all fittings to conform to IS:1367 and IS:1364 metal beam rail to be
fixed on the vertical post with a spacer of channel section 150x75x5mm, 330mm long complete as per
clause 810.

810. METAL BEAM CRASH BARRIERS
810.1. General

810.1.1. This work shall consist of furnishing and erection of metal beam crash barrier of dimensions and at
locations as shown on the drawing (s) or as directed by the Engineer.

810.1.2. Metal beam crash barrier shall generally be located on approaches to bridge structures, at locations
where the embankment height is more than 3 metres and at horizontal curves.

810.2. Materials

810.2.1. Metal beam rail shall be corrugated sheet steel beams of the class, type, section and thickness
indicated on the plans. Railing posts shall be made of steel of the section, weight and length as shown on
the plans. All complete steel rail elements, terminal sections, posts, bolts, nuts, hardware and other steel
fittings shall be galvanized. All elements of the railing shall be free from abrasions, rough or sharp edges
and shall not be kinked, twisted or bent.

810.2.2. Steel beam elements and terminal sections shall be galvanized (zinc coated, 0.55 kg per square
metre, minimum single spot) unless otherwise specified. The galvanizing on all other steel parts shall
conform to the relevant IS Specifications. All fittings (bolts, nuts, washers) shall conform to the IS : 1367
and IS : 1364. All galvanizing shall be done after fabrication.

810.2.3. Concrete for bedding and anchor assembly shall conform to section 1700 of these Specifications.
810.3. Construction Operations

810.3.1. The line and grade of railing shall be true to that shown on the plans. The railing shall be carefully
adjusted prior to fixing in place, to ensure proper matching at abutting joints and correct alignment and
camber throughout their length. Holes for field connections shall be drilled with the railing in place in the
structure at proper grade and alignment.

810.3.2. Unless otherwise a specified on the drawing, railing steel posts shall be given one shop coat of paint
(primer) and three coats of paint on structural steel after erection, if the sections are not galvanised. Any
part of assembly below ground shall be painted with three coats of red lead paint.

810.3.3. Splices and end connections shall be of the type and designs or shown on the plans and shall be of
such strength as to develop full design strength of the rail elements.

810.4 Installation of Posts

810.4.1. Holes shall be dug or drilled to the depth indicated on the plans or posts may be driven by approved
methods and equipment, provided these are erected in proper position and are free from distortion and
burring or any other damage.

810.4.2. All post holes that are dug or drilled shall be of such size as will permit proper setting of the posts
and allow sufficient room for back filling and tapping.

810.4.3. Holes shall be back filled with selected earth or stable materials in layers not exceeding 100 mm
thickness and each layer shall be thoroughly tamped and rammed. When back filling and tamping are
completed, the posts or anchors shall be held securely in place.

810.4.4. Post holes that are drilled in rock and holes for anchor posts shall be back filled with concrete.

810.4.5. Posts for metal beam guardrails on bridges shall be bolted to the structure as detailed on the plans.
The anchor bolts shall be set to proper location and elevation with templates and carefully checked.



810.5 Erection

810.5.1. All guardrail anchors shall be set and attachments made and placed as indicated on the plans or as
directed by the Engineer.

810.5.2. All bolts or clips used for fastening the guardrail or fittings to the posts shall be drawn up tightly.
Each bolt shall have sufficient length to extend at least 6 mm through and beyond the full nut, except where
such extensions might interfere with or endanger traffic in which case the bolts shall be cut off flush with the
nut.

810.5.3. All railings shall be erected, drawn and adjusted so that a length of 3 metre. The railing barrier
shall be erected true to line and grade.

810.6. Tolerance - The posts shall be vertical with a tolerance not exceeding 6 mm in a length of 3 metre.
The railing barrier shall be erected true to line and grade.

810.7. Measurements for Payment

810.7.1. Metal beam railing barriers will be measured by linear metre of completed length as per plans and
accepted in place. Terminals/anchors of various types shall be paid for by numbers.

810.7.2. No measurement for payment shall be made for projections or anchors beyond the end posts except
as noted above. Furnishing and placing anchor bolts and/or devices for guard rail posts on bridges shall be
considered incidental to the construction and the costs thereof shall be included in the price for other items
of construction.

810.7.3. No measurement for payment will be made for excavation or back filling performed in connection
with this construction.

810.8. Rate

The Contract unit rate shall include full compensation for furnishing

CONTRACTOR'S SIGNATURE EXECUTIVE ENGINEER
Deputy Executive Engineer Executive Engineer
Panchayat R&B Sub Dn Panchayat R&B Division

Dhranghadara Surendranagar.



- : SCHEDULE FOR TESTING OF MATERIALS :-
For ensuring quality control and workmanship Various tests prescribed below for materials shall be

taken at periodical intervals as stipulated below. The materials shall be got tested at Government
recognized Laboratory (R&B) or field Laboratory of GERI (R&B) for which 1% of the estimated amount
put to tender shall be recovered from the contractor from the RA bills and final bills and the testing charges

shall be paid to the GERI by the Government . However if the charges increase over 1%

no €xXcess

recovery shall be made from the contractor as per resolution of B & C department dated 10th May 1985
vide TNC/ 1085/ (4)/ S

Sr. Material /Item Approx. Qty. Description of tests. Frequency of test No. of reqd.
No. tests
Flneness., 1 Test/up to 50
Compressive 2 Test/50 to 100 MT
Strength, 3 Test/100 to 200 MT
1 Cement 232.70 MT Consistency 4 Test/200to 300 MT 4
setting time, 5 Test/300 to 500 MT
Chemical Analysis 6 Test/500 to 800 MT
7 Test/800 to 1300 MT
PI/ LL/ OMC / MDD
/ CBR
2 Earthwork 474 Cum Sieve Analvsi 1 test / 3000 cum 1
ieve Analysis
Elongation,
Gradation, Flakiness 1 test/upto 100cum
3 13.20 MM Agg. 6 cum | Water absorption, 3 Test /101 to 500cum 1
(WBM-1-2) Impact, Abrasion etc | STest/501to 1500cum
7Test/1501 to 5000cum
Elongation,
Gradation, Flakiness 1 test/upto 100cum
4 63mm to 45mm 43 Cum | Water absorption, 3 Test /101 to 500cum 1
Agg. (WBM-2) Impact, Abrasion etc | 2Test/501to 1500cum
7Test/1501 to 5000cum
1 test/upto 100cum
Stone dust
5 | (WMBGr.1-2) 3 Cum PI Value 3 Test /101 to 500cum 1
(BM,MSS) 5Test/501 to 1500cum
7Test/1501 to 5000cum
Elongation,
Gradation, Flakiness 1 test/upto 100cum
6 40mm to 63mm 27 Cum ,Water absorption, 3 Test /101 to 500cum 1
Size HB Impact, Abrasion etc 5Test/501 to 1500cum
7Test/1501 to 5000cum
7 Coarse Sand 322 Cum Sg:;;;?iﬁt 1test /Work 1
Elongation,
Gradation, Flakiness 1 test/upto 100cum
8 Crushed stone 47 Cum ,Water absorption, 3 Test /101 to 500cum 1
agg.40mm Impact, Abrasion etc 5Test/501 to 1500cum
7Test/1501 to 5000cum




Elongation,
Crushed Gradation, Flakiness ; }Ttest// fg{o 12%%“‘“
rushed stone Water absorption, est to cum
9 agg. 10mm 184 Cum Impact, Abrasion etc | 5Test/501to 1500cum 3
7Test/1501 to 5000cum
Elongation, 1 test/upto 100cum3
Gradation, Flakiness Test /101 to
10 Cg“Shez%ifﬁ?e 400 Cum | /Waterabsorption, | 500cumS5Test/501 to 3
g8 Impact, Abrasion etc 1500cum7Test/1501 to
5000cum
4 test /20 to 50 cum + 1
11 | C.C. cube M-100 73 Cum Comp. strength test/50cum 5
4 test /20 to 50 cum + 1
12 | C.C.cube M-150 255 Cum Comp. strength test/50cum 9
4 test /20 to 50 cum + 1
13 | CC Cube M-200 343 Cum Comp. strength test/50cum 10
14 | CCCube M-250 48 Cum | Comp.strength | *test/20t050 cum+1 4
test/50cum
Tensile strength
15 .TMT Bar 10.53 MT Yeild stress 1 test / forEach dia. 2
reinforcement .
Elongation
16 Water - - Chemical Test 1 test / sourse 1
3 Reading
Retroreflective Coefficient of Retroreflection for 10
17 Sheeting for (On site Testing with Reflectometer Make : Delta, Zehntner, Roadvista | Boards for
Signages complying to ASTM D4956) Each
Colour

The Number of tests will be as per Manual of quality control or latest Govt. G.R./Circular and it will be
considered final

The contractor shall have to pay 1%

materials and the same shall be deducted from their bills for the works.
Testing charges of GERI shall be borne by Govt. No refund be made nor extra charges over 1%

shall be recoverable from the contractor.

of the estimated cost put to tender towards all testing of

If directed by the Engineer in charge, the materials intended to be used for the work but not included
in the above schedule shall also be got tested at Government recognized Laboratory or field Laboratory.

The Numbers of tests will be as per manual of quality control or latest Govt. G.R./Circular will be

final.

Signature of Contractor

Deputy Executive Engineer
Panchayat R&B Sub Dn

Dhranghadara

Executive Engineer

Panchayat (R&B) Division

Surendranagar




