Department name

Engineering Department

Circle/Division South west Zone
IFB No/ Tender Notice No. 5/2026-27 (41)
Name of Work Grouting Work on different Roads and different

required places in Sarkhej ward of SWZ(re-invite).

Estimate contract value(INR)

Rs.998562.00

Period of Completion

12 Months (Excluding Monsoon Period)

Bidding Type Open/Limited
Bid Call(Nos) 1
Tender Currency Type | e

Tender Currency Settings

Joint venture

Applicable/Not Applicable

Rebate

Applicable/Not Applicable

Amount Details:

Bid Document Fee:

Rs.900.00

Bid Document Fee Payable to:

Municipal Commissioner, Ahmedabad

Bid Security/ EMD (INR)

Rs. 9986.00

Bid Security/ EMD In Favor of

Municipal Commissioner, Ahmedabad

Tender Dates

Bid Document Downloading Start Dates

Automatic System Generated

Bid Document Downloading End Dates

Up to D.29.06.2026 Time 18.00 Hrs

Pre Bid Meeting

Last Date & Time for Receipt of Bids

Bid Validity Period
120 Days

Remaks Submission of EMD.Tender fee and Other
Documents during office hours : On date
30.06.2026 & 16.00 hrs in the Office of Assistant
Manager (South West Zone Office, Late Shree
Tushar Deshmukh Bhavan, Nr. Shalby hospital,
Opp. karnavati Club, S.G. highway, Jodhpur,
Ahmedabad-380015

Bid Opening Date 30/06/2026 5 17;00 hrs

Other Details

Officer Inviting Bids: Assistant Manager(South West Zone)

Bid Opening Authority: Assistant Manager(South West Zone)

Address: Late Shree Tushar Deshmukh Bhavan, Nr. Shelby

hospital, Opp. karnavati Club, S.G. highway,

Contact details:
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AHMEDABAD MUNICLPAL CORPORATION
MAHANAGAR SEVA SADAN
SOUTH WEST ZONE

Clause : 1 Contractor shall not employ any child having age 5 to 15 years as it is prohibited by Child Labour Prohibition and
Regulation Act 1986. Hon'ble Supreme Court has given certain guide lines and as per the guide lines. If child labour is
employed on the site work, the contractor shall have to deposit Rs. 20,000.00 (Rupees Tw enty thousand only) in the child
labour welfare fund. If the employer refuses to deposit then action will be taken for contempt of Supreme Court Judgement
and also will be prosecuted by concerned authority. Because of the breach of any provision of child labour prohibition and
regulation Act 1986 by the Contractor & Municipal Corporation becomes liable to pay any amount then the Municipal
Corporation shall recover the said amount from the contractor.

Clause : 2 The Standing Committee has decided to deduct 1/2% amount from each running bill as per its Reso. No. 1783 Date
06--02-97, but the Municipal Corporation Board has recently decided that the actual testing charge is taken and the
remaining amount is refundable at the time of final bill (As per Muni. Board Reso. No. 123 dated 25-02-97)

Clause : 3 Contractor has to follow prevailing Labour act and has to maintain labour register acordingly,and has to follow
other govt.rules.

Clause : 4 Quantity taken in tender are tentative and may differ as per execution of work. No claim shall be entertain
regarding QUANTITIES.

* _MODIFICATION OF DOCUMENTS

Modification of specifications and correction/corrigendum in respect of the work if required will be made by A.M.C. The
same shall be placed on A.M.C website which may be downloaded by the tendrers enclosed along with the tender duly
signed. These shall form a part of tender. The tenderer shall not add or amend the text of any of the documents except in so
far as may be necessary to comply with any addendum.

* ADDENDAUM/CORRIGENDUM .

Addendum or corrigendum conveying any change or correction in respect of the work shall form the part of the contract
documents. The full consideration shall be given to such addendum or corrigendum or correction before submission tender
duly filled in by the contractor. Therefore, the contractor shall have to watch such addendum or corrigendum or correction
published by A.M.C through its website www.egovamc.com. Tenderes shall verify the number of addendum issued and
enclose the same with the tender documents,failing which the tender shall be liable for rejection and no any complaint in
respect to this shall be entertained under any circumstances.

CONTRACTOR'S SIGNATURE DY.CITY ENGINEER-1
& STAMP (South West Zone)
Mobile No.:-
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AHMEDABAD MUNICIPAL CORPORATION
ENGINEERING DEPARTMENT
GENERAL CONDITION

Contractor shall produce the relevant registration certificate of AMC / State Govt /Central Govt.
Contractor shall register the work to labour commissioner as per labour act.
Contractor shall not sub-let the work without permission of the authority

Contractor should have sufficient skilled and unskilled laborers so that he shall start work at different sites
simultaneously. Contractor's having labour force available during festivals shall only apply. Contractor
cannot stop the work due to non availability of labour force.

In case progress is delayed, contractor shall be penalized 0.10% of Tender amount per day for work
done after time limit, maximum up to 10% for remaining value of work.

Advance payment / machinery advance will not be paid.
Payment of running bill will be made as per recent A.M.C. policy in force.
No extra payment will be made due to increase of central / state Govt. Taxes.

If the work is not completed within time limit the penalty will be recovered from immediate bills of
Contractors.

. If the material i.e. MH cover C.C block etc. supplied from Municipal Corporation store then contractor shall

not claim for any extra rate for non execution of such item, partly/fully.

In the specifications, "as directed"/"Approved" shall be taken to mean, "as directed"/approved" by the
Engineer-in-charge.

Wherever a reference to any Indian Standard appears in the specifications, it shall be taken to mean as a
reference to the latest edition of the same in force on the date of agreement.

In "Mode of Measurement" in the specifications wherever a dispute arises in the absence of specific
mention of a particular point or aspect, the provisions on these particular points, or aspects in the relevant
Indian Standards shall be referred to.

All measurements and computations, unless otherwise specified, shall be carried out nearest to the
following limits:

(i) Length, width and depth (height)------- 0.01 Meter. (RMT)

(ii) Areas -----0.01 Sq. Mt. (SMT)

(iii) Cubic Contents ------ 0.01 Cu.Mt. (CMT)

The distance, which constitutes lead, shall be determined along the shortest practical route and not
necessarily the route actually taken. The decision of the Engineer-in-charge in this regard shall be taken as
final.

Where no lead is specified, it shall mean "all leads"
Lift shall be measured from plinth level.

Definite particulars covered in the items of work, through not mentioned or elucidated in it, specifications
shall be deemed to be included there in.

Reference to specifications of materials as made in the detailed specification of the items of work is in the
form of a designation containing the number of the specification of the material and prefix 'M' e.g. 'M-5'.
Approval to the samples of various materials given by the Engineer-in-charge shall not absolve the
contractor from the responsibility of replacing defective material brought on site or materials used in the
work found defective at a later date.

The contract rate of the item of work shall be for the work completed in all respects.
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32.
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No collection of materials shall be made before it is got approved from the Engineer-in-charge.

Collection of approved materials shall be done at site of work in a systematic manner. Materials shall be
stone at site of work in a systematic manner. Materials shall be stored in such a manner as to prevent
damage, deterioration or intrusion of foreign matter and to-ensure the preservation of their quality and
fitness for the work.

Materials, if and when rejected by the Engineer-in-charge, shall be immediately removed from the site of
work within 24 hours.

No materials shall be stored prior to, during and after execution shall be kept in sufficient numbers and in
good working condition on the site of the work.

All works shall be carried out in workmanlike manners per the best techniques for the particular item.

All tools, templates, machinery and equipment for correct execution of the work as well as for checking
lines, levels, alignment of the works during execution shall be kept in sufficient numbers and in good
working condition on the site of the work.

The mode, procedure and manner of execution shall be such that it does not cause damage or over loading
of the various components of the structure during execution or after completion of the structure.

All necessary safety measures and precaution (including those laid down in the various relevant Indian
Standards) shall be taken to ensure the safety of men, materials and machinery on the works as also of the
work itself.

The testing charges of all materials shall be borne by the Contractor unless recovery at one percent towards
testing charges is separately made.

The tenderer is required to check the web site for Addendum if any, before 48 hours of tender submission
date and time. The tenderer who quotes the tender without attaching the addendum will be rejected.

As per City Engineer’s circular no.-6/2011-12 Dt.24.6.2011 all terms & conditions will be applied.

Contractor has to follow Planning Department Circular No 10 Dt. 07/09/2018 strictly.

34. As per AMC’s Finance department circular no.38/ Dt.21/11/022 and approval of competent authority, rate of

all the items are taken without GST and prevailing GST will be payable.

35. All the relevant prevailing AMC circulars/ its time to time revisions are applicable for this work and all the

bidders are bound to follow the same, so the bidder must check before applying for the tender.

INSTRUCTION TO TENDERERS
TENDER VALIDITY PERIOD:

The tender shall be kept valid for acceptance for a period of One Hundred Twenty Calendar days (120) from
opening of price bids.

SECURITY DEPOSIT

Within 10 days of receipt of Acceptance from the Corporation, the successful tender shall furnish to the
Corporation Security Deposit of 5% (Five percent) of the contract price Cheque or Bank Guarantee, pay
order, or demand draft of Nationalized Banks and Schedule Banks only.

Contractor's Signature Dy.C.E.-1
& Stamp (South West Zone)
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ANNEXURE-I

A. Guarantees issued by following banks will be accepted as SD/EMD on
permanent basis.

% All nationalized Banks
B. Guarantees issued by following banks will be accepted as SD/EMD for
the period up to March- 31, 2025. The validity cut-off date in the GR is

with respect to the date of issue of Bank Guarantee irrespective of the
date of termination of Bank Guarantee.

1. Commercial Banks :-

1. A U Small Finance Bank
2. Axis Bank

3. Bandhan Bank

4, City Union Bank

5. CSB Bank

6. DBS Bank India Limited
7. DCB Bank

8. Equitas Small Finance Bank
9. Federal Bank

10. HDFC Bank

11. HSBC Bank

12. ICICI Bank

13. IDBI Bank

14. IDFC First Bank

15. Induslnd Bank

16. Jana Small Finance Bank
17. Karnataka Bank

18.  Karur Vysya Bank

19. Kotak Mahindra Bank



20. South Indian Bank
21. Tamilnadu Mercantile Bank
22,  Utkarsh Small Finance Bank

. Co-operative and Rural Banks Of Gujarat :-

1 The Ahmedabad Mercantile Co-operative Bank Limited
2 Kalupur Commerical Co-operative Bank Limited
3 Nutan nagrik Sahakari Bank Limited

4. Rajkot Nagarik Sahakari Bank Limited

5. Saraswat Co-operative Bank

6 SVC Co-operative Bank

7 The Cosmos co-opretive Bank

8 Baroda Gujarat Gramin Bank

9. Saurashtra Gramin Bank

10.  The Gujarat State Co-Operative Bank

11. The Mehsana Urban Co-operative Bank Limited
12.  The Surat District Co-operative Bank

13.  The Surat Peoples Co-operative Bank

Al AslGoto
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Sr. | Department Category Problem SLA Penalty per
No. one
Problem per
day in Rs.
1 Engineering | Water>>Engineering Inadequate water or low inflow 240 500
pressure - Eng Hours
2 Engineering | Water>>Engineering Leakage In Pipe Line - Eng 48 500
Hours
3 Engineering | Water>>Engineering Water quality-Polluted water - 24 500
Eng Hours
4 Engineering | Water>>Engineering No Water - Eng 240 500
Hours
5 Engineering | Drainage>>Engineering Drain Blockage or Choking on 48 500
TP road - Eng Hours
6 Engineering | Drainage>>Engineering Overflowing of main line and 48 1000
distribution line on road - Eng Hours
7 Engineering | Drainage>>Engineering | No Drainage Manhole cover - 24 1000
Eng Hours
8 Engineering | Drainage>>Engineering Frequent Breakdown & Blockage | 96 500
of Drain - Eng Hours

-12 -



9 Engineering | Road Pot holes on the Road 24 500
Hours
10 | Engineering | Road Patch work Relaying of a portion | 72 500
of road Hours
11 | Engineering | Road Deep Pit - Large settlement of 48 1000
road Hours
12 | Engineering | Road Removal of waste-Dust Lying on | 72 500
both side of the road after re Hours
surfacing
13 | Engineering | Footpath Footpath Repairing Required 168 500
Hours
14 | Engineering | Public Building No Water Supply In A Public 24 500
Building Hours
15 | Engineering | Public Building Public Toilets and Urinals - 360 1000
Repairing of Doors, Windows, Hours
Tiles or Sheets
16 | Engineering | Public Building Other Maintenance 168 500
Hours
17 | Engineering | Drainage>>Engineering | Contractor Had not disposed off | 48 500
the Manhole Silt Properly - Eng Hours
18 | Engineering | Drainage>>Engineering Raising the Manhole Cover & 168 500
Catch Pit Up To the Road Level - | Hours
Eng
19 | Engineering | Drainage>>Engineering Lowering the Manhole cover & 168 500
Catch pit - Eng Hours
20 | Engineering | Drainage>>Engineering Public Toilets and Urinals - 72 500
Drainage Line Blockage or Hours
Choking
21 Engineering | Drainage>>Engineering Public Toilets and Urinals - 168 500
Drainage Line Breakage Hours
22 | Engineering | Water>>Engineering Public Toilets and Urinals - Non- | 168 500
Availability of Water/Cleaning of | Hours
Water Tank/Broken Tank Cover
Addl. City Engineer
Contractor's Signature
& Stamp (South West Zone)
Mobile No
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AHMEDABAD MUNICIPAL CORPORATION

ENGINEERING DEPARTMENT
GENERAL SPECIFICATION

Time limit for the work shall be 12 Month(Excluding Monsoon Period) after the order to start the works.
Progress of work should be in proportion to time limit.

The contractor shall be remain responsible for Workmen’s compensation if any accident. The contractor shall
arrange for barricading at night and arrangement of Pagi at night to direct the traffic. He shall be responsible for
any damage to public, If any incident happen, during the execution of work. In case of dispute for unseen or
overlooked items the decision of the Dy.City Engineer shall be final. The contractor shall have to give site clean
of all rubbish during the work and at the time of completion of work and hand over the site with final finishing of
the work as directed. All the rejected materials shall be removed from site within 24 hours by contractor at this
risk and cost. Debris shall have to cart daily from site.

If any extra item crops up during the progress of work the same shall be carried out by the contractor and he
shall be paid at the rate fixed by Add.C.E. as per the rate analysis based on latest SOR or if item is not
available in SOR than based on current market rates. In case of extra item decision of Add. City Engg. shall
remain final regarding rate.

If in the interest of the Corporation it is necessary to change either any site or the design of the propose work
the contractor shall carry out the same at his quoted rates without charges any extra and the contractor will
have to carry out the works and he will be paid at the rate quoted by him. No claim for extra rate for subsequent
changes in site and design is entertained.

Octroi exemption passes shall not be given for any materials required for the work. Contractor will be fully
responsible for compliance of the various provisions under contract Act. 1970 and the Rules framed the to
under.

The tender for the work shall remain open for a period (120) days from the date of opening of the tenders for
this work and that the tenderer shall not be allowed to withdraw on modify the offer on his own during the
period. If any tenderer withdraw or makes any modifications or addition in the terms and conditions of his tender
not acceptable to the Municipal Corporation the Municipal Corporation shall without prejudice to any right or
remedy be at liberty to forfeit in full the said earnest money and black list the contractor.

If the work is not carried out within the specified time limit. from the date of order to start the work the penalty of
Rs.- ( As per Form - B1) per day of delay shall be recovered from the immediate bills payable to the contractor.
Contractor has to make his own arrangement for procurement of steel and cement.

Contractors should note the following conditions carefully:-

i) Conditional tender shall not be accepted.

i) All tenders are to be submitted in duplicate without which the tenders are liable to be rejected.

i) In case of tender downloaded from website, tender fee & EMD should be submitted in form of demand
draft or in cash.

iv) Condition of Form - B1 Standard Specification of material & code of practice will be applicable. Form B1
can be is available in website. Specification shall be as per ' R& B Dept. - Govt. of Gujarat booklets of
Building Works & and Road Works Specifications published by Gujarat Book Depot, Sector-21.
Gandhinagar.

Contractor's Signature Dy.C.E.-1
& Stamp (South West Zone)

Mobile No
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DETAILS OF BANK ACCOUT

Contractor's name

2 | Address

3 | Telephone/ mobile no.

4 | Permanent account no. (PAN no.)
5 | Name of the bank

6 | Branch name and address

7 | Account type

8 | Account no.

9 | MICR no.

10 | IFS CODE

11 | Contractor/ supplier's

signature and stamp
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FORM-B1
AHMEDABAD MUNICIPAL CORPORATION
ENGINEERING DEPARTMENT

PERCENTAGE RATE TENDER AND CONTRACT FOR WORKS ADDITIONAL INSTRUCTIONS TO PERSONS
TENDERING

1. Competency of Tendered: No contract will be awarded except to responsible bidder capable for
performing the class of work completed. Before the award of the contract, any bidder may be required
to show that he has the necessary facilities, experience, ability and financial resources to perform the
work in satisfactory manner within the time stipulated. Contractor may be required to furnish the
department with the statement as to their experience and their financial status.

2. Tenderer will be deemed to have inspected the site and to have satisfied himself as to the nature of all
works, all existing roads water - way and other means of communication and access to and from the
site of work and the building that may be required for temporary purpose in connection with the
construction, completion and maintenance fo the works and must make his own enquiries as to work
yard, sites, depot and dumps and as to the acquisition of such additional sites and areas as may be
necessary for temporary purpose for constructing, completing and maintaining the works.

3. Payment: - The tenderer must understand clearly the rates quoted are for completed works and include all
cost due to labour, scaffolding plant, supervision, service work, power, royalties and octroi etc. and include
all extras to cover the cost of night work if an when required. No claim for additional payment beyond the
prices or rates quoted will be entertained and the tender will not be entitled subsequently to make may claim
on the ground of misrepresentation or on the ground that he was supplied with information given by any
person (whether the member is the employee of Engineering Department of Corporation or not). Any failure
on his part to obtain all necessary information for the purpose of making his tender and filling the several
prices and rates therein shall not relieve him from any risks or liabilities arising out o, or consequent upon
the submission of the tender.

4. Tender Forms: - the tenderer must fill up every blank in the form of tender and in the schedule and he must
return the documents sent here with.

5. Erasures: - Persons tendering are informed that no erasures of alternations by them in the text of the
documents sent herewith will be allowed and any such erasures or alternations will be disregarded. If there
is any error in writing no over-writing should be done, the wrong words or a figure should be struck out and
the correct one written above or near it in unambiguous way, each correction should be initialed.
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1.

12.

CONTRACTORS TO PLEASE READ THIS CAREFULLY

The rate for items must be given in words and figures. Amount of each item must also be entered in columns
and the tenderer must strike out grand total of the amount.

If the tender is taken in favor of the company, a power of attorney in favour of the person who may have
signed the tender for the company must accompany the tender.

Solvency Certificate of a Bank or a Revenue Officer of an amount upto 20% of the tendered cost plus the
amount of works on hand still to be executed will have to be reduced by the Contractor.

Challan for earnest money must accompany the tender. Tenderer may pay earnest money in the form of
CROSSED Demand Draft in favour of the Municipal Commissioner of Municipal Corporation, Ahmedabad.
Earnest money in cash or by cheque shall not be accepted.

The Contractor shall have to furnish Income Tax Clearance Certificate before tender is accepted and
intimate assessment number and ward under which is assessed.

Copies of certificate as regards previous experience if any must accompany the tender.

Declaration showing all works on hand with the Contractor and the value of works that remain to be
executed in each case must accompany tender.

All pages should be initial

The Contractor should initial all corrections, erasures and over writing.

. Discrepancies and Adjustment of Errors: Any error in quantity or amount in schedule 'B' showing items of

works to be carried out shall be adjusted in accordance with the following rules :

(@) In the event of a discrepancy between description in words and figures quoted by a tenderer in the
'rates' column, the description in words shall prevail.

(b) In the event of an error occurring in the ‘amount' column of the schedule 'B' showing items of work, as a
result of wrong multiplication of the unit- rate and quantity, the units - rate shall be regarded as firm and
multiplication shall be amended on the basis of the rates.

(c) All errors in totaling in amount column and in carry forward totals shall be corrected.

(d) Any rounding off of amounts against ‘items' or 'totals' shall be ignored.

(i) It any please be noted that tender will be considered as invalid especially, if the requirements as per
instruction. No. 1 to 10 above is not complied with before submitting the tender. Also please read
carefully the face-sheet and General Rules and Directions for the guidance of Contractors of this form.

(ii) Right is reserved to reject any or all tender (s) without assigning any reason(s) thereof.

10A. The tender will be liable to be rejected out tight if the tenderer has filed in tender documents by ball pen
instead in ink.

11. In addition to the above the tender will also be liable to be rejected outright if

(i) The tenderer proposes any alternation in the works specified or in the time allowed for carrying the work
or any condition or correction made in any code or mode of schedule 'B' or specifications.

(ii) Any of the page / pages of the tender is / are removed or replaced.

(iii) The tenderer does not initial all corrections, additions or pasted slips.

(iv) He makes any erasure in the tender. And

(v) The tenderer or in the case of a firm, each partner or the person holding the power of attorney there of

does not sign or the signatures is / are not attested by a witness the tender in the space provided for the

purpose.

A certificate of registration as approved Contractor should be attached with the tender.
12A. In respect of the tenders from the Co-operative Society, a solvency, certificate of an amount equal to
20% of the amount of the work put to tender will have to be produced along with the tender or a certificate
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13.

14,

1.

16.

17.

Contract
& Stamp

regarding the borrowing capacity of the society issued by the Legal Assistant, Directorate Cottage
industries will have to be produced along with the tender.

(1) The several documents forming the contract are the essential parts of the contract a requirement
occurring in one is as binding as though occurring in all they are intended to be mutually explanatory and
complementary and to described and provide for a complete work.

(2) In the event of any discrepancy, the several documents forming the contract or in any one document the

following order or precedence should apply:

(a) Dimension and quantities: -

(i) Schedule 'B' of the tender form.

(i) Specification.

On drawing, figured, dimensions, unless obviously, incorrect will be followed in

preference to scaled dimension.

(b) Description:

(i) Schedule 'B' of the tender form.

(i) Specifications.

In case of defective description or ambiguity, the Engineer-in-Charge should issue further instructions

directing in what manner the work is to be carried out, it being understood that the best modern practice is to

be followed. The Contractor should forthwith comply with such instructions.

The Contractor should take no advantage of any apparent error or omission in drawings or specifications
and the Engineer-in-Charge shall make such corrections and interpretations as necessary to fulfill the intent
of the plants and specification.

All the materials to be used in the work may be from time to time subject to tests as per relevant |.S. as
decided by the Engineer .

The board stating the detailed specifications and details of work as per Current circular of AMC/Government
Circular No.TNC-1090-24-S, Dated 17-08-2002, should be erected as directed on the site of work by the
contractor without claiming extra for the same.

Action in case of disproportionate progress:

In case of extremely poor progress of the work or any item at any stage of work which in the opinion of the
Engineer, cannot be made good by the contractor considering his available resources, the Engineer will get
it accelerated to make up the lost time through any other agency and recover the additional cost incurred, if
any, in getting the work done from the contractor after informing him in writing about the action envisaged by
him. The action may include blacklisting of the contractor based on the works and severity and decision of
Municipal Commissioner shall be binding in this condition.

or's Signature Dy.C.E.-1
(South West Zone)

Mobile No
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Name of work: - Grouting Work on different Roads and different required places in Sarkhej ward of SWZ(re-
invite).

DECLARATION FORM

1. I/We hereby declare that I/We have visited the and fully acquainted myself / ourselves with the local
regarding materials, labour and other factors pertaining to the work before submitting this tender.

2. I/We hereby declare that I/WWe have carefully studied the conditions of contract, specification and other
tender documents of this work and agree to execute the same accordingly.

Signature of the Contractor

GENERAL RULES AND DIRECTION FOR THE GUIDANCE OF CONTRACTORS :

1. All works proposed to be executed by contract shall be notified in a form of invitation to tender pasted
on a board hung up in the Addl. City Engineer and signed by the Addl. City Engineer. This form will
state the work to be carried out, as well as the date for submitting and opening tenders and the time
allowed for carrying out the work, also the amount of earnest money to be deposited with the tender
and the amount of the security deposit to be paid by the successful tenderer and the percentage, if any,
to be ducted form bills, it will also state whether a refund of quarry fees, royalties, octroi dues and
ground-rent will he granted, copies of the specifications designs and drawings and estimated rates,
scheduled rates and any other documents required in connection with also be open for inspection by
Contractors at the office of the AddI. City Engineer during office hours. Where the works are proposed
to be executed according to the specifications recommended by a Contractor and approved by a
competent authority on behalf of the Municipal Corporation such specification with designs and
drawings shall form part of the accepted tender.

2. In the event of the tender being submitted by a firm, it must be signed on his behalf by a person holding
a power-of-attorney authorizing him to do so.

3. Receipts for payments made on account of any work, when executed by firm, shall also be signed by
all the partners, except where the Contractors are described in their tender as a firm, in which case the
receipt shall be signed in the name of the firm by one of the partners or by some other person having
authority to give effectual receipt for the firm.

4. Any person who submits a tender, shall fill up the usual printed form including the 'column' total
according to estimated quantities, stating at what rate he is willing to undertake each item of the work,
Tenders which purpose any alteration in the works specified in the said form of invitation to tender or in
the time allowed for carrying out the work or which contain any other conditions of any sort, will liable to
rejection. No single tender include more than one work, but Contractors who wish to tender for two or
more works, shall submit a separate tender for each. Tenders. shall have the name and the number of
the work (to which they refer) written outside the envelope.

5. The Addl. City Engineer or his duly authorized Assistant shall open tenders in the presence of any
intending Contractors who have submitted tenders or their representatives who may be present at the
time and he will enter the amounts of the several tenders in a comparative statement in a suitable form.
In the event of a tender being accepted, the Contractor, shall thereupon for the purpose of
identification, sign copies of the specifications and other documents mentioned in this tender in the
event of a tender being accepted the contractor, shall thereupon for the purpose of indification, sign
copies of the specifications and other documents mentioned in this tender in the event of a tender
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10.

1.

12.
13.

14.

19.

16.

17.

being rejected, the Municipal Commissioner shall authorize the officer concerned to refund the amount
of the earnest money deposited to the Contractor making the tender on his giving a receipt for the
return of the money.

The officer competent the dispose of the tenders shall have the right of rejecting all or any of the
tenders.

No receipt for any payment alleged to have been made by a Contractor in regard to any matter relating
to this tender or the contract shall be valid and binding on Municipal Corporation unless it is signed by
the Addl. City Engineer.

The memorandum of work to be tendered for any schedule of materials to the supplied by the Municipal
Corporation and their rates shall be filled in and completed by the office of the Addl. City Engineer
before the tender form is issued. If a form issued to an intending tenders has not been so filled in and
completed, he shall request the said office to have this done before he completes and delivers his
tender.

All works shall be measured not be standard measure and according to the rules and customs of the
Municipal Corporation without reference to any local custom.

Under no circumstances shall any Contractor be entitled to claim enhanced rates for any item in this
contract.

Every Contractor shall, unless exempted in writing by the Addl. City Engineer concerned, produce
along with this tender, a solvency certificate of his financial stability from the collector of the District
within which he resides or a Bank's his certificate. If he fails to produce such a certificate his tender will
not be considered.

All corrections and additions or pasted slips should be initialed.

All measurement of work will be taken according to the usual method in use in the Municipal
Corporation and as per |.S. code for general practice and no proposals to adopt alternative methods
will be accepted. The Addl. City Engineer's decision as to what is 'the usual method in use in the
Municipal Corporation' will be final.

The Contractor shall have to attach to his tender, Income-Tax Clearance certificate to be obtained from
the Income-Tax Officer.

The Contractor will have to construct a shed for a storing controlled and valuable materials issued to
him under schedule A' of the agreement at work-site having double locking arrangement. The materials
will then be taken for use in the presence of the Departmental person. No. Material will be allowed to be
removed form the site of work.

No foreign exchange will be released by the Department for the purpose of plant and machinery
required for the execution of the work contracted for.

Controlled materials (Essentially Certificate)

(i) As regards controlled materials, the Municipal Corporation will help to arrange for the permit as
far as possible and help the Contractor in securing the same. All incidental charges met with in
procuring these materials shall be borne by the Contractor himself. Though the Municipal
Corporation will help to arrange for the permit as far as possible and help the Contractor in
obtaining materials, it shall not accept any responsibility for any delay or loss on account of
delay caused to the contractor while obtaining the same.
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(ii) The contractor shall submit to. Addl. City Engineer on close of every calendar month, the
monthly returns in the prescribed forms as to the receipts and actual use of the controlled
materials during the month.

(iif) The Contractor shall permit the Addl. City Engineer or his representatives to inspect the stock
of the controlled materials stored by him at any time whenever the Addl. City Engineer or his
representative(s) so desire (s).

18. The tender for the work shall remain open for a period of (120 days) from the date of opening of the
tenders for this work and the tenderer shall not be allowed to withdraw of modify the offer on his own
during this period. If any tenderer withdraws or marks any modifications or additions in the terms and
conditions of his tender, not acceptable to the Municipal Corporation, then Municipal Corporation shall,
without prejudice to any right or remedy, be at liberty to forfeit in full the said earnest money.

19. The Contractor shall employ only such labour that shall produce a valid certificate of having been
vaccinated against small - pox within a period of last three years.

TENDER FOR WORKS.

I/'We hereby tender for the execution for the Municipal * In Figures as well in words.
Corporation of Ahmedabad (herein before and herein
after referred to as 'Corporation) of the work specified in
the under written memorandum within the time specified
in such memorandum at *

.......................................... Percent below /

above the estimated rates specified schedule 'B'
(memorandum showing item of works to be carried out)
and in accordance in all respects with the specifications,
designs, drawings and instructions in writing referred to in
this tender and in Clause 13 of the annexed conditions of
contract and agree that when materials for the work are
provided by Corporation, such materials and the rates to
be paid for them shall be as provided in schedule 'A’
hereto.

MEMORANDUM
(a)General Description Grouting Work on different (a) If several sub works are included the
Roads and different required places in Sarkhej ward should be detailed in a separate list. The
of SWZ(re-invite). amount of earnest money to be deposited

shall be in accordance with instruction no. 4
(b) Estimate Cost: Rs. 998562.00

(c) Earnest Money: 1% of the estimated amount of
tendered work. Rs.9986.00

(D) SECURITY DEPOSIT

(i) 5% of the contract value cost paid in cash if the contract value is less than Rs. 5000/-
(ii) (@) 1% of the estimated cost paid as earnest money along with the tender.
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(b) Security Deposit is equal to 5% of the sectioned tender cost in form DD or Bank Guarantee.
(iii) Bank Guarantee from a Nationalized Bank or Bank approved by the Municipal Corporation for an
amount equal to 5% of sectioned tender cost

Note — 1. All work shall be carried out as per Public Works Department Handbook and other specifications of
Ahmedabad Municipal Corporation or as directed.

Note — 2. Rates quoted include clearance of site (prior of commencement of work and at its close) in all
respects and hold good for work under all condition, site moisture weather etc

Dy.C.E.-1

Contractor's Signature
(South West Zone)

& Stamp

Mobile No
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Tender No.:-41

Tender Fee : Rs.1500.00 Date of submission : 29.06.2026 up to 18:00 hrs
Earnest Money : Rs.9986 Date of Opening : 30.06.2026; 17;00 hrs
Contractor’s Name &Address

AHMEDABAD MUNICIPAL CORPORATION

ENGINEERING DIPARTMENT

SOUTH WEST ZONE

NAME OF WORK :-Grouting Work on different Roads and different required places in
Sarkhej ward of SWZ(re-invite).

NO QTY ITEM RATE PER AMOUNT

Box cutting the read surface in all short
soil, murrum to proper slope & camber
for making a base for road work

1 493.97 | including removing the excavated stuff 127.13 Cmt 62797.98
& dispositing on the road side as
directed upto 50 mtr

Conveyance charge of earth ,lime,
murrum, building rubbish,manual

2 0.00 garbage,sludge,excavated rock ,fly
ash,aggregate of any kind etc. comp.up
to 10.0 Km. lead.

501.00 | (e) Lead from 4 to 5 km 52.42 Cu.m 26262.42

Filling available excavated earth
(excluding rock) in trenches, plinth,
sides of foundations etc. in layers not

120.24 | exceeding 20 cm. in depth consolidation | 70.54 CuM 8481.21
each deposited layer by ramming and
watering
3
Rolling of Earth work in layers with
4 200.40 | Power rollar including spreading of 11.16 cmt 2936.46

earthwork and filling in depressions wich
occurs during prosses

5 200.40 | Watering of Earth as Directed. 5.35 Cmt 1072.14

Supplying of graded hand brocken

6 200.40 | stone size of 90 mm to 127 mm at site | 983.93 Cmt 197179.57
(Rubble or Spoul)

Labour charges for spreading the spouls
127 mm thick layer good earth filling in
voids correcting the grade & camber
7 1336.00 comp. with rolling, watering, incl. 26.79 Smt 35791.44
preparing the surface by brushing for
removing all loose or dirts ect.comp.

Supply of graded machine cut black trap
stone aggregate (metal) of Sevaliya /
8 133.60 | Tima or equivalent quality metal of size 981.25 Cmt 131095.00
25 mm to 40 mm.
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1336.00

Labour work for spreading the metal 85
mm thick in single layer, incl. providing
& applying bitumen for semi grouting 2.5
kgs/sgqm. & Providing & spreading the
key black trap aggregate of good quality
on top at the rate of 0.013 cmt. per
sq.m. of size 18 mm passing in 9.5 mm
retain rolling with 10 tonne roller etc.
comp. as directed.

158.39

Smt

211609.04

10

50.10

Shupplying And Spreding Good Quality
Coarse Sand free Frome Impurities
Including Transoprtation to site and
labour cost for spreading etc. comp. as
directed

312.50

Cmt

15656.25

11

1336.00

Excavation or drassing of earth or
debris to clear the surface for tack coat
& resurfacing the road rate inc.
providing cultivator in required to clean
the existing surface etc. comp as
directed (a) loose or soft soil

5.00

Smt

6680.00

12

384.10

Labour charges for hand laying hotmix
material DBM/BC on the road surface in
line & level incl.cleaning the surface with
air compressor and if require re carting
material by JCB at necessory place of
work  alsorolling with 8 10 tonnes
vibratory roller and Dust spreading on
BC after rolling, rate also includes
recarting of Hotmix material from
place of Work/ AMC store to Location
of laying having narrow width like
chawls, poles, gamtal roads etc.
complete.

449.68

MT

172722.09

13

2605.20

Providing & applying Tack coat with
VG-30 Grade bitumen using bitumen
pressure distributor at the rate of 0.20-
0.30 kg/sgm on the existing bituminous
surface cleaned with Air Compressor
etc complete. For D.B.M. or B.C.

11.21

Smt

29204.29

14

10.02

Re-carting of Hotmix material from place
of Work / AMC store to Location of
laying havind narrow width like chawls,
poles, gamtal roads using JCB for
loading to transorting by tractor trolly
including fuel, driver etc complete as
directed.

90.00

MT

901.80
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Providing & Supplying JCB Machine on
rental basis in case of emergency
situation and break down type work &
also during unavoidable condition as per
instruction of engg. in charge, rate
includes all nece. shifting, fuel and
operating charges and stacking of
useful & non-useful materials separately
up to store. (No payment should be
allowed for non working condition of
machinery and for pipe line excavation
and laying work)

15 40.08

600.00

Hour

24048.00

Hiring charges for Tractor with Trolley,
16 16.70 | Considering 8 hrs.as Working day hours
incl.dirver

2104.09

Shift

35138.30

Supplying, labour for break down
repairing work for activities like
17 0.00 | excavation, disliting, removing debris
from trench back filling etc. comp. as
directed by Eng.in charge.

66.00 | Mazdoor at day /Night (Un Skilled)

452.00

No

29832.00

17.00 Makadam day / Night (Semi Skilled)

462.00

No

7854.00

Total Amount Rs.

998562.00

% ABOVE
or
% BELOW
(in words also)

CONTRACTOR'S SIGNATURE
& STAMP
Mobile No.:-
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AHMEDABAD MUNICIPAL CORPORATION
"South West Zone, Zonal Office", Tushar Deshmukh bhavan Ahmedabad.

Municipal Commissioner invites Percentage Rate sealed tenders from interested contractors .

1 Name of work Grouting Work on different Roads and different required places in Sarkhej
ward of SWZ(re-invite).
2 Time Limit 12 Months (Excluding Monsoon Period)
3 Eligibility Criteria Register “E1” class in PWD in Govt. R&B/CPWD/AMC or equivalent
registration with any other state Govt. or institutions.
4 Estimated Cost put to tender | Rs. 998562.00
5 Earnest Money Deposit Rs.9986.00 (Demand Draft, Pay order, Bank Guarantee (As per finanance
circular No 56) or Cheque in favour of Municipal Commissioner,
Ahmedabad) To be submitted as prescribed in 7.0 below. Demand Draft
or Bank Guarantee shall be from Nationalized Bank and valid for 120 days.
6 (A) Security Deposit: 5% of Tender Amount
(B) Retention 1. @ 2% of the value of work done will be deducted from each RA bill. It
will be released along with release of payment of Final Bill.
7 Tender fees Rs.900/-Demand Draft / Pay order in favour of Municipal Commissioner,
(Non refundable) Ahmedabad)
8 Submission of EMD and In separate sealed cover each for EMD and Tender Fees along with
Tender Fees Tender as described in the invitation of tender and submitted to Assistant
Manager (South West zone) , Ahmedabad Municipal Corporation, Late
Shree Tushar Deshmukh Bhavan, Nr. Shelby hospital, Opp. karnavati Club,
S.G. highway, Jodhpur, Ahmedabad-380015
9 Tenders issue date Tenders from the website http://amc.nprocure.com and
http://nprocure.com. shall be down loaded from
10 | Last date of receiving Dt. 29.06.2026 up to 18:00 Hrs The tenders received after this date
Tenders. and time will not be entertained under any circumstances.
11 | Date of Opening Dt.30.06.2026 at 17.00 Hrs to Assistant Manager "South west Zone
Shree Tushar Deshmukh Bhavan, Nr. Shelby hospital, Opp. karnavati Club,
S.G. highway, Jodhpur, Ahmedabad-380015
12 Mode of sending the Tender | Document shall be submitted in sealed envelope systems By RPAD/ Speed
Documents post/ Hand Delivery/ Courier in sealed covers as described in submission
of the tender.
13 Terms, Condition, & All general condition of contract of Form B1 condition of contract shall be
Specification applicable.
14 | GST el vig udlust <oz - 39, | 2A4elale YARUA sidiRad di Aldd 08l [ w.a.ut. [ digse [@Qeol il s |

dl.09-09-209.9 Yol

[Bredlor/arse/oller vldivil glRl elelR ULl 2Uddl 2w3R % Aol dl.o1-09-
2099 Ul sl Al 9, ddl dHIH =AML dAUl 8d Ul Gl ULidlHl xR
GUASA [Qewayvildidl duim 2=Adl (MAdud + Aok wd wd) GST-L
AZlslsaqt Yot GST 2dl @] uidl ¢ld i, Aexd sl Bidder 1 GST
Als13 A yasordl el Bo(ldld] eurui Avlla 22 oflfolL s3a1 284l

Conditional tenders will not be accepted. Municipal Commissioner reserves the rights to reject any or all the
tenders without assigning any reasons thereof.

Seal and Signature of the Bidder DY. City Engineer-1

(South West Zone)
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AHMEDABAD MUNICIPAL CORPORATION
Invitation for Bid (IFB)

1. The AHMEDABAD MUNICIPAL CORPORATION, (Hereinafter called “the Employer”) invites sealed
Tender document from reputed and qualified bidders for the construction of Works detailed in
the Table below:-

Sr. Name of Works Approximate value | Bid Security Completion

No. of works (Rs.) (Rs.) Period

1 Grouting Work on different Roads and Rs.998562.00 Rs.9986.00 12 Months
different required places in Sarkhej ward (Excluding
of SWZ(re-invite). Monsoon

Period)

2. Tender (a complete set of bidding document) fee shall be Rs. 900/- in the form of Demand Draft /
Pay Order from any Nationalized Bank in favor of MUNICIPAL COMMISSIONER, Ahmedabad,
payable at Ahmedabad, which shall be non refundable. The fees shall be paid at the time of
submitting the tender.

3. Interested bidders shall download the tender documents from website http://amc.nprocure.com
and http://nprocure.com. up to Dt. 29.06.2026 at 18:00 hrs tender fee as mentioned in clause 2
above shall be paid by the bidder at the time of bid submission.

4, All bids must be accompanied by Bid Security of the amount specified for the Works in the above

Table payable at Ahmedabad and drawn in favor of AHMEDABAD MUNICIPAL CORPORATION,
Ahmedabad. Bid Security will have to be in any one of the forms as specified in Clause of ITB
(Instructions to Bidders).

All Bids must be delivered to Assistant Manager "South West Zone, Zonal Office", Late Shree

Tushar Deshmukh Bhavan, Nr. Shelby hospital, Opp. karnavati Club, S.G. highway, Jodhpur,
Ahmedabad-380015.

Seal and Signature of the Bidder DY. City Engineer-1
(South West Zone)
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AHMEDABAD MUNICIPAL CORPORATION
ENGINEERING DEPARTMENT
GENERAL CONDITION

Contractor shall produce the relevant registration certificate of AMC / State Govt /Central Govt.
Contractor shall register the work to labour commissioner as per labour act.
Contractor shall not sub-let the work without permission of the authority
Contractor should have sufficient skilled and unskilled laborers so that he shall start work at different
sites simultaneously. Contractor's having labour force available during festivals shall only apply.
Contractor can not stop the work due to on availably of labour force. In case progress is delayed,
contractor shall be penalized 0.1% of Tender amount per day for work done after time limit,
maximum up to 10% for remaining work.
Bitumen rate difference will be paid as per tender conditions, if applicable.
Advance payment / machinery advance will not be paid.
Payment of running bill will be made as per recent A.M.C. policy in force.
No extra payment will be made due to increase of central / state Govt. Taxes. Exluding GST as per As
per circular no 38 Date 21.11.20220f finance department of Ahmedabad Municipal Corporation.
If the work is not completed within time limit the penalty will be recovered from immediate bills of
contractors.
If the material i.e. MH cover C.C block etc. supplied from Municipal Corporation store then
contractor shall not claim for any extra rate for non execution of such item, partly/fully.
In the specifications, "as directed"/"Approved" shall be taken to mean, "as directed"/approved" by
the Engineer-in-charge.
Wherever a reference to any Indian Standard appears in the specifications, it shall be taken to mean
as a reference to the latest edition of the same in force on the date of agreement.
In "Mode of Measurement" in the specifications wherever a dispute arises in the absence of specific
mention of a particular point or aspect, the provisions on these particular points, or aspects in the
relevant Indian Standards shall be referred to.
All measurements and computations, unless otherwise specified, shall be carried out nearest to the
following limits:
Length, width and depth (height)------- 0.01 Meter.
Areas ----- 0.01 Sq. Mt.

Cubic Contents ------ 0.01 Cu.Mt.
The distance, which constitutes lead, shall be determined along the shortest practical route and not
necessarily the route actually taken. The decision of the Engineer-in-charge in this regard shall be
taken as final.
Where no lead is specified, it shall mean "all leads"
Lift shall be measured from plinth level.
Definite particulars covered in the items of work, through not mentioned or elucidated in it,
specifications shall be deemed to be included there in.
Reference to specifications of materials as made in the detailed specification of the items of work is
in the form of a designation containing the number of the specification of the material and prefix 'M'
e.g. 'M-5".
Approval to the samples of various materials given by the Engineer-in-charge shall not absolve the
contractor from the responsibility of replacing defective material brought on site or materials used in
the work found defective at a later date.
The contract rate of the item of work shall be for the work completed in all respects.
No collection of materials shall be made before it is got approved from the Engineer-in-charge.
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Collection of approved materials shall be done at site of work in a systematic manner. Materials shall
be stone at site of work in a systematic manner. Materials shall be stored in such a manner as to
prevent damage, deterioration or intrusion of foreign matter and to-ensure the preservation of their
guality and fitness for the work.

Materials, if and when rejected by the Engineer-in-charge, shall be immediately removed from the
site of work within 24 hours.

No materials shall be stored prior to, during and after execution shall be kept in sufficient numbers
and in good working condition on the site of the work.

All works shall be carried out in workmanlike manners per the best techniques for the particular
item.

All tools, templates, machinery and equipment for correct execution of the work as well as for
checking lines, levels, alignment of the works during execution shall be kept in sufficient numbers
and in good working condition on the site of the work.

The mode, procedure and manner of execution shall be such that it does not cause damage or over
loading of the various components of the structure during execution or after completion of the
structure.

All necessary safety measures and precaution (including those laid down in the various relevant
Indian Standards) shall be taken to ensure the safety of men, materials and machinery on the works
as also of the work itself.

The testing charges of all materials shall be borne by the Contractor unless recovery at one percent
towards testing charges is separately made.

Total Station Survey of Central line marking, different utilities, trees, encroachment etc:-

The contractor have to carry out total station survey of each roads included in the tender showing
central line of the road, location of Machine holes, Catchpits, Trees, Temples, Power Distribution
Boards, Encroachments etc. before starting the work on site. Contractor shall have to submit such
survey report and drawing to AMC

INSTRUCTION TO TENDERERS
TENDER VALIDITY PERIOD:

The tender shall be kept valid for acceptance for a period of One Hundred Twenty Calendar days
(120) from opening of price bids.

SECURITY DEPOSIT

Within 10 days of receipt of Acceptance from the Corporation, the successful tender shall furnish to

the Corporation Security Deposit of 5% (five percent) of the contract price cheque or Bank
Guarantee, pay order, or demand draft of Nationalized Banks and Schedule Banks only.

CONTRACTOR'S SIGNATURE Add.CITY ENGINEER
& STAMP (South West Zone)
Mobile No.:-
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SPECIFICATIONS OF MATERIALS - CIVIL

This section gives detail specifications for mainly used materials, for other materials refer Building Specifications.

For materials relevant specification of Building Specification shall apply.

TECHNICAL SPECIFICATIONS

NAME OF THE WORK:- Grouting Work on different Roads and different required places in Sarkhej
ward of SWZ(re-invite).

12

1 Box cutting the read surface in all short soil, murrum to proper slope & camber for making a
base for road work including removing the excavated stuff & dispositing on the road side as
directed upto 50 mtr

2 Conveyance charge of earth ,lime, murrum, building rubbish,manual garbage,sludge,excavated
rock ,fly ash,aggregate of any kind etc. comp.up to 10.0 Km. lead.
(e) Lead from 4 to 5 km

3 Filling available excavated earth (excluding rock) in trenches, plinth, sides of foundations etc. in
layers not exceeding 20 cm. in depth consolidation each deposited layer by ramming and
watering

4 Rolling of Earth work in layers with power rollar including spreading of earthwork and filling in
depressions wich occurs during prosses

5 Watering of Earth as Directed.

6 Supplying of graded hand brocken stone size of 90 mm to 127 mm at site (Rubble or Spoul)

7 Labour charges for spreading the spouls 127 mm thick layer good earth filling in voids correcting
the grade & camber comp. with rolling, watering, incl. preparing the surface by brushing for
removing all loose or dirts ect.comp.

8 Supply of graded machine cut black trap stone aggregate (metal) of Sevaliya / Tima or equivalent
guality metal of size 25 mm to 40 mm.

9 Labour work for spreading the metal 85 mm thick in single layer, incl. providing & applying
bitumen for semi grouting 2.5 kgs/sgm. & Providing & spreading the key black trap aggregate of
good quality on top at the rate of 0.013 cmt. per sg.m. of size 18 mm passing in 9.5 mm retain
rolling with 10 tonne roller etc. comp. as directed.

10 Shupplying And Spreding Good Quality Coarse Sand free Frome Impurities Including
Transoprtation to site and labour cost for spreading etc. comp. as directed

11 Excavation or drassing of earth or debris to clear the surface for tack coat & resurfacing the road
rate inc. providing cultivator in required to clean the existing surface etc. comp as directed (a)
loose or soft soil

Labour charges for hand laying hotmix material DBM/BC on the road surface in line & level

incl.cleaning the surface with air compressor and if require re carting material by JCB at necessory

place of work alsorolling with 8 10 tonnes vibratory roller and Dust spreading on BC after
rolling, rate also includes recarting of Hotmix material from place of Work/ AMC store to

Location of laying having narrow width like chawls, poles, gamtal roads etc. complete.
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13 Providing & applying Tack coat with VG-30 Grade bitumen using bitumen pressure
distributor at the rate of 0.20-0.30 kg/sgm on the existing bituminous surface cleaned with Air
Compressor etc complete. For D.B.M. or B.C.

14 Re-carting of Hotmix material from place of Work / AMC store to Location of laying havind
narrow width like chawls, poles, gamtal roads using JCB for loading to transorting by tractor
trolly including fuel, driver etc complete as directed.

15 Providing & Supplying JCB Machine on rental basis in case of emergency situation and break
down type work & also during unavoidable condition as per instruction of engg. in charge, rate
includes all nece. shifting, fuel and operating charges and stacking of useful & non-useful
materials separately up to store. (No payment should be allowed for non working condition of
machinery and for pipe line excavation and laying work)

16 Hiring charges for Tractor with Trolley, Considering 8 hrs.as Working day hours incl.dirver

17 Supplying, labour for break down repairing work for activities like excavation, disliting, removing
debris from trench back filling etc. comp. as directed by Eng.in charge.

Mazdoor at day /Night (Un Skilled)

Makadam day / Night (Semi Skilled)

TECHNICAL SPECIFICATIONS :

I) Paver Block Manufacturing Facilities :

The Paver Block shall be made in factory with following minimum facilities :

1.1 Concrete Block making Machines :
The machine should be capable of producing high quality Paver Blocks by obtaining high level of
compaction by application of hydraulic compaction and also by high intensity vibration to the
moulds. The machine should have automatic control panel for uniformity in strength.

1.2 Concrete Batching & Mixing Plant : (Not essential)
The concrete Mix Design should be followed for each batch of materials. The concrete ingredient
should be mixed in concrete Batching & Mixing plant with minimum capacity of 30 cum/hour. The
plant should equipped with automatic control panel for maintaining water cement ratio from batch
to batch to obtain concrete of uniform quality and strength.
The plant should be equipped with adequate mechanism for mechanized loading of raw materials
into mixer and conveyor belt for transportation of concrete from mixer to concrete block making
machine to maintain quality of wet cement.

Curing:

The factory should have well designed curing area to ensure adequate curing of paver
blocks.

1.4 Laboratory (Desirable but not essential) :

The factory should have the following:

Compression testing machine of adequate capacity.

Other tools and equipment for testing raw materials and paver blocks.

(1). Systematic record of test results of various paver blocks manufactured in the factory.

(2). Concrete Mix Design for various grade of concrete used for making of paver blocks.

IT) SPECIFICATIONS FOR COLOURED PAVER BLOCKS :

Coloured concrete paver blocks shall be manufactured as per attached specifications using
approved colour Pigment of “BAYER” Make “BAYFERROX IRONOXIDE PIGMENTS” with
minimum colour pigment of 3% by weight of cement. The colour shade shall be “RED” as selected
by AMC before commencement of the work. White cement shall be used for colored pavers to
obtain the desired colour shade. The job also includes providing 50 mm thick sand bedding to
match the shade of the paver block.
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The colour of the paver block shall be guaranteed against fading of colour for period of 12 Months
(Excluding Monsoon Period)from the date of laying of the same at site.
All other technical specifications & Procedure for testing, laying & sampling of coloured pavers
will be as per attachment.
III) PAVERS BLOCK CHARACTERISTICS :
The concrete pavers should have perpendicularities after release from the mould and the same
should be retained until the laying.
The surface should be reasonably smooth and of anti skid and anti glare type.
The paver should have uniform chamfers to facilitate easy drainage surface run off.
The pavers should have uniform interlocking space of 2mm to 3mm to ensure compacted sand
filling after vibration on the paver S urface.
The concrete mix design should be followed for each batch of materials separately and
automatic batching plant is to be used to achieve uniformity in strength and quality.
The pavers shall be manufactured in single layer only.
Skilled labour should be employed for laying blocks to ensure line and level of laying, desired
shape of the surface and adequate compaction of the sand in the joints.
The pavers shall be of cement gray colour without any pigment & for coloured pavers refer
“specifications for coloured pavers.”
The pavers are to be skirted all round with kerbing using solid concrete blocks of size 150mm X
250mm X 380mm. The kerbing should be embedded for 100mm depth. The concrete used for
kerbing shall be cured properly for 7 days minimum.
IV) Paver Block Dimensions :
Thickness 60mm Shape Unirregular (Uniform Shape with no Hollow Or Cracks) Uni, I shape, tri
hex or directed by Dy .C.E.
Chamfer 4mm to 6mm along top edges Colour Natural cement grey colour without use of any
pigment.
For coloured pavers refer “specifications for coloured pavers”
Dimensional
Tolerance
(+/-) 2mm for length & width,(+/-) 3mm for Height (Thickness)
V) Testing of Paver Blocks :
SR.NO.* TEST SPECIFICATION Average Values (Average of Minimum Five Samples/Site)
1. Compressive Strength Min. 35 N/Sqgqmm for 60mm thick
2. Flexural Strength Minimum 4.5 N/Sqgqmm
3. Abrasion Resistance Maximum 1.5
4. Water Absorption Maximum 5.80%
5. Minimum Cement Content 380 Kg/Cum (Not Essential)
* Sampling and Testing procedure as per enclosed specifications
SAMPLING AND TESTING PROCEDURES FOR PAVER BLOCKS.
Sample Size :
INTERNAL — Average of minimum 3 samples per 5000 Blocks.
Essential — Minimum 2 Blocks per 10000 bocks..
1. Sampling For Testing
Sampling for testing of paver blocks shall be done in accordance with Appendix-A.
Compressive Strength
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Testing for compressive strength shall be undertaken in accordance with Appendix-B.
The average compressive strength of the bocks tested shall be Min. 35 N/Sqmm.
Sampling of Paver blocks.

Method of sampling :

Before laying paver blocks, each designated section comprising not more than 50000
blocks, shall be divided into ten approximately equal groups. Three blocks shall be drawn
from each group.Marking and identification :

All samples shall be clearly marked at the time of sampling in such a way that the designated
section of part thereof, and the consignment represented by the sample, are clearly defined. The
sample shall be dispatched to the approved test laboratory taking precaution to avoid damage to the
paving in transit. Protect the paving from damage and contamination until they have been tested.
The testing shall be carried as soon as possible, after the sample has been taken. As soon as
practicable after sampling. The samples shall be stored in water at 20 degree C £+ 5 degree C for 24
hours prior to testing.

The mode of measurement shall be on Smt. basis.

I HAVE ALSO GONE THROUGH TECHNICAL SPECIFICATIONS FOR THE ITEMS (AS PER
STANDARD P.W.D. TECHNICAL SPECIFICATION FOR THE ITEMS AND ALSO I HAVE THE
BOOK OF THE SAME) AND AGREE TO ABIDE BY THEM.

IN CASE OF WHERE IS NO TECHNICAL SPECIFICATION FOR THE ANY ITEMS AVAILABLE,
SPECIFICATION GIVEN BY THE ENGINEER-IN-CHARGE SHALL BE FOLLOWED AND FOR
THE SAME I AGREE TO ABIDE BY THEM.

CONTRACTOR'S SIGNATURE DY.CITY ENGINEER- 1
& STAMP (South West Zone)
Mobile No
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AHMEDABAD MUNICIPAL CORPORATION
ENGINEERING DEPARTMENT
GENERAL CONDITION

As per City Engineer’s circular no.-6/2011-12 Dt.24.6.2011 all terms & conditions
will be applied.

Seal and Signature of the Bidder DY. City Engineer-1
Date: (South West Zone)
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