BILL OF QUANTITIES

Name of work: Desilting and Jungle clearance of Khari-2 Near Village Bajarda and

Kamalpar,Ta- Dhandhuka,Dist-Ahemdabad

Ite | Description of Item(with brief Quantity Uni| Rateln
m specification and reference to book t figures
No | of specifications) (Exclu
ding
GST)

Amount

Clearing silt from canal /drain bed by
digging the same to the required bed level
and gradiant including depositing the
excavated earth regularly in spoil bank for
1 |utilising the same for preparing the bund| 28800.00000 | Cum | 146.00
after breaking clods as and where directed
for lead up to 30.0 Mt. & lift upto 3.0 as
under (Excluding weed cutting).

(d) For canal above 500 Cusecs.

4204800.00

Jungle clearance of specified category and
bushes for canal/dam work as directed with
disposing materials etc.
complete.(Excluding tree of girth above 0.5
Mt.)

c) For Heavy Dense

24.30432 HA | 30543.00

742326.85

Total Amount

4947126.85

In words Rupees Fourty Nine Lakhs Fourty Seven Thousands One Hundred Twenty

Six rupees and Eighty Five Paisa only

[/We am/are willing to carry out the work at........cccoveniunnee. % above/below percent (Should
be written in figures and words) of the estimated rate mentioned above. Amount of my /our

tender works out as under.

Estimated amount put to tender

Deduct......... % below Add......... % Above
Net Net
In words In words

Estimated amount put to tender
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Item | Deseription-ofltem- Quantity | Unit Rate Amount
(with brief ificati

e andreferenceto-bookef el el
speeifications) figures | Werds

The Contractor shall exhibit a board with detailed specification and details of work as
directed by the Engineer-In-Charge for which no extra payment shall be made.

The labour cess will be deducted as per prevailing rules i.e. 1% of the work done.

GST and Income tax TDS will be deducted at a source while making payments of bills

In all R.C.C. Items in Rate Analysis Standard Cement Consumption has been taken as per
Govt. G.R.NO.: MIS102010/17/K1 Dated:30/07/2018 as stated in S.O.R. therefore in
R.C.C. items where there is a change as per actual mix design the cost of difference of
cement consumption have been deducted from the rate of original item at the rate of
input rate mentioned in all the tender

Deputy Executive Engineer Executive Engineer
Ahmedabad Irrigation Sub Division Ahmedabad Irrigation Division
Ahmedabad Ahmedabad
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