BILL OF QUANTITIES

Name of work: Desilting and Jungle clearance of Sathal Pisavada Drain near vill.
Sathal and Pisavada, Ta. Dholka,Dist-Ahmedabad

Ite Description of Item(with brief Quantity | Unit| Rateln | Amount
m specification and reference to book figures(E
No | of specifications) xcluding

GST)

Clearing silt from canal /drain bed by
digging the same to the required bed level
and gradiant including depositing the
excavated earth regularly in spoil bank for
1 |utilising the same for preparing the bund| 28440.00 | Cum 146.00 4152240.00
after breaking clods as and where directed
for lead up to 30.0 Mt. & lift upto 3.0 as
under (Excluding weed cutting).

(d) For canal above 500 Cusecs.

Jungle clearance of specified category and
bushes for canal/dam work as directed with|

disposing materials etc.
2 complete.(Excluding tree of girth above 0.5 25.12 HA | 30543.00 767240.16
Mt.)

c) For Heavy Dense

Total Amount, 4919480.16

In words Rupees Forty Nine Lakhs Ninety Four Thousand Four Hundred Eighty
rupees and Sixteen Paisa only

[/We am/are willing to carry out the work at.......cccvueenneen. % above/below percent (Should
be written in figures and words) of the estimated rate mentioned above. Amount of my /our
tender works out as under.

Estimated amount put to tender Estimated amount put to tender
Deduct......... % below Add......... % Above

Net Net

In words In words
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(with brief ficati
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#
1

2

w

The Contractor shall exhibit a board with detailed specification and details of work as
directed by the Engineer-In-Charge for which no extra payment shall be made.

The labour cess will be deducted as per prevailing rules i.e. 1% of the work done.

GST and Income tax TDS will be deducted at a source while making payments of bills

In all R.C.C. Items in Rate Analysis Standard Cement Consumption has been taken as per
Govt. G.R.NO.: MIS102010/17 /K1 Dated:30/07 /2018 as stated in S.O.R. therefore in
R.C.C. items where there is a change as per actual mix design the cost of difference of
cement consumption have been deducted from the rate of original item at the rate of
input rate mentioned in all the tender

Deputy Executive Engineer Executive Engineer
Ahmedabad Irrigation Sub Division Ahmedabad Irrigation Division
Ahmedabad Ahmedabad

95



