
Name 

of work: 

Item 

NO.

DESCRIPTION QTY. UNIT RATE in 

Figures 

(Excluding 

GST)

AMOUNT

1
Re arranging Existing position of Partition wall of Flood

Control Room

1.1
Refixing existing aluminium partition frame at required

location including alignment, screws and another fasteners
26.125 Sq. Mt. 1400 36575

1.2
Providing and fixing additiona aluminium Partition frame if

required during rearranging of existing partition
4.420 Sq. Mt. 3500 15470

1.3
Providing & fixing wooden door shutter partly pannelled

and partly glazed including strip, hinges, towel bolt, handle

etc. complete

2.16 Sq. Mt. 28000 60480

2
Providing and Fixing Decorative wall Panelling made of Pre

laminated board/ PVC Panel including wooden framework

and finishing complete.

104.88 Sq. Mt. 4500 471960

3
Providing and fixing Gypsum sheet Board at False ceiling

including cutting and fixing complete
110.88 Sq. Mt. 5000 554400

4
Providing and fixing LVT Carpet Flooring including

adhesive and finishing complete
110.88 Sq. Mt. 1200 133056

5

Providing and fixing glass partition wallc with 10/12 mm

thick toughened glass with necessary aluminium/ SS

framwork, including fittings, rubber beading,sealant and

complete installation.

4.40 Sq. Mt. 2000 8800

6 Acrylic Name Plate of Suitable size 2.00 No. 3000 6000

7 Indoor Decorative Plants with suitable Pots 10.00 No. 1000 10000

1296741

Add………% Above

Net

In words

1

2

3

4

Deputy Executive Engineer

Ahmedabad Irrigation Sub Division

Ahmedabad

Total

BILL OF QUANTITY

Renovation and Extension of Flood Cell Room of AIPC under Ahmedabad Irrigation Sub Division, 

Ahmedabad

The Contractor shall exhibit a board with detailed specification and details of work as directed by the Engineer-In-

The labour cess will be deducted as per prevailing rules i.e. 1% of the work done.

Executive Engineer

Ahmedabad Irrigation Division

Ahmedabad 

In Words Rupees Twelve Lakhs Ninety Six Thousand Seven Hundred Forty One Only

GST and Income tax TDS will be deducted at a source while making payments of bills

In all R.C.C. Items in Rate Analysis Standard Cement Consumption has been taken as per Govt. G.R.: PRC-10/2017 

Cement Consumption/16/C Date:11/05/2017 as stated in S.O.R. therefore in R.C.C. items where there is a change as 

per actual mix design the cost of difference of cement consumption have been deducted from the rate of original item 

at the rate of input rate mentioned in all the tender.

I/We am/are willing to carry out the work at…… % above/below percent(Should be written in figures and words) of the 

Estimated amount put to tender Estimated amount put to tender

Deduct………% below

Net

In words


