Name of work :- Reconstructing of Canal Syphon Structure at Ch. 6.10 RD On

KRBMC.
Steel consumption statement
Memorandum showing items of work to be carried out

Item No. | Quantities Item of work Unit Total Amount
estimated according to
but may be estimated
more or quantities
less (Total
length)
8 671567.300|Providing and placing in position kg 671567.30

reinforcement bars including
cutting, bending welding, joints
where necessary, hooking etc.
complete as per drawing for all
lead and lifts. (A) TMT

Total 671567.30
Say 671567.00
Qtl. 6,715.67
MT 671.57
Deputy Executive Engineer Executive Engineer
K.R.B.C. Remo. Sub Division K.R.B.C.Division
Tadkeshwar. Surat

Signature of Contractor




