
Sr. No. Clause No. Page 

No.
1 - - :-

2 - - :-

3 - - :-

4 - - :-

5 IFB Point 3 4 :-

6 IFB Point 5 4 :-

7 IFB Point 4 4 :-

8 IFB Point 

Section 3 

cl. 17

4-41 :-

9 Section 1 

cl. 4.5.3 (a)

9 :-

10 Section 3 

cl. 33.1

46 :-

11 Section 3 cl. 

33.2 

46 :-

12 IFB Point 7 4 :-

13 Section 3 

cl. 21

42 :-

14 Section 3 cl. 

27.3

44 :-

15 Section 3 cl. 

27.3

44 :-

16 Section 3 cl. 

49.1

53 :-

(A)  - :- 25% 45 Days

(B) - :- 50% 90 Days

(C) - - :- 75% 135 Days

(D) - - :- 100% 180 Days

---

Milestone 3

Annual Financial Turn Over Amount Rs.

Defect Liability Period (In Months & 

Includes No. of Monsoons)

Free Maintenance Guarantee Period (For 

Road & Bridge Construction)

---

Registration/Category required. E-1 Class & Above

Site Possession Date 1
st
 Day of Work Order.

Period between Programe update (Days)

Amount to be withheld for late submission 

of programe

Milestone 2

ચેકલી�ટચેકલી�ટચેકલી�ટચેકલી�ટ ફોરફોરફોરફોર ડ�ડ�ડ�ડ�.ટ�ટ�ટ�ટ�.પીપીપીપી.
Name of work :- SR to District (R&B) Division office at Rajkot (Pro. Colour work, putty, China mosaic, Sanitary fitting work, plumbing 

work, oil paint, roller curtain and misc. civil work)  Job No. City / Raj / SR / NR / 2025-26/13 and Compound wall and paver block and misc. 

civil work) Job No. City / Raj / SR / NR / 2025-26/11 (2nd Attempted)

Time Limit (Months)

DTP amount

Tender Fee Rs. (As per GR-PRCH-102000-

IB-221 (59)-C, dated 24/1/2007) (5.0 Lakh 

To 25.0 Lakh Rs.900/-

Earnest Money Deposit (Bid Security-1% 

of DTP amount) Rs. 

2024-25

Principle Approval Date and Amount 

(Attach letter)

Administrative Approval Date and Amount 

(Attach letter)

Technical Approval Date and Amount 

(Attach letter)

SOR Year 

-

Rs. 28,50,332.07

Rs. 1500.00

Rs. 28,600.00

4 (Four) Months

Milestone :-

Milestone 1

Milestone 4



17 Section 4 

cl. 24

66 :-

(A) Section 4 

cl. 24 (i)

66 :-

(B) Section 4 

cl. 24 (ii)

66 :-

(C) Section 4 

cl. 24 (iii)

67 :-

(D) Section 4 

cl. 24 (iv)

67 :-

(E) Section 4 

cl. 24 (v)

68 :-

(F) Section 4 

cl. 24 (vi)

68 :-

(G) Section 4 

cl. 24 (vii)

69 :-

- -

18 Section 3 

cl. 58

56 :-

19 Section 7 78 :-

Sub- Dn Addnl. Assistant Engineer, Deputy Executive Engineer,

City (Bldg) Sub Division City (Bldg) Sub Division 

Rajkot. Rajkot.

Tender Clerk, Divisional Addnl. Assistant Engineer

City (R and B) Division,

Rajkot.

Executive Engineer

City (R&B) Rajkot Division

Rajkot

Rajkot.

City (R and B) Division,

             This is to certify that the contract document prepared for the work SR to District (R&B) Division office at 

Rajkot (Pro. Colour work, putty, China mosaic, Sanitary fitting work, plumbing work, oil paint, roller curtain and 

misc. civil work)  Job No. City / Raj / SR / NR / 2025-26/13 and Compound wall and paver block and misc. civil 

work) Job No. City / Raj / SR / NR / 2025-26/11 Is base on the Standard Bidding Document Procurement of Civil Works 

published by R&B Department letter No. RBD/0346/10/2023 dated 12/10/2023.

             No further modification and alteration in this standard format has been made by this office.

CERTIFICATE

Plant and Machinery Spares Pp

Other Materials, Pm

Total

Percentage Rate

17.30%

53.44%

100.00%

Rs.0.00 Lakh.

*Input index/price for each component on 28 days preceding the date of opening of technical bid shall be noted.

Divisional Account officer,

City (R and B) Division,

Rajkot.

POL, Pl

Amount to be withheld for failing to supply 

“as built” drawings

Percentage Rate Contract (up to INR 50 

Cr.) / Item Rate Contract (above INR 50 

Cr.)

Cement, Pc

Steel, Ps

Bitumen, Pb

Price Adjustment Components

Labour, Pl

1.82%

17.30%

8.26%

1.88%


