Name of work:-SR to C-108 colony at Rajkot (Pro. Drainage line, Manhole cover, Water supply line and

Ascllre 12 SLELJL

Misc. Civil works) Job No. City / Raj /SR /R /2025-26/ 09

Sr. Clause No. |Page
No. No.
1 (Principle Approval Date and - -
Amount (Attach letter)
2 |Administrative Approval Date - -
and Amount (Attach letter )
3 |Administrative Approval Amount: Rs. 12,60,034.25
4 [Technical Approval Date and - -
Amount (Attach letter)
5 |Technical Sanction Amount: Rs. 12,60,034.25
6 |Draft Tender Paper Approval Date - -
and Amount (Attach letter)
7 |Draft Tender Paper Amount: - -
8 |[S.O.R. Year - - 2024-25
9 |Tender Fee Rs. IFB Point 1 4 Rs. 900.00
(As per GR- PRCH-102000-1B- Table Col. 5
221(59)-C, dated 24/1/2007)
(5.0 Lakh To 25.0 Lakh Rs. 900/-)
10 |Earnest Money Deposit (Bid IFB Point 1 4 Rs. 12,700.00
Security-1% of DTP amount) Rs. Table Col. 4
11 |Time Limit (Months) IFB Point 1 4 3 (Three) Months
Table Col. 6
Section 3 41
cl. 17
12 |Annual Financial Turn Over Section 1 9 N.A.
Amount Rs. cl. 4.5.3(a)
13 |Defect Liability Period (In Months Section 3 46 1 Years
& Includes No. of Monsoons) cl. 33.1
14 |Free Maintenance Guarantee Section 3 46 N.A.
Period (for Road & Bridge cl. 33.2
Construction)
15 |Registration/Category required IFB Point 1 4 E-2 Class & above
Table Col. 7
16 |Site Possession Date Section 3 42 1% Day of Work Order.
cl. 21
17 |Period between Programe Section 3 44 -Days
update (Days) cl.27.3




Sr. Clause No. |Page
No. No.
18 |Amount to be withheld for late Section 3 44 Lakh
submission of Program cl. 27.3
19 |[Milestone: - Section 3 53
cl. 49.1
(A) |Milestone 1 - - 25% 30 Days
(B) |Milestone 2 - - 50% 45 Days
(C) |Milestone 3 - - 75% 60 Days
(D) |Milestone 4 - - 100% 90 Days
20 |Price Adjustment Components Section 4 66 N.A.
cl. 24
(A) |Labour, P Section 4 66 13.49%
cl. 24 (i)
(B) [Cement, P, Section 4 66 3.95%
cl. 24 (ii)
(C) |Steel, P, Section 4 67 0.00%
cl. 24 (iii)
(D) |[Bitumen, P, Section 4 67 0.00%
cl. 24 (iv)
(E) |POL, P, Section 4 68 1.61%
cl. 24 (v)
(F) [Plant and Machinery Spares P, Section 4 68 31.48%
cl. 24 (vi)
(G) |Other Materials, P,, Section 4 69 49.46%
cl. 24 (vii)
Total - - 100.00%
21 |Amount to be withheld for Section 3 56 Rs. Lakh
failing to supply ‘as built” cl. 58
drawings
22 |Percentage Rate Contract (up to INR Section 7 78
50 Cr. ) / Item Rate Contract (above Percentage Rate HtemRate+G49
INR 50 Cr.)

*Input index/price for each component on 28 days preceding the date of opening of technical bid shall be noted.

Sub-Divisional Addnl. Assistant Engineer,

Construction (R&B) Sub Division

Rajkot.

Tender Clerk,
City (R and B) Division,
Rajkot.

Rajkot.

Executive Engineer

Divisional Addnl. Assistant Engineer
City (R and B) Division,

City (R and B) Division,

Rajkot

Deputy Executive Engineer,
Construction (R&B) Sub Division

Rajkot.

Divisional Account officer,
City (R and B) Division,
Rajkot.




