SCHEDULE -B

NAME OF WORK: -

Construction Work for RCC Protection Wall From Mahesana Highway To Gam Taav at
Chanasma Nagarpalika, Chanasma (SIMMSVY UDP - 88 2024-25 Bachat )

RECAPITULATION SHEET

Sr.No. Name Of Work Amount
Construction Work for RCC Protection Wall From Mahesana
1 Highway To Gam Talav at Chanasma Nagarpalika, 1752067.45

Chanasma (SIMMSVY UDP - 88 2024-25 Bachat )

Total Amount 1752067.45

Say Amount 1752067.00

Contractor Signature Chief Officer
Chanasma Nagar palikal
Chanasma




CHANASMA NAGARPALIKA - CHANASMA

NAME OF WORK: -

Construction Work for RCC Protection Wall From Mahesana Highway To Gam Talav at Chanasma
Nagarpalika , Chanasma (SJIMMSVY UDP - 88 2024-25 Bachat )

ABSTRACT SHEET

Amount in

I.No | Quantity Description Rate Unit Rs

Clearing and grubbing road land including uprooting rank vegetation
grass bushes, shrubs, sapling and trees girth up to 300 mm removal

1 0.02 of stumps of trees cut earlier and disposal of unserviceable 28455.09 Hectare 569.10
materials (C) By mechanical means in area of light jungle

Excavation for foundation in sand, gravel, clay soft soils and murrum
etc. including shoring, strutting dewatering as necessary and

2 40.00 disposing of the excavated stuff as directed.(A) Depth upto 3.0 M. 535.45 Cu.Mt 21418.00
and lead upto 100m for 10 Cum

Boring holes 3.5 m deep in ordinary soil (for cast in situ piles) and
3 73.00 getting out the soil and disposal of the surplus excavated soil as 1561.19 Each 113966.87
directed within a lead of 50 Meter for following diameter of
nines (iii) 300 mm

Providing and laying controlled cement concrete M.200 and curing
4 19.00 complete excluding the cost of formwork and reinforcement for 3874.28 Cu.Mt 73611.32
reinforced concrete work in (A) Foundations, footings, Base of
columns and Mass cancrete

Providing and laying cement concrete 1:4:8 (1- Cement : 4- coarse
5 10.00 sand : 8- Crushed stone aggregates 40 mm nominal size) and curing 2749.06 Cu.Mt 27490.60
complete excluding cost of formwork in (A) Foundation and Plinth

Providing & laying in position controlled reinforced cement concrete
M- 200 and curing complete including cost of form work and
excluding cost of reinforcement in reinforced concret for following
grades, machined batched & machine vibrated design mix concrete
6 18.00 using graded hard (black trap) stone aggregate of 20mm nominal 5834.39 Cu.Mt 105019.02
size obtained from quarry including mechanical mixing, mechanical
vibrating, compaction, finishing, curing Completed as approved by
the Architect and Engineer-in-charge,(C) Ground beam / Plinth Beam

Providing and laying controlled cement concrete M.200 and curing
complete excluding the cost of formwork and reinforcement for 4426.28 Cu.Mt 323118.44
reinforced concrete work in (B) Walls, from top of foundation level
unto floor two level

7 73.00

Providing TMT Bar FE 500D reinforcement for R.C.C. work including
8 12820.00 |bending, binding and placing in position complete upto floor two 77.29 Kg 990857.80
level

Providing & laying weep hole in Aburtments, and returns by using
9 218.00 |A.C. pipe of 100mm including laying in proper grede and jointing the 90.83 Each 19800.94
completed as per detailed specification.

Finishing wall with weather proof exterior emulsion paint on wall
surface (two coats) to give an required shape even shade after
thoroughly brushing the surface to remove all dirt, and remains of
loose powdered materials.etc complete

10 624.00 122.14 Sq.Mt 76215.36

Total Amount| 1752067.45




