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 LETTER OF INVITATION (LOI) 

Details About Tender 

Department Name Government of Gujarat, Road and Building Department 

Circle/Division Vadodara (R&B) Circle / Bharuch (R&B) Division, Bharuch 

IFB No 02 of 2026-27 

Name of Project Appointment of Consultant for Q.A. / T.A. of Road Works  

Name of Work 

Providing Consultancy Service for Third Party Inspection & Quality 
Assurance for the work of Resurfacing and Strengthning of Ilav Sahol 
Kharach Kosamba Road (S.H.) K.M. 2/6 to 16/9 (W.S. 5/6 to 7/6 and K.M. 10/6 
to 16/9), Ta. Hansot, Dist. Bharuch (2nd Attempt). 

Estimate Contract Value Rs.8,83,548.00 

Period of Registration (in Months) 09 (Nine) Months or upto the completion of original work (whichever is later) 

Bidding Type Open 

Bid Call (Nos)  

Tender Currency Type Single Stage Two Envelop System  (Technical Bid & Price Bid) 

Tender Currency Settings Indian Rupee (INR) 

Joint Venture Not Applicable 

Rebate Not Applicable 

 Amount Details 
 

  

Bid Document Fee : Rs. 900.00 

Bid Document Fee Payable To : Executive Engineer, Bharuch (R&B) Division, Bharuch 

Bid Security/EMD (INR) : Rs.9,000.00 

Bid Security/EMD In Favour of : Executive Engineer, Bharuch (R&B) Division, Bharuch 

 Tender Dates  
 
 

Bid Document Downloading Start Date                     from 12.00 hrs. 

Bid Document Downloading End Date 08/07 /2026  upto 12.00 hrs.     

Pre Bid Meeting  

Last Date & Time for Receipt of Bids  08/07 /2026  upto 18.00 hrs.. Bharuch (R&B) Division, Bharuch 

Bid Validity Period 120 Days from date of opening of Price Bid 

Remarks DDs for tender fee and EMD to be submitted up to 15/07/2026 in Electronic format 
only through online i.e. by scanning The original DD’s & EMD / EMD exemption 
Certificate where produced should also be scanned, any documents in support of 
Tender Bid shall be submitted in Electronic Format only by Scanning, Hard Copy will 
not be accepted Separately, Offer of those shall be opened whose EMD, Tender 
Fee are submitting by scanning. 

Pre-Qualification Bid Opening Date  09/07 /2026 at 12.00 hrs.  

 
Other Details 

 
 

Officer Inviting Bids : Executive Engineer, Bharuch (R&B) Division, Bharuch 

Bid Opening Authority : Executive Engineer, Bharuch (R&B) Division, Bharuch 

Address : Near Gayatrinagar, Kanabi waga, Bharuch 

Contact Details : Phone No. 02642-261394 
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Tender Terms and Conditions 

 
 

(A) Details of Tender item: 

Sr. Name of Work 
Estimated Tender 

Value (Rs. in 
lacs) 

E.M.D.        
(in Rs.) 

Tender Fee      
(in Rs.) 

Period of Consultancy 
Services 

1. 2. 3 4 5 6 

1. 

Providing Consultancy Service 
for Third Party Inspection & 
Quality Assurance for the work of 
Resurfacing and Strengthning of 
Ilav Sahol Kharach Kosamba 
Road (S.H.) K.M. 2/6 to 16/9 (W.S. 
5/6 to 7/6 and K.M. 10/6 to 16/9), 
Ta. Hansot, Dist. Bharuch. 

8,83,548.00 9,000.00 900.00 

09 Months or upto the 
completion of original 

work (whichever is 
later) 

(B) Eligibility (if any) As per Pre-Qualification Tender Documents 

(I) Site visit (if any ) 
On Date :  
Venue : --- 

(II) Pre-bid Conference (If any) N. A. 

(iii) 
Submission of EMD. Tender fee and other 
Documents during office hours 

Submission of the Tender Fees Bid Security and Other 
Documents Demand Draft for E.M.D. & Tender fee shall be 
submitted in electronic format only through online (by scanning) 
while uploading the bid, This submission shall mean that E.M.D. & 
Tender Fee is received. Accordingly offer of those shall be opened 
whose E.M.D. & Tender Fee received electronically. However for 
the purpose of realization of demand draft, Bidder shall send the 
Demand Draft in original through R.P.A.D. so as to reach at the 
time of tender opening or send the same to Executive Engineer, 
Bharuch (R&B) Division, Bharuch, within 7 Days from the last date 
of opening i.e. up to 09/07/2026  to 15/07/2026 during office 
hour’s penaltative action for not submitting Demand Draft in 
original to E.E. by Bidder shall be initiated. Demand Draft where 
E.M.D. Exemption Certificate is submitted will not be necessary. 
However the Exemption Certificate shall have to be submitted 
electronically through online, Any documents in supporting of bid 
shall be submitted in electronic format only through online (by 
scanning etc.) & hard copy will not accepted separately. 

(iii) Other Documents 

(i) Bank solvency amounting to Rs. 1.767 lacs of 
current calendar year i.e. 2026. 

(ii) Minimum 2 years experience since it's establishment 
as an consultancy firm in executing similar nature of 
work. 

(iv) Pre-Qualification Bid Opening Date 09/07/2026 at 12.00 hrs. 

 

 Bidders can download the tender document free of cost from the website. 

 Bidders have to submit Technical bid as well as Price bid in Electronic format only on above mentioned website till 
the Date & time shown above. 

 Offers in physical form will not be accepted in any case.  
 

All bids should be digitally signed, for details regarding digital signature certificate and related training involved the below 
mentioned address should be contacted: 
 
(n) Code solutions, A Division of G.N.F.C. Limited 
301, GNFC Info tower, Bodakdev, 
Ahmedabad- 380 054 (India) 
Tel : +91 26857316 / 17 / 18  
Fax: +91 79 26857321 
E-mail: nprocure@gnvfc.net 
Other Terms & Conditions as per detailed tender documents 

mailto:nprocure@gnvfc.net
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Eligibility 

Further Details of this tender are as per under 

1.0 Particulars 

1.1 Name of work : Providing Consultancy Service for Third Party Inspection & Quality 
Assurance for the work of Resurfacing and Strengthning of Ilav Sahol Kharach Kosamba 
Road (S.H.) K.M. 2/6 to 16/9 (W.S. 5/6 to 7/6 and K.M. 10/6 to 16/9), Ta. Hansot, Dist. 
Bharuch. 

2.0 Down loading Tender Document 

2.1 Bid documents will be available on web site up to Date shown above. 

2.2 Bidders wishes to participate in this tender will have to register on the web site 

https://www.nprocure.com. 

3.0 Digital Certificate 

3.1 Bidders who wish to participate in online tenders will have to procure / should have legally valid 

Digital Certificate (Class III) as per Information Technology Act-2000 using which they can sign 

their electronic bids. Bidders can procure the same from any of the license certifying authority of 

India or can contact (n) Code Solutions – A Division of GNFC Limited, who are licensed Certifying 

Authority by Govt. of India. 

3.2 All bids should be digitally signed, for details regarding digital signature certificate and related 

training involved the below mentioned address should be contacted: 

  

 (n) Code solutions A division of GNFC 

 301, GNFC Infotower, Bodakdev, 

 Ahmedabad – 380 054 (India) 

 Tel: +91 26857816/17/18 

 Fax: +91 79 26857321 

 E-mail nprocure@anvfo.net 

 Mobile: 93270 84190, 98985 89652 

3.3 Bidders who already have a valid Digital certificate need not procure a new Digital certificate. 

4.0 Pre-Bid Conference : ------ 

5.0 Online Submission of Tech-Bid & Price-Bid 

5.1 Bidders can prepare and edit their offers number of times before the tender submission date and time. 

After tender submission date and time, bidder can not edit their submitted offer in any case. No 

written or on line request in this regard shall be granted. 

5.2 Bidder shall submit their offer i.e. Technical Bid as well as price bid in electronic format on above 

mentioned web site and date shown above after Digitally Signing the same 

5.3 Offers submitted without digitally signature will not be accepted. 

https://www.nprocure.com/
mailto:nprocure@anvfo.net
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5.4 Offers in physical form will not be accepted in any case. 

6.0 Submission of Tender Fees, Bid Security and other Documents 

 Demand Draft for E.M.D. & Tender fee shall be submitted in electronic format only through online 

(by scanning) while uploading the bid. This submission shall mean that E.M.D. & Tender Fee is 

received. Accordingly offer of those shall be opened whose E.M.D. & Tender Fee received 

electronically. However for the purpose of realization of demand draft, Bidder shall send the 

Demand Draft in original through R.P.A.D. so as to reach at the time of tender opening or send the 

same to Executive Engineer, Bharuch R&B Division, Bharuch within 7 Days from the last date of 

opening i.e. up to 09/07/2026 to 15/07/2026 during office hour’s penaltative action for not 

submitting Demand Draft in original to E.E. by Bidder shall be initiated. Demand Draft where EMD 

Exemption Certificate is submitted will not necessary. However the Exemption Certificate shall have 

to be submitted electronically through online, any documents in supporting of bid shall be submitted 

in electronic format only through online (by scanning etc.) & hard copy will not accepted separately. 

 

6.1 Tender Fee: Rs. 900/- (Rupee nine hundred only) by Demand Draft in favour of the “Executive 

Engineer, Bharuch (R&B) Division, Bharuch”, payable at Bharuch from any Nationalized / 

Scheduled Bank except Co-operative Bank. Demand Draft issued after the last date of submission of 

Bids will not be considered or accepted. 

6.2 Bid Security i.e. EMD Rs. 9,000/- (Rupees nine thousand only) in the form of DD / FDR in favour 

of “Executive Engineer, Bharuch (R&B) Division, Bharuch from any Nationalized /Scheduled Bank 

except Co-operative Bank shall be valid up to 180 Days. DD / FDR issued after the last date of 

submission of tender will not be considered as valid or accepted in any case. 

6.3 Other Documents required to be submitted through on line in Electronic format through scanning 

6.4 Bidder shall have to submit DD for Tender fee, DD / FDR against EMD in physical from so as to 

reach R&B office on Date shown above during office hours at Executive Engineer, Bharuch (R&B) 

Division, Bharuch through R.P.A.D only. Tender Fee, EMD documents received early or later than 

the time specified will not be accepted in any case and the bid of that bidder shall be considered non-

responsive. 

6.5 Bidder has to submit the documents as said in 6.4 above and no other condition in any form shall be 

considered at all, at the time of evaluation of the tender i.e. the bidder shall have to submit 

unconditional offer without differing from any of the tender condition. 

7.0 Opening of Tender 

7.1 Opening of Technical bid documents will be held on Date & time shown in the office of the 

Executive Engineer, Bharuch (R&B) Division, Near Gayatrinagar, Kanabi waga, Bharuch. 

7.2 Intending bidders or their representative who wish to remain present at R. & B. premises at the time 

of tender opening can do so. 

7.3 The offline technical evaluation of the tenders received on or before last date of submission would be 

done and results will be displayed on web site. 
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7.4 After successful completion of Technical Evaluation, price bid of only those bidders would be 

opened online who are found to be substantially responsive. 

8.0 Contacting Officer 

8.1 Further details / clarification of any required will be available from the Executive Engineer’s office, 

Bharuch (R&B) Division, Bharuch. Tel. No. (02642-261394)  

8.2 In case bidder needs any clarification / assistance or if training required for the participating in online 

tender, they can contact at following office. 

  

 (n) Code Solutions A Division of G.N.F.C. 

 301, GNFC Infotower, Bodakdev, 

 Ahmedabad – 380 054 (India) 

 Tel: +91 26857816/17/18 

 Fax: +91 79 26857321 

 e-mail: nprocure@anvfo.net 

 Mobile: 93270 84190, 98985 89652 

9.0 Specific Instruction to Applicants 

9.1 The major items relates for Providing Consultancy Service for Third Party Inspection & 
Quality Assurance for the work of Resurfacing and Strengthning of Ilav Sahol Kharach 
Kosamba Road (S.H.) K.M. 2/6 to 16/9 (W.S. 5/6 to 7/6 and K.M. 10/6 to 16/9), Ta. Hansot, 
Dist. Bharuch. 

9.2 Consultant may be pre qualified for project contract up to a limit of his pre qualified capacity. 

9.3 The Contract will be Man months rate as negotiated by Government considering the progress 

achieved of works and will be bound to all Consultants. 

9.4 The complete Request For Proposal (RFP) document complete in all respect should be submitted on 

above mentioned website on or before dated 08/07/2026 up to 18.00 hrs. There should be two 

separate offers for Technical bid and financial bid. 

9.5 The language for submission of prequalification documents along with the tender documents shall be 

English. If information is provided in another language, it shall be accompanied by a translation of 

its pertinent parts into ENGLISH. This translation will govern and be used for interpreting the 

information. 

9.6 The cost incurred by the contractor for this offer for clarification or attending discussion, conferences 

or site visits will not be reimbursed by the Employer or Engineer-in-charge. 

9.7 Applications for Technical Qualification shall be submitted in prescribed format through online. 

9.8 The blank tender form could be down loaded free of cost by the interested bidder, however the 

following documents duly certified along with application & tender fee shall have to furnish to The 

Executive Engineer, Bharuch (R&B) Division, Bharuch during scheduled date and time fixed for the 

purpose. 

9.9 The enclosed schedules should be filled in completely. 

mailto:nprocure@anvfo.net
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9.10 The Applicants shall meet the following minimum criteria. 

10.0 General Instruction 

10.1 The fees for on line tender document will not be refunded under any circumstances. 

10.2 EMD in the form specified in tender document only shall be accepted. 

10.3 Tenders without Tender Document Fees, Earnest Money Deposit (E.M.D.) and Solvency Certificate 

and which do not fulfill all or any of the condition or submitted incomplete in any respect will be 

rejected. 

10.4 Conditional Bid shall not be accepted. 

10.5 The tender notice shall form a part of RFP document. 

10.6 The Consultants are advised to read carefully the “Instruction for the Consultants” and “Eligibility 

Criteria” contained in the RFP documents. 

10.7 The Internet site address for E-Tender is https://www.nprocure.com/ and that of corporate web site is 

https://www.nprocure.com/ 

10.8 Free training camp for bidders will be organized on every Saturday between 1.00 to 5.00 P.M. at (n) 

Code solutions, A division of G.N.F.C., 301, GNFC Info tower, Bodakdev, Ahmedabad – 380 054 

(India). Bidders are requested to take benefit of the same. 

10.9 The R. & B. reserves the rights to reject any or all tenders without assigning and reason thereof. 

10.10 Not more than one tender shall be submitted by a contractor / consultant or by a firm of contractor 

/ consultant. No two concern in which an individual is interested as a proprietor and / or a partner, 

shall tender for the consultancy. If they do so all such tenders shall be liable to be rejected. 

 

 

 

 

 

   

Deputy Executive Engineer 

Ank (R&B) Sub Division 

Ankleshwar 

Executive Engineer 

Bharuch (R&B) Division, 

Bharuch  

    

    
 
 

https://www.nprocure.com/
https://www.nprocure.com/
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SECTION - 1 

INFORMATION TO CONSULTANTS 

 

1.1 The Client named in the “Data Sheet” will select a firm in accordance with the method of selection 

indicated in “Data Sheet”. 

1.2 The consultants are invited to submit a Technical Proposal and a Financial Proposal. As 

specified in the Data Sheet (the Proposal) for consulting service required for the Assignment name 

in the Data Sheet. The Proposal will be the basis for contract negotiations and ultimately for a 

signed contract with the selected firm. 

1.3 The Assignment shall be implemented in accordance with the phasing or otherwise as indicated in 

the Data Sheet. When the Assignment includes several phases, the performance of the consultant 

under each phase must be to the Client’s satisfaction before work begins on the next phase. 

1.4 The Consultants must familiarize themselves with local conditions and take them into account in 

preparing their proposal. To obtain first-hand information on the Assignment and on the local 

conditions, consultants are encouraged to pay a visit to the Client before submitting a Proposal.  

1.5 The Client will provide the inputs specified in the Data Sheet, assist the firm in obtaining licenses 

and permits needed to carry out the services, and make available relevant project data and reports. 

1.6 Please note that (i) the costs of preparing the proposal and of negotiating the contract, including a 

visit to the Client, are not reimbursable as a direct cost of the Assignment; and (ii) the Client is not 

bound to accept any of the proposal submitted. 

1.7 Government policy requires that consultants provide professional objective, and impartial advice 

and at all times hold the Client’s interests paramount, without any consideration for future work, 

and strictly avoid conflicts with other assignments or their own corporate interests. Consultants 

shall not be hired for any assignment that would be in conflict with their prior or current 

obligations to other Clients, or that may place them in a position of not being able to carry out the 

assignment in the best interest of the Client. 

 

2.  CLARIFICATION AND AMENDMENT OF LETTER OF INVITATION 

 

2.1 Consultants may request a clarification of any of the technical and price bid documents up to the 

number of days indicated in the Data Sheet before the Proposal submission date. Any request for 

clarification must be sent in writing by paper mail, cable, telex, facsimile or electronic mail to the 

Client’s address indicated in the Data Sheet. The Client will respond by cable, telex, facsimile, or 

electronic mail to such requests and will send copies of the response (including an explanation of 

the query but without identifying the sources of inquiry) to all invited consultants who intend to 

submit Proposals. 

2.2 At any time before the submission of Proposal, the Client may for any reason, whether at its own 

initiative or in response to a clarification requested by an invited firm, modify the technical and 

price bid documents by amendment. Any amendment shall be issued in writing through addenda, 
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Addenda shall be sent by mail, cable, telex, facsimile, or electronic mail to all invited consultants 

and will be binding on them. The Client may at its discretion extend the deadline for the 

submission of Proposal. 

 

3. PREPARATION OF PROPOSAL 

 

3.1 Consultants are requested to submit a Proposal (Para 1.2) written in the language(s) specified in 

the Data Sheet. 

 

Technical Proposal 

3.2 In preparing the Technical Proposal, Consultants are expected to examine the documents 

comprising this technical and price bid documents in detail. Material deficiencies in providing the 

information requested may result in rejection of a proposal. 

3.3 While preparing the Technical Proposal, Consultants must give particular attention to the 

following : 

(i) DELETED 

(ii) For assignments on a staff-time (person months) basis, the estimated number of key professional 

person-months is given in the Data Sheet. The proposal shall, however be based on the number of 

key professional staff-months estimated by the firm. 

 

(iii) It is desirable that the majorities of the key professional staff proposed be permanent 

employees of the firm or have an extended and stable working relation (preferably more than 

12 months) with it. 

(iv) Proposed key professional staff must have a minimum experience indicated in the Data Sheet, 

preferably working under conditions similar to those prevailing in the country of the 

Assignment.  

(v) Alternative key professional staff shall not be proposed, and only one curriculum vitae (CV) 

may be submitted for each position. 

(vi) Reports to be issued by the consultants as part of this assignment must be in the language(s) 

specified in the Data Sheet. It is desirable that the firm’s personnel have a working knowledge 

of the client’s national language. 

(vii) The CVs have been recently signed and dated in blue ink by the respective Personnel and 

countersigned by the Applicant. Photocopy or unsigned / countersigned CVs shall be rejected; 

(viii) The CVs shall contain an undertaking from the respective Key Personnel about his/her 

availability for the duration specified in the RFP; 

(ix) Professional Personnel proposed have good working knowledge of English language; 

(x) Key Personnel would be available for the period indicated in the TOR. 
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(xi) No Key Personnel should have attained the age of 75 (seventy five) years at the time of 

submitting the proposal; and 

(xii) Failure to comply with the requirements spelt out in this Clause 2.14 shall make the Proposal 

liable to be rejected. 

(xiii) If an individual Key Personnel makes a false averment regarding his qualification, experience 

or other particulars, or his commitment regarding availability for the Project is not fulfilled at 

any stage after signing of the Agreement, he shall be liable to be debarred for any future 

assignment of the Authority for a period of 5 (five) years. The award of this Consultancy to the 

Applicant may also be liable to cancellation in such an event. 

3.4 The Technical Proposal should provide the following information using the attached Standard 

Forms (Section 3) : 

(i) A brief description of the firm’s organization and an outline of recent experience on 

assignment (Section 3B) of a similar nature. For each assignment, the outline should indicate, 

inter alias, the profile and names of the staff provided, duration of the assignment, contract 

amount, and firm’s involvement. 

(ii) Any comments suggestions on the Terms and Reference and on the data, a list of services, and 

facilities to be provided by the client (Section 3 C). 

(iii) A description of the methodology and work plan for performing the assignment (Section 3D). 

(iv) The list of the proposed staff team by specialty, the tasks that would be assigned to each staff 

team member, and their timing (Section 3E). 

(v) CVs recently signed by the proposed key professional staff and the authorized 

representative submitting the proposal (Section 3F). Key information should include 

number of years working for the firm/entity, and degree of responsibility held in various 

assignments during the last ten (10) years. 

(vi) Estimates of the total staff effort (professional and support staff; staff time) to be provided to 

carry out the Assignment, supported by bar chart diagrams showing  the time proposed for 

each key professional staff team member. (Section 3E and 3G & 3H). 

(vii) A detailed description of the proposed methodology, staffing, and monitoring of training, if the 

Data Sheet specifies training as a major component of the assignment. 

(viii) Any additional information requested in the Data sheet (3I & separate sheet)  

 

3.5 The Technical Proposal shall not include any financial information. 
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Financial Proposal 

3.6 In preparing the financial proposal, consultants are expected to take into account the requirements 

and conditions of the technical and price bid documents. The Financial Proposal should follow 

standard Forms given in priced bid. It lists all costs associated with the Assignment, including (a) 

remuneration for staff (local in the field and at headquarters), and (b) other facilities such as 

subsistence (per diem, housing), transportation (international and local, for mobilization and 

demobilization), services and equipment (vehicles, office equipment, furniture, and supplies), 

office rent, insurance, printing of documents, surveys; and training, if it is a major component of 

the assignment. If appropriate, these costs should be broken down by activity and if appropriate 

into local expenditures. 

3.7 The financial proposal should clearly identify, as a separate amount, the local taxes (including 

social security), duties, fees, levies, and other charges imposed under the applicable law, on the 

consultants, the sub-consultants, and their personnel (other than nationals or permanent residents 

of the government’s country); unless the Data Sheet specifies otherwise. 

3.8 Consultant may express the price of their services in the currency of Indian Rupees.  

3.9 Commissions and gratuities, if any, paid or to be paid by consultants and related to the 

Assignment will be listed in the Financial Proposal submission form. 

3.10 The Data sheet indicates how long the proposals must remain valid after the submission date. 

During this period, the consultant is expected to keep available the key professional staff proposed 

for the assignment. The Client will make its best effort to complete negotiations within this period. 

If the Client wishes to extend the validity period of the proposals, the consultants who do not 

agree have the right not to extend the validity of their proposal. 

 

4. SUBMISSION, RECEIPT AND OPENING OF PROPOSALS 

 

4.1 The original proposal (Technical Proposal and if required financial Proposal; see para 1.2) shall be 

prepared & submitted to Executive Engineer, Bharuch (R&B) Division, Bharuch by online only. 

4.2 The Completed technical and financial Proposal must be reached at the submission address on or 

before the time and date stated in the Data sheet. Any Proposal received after the closing time for 

submission of proposal shall not or accept through internet, for which client is not responsible. 

4.3 After the deadline for submission of proposals the technical Proposal shall be opened immediately 

by the evaluation committee. The Financial proposal shall remain unopened and until all 

submitted proposals are opened publicly & evaluated.  

 



Page No. 14 

5. PROPOSAL EVALUATION 

 

General  

5.1 From the time the bids are opened and till the contract is awarded, if any consultant wishes to 

contact the client on any matter related to its proposal, it should do so in writing at the address 

indicated in the Data Sheet. Any effort by the firm to influence the Client in the client’s proposal 

evolution, proposal comparison or contract award decisions may result in the rejection of the 

consultant’s proposal.  

5.2 Evaluator’s Technical Proposals shall have no access to the financial Proposal until the technical 

evolution.  

 

EVALUATION OF TECHNICAL PROPOSAL 

 

5.3 The evaluation committee appointed by the client as whole, and each of its members individually. 

Evaluates the proposals on the basis of their responsiveness to the terms of reference, applying the 

evaluation criteria, sub criteria (typically not more than three per criteria) and point system 

specified in the Data Sheet. Each responsive proposal will be given a technical score (St) A 

proposal shall be rejected at this stage if it does not respond to important aspects of the terms of 

reference or if it fails to achieve the minimum technical score indicated in the Data Sheet. 

5.4 Evaluation of Financial Proposal 

5.4.1 In the second stage, the financial evaluation will be carried out as per this Clause 5.4. Bids of 

those bidders who qualifies in the technical score shall be opened. 

5.4.2 For financial evaluation, the total cost indicated in the Financial Proposal, excluding Additional 

Costs, will be considered. Additional Costs shall include items specified as such in Form-4A. 

5.4.3 The Authority will determine whether the Financial Proposals are complete, unqualified and 

unconditional. The cost indicated in the Financial Proposal shall be deemed as final and reflecting 

the total cost of services. Omissions, if any, in costing any item shall not entitle the firm to be 

compensated and the liability to fulfil its obligations as per the TOR within the total quoted price 

shall be that of the Consultant. The lowest Financial Proposal (FM) will be considered as a lowest 

bidder. 

6. NEGOTIATIONS  

 

6.1 Negotiations will be held at the address indicated in the Data Sheet. The aim is to reach agreement 

on all points and sign a contract. 

6.2 Negotiation will include a discussion of the technical proposal, the proposal methodology (work 

plan), staffing and any suggestions made by the firm to improve the Terms of Reference. The 

Client and firm will then work out final Terms of Reference, staffing, and bar charts indicating 
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activities, staff period in the field and in the home office, staff-months, logistics and reporting. The 

agreed work plan and final Terms of Reference will then be incorporated in the “Description of 

Services” and form part of the contract, special attention will be paid to getting the most of the 

firm can offer within the available budget and to clearly defining the inputs required from the 

client to ensure satisfactory implementations of the Assignment. 

6.3 The financial negotiations will include a clarification (if any) of the firm’s tax liability in the 

Client’s country and the manner in which it will be reflected in the contract; and will reflect the 

agreed technical modifications in the cost of the services. Unless there are exceptional reasons, the 

financial negotiations will involve neither the remuneration rates for staff (no breakdown of fees) 

nor other proposed unit rates. 

6.4 Having selected the firm on the basis of among other things, an evaluation of proposed key 

professional staff the client expects to negotiate a contract on the basis of the experts named in the 

Proposal. Before contract negotiations, the Client will require assurances that the experts will be 

actually available. The client will not consider substitutions during contract negotiations unless 

both parties agree that undue delay in the selection process makes such substitution unavoidable or 

that such changes are critical to meet the objectives of the assignment. If this is not the case and if 

it is established that key staff was offered in the proposal without confirming their availability, the 

firm may be disqualified. 

6.5 The negotiations will conclude with a review of the draft from the contract. To complete 

negotiations the Client and the firm will initial the agreed contract. If negotiations fail. The client 

will invite the firm whose proposal received the second highest score to negotiate a contract. 

 

Termination of contract 

6.6 If the services of the consultant were found unsatisfactory by the Authority (Executive Engineer) 

at any time of contract, the Authority (Executive Engineer) has right to terminate the contract 

without assigning any reason and any claim from the consultant shall not be entertained. 
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7. Substitution of Key Personnel 

7.1  The Authority will not normally consider any request of the Selected Applicant for substitution of 

Key Personnel as the ranking of the Applicant is based on the evaluation of Key Personnel and 

any change therein may upset the ranking. Substitution will, however, be permitted if the Key 

Personnel is not available for reasons of any incapacity or due to health, subject to equally or 

better qualified and experienced personnel being provided to the satisfaction of the Authority. 

7.2  The Authority expects all the Key Personnel to be available during implementation of the 

Agreement. The Authority will not consider substitution of Key Personnel except for reasons of 

any incapacity or due to health. Such substitution shall ordinarily be limited to one Key Personnel 

subject to equally or better qualified and experienced personnel being provided to the satisfaction 

of the Authority. As a condition to such substitution, a sum equal to 20% (twenty per cent) of the 

remuneration specified for the original Key Personnel shall be deducted from the payments due to 

the Consultant. In the case of a second substitution hereunder, such deduction shall be 50% (fifty 

per cent) of the remuneration specified for the original Key Personnel. Any further substitution 

may lead to disqualification of the Applicant or termination of the Agreement. 

7.3  Substitution of the Team Leader will not normally be considered and may lead to disqualification 

of the Applicant or termination of the Agreement. 

 

8. AWARD OF CONTRACT 

 

8.1 The contract will be awarded following negotiations. After negotiations are completed, the client 

will promptly notify other consultants on the shortlist that they were unsuccessful and the financial 

proposals of the consultants who did not pass the technical evaluation (para 5.3) will not be 

opened. 

8.2 The firm is expected to commence the Assignment on the date and at the location specified in the 

Data Sheet. 

 

9. CONFIDENTIALITY 

 

9.1 Information relating to evaluation of proposal and recommendations concerning awards shall not 

be disclosed to consultants who submitted the proposals or to other persons not officially 

concerned with the process, until the winning firm has been notified that it has been awarded the 

contract. 
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SECTION - 2 

DATA SHEET 
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SECTION - 2 

DATA SHEET 

 Information of consultants  

Clause  

Reference  

1.1 The name of the Client is :-   Roads & Building Department, Govt. of Gujarat, India 

Quality and Cost – Based Selection (QCBS) System 

1.2 A Technical and Price Bid Proposal are requested  : Yes  

The name, objectives and description of the Assignment are: Providing Consultancy Service for 

Third Party Inspection & Quality Assurance for the work of Resurfacing and Strengthning 

of Ilav Sahol Kharach Kosamba Road (S.H.) K.M. 2/6 to 16/9 (W.S. 5/6 to 7/6 and K.M. 10/6 

to 16/9), Ta. Hansot, Dist. Bharuch. 

3.1 Proposals should be submitted in the following language(s) : English  

3.3 (i) Short listed firm/entity may associate with other short listed firm: No 

(ii) The estimated number of key professional person months required for the assignments is - 

09 Months (ref. para 3 TOR) or upto the completion of original work (whichever is 

later). 

(iv) The minimum required experience of proposed key professional staff is as per para 3.02 of 

TOR 

(v) The estimated man months for support staff:  As required (ref para 3.01 of TOR) 

The consultants should submit the proposal as per the broad indicative requirements of the staff 

indicated herein. 

(vi) Reports: (ref para 7.0 of TOR) which are parts of the assignment must be written in the 

following language: English. 

3.4 (vii) Training is an important feature of this assignment: No 

(viii) Additional information in the Technical Proposal includes : As per the TOR 

3.7 Taxes – Consultants are requested to consult tax consultants for details & it will be solely 

consultant's responsibility. 

3.8 The consultants to state local costs in Indian rupees. 

3.10 Proposal must remain valid 120 days after the submission date. 

4. Consultants must submit their proposal online up to Date 09/07/2026 up to 18=00 hrs.: 

  

  Tenders will be open at on the prescribed date in the office of the Executive Engineer, 

Bharuch (R&B) Division, Near Gayatrinagar, Kanabi waga, Bharuch. Tel. No. (02642) 261394, 

rnb_bharuch@yahoo.co.in 

E-mail I.D. : rnb_bharuch@yahoo.co.in.
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The consultants submission must bear the following additional information: Detailed address of 

firm, Ph. No, on the net should also include facsimile : 

Proposal for consultancy of Third Party Inspection & Quality Assurance as per IRC / 

MORTH guidelines and submission of report with cost effective measures and its estimate of 

Providing Consultancy Service for Third Party Inspection & Quality Assurance for the 

work of Resurfacing and Strengthning of Ilav Sahol Kharach Kosamba Road (S.H.) K.M. 2/6 

to 16/9 (W.S. 5/6 to 7/6 and K.M. 10/6 to 16/9), Ta. Hansot, Dist. Bharuch. 

4. Proposal must be submitted not later than the following date and time : as stated in technical Bid / 

letter of invitation. 

5. The number of points to be given under each of the evaluation criteria are : 

            Points 

 (i) Specific experience of the consultants related to the Assignment  15 

 Experience in similar nature and size of projects (only completed projects 

shall be considered necessary supporting document need to be enclosed) 06  

 Experience in similar regions       06 

 Other factors like performance, capability & past history   03 

 

(ii) Adequacy of the proposed work plan and methodology in    10 

 Responding to the TOR        

 Project Appreciation        02 

 Quality of Methodology        04 

 Work program & Organization of staff      04  

 

(iii) Qualifications and competence of the key professional staff for   75 

 the Assignment         

 Team Leader & Highway Engineer      25 

 Construction / Bridge Engineer       20  

 Assistant Resident Engineer       15 

 Laboratory Assistant        15 

Total Points:      100 

 

 The number of points to be given for qualifications and competence of the key professional staff 

(ref. 3 above) for the Assignment are:  
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Sr. No. Points Details 

Marks for  

Team Leader 

& Highway 

Engineer 

Marks for 

Construction / 

Bridge 

Engineer 

Marks for 

Site 

Assistant 

Resident 

Engineer 

Marks for 

Laboratory 

Assistant 

1 
General 

Qualifications 
  

 
 

(a) Education 10 7 5 5 

(b) Position 5 5 5 5 

2 Adequacy for Project     

(a) 
Total Experience of 

Highway Projects 
5 5 3 3 

(b) 
Relevant field (TA/QA 

job) of expertise 
5 3 2 2 

 TOTAL 25 20 15 15 

 

The minimum technical score required to pass is :  75 Points 

 

5.7 Bids of those bidders who qualifies in the technical score shall be opened and the lowest financial 

bidders shall be considered for the award of work. 

7.2 The Assignment is expected to commence in the month of _____________ at Gujarat, India.  
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SECTION – 3 

TECHNICAL PROPOSAL 
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SECTION 3 : 

TECHNICAL PROPOSAL – STANDARD FORMS 
 

 

 

 3A Technical Proposal Submission form 

 3B Firm’s Reference  

 3C Comments and suggestions on the Terms of Reference and on data services, and 

facilities to be provided by the Client 

 3D Description of the methodology and work plan for performing the assignment 

 3E Team composition and task assignments 

 3F Format of curriculum Vitae of proposed key professional staff 

 3G Time schedule for professional personnel 

 3H Activity (work) schedule 
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3A TECHNICAL PROPOSAL SUBMISSION FORM 

 
 
[LOCATION DATE] 

FROM: (NAME OF FIRM)        TO : [NAME AND ADDRESS OF CLIENT] 

 

 

 

Ladies / Gentlemen: 

 

Subject:  Providing Consultancy Service for Third Party Inspection & Quality Assurance for 

the work of Resurfacing and Strengthning of Ilav Sahol Kharach Kosamba Road 

(S.H.) K.M. 2/6 to 16/9 (W.S. 5/6 to 7/6 and K.M. 10/6 to 16/9), Ta. Hansot, Dist. 

Bharuch. 

 

Technical Proposal 

 

 We, the undersigned, offer to provide the consulting services for the above in accordance 

with your Request for Proposal dated (Date) and our attained proposal. The Proposal which, we 

are hereby submitting, includes a Technical Proposal and a Financial Proposal. If selected to 

implement the services during the validity period of (period), we undertake to negotiate the 

contract on the basis of the proposed staff. Our proposal is binding upon us and subject to the 

modifications resulting from contract negotiations. 

 We understand you are not bound to accept any Proposal you receive. 

 We remain. 

 

 

         Your sincerely, 

 

 

Authorized Signature 

Name and Title of Signatory 

Name of firm 

Address 
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3 B. FIRM’S REFERENCES 

 
Relevant Services Carried Out in the Last Five Years 

That Best Illustrate Qualifications  

 
Using the format below provide information on each reference assignment for which your 

firm either individual as a corporate entity or as one of the major with association was 

legally contracted by the Client stated below … 

 

Assignment Name  Country  

Location within country Key professional staff provided by your 

Firm/entity. 

Name of Client : No. of Staff : 

No. of man-months : 

Address : 

 

 

 

No. of support staff : 

No. of man-months : 

Start Date (Month/Year): Completion date : 

(Month/Year) : 

Approx, Value of services (in Rupees in 

Lacs):  

Name of Associated consultants if any : No. of Months of key professional staff, 

provided by Associated Consultants : 

 

Name & qualification of senior staff ( Project Director/ Coordinator, Team Leader) involved and 

functions performed :  

 

Narrative description of Project : 

 

Description of Actual Services Provided by your Staff : 

 
 

Firm’s Name & authorized signature : _____________________ 

 

 

 

Note : Support document in reference to above data shall be provided. 
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Summary Sheet for form - 3B 

 

 

Sr. 
No. 

Criteria 
Nos. of Projects in 

last five year 

1 
Experience in similar nature and 
size of projects (Total) 

 

2 Experience in similar region (out of above)  
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3C. COMMENTS AND SUGGESTIONS OF CONSULTANTS ON THE TERMS OF 

REFERENCE AND ON DATA, SERVICES, AND FACILITIES TO BE PROVIDED BY 

THE CLIENT. 

 

On the Terms of Reference : 

 

1. 

 

2. 

 

3. 

 

4. 

 

5. 

 

 

On the data, services, and facilities to be provided by the Client  

 

1. 

 

2. 

 

3. 

 

4. 

 

5. 

 

 

 

Consulting Firm’s Name  

 

 

3D. DESCRIPTION OF THE METHODOLOGY AND WORK PLAN FOR PERFORMING 

THE ASSIGNMENT 
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3E. TEAM COMPOSITION AND TASK ASSIGNMENTS 

 

 

1. Technical / Key Staff 

 

Sr. No. Name Position Task 

 

1. 

2. 

3. 

4. 

5. 

6. 

   

 

 

2. Support Staff 

 

Sr. No. Name Position Task 

 

1. 

2. 

3. 

4. 

5. 

6. 
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3F. FORMAT OF CURRICULUM VITAE (CV) FOR 

PROPOSED KEY PROFESSIONAL STAFF 

 

Proposed Position : ___________________________________________________ 

Name of Firm : ______________________________________________________ 

Name of Staff : ______________________________________________________ 

Profession : _________________________________________________________ 

Date of Birth : ________________ Age : _____ Years with Firm/Entity : _________ 

Nationality : _________ Membership in Professional Societies : ________________ 

__________________________________________________________________

Detailed Tasks Assigned : ______________________________________________ 

_______________________________________________ 

 

Key Qualifications : 

[Give an outline of staff member’s experience and training, and position most 

pertinent to tasks on assignment. Describe degree of responsibility held by staff 

member on relevant previous assignments and give dates and locations. Use about 

half a page preferably in tabular form] 

 

_________________________________________________________________ 

 

Education : 

[Summarized college/university’s and other specialized education of staff member, 

giving names of schools, dates attended and degree obtained. Use about one 

quarter of a page preferably in tabular form] 

 

__________________________________________________________________ 

 

Employment Records : 

[Starting with present position. List in reverse order every employment held. List all 

positions held by staff member since graduation, giving dates, names of employing 

organizations, titles of positions held, and locations of assignment. For experience in 

last ten years, also give types of activities performed and Client references, where 

appropriate. Use about three quarters of a page preferably in tabular form.] 
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Languages : 

[For each language indicate proficiency excellent, good, fair or poor; in speaking, 

reading, and writing] 

__________________________________________________________________  

 

Certification : 

I, the undersigned, certify that to the best of my knowledge and belief, these data 

correctly describe me, my qualifications, and my experience. 

__________________________________________________________________  

 

Date : _________________ 

[Signature of staff member and authorized representative of the Firm] Day / Month 

/ year 

 

Full name of Staff member : ____________________________________________ 

Full name of authorized representative : __________________________________ 

 

 

Note :- It is advised to attach summary sheet of CV for key staff indicating(a) 

position proposed (b) name (c) qualification (d) age (e) total experience in nos. of 

months (f) relevant experience in nos. of months (g) position held. 
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3G. TIME SCHEDULE FOR PROFESSIONAL PERSONNEL 
 

Sr. 
No. 

Name Position 
Reports Due/ 

Activities 

Number of Months 

1 2 3 4 5 6 . . . . . . 15  

 
1. 
 
 
2. 
 
 
3. 
 
 
4. 
 
 
 
 

                 
Sub total (1) 
 
 
Sub total (2) 
 
 
Sub total (3) 

 
 
Sub total (4) 

 
Full-time :   ________________ Part-time : ______________ 
Reports Due :  ________________ 
Activities Duration :  ________________ 
             Signature : ____________________ 
             (Authorized Representative ) 
             Full name : ____________________ 
              
             Title : ________________________ 
 
             Address : _____________________ 
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3H. ACTIVITY (WORK) SCHEDULE 
 
A. Field Investigation and Study Items :  
 

Sr. No. Item of Activity (Work) 

Month wise Program ( in form of Bar chart) 
[1st , 2nd etc. are months from the start of assignment] 

1st 2nd 3rd 4th 5th 6th . . . . . 15th 

  
 

            

  
 

            

  
 

            

  
 

            

  
 

            

 
B. Completion and Submission of Reports  
 

Reports : Programme : (Date) 

1.      Inception Report  

2.      Monthly Progress Report  

3.      Quarterly Report  

4.      Final Completion Report and certificates  
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SECTION – 4 

FINANCIAL PROPOSAL 

(PRICE BID) 
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SECTION  4. 

 

STANDARD FORM 

 

(PRICE BID) 

 

FINANCIAL PROPOSAL – STANDARD FORMS 

 

 

  4A Financial Proposal. 

  4B Summary of Costs – Appendix B of Price Bid & Appendix B1 & B2 

 

 

Note :- Financial proposal must be supported by necessary documents like Form–16 of 

employee and authorized last pay slip, to justify remuneration of the employee. 
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4 – A  FINANCIAL PROPOSAL SUBMISSION FORM 

 

          [Location, date] 

 

FROM : (Name of Firm)    TO :   (Name and Address of Client) 

__________________________   _____________________________ 

__________________________   _____________________________ 

 

Ladies / Gentlemen : 

 

Subject :  Providing Consultancy Service for Third Party Inspection & Quality Assurance for 

the work of Resurfacing and Strengthning of Ilav Sahol Kharach Kosamba Road 

(S.H.) K.M. 2/6 to 16/9 (W.S. 5/6 to 7/6 and K.M. 10/6 to 16/9), Ta. Hansot, Dist. 

Bharuch. 

 

Financial Proposal 

 

 We, the undersigned, offer to provide the consulting services for the above in accordance with 

your Request for Proposal date [Date], and our attached Financial Proposal for the sum of [Amount in 

words and figures]. This amount is inclusive of all taxes which we have estimated at prevailing rates. 

 If selected to implement the services during the validity period of the proposal i.e. [period], our 

Proposal shall be biding upon us subject to the modifications resulting from contract negotiations. 

 We undertake that, in completing for (and, if the award is made to us, in executing) the above 

contract, we will strictly observe the laws against fraud and corruption in force in India namely 

“Prevention of Corruption Act 1988”. 

 We understand you are not bound to accept any Proposal you receive. 

 

 

__________________  __________________  __________________ 

 

 

Yours Sincerely, 

 

Authorized Signature 

Name and Title of Signatory 

Name of the Firm 

Address 
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4B :- Summary of cost 

 

No. Details Amounts (Rs.) 

1 Remuneration (4B-1)  

2 Out of Pocket Expenses (4B-2)  

 Total  

3 Taxes (including GST)  

 Grand Total  

 
Note : Grand total will be considered for evaluation. 
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4 B-1 Remuneration 

 

Sr. 
No. 

Name Position 
Remuneration 

per month 
Nos. of 
Months 

Gross 
Remuneration 

(a) Key Personnel     

      

      

      

      

      

 Total (a)     

(b) Support Staff     

      

      

      

      

      

 Total (b)     

 Total (a) + (b)     
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4B–2 Out of Pocket Expenses 

 

No. Details Cost 
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Performa C - 1 

DECLARATION / UNDERTAKING 

 
 

DECLARATION / UNDERTAKING  

 

1. I / We agree that the decision of the R & B Department, Sachivalaya, Gandhinagar hereby 

referred as Client in selection of Applicants / Contractor, phasing of works and in any other 

Project related matter, will be final and bidding to me / us. 

 

2. All the information and date finished herewith are correct to my / our best of knowledge. 

 

3. I / We agree that we have no objection if inquiries are made about our works, its related areas 

and any other inquiry regarding all details, projects and works listed by us in the Pre-

Qualification document. 

 

4. I / We also understand that furnishing of wrong information or hiding of any information shall 

be a cause for disqualification. 

 

 

 

Date :       Signature with Seal of the Company 
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SECTION - 5 

TERMS OF REFERANCE 
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TERMS OF REFERENCE 

FOR 

Providing Consultancy Service for Third Party Inspection & Quality Assurance for the work of 

Resurfacing and Strengthning of Ilav Sahol Kharach Kosamba Road (S.H.) K.M. 2/6 to 16/9 (W.S. 

5/6 to 7/6 and K.M. 10/6 to 16/9), Ta. Hansot, Dist. Bharuch. 

 

 

ROADS AND BUILDINGS DEPARTMENT 

 

GOVERNMENT OF GUJARAT 

 

 

Providing Consultancy Service for Third Party Inspection & Quality Assurance for the work of 

Resurfacing and Strengthning of Ilav Sahol Kharach Kosamba Road (S.H.) K.M. 2/6 to 16/9 (W.S. 

5/6 to 7/6 and K.M. 10/6 to 16/9), Ta. Hansot, Dist. Bharuch. 

 

CONTRACT BETWEEN 

ROADS & BUILDINGS DEPARTMENT 

(CLIENT) 

AND 

 

______________________________________ 

 

(THE CONSULTANT) 

 

DATE :          PLACE : 
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TERMS OF REFERENCE 

 

TERMS OF REFERENCE FOR 

CARRYING OUT THE THIRD PARTY INSPECTION QUALITY ASSURANCE for the work of 

Providing Consultancy Service for Third Party Inspection & Quality Assurance for the work of 

Resurfacing and Strengthning of Ilav Sahol Kharach Kosamba Road (S.H.) K.M. 2/6 to 16/9 (W.S. 5/6 

to 7/6 and K.M. 10/6 to 16/9), Ta. Hansot, Dist. Bharuch. 

 

1.0 INTRODUCTION AND BACK GROUND 

1.01 The Government of Gujarat (GOG) has embarked upon a major projects for Improvement of 

various important roads under the various schemes as named & listed in Annexure –II. The State 

Government from its Plan & Non-Plan Outlay Funding these Projects. The projects will be 

implemented during financial year 2020-21 & 2021-22. 

1.02 The proposed important linkage of various roads passing through districts of Executive Engineer, 

Bharuch (R&B) Division, Bharuch comprises of 8.300 Km. Road works as shown in Annexure–

I. Road and Building Department (R & BD), Govt. of Gujarat, intends to hire consultants for TA / 

QA Consultancy as per IRC / MORTH guidelines and submission of report with cost effective 

measures and its estimate. The prioritization of works has been carried out by R&B Deptt. Roads 

and Building Department, Government of Gujarat will be the supervising and implementing 

agency for the Projects. The works will be executed through the contractors appointed by Govt. of 

Gujarat through open competition tendering system. It is intended that the roads be upgraded to 

standard of Ministry of surface Transport (MOST) specifications, respective IRC guidelines and 

R&BD standard specifications and guideline as high speed corridor. The break up of roads length 

is as per Anexure-1 attached. 

1.03 The improvement of selected roads shall mainly comprises of Widening/renewal/ strengthening of 

Pavements, Improvements, Up-gradation, repairs of shoulders, roadside drainage, foot paths, 

medians and road furniture etc. with cautionary, warning, mandatory signage’s. 

1.04 In order to achieve high standard in quality of road constructions works, R&BD is intended to hire 

consultancy services for providing quality Assurance and Technical Audit of works being carried 

out under the schemes as specified. Primarily responsibility of day to day supervision of works 

will be that of R & BD engineers and consultant’s role shall be of Quality Assurance and 

Technical Audit as per IRC / MORTH guidelines and submission of report with cost effective 

measures and its estimate. 

2.0 OBJECTIVE 

2.01 The main objective of these consulting services is to conduct technical audits and as per IRC / 

MORTH guidelines and submission of report with cost effective measures and its estimate of the 

execution of the identified roads of 8.300 Km. Road works of Bharuch Districts as specified in 

Annexure- II of whereby the consultant will render professional services to improve the quality of 

construction of roads. 
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2.02 To ensure achieving high standards in quality of construction works. 

2.03 To ensure that all the works carried out under the scheme fully comply with the technical 

specifications drawings established codes/standards and sound engineering practices. 

2.04 To assure R&B and GOG for the quality of works being executed comply the quality norms and 

standards laid down in contract specifications. 

2.05 To provide technical audit and advisory services for the works. 

 

3.0 SCOPE OF SERVICES 

3.01 Estimated level of services : 

 R & B has assessed the expertise required for carrying out the assignment as follows  

Sr. 

No. 

Specialist / Position & Numbers (Key Positions whose CV 

will be evaluated) 

Person months for package 

(Estimated) 

1 Team Leader Cum Road Pavement Engineer (Civil) - 1 No.  

09 Month (04 days in a month) 

or extended time limit of work 

whichever is later 

2 
Resident Engineer Senior  Quality Cum Assurance Engineer 

(Senior) - 1 No. Daily 
09 Month or extended time 

limit of work whichever is later 

3 Highway Cum Material Engineer - 1 No. Daily 

09 Month (5 days in a month) 

or extended time limit of work 

whichever is later 

4 Road Safety Expert - 1 No. Daily 

09 Month (08 days in a month) 

or extended time limit of work 

whichever is later 

5 
Assistant Resident Enginer  Cum  Structural Engineer - 1 

No. Daily. 
09 Month or extended time 

limit of work whichever is later 

6 Laboratory Technician - 1 No. Daily 
09 Month or extended time 

limit of work whichever is later 

 Total person – months  

Sr. 

No. 
Details of Supporting Staff Person Months Estimated 

1 Office hire charges 
09 Month or extended time 

limit of work whichever is later 

2 Stationery and printing charges 
09 Month or extended time 

limit of work whichever is later 

 

2.06 The consultant is also take follow-up for utility shifting work from other government agency for 

timely completion of project and also help this office staff for clearance of all hindrance during the 

execution of work. 
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3.02 TEAM COMPISITION AND STAFF QUALIFICATIONS & DUTIES OF CONSULTANT   

3.02.1 An experienced and qualified Senior highway engineer with min. 15 Years of experience, in the 

management of roads, procurement, quality control out of which at least 7 years relevant 

experience. He will have degree in Civil / Highway Engineering and preferably masters degree. 

He will be the Team Leader cum Resi. Engineer. 

3.02.2 1 No. of Highway cum Material engineers one in each District with 7 year experience out of which 

4 years relevant experience. They will have a degree in Civil / Highway engineering and 

Preferably masters degree in related fields. He will be Construction / Quality / Quality Assurance 

engineers.  

3.02.3 2 No. of Assistant Resident Engineers with minimum experience of 3 years in field of supervision 

/ survey / quality of large civil works/projects to assist technical works or supervision work of 

quality / highway engineer. They will have degree or diploma in civil engineering. 

3.02.4 1 No. of laboratory technician with minimum experience of 2 years in field of quality testing & 

material testing for large civil works/projects. They will have either diploma in civil engineering 

or degree in science (when required). 

3.03 The consultants shall familiarize him self, with the help of sample surveys, visits and inspections 

in the field and by examination initially of one set of documents such as detailed estimates, 

contract documents, including specifications, interim certificates, quality control test results and 

other relevant documents as per 3.04. 

3.04 The consultant will examine that the description, procedure and quality of works accurately 

reflects conditions in the field; work progress monitoring and field supervision procedures have 

been followed correctly; site journals, reports of site meetings, and other documents are 

maintained in accordance with the Procedures acceptable to R & B. 

3.05 Assist and guide the R & BD staff in interpretation of the technical specification, etc. as and when 

required. 

3.06 Review contractor’s detailed work programmes, suitability of contractor’s key personals, 

constructions methods and test results of construction materials and workmanship and suggest 

necessary action and rectifications if required on these activities. 

3.07 Assist R & BD in implementation of quality control measures to ensure quality of work, and also 

in approval of field testing laboratories in respect of facilities, adequacy, arrangements, 

equipments and staff as per contract document. 

3.08 Review the construction methods proposed by the contractor for carrying out the works to ensure 

that these are satisfactory with particular reference to the technical requirements, the Project 

Implementation Schedule and environmental aspects, as well as safety of the works, property, 

personnel and the general publics. 

3.09 Review the tests Results/ certificates of all construction materials and the sources for assessing 

their suitability in works. 
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3.10 Develop standard form and procedures to ensure a proper quality Control System to be 

implemented for materials and workmanship. 

3.11 Witness 10% of total test for the quality control being carried out by staff of the R & BD/ 

Contractor. The consultant shall undertake random sample checks independently for quality 

control using contractors / GERI / Polytechnic / Engineering Colleges / approved private 

laboratory and recommended solutions for improving road quality to meet the specifications. 

Consultant shall also collect independently core samples for each 500 MTRS Length (three cores 

at same sections) of finished road and test them using Contractor’s core cutting equipment (for 

bituminous work). 

3.12 Assist the R & BD on technical supervision of the works to ensure the quality and in conformity 

with the standards and specifications prescribed in the contract and review the frequency of quality 

control test. 

3.13 Assist R & BD during inspection about the contractor’s equipment/machinery employed for road 

construction works so as to determine their suitability for work at site. Assistance shall also be 

provided during periodic inspection for machines / equipment. Also review the suitability of 

source of materials and their quality on the basis of inspection, test results, manufacturers 

certificate etc. 

3.14 If the consultant considers any items of work substandard or unacceptable, he will inform the 

contractor as well as R & BD of any rectification required in writing, providing full justification 

thereof with all necessary supporting data. 

3.15 Inspect the works on substantial completion before take over all indicate to the contractor / R & 

BD any rectification required and any outstanding work to be carried by the contractor during the 

Defects Liability Period. 

3.16 Assist the R & BD in monitoring progress of the works at regular intervals through modern aids 

such as computer aided project management techniques. Also review and assist R&BD staff in 

effective implementation of Quality control / Assurance system.  

3.17 Prepare monthly reports and final audit report (in six copies) fully describing the progress of the 

works and the assistance given by the consultant during the month under review, indicating also 

the problem areas and actions required to overcome them by the relevant authority. 

3.18 Recommendations regarding the methods and procedures for the evaluation and the system for 

monitoring of the conditions of the road after the project completion. 

3.19 Consultant is expected to perform at least one set of material testing at each plant site and to 

certify the materials to be used. Also, Consultant shall collect independently at least one set 

(THREE CORES) of cores to be taken for each 500 MTRS. Length of road or part there of for 

each layer of completed bituminous pavement and the samples of core to be tested and complete 

analysis e.g. indicating density, asphalt content and thickness of layer is to be reported. Thickness 

of the laid surface is to be checked for each layer in every 500 MTRS. Length of road and to be 

certified. The test for Density and Bitumen content shall be conducted in laboratories listed here 
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with in para 3.11, 3.26 and the cost of testing shall be born by R & B/ Contractor as mentioned in 

works tender. The core cutting machine shall be made available at each sampling location of work 

site and core cost of core cutting machine, sampling, testing, transportation and operation shall be 

borne by Contractor. 

3.20 Consultant shall recommend to R & BD to grant the permission to start the work on the basis of 

quality check of materials on plant site, Plant and machinery, laboratory facility, weigh bridge and 

any other requirements related to tender.  

3.21 More over for complete work OR completed items (each layer of work) check for width of road, 

shoulders / hard side shoulders and earth work, camber, super elevation, grade, ascertaining  

density of each layer shall be performed at every 500 mtr interval and reported accordingly. Also 

inspect the work on completion / substantial completion before taking over in order to identify the 

balance work and rectification of defects to be carried out by contractor during defect liability 

period. 

3.22 Also other item like concrete work, foot path, side drains, gutter, structure works etc. shall be 

checked in accordance with standard specification and design and as per tender provisions. 

3.23 Each quality aspects shall be reported road wise and item wise as summary report periodically to 

R & BD. Also consultant shall furnish the summary of QC test results conducted in each activity 

of work and furnish a QC certificate (regarding Quality of material and workmanship and 

performance) along with contractors each invoice (RA BILLS) 

3.24 Final report shall have concluding remarks (Road wise – Item wise) about overall quality of road 

also consultant shall recommend the methods and procedures for evaluation and system for 

monitoring the condition of road. 

3.25 The consultant shall conduct technical audit of work. In addition to regular audit activities of 

works the auditor shall also examine the following: 

 (A) The description, procedure, and quality to works executed accurately reflect the requirements 

as per prevailing site condition. (B) R & BD site staff has followed correctly or not the system for 

monitoring of work progress and supervision of works. (C) System followed for maintenance and 

documentation of site instruction book, reports, minute of meetings and other documents are being 

followed correctly and in accordance with the procedures acceptable to R & BD or not. 

3.26 If the extension of three months required the consultant is bound to rendered the services at his 

quoted rate with the same pattern of personal staff. 

3.27 To check measurements and keep measurement records as per direction of R&B. 

3.28 To assist R&B to order the removal improper / substandard work. 

3.29 To assist R&B in co-ordination work with different agencies and hold meetings for proper and 

timely implementation of the works. 

3.30 To carry out periodic review of contractor's resources vis-a-vis work programme. 

3.31 To check road inventory km wise road length incorporating all basic data and details of road; 
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3.32 To carryout existing road condition survey and listing all defects on bituminous surfacing, berms, 

drainage system, structure / CD Works, road furniture. 

3.33 Any other assignments given by the 'Employer'. The scope shall however remain restricted to such 

services as necessary for fulfilling the stipulated obligations of the Engineer. 

3.34 The Executive Engineer has right to use consultant services during the assigned period for other 

works under the jurisdiction of Bharuch (R&B) Division, Bharuch for which no extra 

remuneration will be paid. 

3.35 The consultant is also take follow-up for utility shifting work from other government agency for 

timely completion of project and also help this office staff for clearance of all hindrance during the 

execution of work. 

4.0 OFFICE ACCOMODATION 

The office of consultant’s team leader shall be maintained at Bharuch having approximate area of 

50 to 60 Smt. The consultant shall make available suitable office accommodation for team leaders 

& associated staff including office furniture, office equipment, and other relevant requirements as 

per necessity of a T.L. and associated staff. It shall be maintained & managed by consultant at his 

own cost. The consultant shall bear the cost of electricity telephone bill and water consumer etc. at 

office accommodation including all taxes. 

 It is expected that the consultant will set up field office for construction engineer, A.R.E. & 

Lab Technician as indicated below. Office accommodation space at District Place as per client 

discretion including, laptop, computer with necessary networking system and furniture shall be 

procured by consultant at his own cost. The Team leader is accepted to attend review meeting at 

Gandhinagar and Bharuch once in a week or as required. 

Sr. 

No. 
POSITION / PERSON 

NOS. OF 

PERSON 

PROPOSED LOCATION 

OF OFFICES 

1. 2. 3. 4. 

1 
Team Leader Cum Road Pavement 

Engineer (Civil) - 1 No.  
1 HANSOT 

2 
Resident Engineer Senior  Quality Cum 

Assurance Engineer (Senior) - 1 No. Daily 
1 SITE 

3 
Highway Cum Material Engineer - 1 No. 

Daily 
1 SITE 

4 Road Safety Expert - 1 No. Daily 1 SITE 

5 
Assistant Resident Enginer  Cum  

Structural Engineer - 1 No. Daily. 
  

6 Laboratory Technician - 1 No. Daily 1 SITE 

 

5.0 LABORATORIES 

5.01 Laboratories of CONTRACTOR / GERI / Polytechnic / Engineering Collages / recognized Pvt. 

Labs shall be used. Also according to contract conditions the contractor shall provided a fully 
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equipped field testing laboratory. The consultant will have full access to witness / supervise the 

tests in contractor’s laboratories during contract implementation. The testing results shall be 

signed by consultant, contractor and departmental engineer. 

5.02   Contractor shall make available free of cost core cutting machine in working order along with 

operator and  fuel at each site of work core sample is contempt..   

6.0 TIME FRAME 

6.01 Consultancy services are required for a period of 09 months or original work extended time limit 

 of work whichever is later and will start on issuing work order 

6.02 During monsoon period from 01/07 to 30/09 (July to September) the staff shall be curtailed to 

requirements of site or as directed by Engineer in charge. 

7.0 REPORTING REQUIREMENTS  

7.01 Reports required to be submitted in six copies (on CD and typed – hard copy) to R & B include 

the following. 

 Monthly reports on the activities progress and major issues and the observations by the Field 

Engineer. 

 Quarterly report covering summary of progress and quality checks (item wise and road wise) with 

remedial measures and penalty measures. 

 Final audit report containing road wise detailed report of quality and other relevant information. 

 Final Road wise quality – certificate covering overall view of quality and all items. 

The Proposed schedules for submission of various reports are as follows. 

No. Report Time of Submission 

1 

Quality Assurance Manual for the entire project 

covering type and nature of QC tests to be conducted, 

acceptance criteria, frequency of tests, Standard 

observation sheets and documentation. 

Within 15 days from 

commencement of services. 

2 

Monthly Reports on the activities in progress and 

major issues and the observations of the consultant’s 

engineers. 

For every month by 20
th

 date 

in following month. 

3 

Quarterly reports covering summary of progress and 

quality checks (Activity wise for each road) results of 

audit notes including remedial measures if suggested 

and non conformance reports and their disposal. 

By the end of every quarter of 

assignment within 20 days 

after the expiry of quarter 

4 

Final completion report including status of audit notes, 

NCR and its disposal and status of Quality control 

Tests conducted along with required frequency and 

results of QC tests.  

Within one month after 

completion of consultancy 

assignment 

5 
Certificate regarding Quality of work executed for each 

activity of work and individual road. 

Within one month after 

completion of work. 

6 

Recommendations regarding methods and procedures 

for evaluation and the system for monitoring the 

condition of roads after completion. 

Within one month after 

completion of consultancy 

assignment 

 

 Note : Reports shall be submitted road wise individually. 
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8.0 DATA AND ASSISTANCE TO BE PROVIDED BY THE CLIENT 

8.01 The following will be provided by R & BD: 

 Copies of network maps of roads. 

 Copies of estimated and contract agreements, work orders and tenders between R&B and contractors. 

 Access to all other necessary data and facilitation of consultations required for the performance of the 

consultant’s duties. 

 

9.0 CONSULTANT’S RESPONSIBILITY 

 In addition to what is specified under the scope of services the consultant shall be responsible for 

the consultant will be responsible for providing all other necessary facilities and logistical support 

for him/her self and supporting staff, including office and residential accommodation, 

transportation, office equipment, communications, utilities, office supplies, and other support 

requirements. The consultant shall also purchase/hire one Innova, Two Sumo Jeep and Five Motor 

Bike for field staff. 

9.01 For the entire work consultant shall have to purchase 3 nos. of computer (P IV type, 40 GB HDD, 

256 Ram, with CD Writer and CD ROM, 1.44 Floppy Drive, Pen Drive etc.) along with laser 

printers of known brand (10-12 ppm, B/w, A-4). 

9.02 Consultant shall also purchase necessary office furniture at the office of regional team leader, and 

team leaders and at District Places for staff. 

9.03 Consultant shall have to inform & submit register of activities carried out on site in pursuance of 

scope of work. 

9.04 Material Consumption certificate and Testing Schedule as per frequency and instructed by 

the Engineer in charge to be maintained by TPI. No additional cost will be paid separately. 

 

10.0 CONTRACTUAL ARRANGEMENT 

10.01 The consultant’s contract will be with R & B D and will be Consultancy services contracts. 

 

11.0 PAYMENT SCHEDULE 

11.01 The consultancy fee shall be paid for in Indian Rupees only.  

11.02 The running bills shall be claimed as percentage of running Bill of work done limited to tender 

 amount of TPI/Tender. 

 The consultancy running bills shall be paid simultaneously with payment of R.A. bills of 

 Contractor from time to time or as per grant availability. 

 Income tax / service tax and any other taxes arise from time to time shall be deducted from each 

 bill. 

 Advance payment shall not be made. 

 Final payment shall be made only after the final report and final statement, have been submitted 

 by the consultants and approved as satisfactory by the client.  
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11.03 Consultant will have to submit the certificate from concern DEE’s showing satisfactory work is 

carried out by consultant as per T.O.R with every bill and presence of consultant shall be got 

registered from the departmental engineer. 

11.04 Consultant will have to submit the certificate of attendance / presence of their staff from 

concerned Dy. Executive Engineer with every running bill, otherwise payment will not be done. 

Specifically the separate daily attendance of every staff members (duly signed by them) have to be 

submitted with the running bill and payment will be made as per actual presence of the staff. The 

attendance register of staff should be counter signed by concerned Deputy Executive Engineer or 

Executive Engineer of R&B Department. 

11.05  Payment shall be made on pro-rate basis as per the original work progress, limited to the tender 

 amount of this work.  

                Amount of Original work 

 R.A. Bill = ------------------------------------------------------      X  Tender amount of this work. 

   Total remaining tender value of original work 

 *And Payment on man month whichever is least. 

12.0   Penalty: 

12.01   Penalty action for delay 

 In case of delay in completion of services, a penalty equal to 0.1% of the contract price per day 

 subject to a maximum 10 % of the contract value will be imposed and shall be recovered from 

 payments due/performance security. However in case of delay due to reasons beyond the control 

 of the consultant, suitable extension of time will be granted. 

12.02   Consultant liability towards the client 

 Consultant shall be liable to indemnify the Client for any loss or damage accrued or likely to 

 accrue due to deficiency ion service rendered by him which shall include any or all cost and 

 expenses incurred by the Client in removing the deficiency in service including engaging any 

 other consultant. 

12.03   Warning/Debarring 

 In addition to the penalty as mentioned in above para, warning may be issued to the erring 

 Consultant for minor deficiencies. In the case of major deficiencies causing adverse effect on 

 reputation of the Client, other penal action including debarring the consultant for one to three 

 years period may also be initiated. 

12.04   The Authority expects all the key personnel specified in the proposal to be available during 

 implementation of the Agreement. The Authority will not consider any substitution of key 

 personnel except under compelling circumstances beyond the control of the consultant and the 

 concerned key personnel. Such substitution shall be limited to not more than two key personnel 

 subject to equally or better qualified and experienced personnel being provided to the satisfaction 

 of the Authority. Replacement of the team leader will not normally be considered and may lead to 

 disqualification of the applicant or termination of the agreement. Replacement of two key personal 

 shall be permitted subject to reduction equal to 3% (Three percent) of total Fee payment of 
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 consultant after replacement. In case of second replacement, reduction in fee payment shall be 6% 

 (Six percent) thereafter. 

2.0 PERFORMANCE SECURITY 

The amount of Security Deposit shall be 10 % of estimated consultancy amount. Consultant shall 

be required to submit 5% of Security at the time of agreement in the form of NSC pledged in 

favour of Ex. Engr. Bharuch (R&B) Division, Bharuch FDR of Nationalized Commercial Bank in 

favour of Ex. Engr. Bharuch (R&B) Division, Bharuch remaining 5% will be recovered from R.A. 

Bills. The validity of NSC / FDR shall cover entire duration of consultancy period plus 3 months. 

The NSC / FDR will be return after satisfactory completion of the agreement duly recommended 

by concern Executive Engineer. 
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I. FORM OF CONTRACT 
 

 

COMPLEX TIME BASED ASSIGNMENTS 

 

 

THIS CONTRACT (hereinafter called the “Contract”) is made on the _________ day of the month of 

______ 2021 between, on the one hand, Government of Gujarat, Roads and Buildings Department 

(hereinafter called the “Client”) and, on the other hand, under this Contract, namely    

(hereinafter called the “Consultants”). 

 

WHEREAS 

 

(a) The Clients has requested the Consultants to provide certain consulting services as defined in the 

General Conditions attached to this Contract (hereinafter called the “Services”). 

 

(b) the Consultants, having represented to the Client that they have the required professional skills, 

personnel and technical resources, have agreed to provide the Services on the terms and conditions 

set forth in this Contract; and 

 

(c) the Client has received the fund from the Government towards the cost of the Services and intends 

to apply to eligible payments under this Contract, it being understood (i) that payments will be 

made only at the request of the consultant and, (ii) that such payments will be subject, in all 

respects, to the terms and conditions of the agreement, and (iii) that no party other than the Client 

shall derive any rights from the agreement proceeds. 

NOW THEREFORE the parties hereto hereby agree as follows: 

1. The following documents attached hereto shall be deemed to form an integral part of this Contract: 

 (a) The General Conditions of Contract (hereinafter called “GC”); 

 (b) The Special Conditions of Contract (hereinafter called “SC”); 

 

2. The mutual rights and obligations of the Client and the Consultants shall be as set forth in the 

Contract; in particular; 

(a) The Consultants shall carry out the Services in accordance with the provisions of the 

Contract; and 

(b) The Client shall made payments to the Consultants in accordance with the provisions of 

the Contract. 
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IN WITNESS WHEREOF, the Parties hereto have caused this Contract to be signed in their respective 

names as of the day and year first above written. 

FOR AND ON BEHALF OF 

Government of Gujarat, Roads and Buildings Department 

 

 

 

By _________________ 

 

Executive Engineer 

Authorized Representative 

 

FOR AND ON BEHALF OF 

Consultant’s Name 

 

 

 

By _________________ 

Authorized Signatory 
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ANNEXURE – I 
 

ABSTRACT OF THE WORKS 

 

Sr  
No 

Name of District 
No of  
Road 

 
No. of Bridge 

Approximate 
Length  
in Km. 

1 2 3  4 

1 BHARUCH 1 0 8.300 

  Say Total (A) 1 0 8.300 

 

 

  

 

 

  

Deputy Executive Engineer 

Ank (R&B) Sub Division 

Ankleshwar 

Executive Engineer 

Bharuch (R&B) Division, 

Bharuch  
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ANNEXURE – II 
 

ABSTRACT OF THE WORKS 

 

Sr.  
No. 

Name of Division Name of Work 

 
Cost  

Rs. in Lacs 

1 2 3  

1 
Bharuch (R & B) 
Division, Bharuch 

Resurfacing and Strengthning of Ilav Sahol 
Kharach Kosamba Road (S.H.) K.M. 2/6 to 16/9 

(W.S. 5/6 to 7/6 and K.M. 10/6 to 16/9), Ta. 
Hansot, Dist. Bharuch. 

2070.706 

  Total 2070.706 

  i.e. Rs. 2070.706 

 

 

  

 

  

Deputy Executive Engineer 

Ank (R&B) Sub Division 

Ankleshwar 

Executive Engineer 

Bharuch (R&B) Division, 

Bharuch  
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Not to be Issued to the Contractor 
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VIC  

Name of work :- Providing Consultancy Service for Third Party Inspection & Quality 
Assurance for the work of Resurfacing and Strengthning of Ilav Sahol 
Kharach Kosamba Road (S.H.) K.M. 2/6 to 16/9 (W.S. 5/6 to 7/6 and K.M. 10/6 
to 16/9), Ta. Hansot, Dist. Bharuch. 

 
:  S C H E D U L E     O F    P R I C E  B I D  : 

Sr. 
No. 

Quantities 
Estimated 
but  may 

be more or 
less 

Item of work. Estimated Rate Unit  Total amount 
according to 

Estimated 
Quantities. 

 in Fig.  (Rs.)  in Word  
(Rs.) 

1 1.00 Item No.1. : Providing Consultancy 
Services for 3rd Party inspection & 
Quality Assurance upto completion of 
work with  team supervision of work  as 
per schedule framed out and including 
planning, periodical review of work 
progress as per schedule set forth, 
preparation of daily progress report and 
certificate regarding quality of works 
stage wise & on final completion as 
directed by Engineer-in-charge including 
all relevent applicable taxes at the 
prevailing rate. 

8,83,548.00 Eight lakh 
eighty 
three 

thousand 
five 

hundred 
forty eight 

only 

Job 8,83,548.00 

      Total Rs. : 8,83,548.00 

(Rs. Eight lakh eighty three thousand five hundred forty eight only) 
 

   
Deputy Executive Engineer Executive Engineer 

                        Ank  (R&B) Sub Division 
                                   Ankleshwar 
Signature of Bidder : 

Bharuch (R & B) Division,  
Bharuch 

 

PRICE-BID NOTES:   

(1)  All the rates quoted shall include the total expenditure inclusive of taxes if any. 
(2)  I / We have reviewed all the terms & conditions of the tender & would undertake to abide by all 

the terms & Conditions contained therein. 
(3)  I/We hereby declare that there are & shall be no deviations from the stated terms & conditions 

contained therein. 
(4)  I/We hereby declare that there are and shall be no deviations from the stated terms in the 

tender documents. 
 
 
   

Deputy Executive Engineer 

Ank (R&B) Sub Division 

Ankleshwar 

Executive Engineer 

Bharuch (R&B) Division, 

Bharuch  

Signature of Bidder : 
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INFORMATION IN RESPECT OF DRAFT TENDER PAPERS 

 
 

1. Name of work : Providing Consultancy Service for Third 
Party Inspection & Quality Assurance for the 
work of Resurfacing and Strengthning of Ilav 
Sahol Kharach Kosamba Road (S.H.) K.M. 2/6 
to 16/9 (W.S. 5/6 to 7/6 and K.M. 10/6 to 16/9), 
Ta. Hansot, Dist. Bharuch. 
 

2. Amount of administrative approval 
with authority. 

: TPI of original work. 
 

3. Amount of Technical Sanction with 
authority 

: Rs.10,42,590/- vide Order No………………… 
………………………………………………………..  of 
Executive Engineer, Bharuch (R&B) 
Division, Bharuch. 
 

4. Sanction cost of the work put to 
tender 

: Rs.8,83,548.00 
 
 

5. The Time Limit provided for 
completion of work (the basis for 
fixing time limit be given). 
 

: 09 (Nine) Months 

6. Details of materials provided in 
Schedule-“A” of the tender 
(calculation sheet should be 
attached, item wise). 
 

: -- 

7. Date of issuing and receipt of 
tenders 
 

: -- 
 
 

8. Budget provision 
 

: -- 

9. Whether the work put to tender is 
whole as sanctioned or only a part 
of it. 
 

: Whole work 

10. If work is splited-up, details to split-
up with authority approving split-
up. 

: -- 
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11. In case it has a part of the 
remaining work, the reasons as to 
why it is not whole of the 
remaining work and the progress 
of completing the balance work. 
 

: Not Applicable 

12. The amount and details of items 
not included in the tender with 
reasons thereof and now you 
proposed to execute the work 
with complete financial pictures 
 

: Not Applicable. 

 (A) Item Nos. : -- 

 (B) Total Amount : -- 

13. In case the work be the same 
abandoned by the previous 
agency, the actions taken against 
the defaulting agencies. 
 

: No 

14. If there by variation in items and 
quantities if any from these, the 
sanctioned estimates (these 
includes extra item). 
(Sub selected items). 
 

: No 
 

15 Certificates of Overseer/ 
Supervisor/Junior Engineer for 
proper drafting of specifications 
and proper portion of Schedule-
“B” including arithmetical checks 
(Details of Sub Estimate-wise 
quantity should be attached). 
 

: Attached herewith. 

16. Certificate of Tender Clerk for 
arithmetically checked of 
Schedule “B”. 

: Yes 



Page No. 59 

17. Whether all correction slips in the 
printed forms are pasted at 
appropriate places in the printed 
orders. 
 

: No 

18 What is validity period and 
whether it is as per Govt. orders ? 

: -- 

19. Whether any alternative item 
provided? If yes, the basis for 
accepting rates of alternative 
items be shown. 

: - 

20. Whether L.A. proceedings have 
been completed and possession 
is received?  If partly received, 
the area of the total land and 
land received by should also be 
shown showing % thereof. 
 

: Not Applicable. 

21. If work is to be executed after 
dismantling the existing 
structure, whether permission of 
competent authority for 
dismantling is obtained?  The 
action taken for dismantling 
should also be reported in brief. 
 

: -do- 

22. Estimated credit of materials 
obtained from dismantling ? 

: Not Applicable 

23. D.T.P. prepared by  :  
 

D.T.P. FOR APPROVAL 
 
 

   

Deputy Executive Engineer 

Ank (R&B) Sub Division 

Ankleshwar 

Executive Engineer 

Bharuch (R&B) Division, 

Bharuch  
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- : P R O F O R M A :- 
    

(To be accompanied with submission of D.T.P.) 

    

(1) TENDER FORM   
    

1. Whether the all clauses are enclose as per 
Government replaced by the latest ? 

:- Yes 

    

2. If so, state the number-wise details instructions :- Yes 

    

3. Whether time limit is entered, it is proportion 
with the amount and nature of work 

:- Yes 

    

4. Whether the correct name of work as per 
sanctioned estimate is entered ? 

:- Yes 

    

5. Whether the other details viz. mention deposit 
etc. are written in the tender form ? 

:- Yes 

    

(2) SCHEDULE - A   
    

1. Whether Schedule gives details of the materials 
to be supplied by the Department ? 

:- Not Applicable 

    

2. Does it mention the correct place of delivery of 
materials to be supplied under Schedule-A 

:- Not Applicable 

    

3. Whether the rates of materials are mentioned in 
figures ? 

:- Not Applicable 

    

4. Whether the rates of entered in Schedule-A is 
correctly derived ? 

:- Not Applicable 

    

5. Whether quantity of materials is correctly arrived 
as per forms ? 

:- Not Applicable 
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(3) SCHEDULE - B   
    

1. Whether the description of each item literally 
tally with the sanctioned estimate except 
specifying of lead, lift etc. 

:- Yes  

    

2. Whether quantity of each item is as per 
sanctioned estimate, if not state the reasons with 
due justification for deviation D.T.Ps. 

:- Yes  

    

3. Whether the rate for each item is as per 
sanctioned estimate ? if not, state the reasons 
with the justification for deviation in covering 
letter of the D.T.P. and incorporate the rate 
analysis in the D.T.P. ? 

:- Yes  

    

4. Whether the rates of each item in Schedule-B is 
mentioned in words in case of Item Rate Tender ? 

:- Yes  

    

5. Whether the unit of each item is as per 
sanctioned estimate ? If not, state the reasons 
with the justification for deviation in covering 
letter of the D.T.P. ? 

:- Yes  

    

6. Whether the standard method is adopted in each 
items in writing the observed as Cum. and not 
C.M. etc. complete. 

:- Yes  

    

7. Whether the Government remarks, if any, 
observed at the time of according sanction are 
fully incorporated in the D.T.P. ? If so, submit the 
compliance report. 

:- Yes  

    

8. Whether correct name of work is entered at the 
top of Schedule-B ? 

:- Yes  

    

9. Whether the standard form for Schedule-B is 
adopted ? 

:- Yes  
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10. Whether the standards words for discount or 
premium on tendered rate as I / We, am / are is 
mentioned at the end ? 

:- Yes  

    

11. Whether the amount worked out for each item is 
correctly calculated and summed up ? 

:- Yes  

    

12. Whether alternative items are proposed in the 
D.T.Ps. ? If so, state the Item No. for proposed 
with reasons. 

:- No 

    

(4) DETAILED SPECIFICATIONS   
    

1. Whether the detailed specification correctly 
reflect the tender items ? 

:- Yes  

    

2. Whether the item with specification lead and lift 
are covered in to with all lead and lifts ? 

:- Yes  

    

3. Whether the correct mode of payments is as 
mentioned ? 

:- Yes  

    

4. Whether the correct mode of payment is as per 
Schedule-B. 

:- Yes  

    

5. Whether suitable use of excavated materials of 
cutting stuff is incorporated in the D.T.P. ? 

:- Yes  

    

6. Whether the mention, regarding the route to be 
carried out before execution is made in the D.T.P. 
? 

:- Yes  

    

7. If so, state the Item No. with description and test 
to be carried out in brief ? 

:- Yes  

    

8. Whether the mention, regarding the tests to be 
carried during execution is made, state the Item 
No. with description and details of test to be 
carried out in brief. 

:- Yes  
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9. Whether reference to P.W.D. Hand Book, I.S. 
Specification or I.R.C. Clauses are mentioned 
correctly and relevantly in the respectively item ? 

:- Yes  

    

10. Whether average rate of Earth work is divided 
and entered in Schedule-B ? If so, give Rate 
Analysis. 

:- Not Applicable 

    

11. Whether the specification or alternative item, if 
any is incorporated ? 

:- Not Applicable 

    

12. Whether the description of each item literally and 
exactly tally with that in Schedule-B ? 

:- Yes  

    

(5) GENERAL   
    

1. Whether statement of Item Not put to tender is 
incorporated with details ? 

:- Yes  

    

2. Whether the amount of sanctioned estimate tally 
with the total amount put to tender, amount of 
items not put to tender ? 

:- Yes  

    

3. Whether Page numbering in D.T.P. is made ? :- Yes  

    

4. Whether permission to split up to work, if any is 
sought from the competent authority ? 

:- Question does not arise. 

    

5. Whether the general specification and other 
relevant records are incorporated in the D.T.P. ? 

:- Yes  

    

6. Whether Executive Engineer has signed the D.T.P. 
and all corrections are fully attested by him ? 

:- Yes  

    

7. Whether the D.T.P. are submitted in well bound 
volume and in tidy fashion ? 

:- Yes  

    

    

    

 Deputy Executive Engineer Executive Engineer 

 Ank (R&B) Sub Division Bharuch (R & B) Division,  

 Ankleshwar Bharuch 
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CERTIFICATE 

(To be issued by Executive Engineer) 

 

 

I have personally examined the Draft Tender Papers and I have personally 

verified all the above points and found to be in order. Further I have satisfied myself 

with the fact that there is no ambiguity or discrepancy in the D.T.P. submitted 

herewith which may lead to financial or contractual implication.  

 

 

  DRAFT TENDER PAPERS 

 

 

   

Deputy Executive Engineer 

Ank (R&B) Sub Division 

Ankleshwar 

Executive Engineer 

Bharuch (R&B) Division, 

Bharuch  
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CERTIFICATE TO BE GIVEN FOR “D.T.Ps.” 

CERTIFICATE 

 

Certified that description of items written in Schedule-“B” and specifications is 

verified by me.  Specifications are in accordance with the item of work.  

 

         

A.E./A.A.E./O.S. 

 

 

 

 

 

CERTIFICATE TO BE GIVEN FOR ARITHMETICAL CHECKINGS 

CERTIFICATES 

 

(1) Certified that the corrections made in the printed form time to time are verified and 

incorporated. 

 

(2) Certified that the Quantity, Unit, Rate and Amount in Schedule-“B” are 

arithmetically checked. 

 

 

 

TENDER CLERK     DIVISIONAL ACCOUNT OFFICER 

 
 


