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Name of Work : Construction of Under Ground Sump of 1.20 
lakh liters at THAPALA VILLAGE UNDER REJUVENATION 
PROGRAMME 

P.H. Works Division, Junagadh 
 

18.00 P.M. 

 

 

OMD" Bv! 
GUJARAT WATER SUPPLY & SEWERAGE BOARD 

(A Government of Gujarat Undertaking) 
U]HZFT 5F6L 5]ZJ9F VG[ U8Z jIJ:YF AM0"4 UF\WLGUZ 

PERCENTAGE RATE TENDER AND CONTRACT FOR WORKS 

SFDM DF8[G]\ 8SFJFZL NZJF/]\ 8[g0Z VG[SMg8=FS8 
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MEMORANDUM OF WORKS IN BRIEF 

SZJFGF SFDGL 8} \SDF\ IFNL 
(1)  Name of the work- SFDG] GFD 
(2) Estimated Cost –    V\NFHLT lS\DT 
(3) Earnest Money -     AFGFGL ZSD 
(4) Validity period of tender offered. 
 
 
s$f         VMOZ S[8,F lNJ; B]<,L ZC[X[P 
 
 
(5)          Security Deposit –  
               HFDLGULZL VGFDT 
(i)In the form of small savings or Narmdada Bonds  
(of  minimum one year time limit)          
                                                 2.5 % 
s!f  GFGL ART ~5[ VYJF GD"NF lGUDGL AF\WL D]NTGL YF56     
:J~5[sVMKFDF\ VMKL V[S JQF"GL D]NT JF/Lf 
 
(ii)  To deducted from bills. 2.5%                            
sZf           RF,] lA,MDF\YL SZJFGL S5FT 
 
(iii) Performance bond of Schedule bank  
               5 % 
(iv)         VG];]lRT A[gSG]\ 5ZOFD"g; AMg0 
 
Total V[S\NZ5/10 % 
 
(6)      Time allowed for competion of the work 
           From the date of written order to commence. 
SFD X~ SZJFGF C]SD D?IF TFZLBYL SFD 5]~ SZJF DF8[GM\ D/JF5F+          
;DI 
(7)         Other details- VgI lJUTM 
(i) Date on or before which the tender  
              must reach the office. 
s!f         SR[ZLDF\ 8[g0Z 5CM\RT] SZJFGL TFZLB 
              Mode of sending the tender. 
sZf          8[g0Z DMS,JFGL 5äTLP 
(b)         Tenders sent by ordinary post will be  
              Outright rejected 
(iii) Descrpition essential to be made on sealed cover. 
s#f         DCMZA\W SJZ 5Z NXF"JJFGL H~ZL lJUTP 
(iv) Mode of quoting rate in Schedule ‘b’ 
S$f        VG];}lR cBcDF\ EFJEZJFGL ZLT 

As per page number one of this Booklet. 
Rs. 5,30,420=00 
 Rs. 5,304.00 
90 days from the stipulated date of receiving of  
the tender but no modification shall be allowed  
after handing over tender to postal authorities. 
8[g0Z :JLSFZJFGL TFZLBYL s)_q!Z_f lNJ;M ;]WL  
5Z\T] 8[g0Z 5M:8, VMYMZL8LG[ ZJFGUL DF8[ ;M\%IF AFN  
sJ[,L0L8L ;DI 5]ZM YFI tIF\ ;]WLfSM. O[ZOFZ SZL XSFX[ GlC\P 
 
 
 
 
Rs. 13,260=00 
~FP     
 
 
Rs. 13,260=00 
 
~FP 
 
 
Rs. - 
Rs.26,520=00 
~FP 
 
 
3 (Three) Months 

 
 
 
Dt    
 
TFP  
           
(a)In sealed cover by Registered post only. 
sSf DCMZ A\W SJZDF\ OST ZlH:80" 85F,YL H 
sBf ;FNL 85F,YL DMS,[, 8[g0Z ;LW] ZN SZJFDF\ VFJX 
(a)Name of work 
(b) Last date of Receiving the Tender 
sBf8[g0Z :JLSFZJFGL K[<,L TFZLBP 
 
In figures as well as words. 
VF\S0F T[DH XaNMDF\P 

 Strike out which ever is not applicable   ,FU] G 50T]\ CMI T[ K[SL GF\BJ]\  
Note : - The normal rate of Security Deposit is 5 percent for work upto Rs 30.0 lakh and further 5 % as performance 
bond for work above Rs. 30 lakh. Out of 5% of Security Deposit 50% is payable at the time of acceptance of tender and 
the balance by deduction from progress bills. 
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9 TERMS & CONDITIONS OF CONTRACT 
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Clause 2 Liquidated Damaged for Delay 
Clause 3 Default by contractor 
Clause 4 Action when the progress of any particular portion of the work is unsatisfactory. 
Clause 5 Non exercise of powers under clause 3 not a waiver. 
Clause 5-A Powers to seize tools, plants, machineries, materials and stores of the contractor on invocation of 

clause 3. 
Clause 6 Extension of Time limit. 
Clause 7 Final Measurements and Final bill on completion of work. 
Clause 8 Intermediate and Final Payments. 
Clause 9 Payment at reduced rates. 
Clause 10 Bills to be submitted monthly. 
Clause 11 Bills & rates payable. 
Clause 12 Materials to be supplied by the Department 
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Clause 12 - B Safe custody of materials supplied by the Department. 
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Clause 17 Remedies for inferior or bad work, materials or workmanship and maintenance clause. 
Clause 17- A  
Clause 17-B  

Deleted 
Free maintenance guarantee period of 3 years for work of constructing B.T. structures  

Clause 18 Work to be open for inspection-Contractor's responsible agent to be present. 
Clause 19 Notice to be given before work is covered up. 
Clause 20 Damage to contract work in progress and damages to surrounding properties. 
Clause 20-A Damages due to acts of God and unprecedented floods. 
Clause 21 Contractor to supply plant, ladders, scaffolding etc. and is liable for damage arising from  

non provision of lights, fencing etc. 
Clause 21-A Regulations for scaffolds, working platforms, gangways and stairways. 
Clause 21-B Regulations for hoisting appliances. 
Clause 22 Measures for prevention of fire. 
Clause 23 Liabilities to contractors for any damages done in or outside work. 
Clause 24 Deleted 
Clause 25 Deleted 
Clause 26 Work to be sublet; consequences for unauthorized subletting, bringing and becoming insolvent. 
Clause 27 Sums payable by way of compensation to be considered as reasonable compensation  

Without reference to actual loss. 
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Clause 29 Works to be under directions of Superintending  Engineer 
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Clause 31 Deleted 
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Clause 33 Action where no specifications. 
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Clause 34 Definition of work. 
Clause 35 Deleted 
Clause 36 Royalties.  
Clause 37 Compensation under the Workmen's Compensation Act. 
Clause 37A Liability of the contractor in case of accidents. 
Clause 37B Arrangements for personal safety requirements and first aid. 
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Clause 44 Method of payment. 
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Clause 53 Deleted  
Clause 54 Local labour on normal rates. 
Clause 55 Land on Hire and rental charges. 
Clause 56 Vaccination to labourers. 
Clause 57 Camp facilities to workers. 
Clause 58 Gum boots, hand gloves, masks etc., to labourers. 
Clause 59 No distinction between Harijans and other workers. 
Clause 60 Deleted 
Clause 61 Fencing and Lighting. 
Clause 62 Liabilities for accidents to persons. 
Clause 63 Access to site and work on site. 
Clause 64 Reports regarding labor. 
Clause 65 Treasure rove. 
Clause 66 Indemnity. 
Clause 67 Insurance of laborers. 
Clause 68 Setting out. 
Clause 69 Deleted 
Clause 70 Deleted 
Clause 71 Deleted 
Clause 72 Deleted 
Clause 73 Deleted 
Clause 74 Deleted 
Clause 75 Deleted 
Clause 76 Licence for contract labor. 
Clause 77 Deduction of GST from bills 
Clause 78 DELETED 
Clause 79 Recovery of Workers Welfare Cess 
Annexure-1 Declaration regarding Income Tax, Addresses etc. 
Annexure-2 Basic rates considered by the contractor. 
Annexure-3 Performance bond. 
Annexure-4 List of works already completed by the tenderer. 
Annexure-5 List of Plant and Machinery. 
Annexure-6 Declaration regarding works on hand. 
Annexure – 7 Special Conditions of Contract 
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Schedule'A' Materials to be supplied from P.W. Store. 
Schedule'B' Memorandum showing items of works to be carried out. 

DATA SHEET FOR B – 1 Tendering 
(A) Details of Tender item : 

Sr. 
No 

Name of work Estimated 
Tender Value 
in (Rs.          ) 

EMD               
(Rs.           ) 
     (1%) 

Tender fee 
Deposit 

Total Security 
of work 

(5%) 

Period of 
Completion 

1 2 3 4 5 6 7 
 
1 
 
 
 

Construction of Under Ground 
Sump of 1.20 lakh liters at 
THAPALA VILLAGE 
UNDER REJUVENATION 
POGRAMME 

5,30,420=00 5,350.00 900.00 26,521=00 3 (Three) 
Months 

       

(B) Eleigibility : Register in        “E2”            Class or above / Pre – qualification 
(C) Schedule for e – tendering is fixed as under :  

I Site visit (If any) On date       /      /                      ;             ;     Hr 
II Downloading of tender documents 

Starts & End Date 
From date         /       /                       . 

III Online submission of bid Upto date  . 
IV Submission of EMD and Tender Fee Submission in electronic format only through online by 

scaning and then the same should be sent in original to 
Tender Opening Authority at the time of tender opeining or 
sent the same through R.P.A.D/Speed post/Hand Delivery 
So as to reach Executive Engineer P.H.W. Dn Junagadh 
within Next working days from the last date of Submisson of 
Tender. If Tender fee and E.M.D is not paid as shown in bid 
documents, action to hold his registration in abeyance shall 
be taken and his e – tendering Code will be cancelled for one 
year. 

V Online opening of Bid On date         /       /          &         ;            Hr 
VI BID Validity Period 120 days from the last date of downloading Bids. 

 
 Bidder can download the tender document free of cost from web site http;//gwssb.nprocure.com & 
www.statenders.com  
 Bidder have to submit bid in Electronic format only on above mentioned website till the Date & time shown 
above.  
 Offers in physical form will not be accepted in any case.  
  
Bidder who wish to participate in online tenders will have to procure / should have legally valid Digital 
Certificate (Class – III) as per information Techenlolgy Act – 2000 using which they can sign their electronic 
bids. Bidders can producer the same from any of licience certifiying Authority of India or can contract (n) 
code solution – a division of GNFC Ltd. Who are licensed Certifiying Suthority by Govt Of India  
(D)  

I Bid inviting Authority Executive Engineer P.H.W.Dn, Jalbhuvan Ground 
Floor,Bilkha Road, junagadh-362001  

II Bid opeing Authority Executive Engineer P.H.W.Dn, Jalbhuvan Ground 
Floor,Bilkha Road, Junagadh-362001. 

 
(E) 

I Mode of quoting Rats Percentage premium or Rebate in word and figures at the 
end of Schedule B 

 
The list of certifying agencies are as mentioned under : 

Sr. No Name of certifying Agency Website Address 
1 (n) Code solution (G.N.F.C) www.gnfc.com 
2 Safecrypt www.safescrypt.com 
3 TCS www.tcs.-ca.tcs.co.in 
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4 MTNL www.mtnltrustline.com 
 

 
NOTICE INVITING TENDERS (OFF LINE) 

 
1. Tenderes are invited on behalf of Governer of State of the Gujarat for work as per page number one of this 
Booklet. The work is estimated to cost of Rs.                   This estimate however, is given as a rough guide.  
2. The work are required to be completed within    months as per the terms of the contract conditions.  
3. The contractor whose names are born of the approved list of contractors of Gujarata state R & B Deptt. / W.R.D 
in E / D /C / B / A / AA Class and above on the date of opeing Tenders only will be permitted to tender. Not more than 
one tender shall be submitted by contractor or by a firm of Contractors. No two or more concerns in which individual is 
interested as a proprietor and / or a partner shall tender for execution of the same works. If they do so, all such tenders 
documents shall be liable to be rejected.  
4. Application for issue of tender documents shall be submitted to    so as to reach his office not later than             .  
5. Tender documents consisting of conditions , specification, Schedule (s) of quantities of the various classes of 
work to be done, the conditions of contract etc; will be issued / sold (date)              to                                    (date) upto 
4.00 PM on payment or Rs.             .  
6. Copies of other drawings and documents pertaining to tender and signed for the purpose of identification by the 
accepting Officer or his accredited representative will be open for inspection by tenderers at the following offices during 
working hours between the dates mentioned in clause 6 above (a)                        (b)                       .  
7. Tenderes are advised to visit the site sufficiently in advance of the date fixed for submission of the tender. A 
tenderer shall be deemed to have full knowledge of all the relevant documents samples, site etc; whether he inspects them 
or not.  
8. Submission of a tender by a tendere implies that he has read this notice and all other contract documents and has 
made himself aware of the scope and specification of the work to be done and of conditions and rates at which stores, 
tool and plant etc. will be issued to him, by Government and local conditions and other factor bearing on the execution of 
the works.  
9. A tenderer should quote in figures as well as in words the rate 9s) tendered. Special care shall be taken to write 
rates in figures as well as in words and the amounts in figure only and in such a way that interpolaration is not possible. 
The total amount shall be written both in figures and in words. In case of figures the words Rs should be written before 
the figure of rupees and the word ‘paise’ after the decimal figure e.g Rs 2.15 p and case of words the ‘Rupees’ should 
preceed and the word ‘Paise’ should be written at end. Unless the rate is in whole rupees and followed by the word 
‘only’, it should invariably be upto two place of decimal.  
10. All the rates shall be quoted on the tender form.  
11. The tender for the works shall not be witnessed by a contractor of contractors who himself / themselves has / 
have tendered or who may and has / have tendered for the same works. Failure to observe this condition shall render the 
tender of the contractor tendering, as well as of those witnessing the tender, liable to rejection.  
12. Receiving and opening of the tender : Tenderer shall be received by Registered Post A.D by               upto 
Office Hours upto the       (date) and shall be opened at          Hour on         in presence of tenderer who may be present.  
13. In the case of contractors who have not furnished standing security, the tender shall be accompanied by earnest 
money (unless exempted from depositing it) of Rs      Treasury Chalan / Deposit at call receipt issued in favour of       by 
a scheduled or Nationalised bank or Narmada / Shrinidhi F.D Rs the amount being credited to            A contractor 
exempted from depositing earnest money / security in individual case (s) shall attach with the tender an attested copy of 
the letter exempting him from depositing earnest money / Security and shall produce the original when called upon to do 
so.  
14. A tenderer shall submit the tender which satisfies each and every condition laid down in this notice and tender 
documents , failing which the tender will be liable to be rejected.  
15. The Governer of the state of Gujarat does not bind himself to accept the lowest or any tender or to give any 
reasons for the decision.  
16. This notice of tender shall form part of the contract documents.  

For and on behalf of Governor for the state of Gujarat 
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NOTICE INVITING TENDERS (ON LINE) 
 

1. Tenderers are invited on behalf of Governer of State of the Gujarat for work as per page number two of this 
Booklet. The work is estimated to cost of Rs. 530420=00 This estimate however, is given as a rough guide.  
2. The work are required to be completed within 3 ( Three ) months as per the terms of the contract conditions.  
3. The contractor whose names are born of the approved list of contractors of Gujarat state R & B Deptt. / W.R.D 
in E-2 / D / C / B / A / AA Class and above on the date of opening Tenders only will be permitted to tender. Not more 
than one tender shall be submitted by contractor or by a firm of Contractors. No two or more concerns in which 
individual is interested as a proprietor and / or a partner shall tender for execution of the same works. If they do so, all 
such tenders documents shall be liable to be rejected.  
4. Bid documents can be downloaded & submitted in Electronic format online web site  http;//gwssb.nprocure.com 
/ www.rnb.procure.com      , tendernptocure.com  from     to       upto       hours.  
5. Tender documents consisting of conditions , specification, Schedule (s) of quantities of the various classes of 
work to be done, the conditions of contract etc; will be shown on above Web site.  
6. Copies of other drawings and documents pertaining to tender and signed for the purpose of identification by the 
accepting Officer or his accredited representative will be open for inspection by tenderers at the following offices during 
working hours between the dates mentioned in clause 4 above.  
7. Tenderers are advised to visit the site sufficiently in advance of the date fixed for submission of the tender. A 
tenderer shall be deemed to have full knowledge of all the relevant documents samples, site etc; whether he inspects them 
or not.  
8. Submission of a tender by a tenderer implies that he has read this notice and all other contract documents and 
has made himself aware of the scope and specification of the work to be done and of conditions and rates at which stores, 
tool and plant etc. will be issued to him, by Government and local conditions and other factor bearing on the execution of 
the works.  
9. The bidder should quote his bid premium or rebate at the end of Schedule B. If he does not wish to quote 
premim or rebate, he should indicate “at par” in the blank space preceding “% above / below” in Schedule B. Thereafter 
he should work out and indicate the offered bid amount both in words and figures in Schedule B.  
10. All the rates shall be quoted on the tender form.  
11. The tender for the works shall not be witnessed by a contractor of contractors who himself / themselves has / 
have tendered or who may and has / have tendered for the same works. Failure to observe this condition shall render the 
tender of the contractor tendering, as well as of those witnessing the tender, liable to rejection.  
12. The electronically offered bids will be opened at   hours on  in presence of bidder who may choose to remain 
present in the office of the Bid opening Authorities Specified in bid documents.   
13. “Demand Draft for E.M.D & Tender fee shall be submitted in electronic format only through online (by 
scanning) while uploading the bid. This submission shall mean that E.M.D & Tender fee are received for purpose of 
opening the bid. According after of those shall be opened whose E.M.D & Tender fee is received electronically. However 
for the purpose of realization of D.D bidder shall send the D.D/EMD in original to Tender opening Authority at the time 
of tender opening or send the same through R.P.A.D/Speed post/Hand delivery so as to reach Executive Engineer 
P.H.W.Dn Junagadh within very Next day from the last date of Submitting the Tender online. If Tender fee and E.M.D is 
not paid as shown in bid document, action to hold his registration in abeyance shall be taken and E- Tendering Code will 
be cancelled for one year. D.D for Exemption Certificate is not necessary. However Exemption Certificate shall have to 
be submitted electronically through online. “Any documents in supporting of tender bid shall be submitted in electronic 
format only through online (by scanning etc) & hard copy will not be accepted spepatately.” 
14. The Governer of the state of Gujarat does not bind himself to accept the lowest or any tender or to give any 
reasons for the decision.  
15. This notice of tender shall form part of the contract documents.  
 

For and on behalf of Governor for the state of Gujarat 
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AF\P lJP Z(&v. VG[ HLP4 s;]WFZ[,f !5P_)PZ_!* GF ;]WFZF ;FY[  

FORM B-1/OMD" Bv! 
ROAD & BUILDING / WATER RESOURCE DEPARTMENT 

Contract for Works 
Section – 1  

CIRCLE –;S",       Public Health Work Circle, Junagadh 
DIVISION-l0JLhG P.H. Works Division ,Junagadh 

PERCENTAGE TENDER AND CONTRACT FOR WORKS 
SFDM DF8[G]\ 8SFJFZL v NZJF/]\ 8[g0Z VG[ SMg8=FS8 

 
INFORMATION & INSTRUCTION FOR TENDERERS: 8[g0Z EZGFZG[ JWFZFGL ;}RGFVM 
 
1. Mode of Submitting the Tender :  
The tenders in the form of feffered to notice inviting Tender shall be submitting in Electronic format only online web site 
https://gwssb.nprocure.com till the date & time shown before.  
Offer in Physical form will not accept in any case.  
Bidder who wishes to participate in online tenders will have to procure / should have legally valid Digital Certificate 
(Class III) as per Information Techenlogy Act – 2000 using which they can sign their electronic bids. Bidders can 
procure the same form any of the license certifying Authority of India are as mention under: 
 

Sr. No Name of certifying Agency Website Address 
1 (n) Code solution (G.N.F.C) www.gnfc.com 
2 Safecrypt www.safescrypt.com 
3 TCS www.tcs.-ca.tcs.co.in 
4 MTNL www.mtnltrustline.com 

 
2. Competency of Tenderer : No contract will be awarder except to responsible bidders capable of performing 
the class of work contemplated. Before the award of the contract, any bidder may be required to show that he has the 
necessary facilities, experience, ability and financial resources to perform the work in satisfactory manner within the time 
stipulated. Contractor may be required to furnish the department with the statement as to their experience and their 
financial status.  
3. Tenderer to inform Himself : Tenderer will be deemed to have inspected the site and to have satisfied as to the 
nature of all works, all existing roads, water way and other means of communication and access to and from the site and 
work and building that may be required for temporary purpose in connection with the construction, completion and 
maintenance of the works and must make his own enquiries as to work, yard sites and depot, and dumps and as to 
acquisition of such additional sites and areas as may necessary for temporary purpose for constructing, completing and 
maintaining the works and availability of water for construction activities, power, quarries and labour.  
4. Payment of Tender Fee and Earnest Money Deposit : “Demand Draft for E.M.D  & Tender fee shall be 
submitted in electronic format only through online (by scanning) while uploading the bid. This submission shall mean 
that E.M.D & Tender fee are received for purpose of opening the bid. According after of those shall be opened whose 
E.M.D  & Tender fee is received electronically. However for the purpose of realization of D.D bidder shall send the D.D 
in original to Tender opening Authority at the time of tender opening or send the same through R.P.A.D/Speed post/hand 
delivery so as to reach Executive Engineer P.H.W.Dn Junagadh within very Next day of closing the online bid. If Tender 
fee and E.M.D is not paid as shown in bid document, action to hold his registration in abeyance shall be taken and E- 
Tendering Code will be cancelled for one year. D.D for Exemption Certificate is not necessary. However Exemption 
Certificate shall have to be submitted electronically through online. Any documents in supporting of tender bid shall be 
submitted in electronic format only through online (by scanning etc) & hard copy will not be accepted separately.” (R&B 
Circular No – 5ZR v !_Z__( v 5 v N4 Dated 18.01.2008 & 27.11.2008) 
5.  Payment – The tenderer must understand clearly that the rates quoted are for completed works and include all costs due to 
labor, scaffolding plant, supervision, service work, power, royalties and octroi etc., and to include all extras to cover the cost of night 
work if and when required and no claim for additional payment beyond the price/rates quoted will be entertained and the tenderers will 
not be entitled subsequently to make any claim on the ground of misrepresentation or on the ground that  he  was supplied with 
information given by any person(Whether the member is the employee of Public Works Department or not). Any failure on his part to 
obtain all necessary information for the purpose  of making his tender and filling the several prices and rates therein shall not relieve 
him from any  risks or liabilities arising out of or consequent upon the submission of the tender.  
6. Tender Forms : This form will state work to be carried out as well as the date of submitting and opening tenders and the 
time allowed for carrying out the work also the amount of earnest money to be deposited with the tender and the amount of the 
security deposit to be paid by the successful tenderer and percentage, if any, to be deducted from bill. It will also state whether a 
refund of quarry fees, royalties, octroi dues and ground rents will be granted Copies of the specification, design and drawing and 
estimated rates, and any other documents required in connection with work which shall be signed by the Executive Engineer for the 
purpose of identification shall also be open for inspection by Contractor at the Office of the Executive Engineer during office hours. 
However every ‘blank’ in the form of the e – tender and in the Schedule and Annexure must be filled up by the tenderer and must be 
submitted online.  
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7. The bidder should quote his bid premium or rebate at the end of Schedule B. If he does not wish to quote 
premium or rebate, he should indicate “at par” in the blank space preceding “% above / below” in Schedule B. Thereafter 
he should work out and indicate the offered bid amount both in words and figures in Schedule B.  
8. Earnest Money:  Earnest money in specific form @ 1 % of the estimated cost must be sent as specified in 
instruction no 4 preceding electronically. Tenderer  may pay earnest money upto Rs. 50,000.00 in the form crossed 
demand draft or fixed deposit or fixed deposit – at – call receipts with a validity period of not less than six months of 
Nationalised or Scheduled bank or  Narmada /  Shrinidhi F.D Rs drawn in favor of Executive Engineer P.H.W.Dn. 
Junagadh, concern. Earnest money by cheque & Bank Guarantee shall not be accepted. (Vide R&BD G.R No TNC / 
1090 /100) (4) – (C), Dated 04.11.2000). However in respect of the work estimated to cost above Rs. 50.0 Lakh , the 
amount of earnest money in excess of Rs. 50,000.00 can be offered by the contractor, at his choice, in form of Bank 
Gurantee in such case will be furnished in the following form. In such case also, the amount of earnest money first Rs 
50,000.00 will be paid only in the form of crossed demand drafts or fixed deposit at call receipts worth the validity period 
of not less than 6 months of the Nationalised or Schedule or Narmada / Shirinidhi F.D.Rs. 
The Contractors who have secured exemption certificate for payment of earnest money by depositing Lum Sum earnest 
money Deposit need not pay earnest money, but produce the certified copy of exemption certificate along with the tender 
electronically. If the contractor does not remit the tender fee & the earnest money within specified time his registration 
will be held in abeyance for one year & his tendering code will be cancelled for one year. If contractor does not turn upto 
pay the Security Deposit and executed contract agreement within specified (or extended ) time after intimation to him 
about acceptance of his offer, the earnest money paid for this ‘work will be forfeited and such tender’s tender shall be 
rejected and then accordingly ot foresaid provision of tender, action to blacklist the Contractor will be initiated without 
delay. (Vide R&B D G.R No Misc. – 1097 – 90 – 1091/ 97 – Z / C Dated 04.10.1997 & Parach – 10 – 2008 – 5C Part file 
Dated 27.11.2008) 
 

Bank Guarantee is applicable only when the estimated cost of work is more than Rs. 50 lacs. 
BANK GUARANTEE 

Where as M/s __________________________________________________(hereinafter called the Tenderer) is desirous 
and preferred to tender for works in accordance with the terms and conditions of tender for the work of 
___________________________and where as We Bank, agree to give the tenderer a guarantee for the Earnest Money. 
 
1. Therefore, we hereby affirm that we are guarantors on behalf of the Tendere up to total rupees 
___________________________________________in words) Rs. ____________________(in figures) and we 
undertake to pay to Executive Engineer _______________________________Division 
_____________________________Department of Government of Gujarat 
___________________________________________(name of Govt. previous notice of judicial or to be specified). Up to 
his first written demand, without demur, without delay and without the necessity of a previous notice of judicial or 
administrative procedures and without the necessity to prove to the Bank the defects or shortcomings or debits of the 
contractor any sum within the limit of Rs.__________________________. 
2. We further agree that the Guarantee herein contained, shall remain in full force and effect during the period that 
would be taken for the acceptance of tender. 
However, unless a demand of claim under this guarantee is made on us in writing on or before the 
________________________________(Date to be specified – will not be less than 180 days from the stipulated date of 
receiving the tender) we shall be discharged form all liabilities under the guarantee thereafter. 
3. We undertake not to revoke the guarantee during it currency except with the previous consent of the Executive 
Engineer_________________________Division________________________in writing.  
4. We lastly undertake not to revoke the guarantee for any charge in constitution of the Tenderer of of the Bank.  
 
Date     Signature & Seal of Guarantor______________________ 
     Bank Address_______________________________________ 
 
8.2 The Earnest money submitted in the form of Deposit – At – Call receipt shall need minimum validity of six 
months from the last date of online submission offender Tender not supported with tender fee. Earnest money & 
documents and not submitted in electronic format (by scanning) while uploading the bid shall be rejected as NON 
responsive if the tenderer modifies or withdrawals his tender, the Earnest money (in case of EMD exemption certificate, 
proportionate amount equivalent to EMD of a particular tender) shall be forfeited and the tender may disqualified from 
tendering for future works under the Government.  
8.3 The Earnest money will be returned to the unsuccessful tenderer. The Earnest money will be returned to the 
successful tenderer after he furnishes security Deposit and duly enters into contract.  
8.4 Within Ten days or within such times as may be decided by the Tender inviting Authority from date of receipt 
of the letter accepting his tender, the successful tenderer shall furnish the required security deposit and attend the office 
of the tender inviting Authority for execution of the contract documents. If he fails to furnish the Security deposit or 
execute the contract documents , his earnest money (in case of EMD exemption certificate equivalent amount there from) 
shall be forfeited and action to blacklist the contractor will be initiated without delay (Vide R&B D G.R No Misc. – 1097 
– 90 – 1091/ 97 – Z / C Dated 04.10.1997) 
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9.0 Accompanimenst of Tender : (to be submitted in electronic format only through on line (by scanning ) as 
duly certified true copies) 

I. Demand draft of Tender fee and Earnest money of Earnest money exemption certificate.  
II. Copy of partnership deed or memorandum as well as Articales of Association in case of the company and 

intimate parmenent addresses of his partners / Directors of company. Ail copies submitted shall be duly attested.  
III. Copies of certificate regarding previous experience of 1 work of 60% of Contract Value in Last Three year of 

similar nature of work consisiting the supply of manpower For operation & mainatanace of water supply scheme.  
IV. Declaration showing all works completed during preceding 5 years and work on hand with the contractor and 

value of works that remained to be executed in each case.  
V. A certificate or Registration as approved contractor of prescribed category from authorities stipulated in Notice 

inviting Tenders.  
VI. PAN issued by Income Tax Department.  

VII. Duly filled in and digitally signed declaration form as provided after as last item of section – 1 & memorandum 
duly filled & digitally signed as given in section – 2.  

VIII. A solvency certificate of an amount of 20 % (Twenty percent) of estimated cost put ot tender will have to be 
produced along with tender.  It shall be of Scheduled Bank or Nationalised Bank or Bank Approved for government 
business Solvency Certificate shall have validity of same calander year as that of date in which tender is issued.  

IX. Required Annexure duly filled in when prequlafication is involved.  
Required documents are to be submitted in electronic format only as part of tender document failing which the 
tender will be rejected outright and will be considered as NON – RESPONSIVE  
10.0 Tener liable to be invalid : 
It may please to be noted that the tender is liable to be considered invalild especially. If the requirement as per instruction 
No (1) to (9) above are not complied with.  
11.0 Right of rejection of tenders. 

I. Right is reserved by the Tender inviting Authority to reject any or all tender(s) without assigning any reason 
thereof.  

II. In addition to the above the tender will also be liable to be rejected outright if : 
a. The tenderer proposes any alteration in work specified or in the time allowed for carrying out the work or in any 
condition.  
b. The tenderer or in case of a firm, each partner or the person holding the power of attorney thereof does  not 
digitally sign section – 2 or signature/s is / are not attested by a witness.  
c. If the tenderer adopts unhealthy / mal practice / corrupt practice for securing and performing contract.  
12.0 Method of Tendering 
12.1 If the tender is made by an individual, it shall be digitally signed by the proprietor above his full nameand the 
full name and current address.  
12.2 If the tender is made by a proprietary firm, it shall be digitally signed by the proprietor above his full name and 
current name of his firm with its current address.  
12.3 If the teder is made by a firm or partnership, it shall be digitally signed by a partner of the firm holding the 
power of attorney and digital certificate for the firm. A certified copy of the power of attorney shall be provided in the 
physical form along with the order documents. A certified copy of partnership deed, full name and current address of the 
firm and full name and the current addresses of all the partners of the firm shall also be provided along with order 
documents.  
12.4 If the tender is made by a limited company or a limited corporation and power of attorney for signing by a duly 
authorized person holding digital certificate for the company / corporation and power of attorney for signing the tender 
which case a certified copy of the power of attorney shall be provide in physical form along with other documents such 
limited company or corporation may be required to furnish satisfactory evidence of its existence before the contract is 
awarded.  
12.5 All digital signatures in the tender document shall be dated.  
13.0 Eligibility and qualification requirement :  
To establish acceptability of the ofer to the satisfaction of tender inviting authority the tenderer shall provide the 
following.  
13.1 Details of plant and machinery immediately available with tenderer for use the works. 
13.2 Details of plant and machinery proposed to be procuring for the work. 
13.3 Details of technical, supervisory and administrative personnel already employed by the tenderer that he 
proposed to utilize for this work and such other personnel he proposes to employ further for this work.  
13.4 Copies of registration certificate and PAN allotted by Incom Tax Office.  
13.5 List of work already completed by the Tenderer during last 5 years. 
13.6 List of work on hand the date of submitting tender.  
13.7 In respect of Road works estimated to cost above Rs 7.50 crores, bridge as well as building works estimated to 
cost above Rs 7.0 crores. The offers of bidders fulfilling the pre – qualification requirements only shall be considered.  
14.0 Deviation or modification in tender documents : 
14.1 All tenderers are cautioned that tender containing any condition and or deviation from the contractual terms and 
conditions, specifications, quoting offering rates / prices in different manner than specified in the tender and / or any 
other requirements of tender shall make the tender liable for outright rejection shall be considered as non – responsive for 
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all practical purposes. However in respect of Tender under Two cover Bid System, proposal for deviatons on issues 
stated in the Clause of two cover bids, can be suggested. The decision of the tender inviting authority in this regard shall 
be final and binding to the tenderer.  
14.2 Alternative tender are not acceptable.  
15.0 Submission of tender : 
15.1  Tender shall be submitted in an online manner only on website http;//gwssb.nprocure.com & 
www.statenders.com. Last date & time of online submission                              . 
15.2 Tender fee, EMD and other documents should be submitted in electronic format only through on line (by 
scanning) while uploading the bid. However the purpose of realization of D.D the bidder shall send the D.D in original to 
Tender opening authority at the time of tender opening or send the same through R.P.A.D so as to reach Executive 
Engineer, P.H.W.Dn. Junagadh.Within Next day from last date of submitting the online tender. If tender fee and EMD is 
not actually paid as shown in bid documents action to hold his registration in abeyance shall be taken and his e – 
tendering code will be cancelled for one year. ( R&B.D Circular No. 5ZR v !_Z__( v ;4 Dated 18.01.2008 & 27.11.2008) 
16.0 Evaluation of Tenders :  
16.1 Evaluation will be made to determine the acceptability, adequacy and reasonability of rates, his performance and 
present resourcefulness.  
16.2 To assist in the examination, evaluation and comparison of tender, the tender inviting authority may ask tenderer 
individually for clarification of their tenders including breakdown of unit rates. The request for clarification and response 
shall be in writing but no change in substance of the tendr shall be sought, offered or permitted at that stage.  
16.3 Award may be made to the tenderer whose responsive tender is determined to be the lowest evaluatd tender and 
who meets the appropriate standards of capacity and financial resources.  
17.0 Receipt of payments : Receipt of payment made on account of any work, when executed by a firm shall be 
signed by all the partners except where the contractors are described in their tender as firm in which case the receipt shall 
be signed in the of the firm by one of the partners or by some other person having authority to give effectual receipt for 
the firm.  
18.0 Bid should be off line (Not) only.  
19.0 General rules and directions : 
19.1 No receipt for any payment made by a contractor will be entertained by the Government in regard to any matter 
relating to this tender or the contract shall be valid and binding on the Employer unless it is signed by the Authorized 
staff members of the government.   
19.2 All works shall be measured net by standard measurem and according to the rules and customs of the R& B / 
Water Resource Department of any other method approved by the R&B / Water Resource Department without reference 
to any local custom. The measurement of work will be taken accordingly to the usual method in use in Road & Building 
department and no proposal to adopt altenative method will be accepted. The Executive Engineer’s decision as to what is 
the usual method in use in Road & Building will be final.  
19.3 In the event of any error or discrepancy in write upto tender documents the contractor will not take any undue 
advantage of such error or discrepancy and Engineer – in – Charge shall have power to interpret and decide correct 
meaning of contradictory erroneous writing.  
19.4 The contractor shall not be permitted to tender for the work in which his near relative is working as the officer in 
the sphere of his jurisdiction in the tender inviting authority.  
Note :   By term “near relative” is meant wife, husband, parents, childrens, brothers, sisters, aunts, cousins, and in – laws.  
19.5 The contractor should compulsory furnish his latest address(es) including the latest addess of his partneres and 
the place(s) of filling his / their income tax returns along with the tender. Any changes in such addresses, during the 
tender of contract should invariably and forthwith be intimated by the contractor to the Executive Engineer. 
20.0 Submission of additional information / documents : In addition to various specified documents and 
information required to be submitted along with tender, the bidder may be required to provide any other documents / 
relavant information as considered necessary by the tender inviting authority and the tenderer shall be required to provide 
the same as per the requirement of the tender inviting authority. Even the successful bidder may be required to provide 
the same and when required by the authority during subsistence of the contract.  
21.0 Bank: Wherever the word “Bank” is used in this documents, it would mean schedule or Nationalised Bank or 
other banks approved for Governement business only. (R&B.D.G.R No. TNC/1090/100 – (4) (C) Dated 27.09.2002)  
22.0 Tender Validity period: The tender for the work shall remain open     days counted from the date of opening 
online tenders. During this period if any tenderer withdraws or makes any modification or additions in the terms and 
conditions of his tender not acceptable to the Government (Public works DepartmentO then the Government shall 
without prejudice to any right remedy be at liberty to forfeit in full the said earnest money absolutely. In this connection 
G.R, R&BD No. TNC – IIB – 22 (10) – C, Dated 24.05.1990 and G.R No TNC – 10 – 2013(02) – C Dated 10.05.2013) 
should be referred to.   
23.0 The successful contractor shall exhibit the board in prominent place of work site showing the brief details of 
project work under execution, financier, cost of work and broad details of inputs / specifications and targeted goals. 
(R&B.D.Grs No TNC – 1090 – 24 – C Dated 18.11.1991, 17.08.2002 and 25.10.2002)  
24.0 The contractor will not use the premises of project / work under construction for his staff, labourers or for any 
other purpose. If he do so market rent for such unauthorized used will be recovered. The market rent will be decided by 
the Engineer in charge.  
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25.0 All statutory Taxes deductible at source under various acts and notifications by Governement shall be deducted 
while making payment for which T.D.S Certificate shall be issued.  
26.0 Declrations: The tenderer will have to make declaration enlisted in the form attached herewith and shall affix 
his signature to the form in token of correctness of declarations made thereing. (G.R, R&BD No. TNC – IIB – 22(10) – C 
Dated 24.05.1990 should be referred to)   

 DECLARATION FORM- V[SZFZG]\ OMD" 
 
1. I/We hereby declare that I/we have visited the site and fully acquainted myself/ourselves with the local 
situations regarding materials, labor and other factors pertaining to the work before submitting this tender. 
2. I/We hereby declare that I/We have carefully studied the conditions of contract, specifications and other 
documents of this work and agree for execute the same accordingly. 
DECLARATION CERTIFICATE (G.R. date 4-2-89 as revised by GR. No. TNC – 1083/6681/4/C, dated 
31.8.1994). 
 
 
3. I/We hereby declare that my/our near relative are not working in this Division or in its sub-division as an Ex. 
Engineer, Deputy Executive Engineer, Assistant Engineer, Additional Assistant Engineer, overseer, Divisional 
Accountant, Store Keeper, Manager of Atithi/Vishram Gruha and in the circle as a Superintending Engineer in addition 
for Panchayat works not working nor having posting as chairman of P.W. committee or as incumbent in Jill Panchayat at 
today. 
27.0 SFDGM JS" VM0"Z .xI] YIF 5KL T]T"H SFDGF :Y/ p5Z T[ SFDGL GLR[GL lJUTM NX"FJT]\ AM0" .HFZNFZ[ 5MTFGF\ BR"[ 5|NlX"T SZJFG]\ ZC[X[P  
Į/- પાચં લાખથી વધાર° �કમતંના રƨતા / ȶલુો / મકાનોના ંકામો ઉપર કામની િવગત દશા½વતા ંબોડ½ –  

૧ કામȵુ ંનામ (કામનો ̆કાર) :  ૬ Ʌપુરવાઇઝર� ƨટાફના ંનામ : 

૨ િવભાગȵુ ંનામ :  ૭ કામ શĮ કરવાની તાર�ખ : 

૩ પેટા િવભાગȵુ ંનામ :  ૮ કામ ȶĮુ કરવાની તાર�ખ  : 

૪ ટ°ƛડરની રકમ :  ૯ કરવાના ંકામની Ȭૂંક� િવગત : 

૫ ઇĤરદાર̒ીȵુ ંનામ :     

રƨતાનાં કામો : 

---- માટ� કામની Ĥડાઇ ------------- સેમી                                                                       --- મેટલના ̆થમ ƨતરની Ĥડાઇ --------------- સેમી 

---- ડામરની સપાટ�ȵુ ં કામ ------------- સમેી                                                         ---- મેટલના બીĤ ƨતરની Ĥડાઇ --------------- સમેી                                     

( --------------- કપચી , ---------------˴ીટ અને ------------------------ ડામર વાપરવાનો) 

 ---- ડામરની સીલӄગ સરફ°સȵુ ંકામ ------------------ સેમી 

( --------------- કપચી , ---------------˴ીટ અને ------------------------ ડામર વાપરવાનો) 

ȶલુના કામો : 

 ---- ȶલુના ં----------- લબંાઇના ------------- ગાળા ં                     ---- ȶલુના પાયાના કોƛ˲�ટȵુ ં̆માણ -------- (સીમƛેટ, કપચી, ર°તી) 

---- ȶલુના ંથાભંલા / એબટમેƛટના કોƛ˲�ટȵુ ં̆માણ----------- (સીમેƛટ, કપચી, ર°તી)           ---- Ӗટોના ચણતરમા ંસીમેƛટ / ર°તીȵુ ં̆માણ -------- (સીમƛેટ,ર°તી) 

----- અƛય િવશેષ જોગવાઇ 

મકાનના કામો : 

---- પાયાના કોƛ˲�ટȵુ ં̆માણ ----------- (સીમેƛટ, કપચી, ર°તી)     ---- Ӗટોના ચણતરમા ંસીમેƛટ / ર°તીȵુ ં̆માણ -------- (સીમƛેટ,ર°તી) 

--- ભોયત�ળયાના કોƛ˲�ટȵુ ં̆માણ ----------- (સીમƛેટ, કપચી, ર°તી)     ---- ભોયતળ�યે ----- સેમી Ĥડાઇની ----- સમેી સાઇઝની મોઝેક ટાઇƣસ 

--- બાર� બારણા – સાગી લાકડાના / ƨટ�લ ̇°મ / અƛય. 

અƛય કામો : યોજનાનો હ°ȱ ુતથા Ȭૂંકમા ંસામાƛય જનતાને Ĥણવા જોગ ȤણુવĂા ધોરણોની િવગત. 

આર.સી.સી કામમા ંકોƛ˲�ટȵ ુ ં̆માણ ----------- (સીમેƛટ, કપચી, ર°તી)    

નҭધ – ૧ આ કામના િવગતવાર ƨપેસીફ�ક°શન નાયબ કાય½પાલક ઇજનેર̒ી Ĥ.આ.Ʌ.ુપેટા િવભાગ ભાવનગરની કચેર�ઓ ઓ�ફસના સમય દરƠયાન કોઇપણ સમયે જોઇ 

શકાશે. આ કામની મા�લક� Ĥહ°ર જનતાની છે અન ેકામમા ંકોઇ ëિત ક° અિનયિમતતા જણાય, તો ત ેબાબતમા ંનીચનેા કોઇપણ અિધકાર�̒ીનો સપંક½ કરવા તથા તેમȵુ ંƚયાન 

દોરવા િવનતંી છે. (૧) નાયબ કાય½પાલક ઇજનેર̒ી Ĥ.આ.Ʌ.ુપેટા િવભાગ, પાનવાડ� ભાવનગર. (૨) કાય½પાલક ઇજનેર̒ી Ĥ.આ.બા.ં િવભાગ, પાનવાડ� ભાવનગર. (૩) 

અિધëક ઇજનેર̒ી Ĥ.આ.બા.ંવȱુ½ળ, સરદારનગર ભાવનગર. 

નҭધ – ૨ મકાન Ȑવા સીિમત ëે́ ફળ માટ° એક બોડ½ Ⱥકુɂુ ંજĮર� છે. Ԍયાર° રƨતા, ȶલુોમાં પાણીની પાઇપ લાઇન, ગટર લાઇન, ક°નાલ િવગેર° કામોમા ંલબંાઇનો ƥયાપ વȴ ુ

હોય Ɨયાર° આવા કામોમા ંએક કરતા ંવȴ ુબોડ½ ( જનતાની અવરજવર વȴ ુહોય Ɨયા ંતેમજ બđે છેડા ઉપર અને વƍચે) ˼ાફ�ક સલામતીને ƚયાન ેરાખી બોડ½ Ⱥકુવાના રહ°શે. ( 

મા. મ. િવ. ઠરાવ ન ંટ�.એન.સી ૧૦૯૦ – ૨૪ – સ, તા ૧૮.૧૧.૧૯૯૧ તથા ૨૫.૧૦.૨૦૦૨ તા ૦૫.૦૩.૨૦૧૧ નો ઠરાવ)  

28.0 Additional Instruction regarding Security Depsoit (Clause – 1) 
28.1 The full amount of Security Deposit deducted in cash from running bills will be released proportionally as 
indicated in table below on production of Bank Gurantee of Scheduel Bank provided the contractor produce Bank 
Gurantee for the period of six months beyond the stipulated period of completion of work. Further if the time limit of 
contract is extended the period of Bank Gurantee shall have to be extended for six months beyond the proposed extention 
of time limit and the contractor shall have to furnish the under taking for this alongwith the application for extension in 
time limit.  
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 Table of proportionate release of Security Deposit : 

Sr Monetary Progress Period of Security Deposit to be released Against production 
of Bank Gurantee 
of 

1 25 % of Tender Cost Equal to the amount retained from ruuning bill or 0.625 % 
of the Estimated cost of work, whichever is less. 

Equal to the amount 
to be released. 

2 50 % of Tender Cost Equal to the amount retained from ruuning bill or 1.25 % 
of the Estimated cost of work, whichever is less. 

Equal to the amount 
to be released. 

3 75 % of Tender Cost Equal to the amount retained from ruuning bill or 1.88 % 
of the Estimated cost of work, whichever is less. 

Equal to the amount 
to be released. 

28.2 It will have to be ensure that Ten percent amount of Security Deposit in any form as permissible above is kept 
available with the Employer till the actual date of completion of work. (Vida as per R&B Circular No. TNC – 10 – 2013 
– 3 – (Part – 2) – C Dated 20.11.2013) 
29.0 Erasures : Persons tendering are informed that no alteration by them in the text of documents sent here with will 
be allowed any such alterations will be disregarded.  
30.0 The percentage in Schedule ‘B’ must be given in words and figures. Amount thus worked out must also be 
entered in column and grand total of amount must be struck out by the tenderer.  
31.0 Discrepancies and adjustment of Errors : 
Any error in quantity or amount in Schedule’B’ showing items of work to be carried out shall be adjusted in accordance 
with the following rules.  
a. In the event of a discrepancy between description in words and figures quoted by a tenderer in the rates column, 
the description in words shall prevail.  
b. In the event of an error occurring in the ‘amount’ column of the Schedule’B’ showing items if work, as a result 
of wrong multiplication of the unit rate and quantity; the unit rate shall be regarded as firm and multiplication shall be 
amended on the basis of the rate. 
c. All errors in totaling in ‘amount’ column in carrying forward totals shall be corrected. 
d. Any rounding of amount against “items” or in “totals” shall be ignored.The tendered sum so altered shall for the 
purpose of the tender be substituted for the sum originally tendered and considered for acceptance. 
32.0 (i) It may please be noted that the tender will be considered as invalid, especially, if the requirement as per 
instruction  No 1 to 9 above are not complied with before submitting the tender. Also please read carefully the face sheet 
and ‘Genral Rules and Directions’ for the guidance of Contractor’s of this form.  
33.0 All correction and additions or pasted slips should be initialed.  
34.0 The tenders shall be received only under “Registered Post” No other system, namely receiving of tenders   by 
Hand delivery ‘or’ by Express Delivery ‘or’ in person, should be adopted under any circumstances. (Vide GR No. TNC – 
1872(106)-C, dated 12-2-74). 

I. Late tenders (i.e. tender received after specified time of opening), delayed tenders (i.e. tender received 
before the time of opening but after due date and time of receipt of tenders ) and post tenders offers shall not be opened 
and considered at all.  

II. The tenders received (by registered post ) after time & the date specified in the tender notice shall not be 
received by the concerned office from the postmen, for which, date and time may be recoded on the cover of the tender 
as to when tender was refused by the Divisional Accountant or the Divisional head or any other person In-charge. 

III. Necessary records should be maintained for refusal of such tenders in the registers for receiving tenders and 
should be initialed by the concerned Executive Engineer. 
35.0  The above instruction are applicable when B – 1 Tenders are invited on line (e – procure) B – 1 Tenders are 
invited off – line i.e in hard copy in the above instruction, where – ever. The words “Online” electronically by scanning 
are used the same may be understood as the same may be understood as “Offline” in hard copy by register post etc. This 
change will affect in formation and instruction to tenderers Section instructions 1,4,7,8,9,11,12,13.5,15,16,18,22 and 26.  
Date : ______________________ 
Place : ______________________                                                                            ____________________________ 

(Digital Signature of Contractor with seal)                           
TENDER FOR WORKS- SFD DF8[G]\ 8[g0Z 

I/We hereby tender for the execution for the Governor of Gujarat(here in before and here in after referred to as 
Government of the work specified in the underwritten memorandum within the time specified in such memorandum at 
the _____________________ percentage below/above the estimated rates specified in Schedule ‘B’(memorandum 
showing item of works to be carried out)and in accordance in all respects with the specifications, designs, drawings and 
instructions in writing referred to in this tender and Clause 13 of the annexed conditions of contract and agree that when 
materials for the work are provided by Government, such materials and the rates to be paid for them shall be as provided 
in Schedule ‘A’ hereto. 
VFYL C]\qVD[ VG];}lR cBc CFY  ZJFGF SFDGL AFATM NXF"JTL IFNLDF\ lGlN"Q8_____________________  9ZFJ[, D]NTGL V\NZ VG[ 8[g0ZGL ;FY[ HM0[,L 
XZTMGF B\0 !#DF\ H6FJ[,L ,[BLT lJUTM4 l0hF.GM40=M.\U VG[ ;}RGFVM VG];FZ AWL ZFT[4 GLR[ H6FJ[,L IFNDF\ NXF"J[,]\ SFD SZJF DF8[ U]HZFT ZFHI5F, 
sH[DG[ VCL\ VUFp VG[ CJ[ 5KL c;ZSFZc TZLS[ H6FJ[, K[f DF8[ 8[g0Z ZH} SZ]\ K]\qSZLV[ KLV[ VG[ T[ SFD DF8 ;ZSFZ TZOYL DF, 5}ZM 5F0JFDF\ VFJ[ tIFZ[ T[ 
DF,;FDFG VG[ T[ DF8[ R}SJJFGF NZ ;FY[GL VG];}RL cScDF\ HMUJF.VM SIF" D]HAGL ZC[X[ T[ DF[qVDF[ SA}, K[P 
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MEMORANDUM IFNL 

 
sSf H]NF H]NF 5[8FSFDMGM ;DFJ[X SZFIM CMI TM  s!f;FDFgI J6"G    D]B 5'Q9 5FGF G\ V[S DF\ NXF"jIF D]HA  T[GL lJUT V,U IFNLDF\ VF5JLP 
sBf   V\NFHL lS\DT                  Rs.  530420=00 
sUf    AFGFGL ZSD         Rs.     5304=00 
 s#f    HFDLG VGFDT s5F\R 8SFf 
s3f s!f ;ZNFZ ;ZMJZ GD"NF lGUDGL V[S S[ T[YL JW] JQF"GL D]NTJF/L YF56 
      s0L5MhL8 :J~5[f VYJF GFGL ART :J~5[  
sS], l05MhL8 ZSDGF 5_ 8SF ;]WLf  (2.5%)        Rs.   13260=00 
 s3fsZf .HFZNFZGF lA,MDF\YL !_ 8SF ;]WL S5FT ZSD sS], l05MhL8  
ZSDGF 5_ 8SF ;]WL H[ ZSD ;ZNFZ ;ZMJZ GD"NF  lGUDGL AF\WL D]NTGL  
YF56DF s0L5MhL8 :J~5[ f S[ sGFGL ART :J~5[ O[ZJL XSFX[f(2.5%)                             Rs.    13260=00 
sRf VG];]lRT A[gSG]\ 5ZOMD"g; AMg0  s~l5IF !5 ,FB p5ZGF  
                 SFDDF\ V\NFHL lS\DTGF 5 8SF ,[B[f                                (5.00%)                         Rs     26521=00 
                 ;ZJF/M S], 10%)                                                                                                      Rs       -   
Engineer-in-charge Vide R & BD G.R. No. TNC-1088-1B/1 (13)/C, dated  4-5-93 & revised vide G.R. No. TNC-1088-
1B/1 (13)/C, dated  31-8-94. 
3 s!fBR" 5|DF6[ DF5 ,[TF SFD V0W] YFI tIFZ[ HFDLG VGFDT TZLS[ V[JL S], ZSD 5}ZF Y. ZC[ T[ DF8[ lA,DF\YL SM. 8SFJFZL S5FT SZJFGL ZC[TL CMI TM T 
5 8SF ZC[X[P 
3 sZfOSZF R s!f D]HA AL,DF\YL SF5[, ZMS0 HFDLG VGFDT GFGL ART 5|DF65+ S[ V[OP 0LP VFZP DF\ ~5F\TZ SZJF SMg8=S8Z ,[BLT H6FJX[ TM T[ D]HA 
~5F\TZ SZFJL XSFX[P VF D]HAGL ~5F\TZLT HFDLG VGFDT TYF SZFZGFD]\ SZTL JBT[ ZH} SZ[, jIFH]SL HFDLG VGFDTGL D]NT 5FSTF V[S DCLGF VUFp 
SMg8=S8Z ,[BLT H6FJX[ TM T[ VGFDT SMg8=S8Z H6FJ[ T[8,F ;DI DF8[ ZLgI] SZFJL V5FX[P 
(f) Time allowed for the completion of work from date of written order to commence  2 ( Two)   .months. 
sKf SFD X~ SZJFGF ,[lBT C]SDDF\ lGIT SZ[, TFZLBYL 5}~ SZJF DF8[ VF5[,L D]NT 2 ( Two) DlCGF 
Give Schedule where necessary, showing dates by which the various items are to be completed. 
H[ TFZLBM ;]WLDF\ H]NLH]NL AFATM 5}ZF SZJFGL CMI T[ TFZLBM NXF"JTL VG];}lR H~Z CMI tIF\ VF5JL o 
(g) Should this tender be accepted, I/We hereby agree to abide by fulfil all the terms and provisions of the 
conditions of the contract annexed here to so far as applicable and in default thereof to forefeit and pay to Government in 
Office the sums of money mentioned in the said conditions. 
sHf  VF 8[g0Z :JLSFZJFDF\ VFJX[ TM ,FU] 50TL CX[ tIF\ ;]WL4 VF ;FY[ HM0[,L SMg8=S8GL AWL XZTMGL HMUJF.VMG]\ 5F,G SZJF VG[T[G[ 5lZ5}6" SZJF 
C]\qVD[ A\WFp K]\qA\WF.V[ KLV[ VG[ T[D SZJFDF\ S;}Z YI[ pST XZTMDF\ NXF"J[, ZSD ;ZSFZDF\ HDF SZFJJF VG[ R}SJJF C]\/VD[ ;\DT YFp K]\qY.V[ KLV[P 
(Receipt No. …………………….. dated …………………… from the Government Treasury of Sub-Treasury at 
………………………….. in respect of sum Rs. …………………………………. is forwarded herewith representing the 
earnest money + (a) the full of value of which is to be absolutely forfeited to Government should I/We not deposit the 
full amount of security deposit specified in the above memorandum in accordance with Clause I of the said conditions, 
otherwise the said sum of above Rs. ……………… shall be refunded. 
Contractor X                                              Address X 
Dated the                                                     (Witness) 
(Address)                                                     (Occupation) 
The tender is hereby accepted by me on behalf of the Governor of Gujarat. 
Dated the …………………………..  day of ……………….200…… 
EXECUTIVE ENGINEER(or his authorized assistant……………………………Division. 
---------------------------------------------------------------------------------------------------------------------------------- 
+Strike out (a) if no cash Earnest Money is to be taken      Engineer-in-charge Amount to be specified in words 
and figures. 
X Signature of  Contractor before submission of tender      2 8[g0Z ZH} SZTF 5C[,F SMg8=S8ZGL ;CLP 
 
Note : The normal rate of security Deposit is 5 percent for works up to Rs. 30 lacs and further 5 % as performance bond 
for works above Rs. 30 lacs. Out of 5% of security Deposit 50% is Payable at the time of acceptance of tender and the 
balance by deduction from progress bills. 
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TERMS & CONDITIONS OF CONTRACT 

 
CLAUSE 1 : Security Deposit : 1.1 Security Deposit is required to be furnished by the contractor as gurantee money for 

peformance of the contract and observance of Contract Conditions. 

1.2 The person/persons whose tender is accepted (hereinafter called the Contractor" which expression shall, unless 
excluded by, or repugnant to the context include his Legal heirs, executors, administrators and assigness shall pay the 
total amount of Security Deposit: 

(a) In respect of the tender upto Rs. Thirty lacs, equal to 5 (Five) percent of the estimated cost of the work put to tender. 

(b) In respect of the work above thirty lacs, equal to 10 ( Ten) percent of the estimated cost of the work puty to tender. 

1.3 In respect of the tenders upto Rs. 30 lacs the contractor shall pay Five percent of security deposit in two parts as 
tender. 

Part-1:-2.5 percent in the form of Narmada Bond of Sardar Sarovar Narmada Nigam Ltd. or in any form of National 

Small saving (N.S.S.) Schemes or F.D.R. of any Schedule Bank to be paid within 10 days from the date of receipt of 
Acceptance letter of his offer. 

Part II:-2.5 percent in the form of cash/Security Deposit to be deducted from Running Bills that become payable to the 
contractor from time to time. 

1.4 In respect of the tenders above Rs. thirty acs the contractor shall pay first five percent of Security Deposit as specified 

in part 1.3 above and for the remaining five percent, the contractor shall have to give Performance Bond to be produced 

within 10 days from the date of receipt of acceptance letter of his offer. 

1.5 The Work-order to commence the work shall be issued only after the security deposit as per Para 1.3 and 1.4 is 
paid/furnished by the tenderer. If the tenderer fail to produce the security deposit as above the earnest money paid by him 
shall be forfeited and his registration shall be held in abeyance for three years from the date of such default as per Clause-3. 

1.6 All compensation, Liquidated damages or other sums or money payable by the contractor to Government under the 
terms of this contract shall be deducted from or recouped by the realisation of a sufficient part of his security deposit, or 
from the interest arising therefrom or performance bond or from any sums which may due or may become due by 
Gevernment to the Contractor on any account whatsoever and whether in respect of this contract, any other contract, or 
otherwise. In the event of his security deposit being reduced by reason of any such deduction or recoupment as aforesaid, 
the contractor shall within ten days thereafter, make good in cash or in Government securities transferred. as aforesaid 
any sum or sums required to make good the shortfall in the amount of the security deposit. 
1.7 The portion of security deposit deducted at 2.5 percent from Running Bils as Security Deposit can be converted into 
interest bearing securities of F.D.R. or Schedule Bank in the Name of Executive Engineer provided that the recovery of 
full amount of 2.5% is made and that the contractor has expressly desired this in writing. 
1.8 Fifty percentage of the Security Deposit alongwith performance bond shall become refundable within fifteen days 
after the final completion certificate is issued as per Clause-7. This action will be taken by the Executive Engineer and no 
proposal from Deputy Executive Engineer will be necessary. All dues under this contract or other contract, or otherwise 
shall be recovered from the aforesaid armount of fitty percentage of the said security deposit and the balance shall be 
refunded within fifteen days after the final certificate is issued as per clause 7. The remaining fifty percentage of the 
security deposit shall be refunded after the expiry of the Defect Liability period as per clause 17 and 17-A after deducting 
therefrom the amount of expenses, if any, due to Government under this contract. However before release of balance of 
Security Deposit, the undetaking should be obtained from the contractor that he has paid royalty on mining materials and 
still if any dues for royalty charges are to be paid, he undertakes to pay the same to the concerned Authority. "No due 
certificate from Royalty Collecting Authority should not be insisted upon. (See performance Bond on Page No. 44) 
Modified as per R & B Circular No. TNC-10-2013-3-(Part-2) C dated 20-11-2013, No. CON 10-2016-02-C dated 24-10-
2017 and No. TNC-10-2013-(4)-C dated 24-10-2017. 
Also refer instruction 25 under Section I General Rules & Directions for the guidance of Contractors. 
 
CLAUSE 2 : Liquidated damages for delay :- (i) If the Contractor fails to complete the work under contract by the 
stipulated date, he shall pay liquidated damages of Rs. 0.1* percentage of the contract value per day from the date of 
delaying the said work upto the date of completion and handling over to the Government.  
(ii) However also if the contractor fails to complete any part of the work as designed in Schedule (c) by the time 
indicated against such part, he shall pay Liquidated damages per day from the date of delaying the said part of the work 
up to the date of completion of the said designated part at the rates shown in the said schedule of the contract value of 
such part for such failure till the said designated part is completed. 
(iii) The aggregate maximum of liquidated damages payable under clause No. 2 shall not exceed Rs. 0.1 percentage of 
contract value per day and shall be subject to the maximum amount of ten percentage of the estimated amount put to 
tender. 
(iv) Delays requiring payment of ten percentage liquidated damages of the amount put to tender for performance shall be 
sufficient causes for termination of contract and for forfeiture of security deposit including amount of performance bond 



 16 
in respect of works estimated to cost more than Rs. 30 lacs, for performance and registration of the contractor shall also 
be kept in abeyance for three years from the date as fixed in all cases. (See Schedule (C) on page no.40) 
CLAUSE 3 : Default by Contractor : If the Contractor shall neglect or fail to proceed with the work with due diligence 
or if he violates any of the provision of the Contract, the Engineer-in-charge shall give the Contractor a notice, 
identifying deficiencies in performance and demanding corrective action. Such notice shall clearly state that it is given 
under the provision of this clause. After service of such notice, the contractor shall not remove any plant, equipment and 
material from the site. The Government shall have a lien on all such plant, equipment and material from the date of such 
notice till the said deficiencies have been corrected as mentioned in the said notice. 
If the contractor fails to take satisfactory corrective action within ten days after receipt of such notice, the Engineer-in –
Charge on behalf of Governor of Gujarat shall terminate the contract in whole. In case, the entire contract is terminated, 
the amount of security deposit and performance bond if any together with the value of the work done but not paid for, 
shall stand forfeited to the Government. The plants, equipment and materials, held under this clause shall then be at the 
disposal of the Government to recover the amount equivalent to the liquidated damages and registration of the contractor 
shall be kept in abeyance for three years from the date as fixed in all such cases. 
The Engineer in charge if necessary shall direct that a part or the whole of such plant, equipment and material be 
removed from the site within a stipulated period. If the Contractor fails to do so, the Engineer in charge shall cause them 
or any part of them to be sold holding the net proceeds of such sale to the credit of the Contractor. After settlement of 
accounts, the lien by the Government of the Contractor’s remaining plant equipment and balances of materials shall be 
released. 
Termination of the contract in whole shall be an adequate authority for the Engineer in charge to demand discharge of the 
obligations from the guarantors of the security for the performance. 
 
CLAUSE 4:- If the progress of any particular portion of the work under Contract is Unsatisfactory, the Engineer-in-
charge shall, not withstanding that the general progress of the work is satisfactory, in accordance with Clause 2 be 
entitled to take necessary action under Clause 3, after giving the Contractor ten day’s notice in writing and the contractor 
shall have no claim whatsoever for any compensation for any loss caused to him due to such action. 
(Clause 1, 2, 3, and 4 are substituted vide G.R. No. TNC-1091/1B-10(13)-C, dated 15-10-91 & modified by GR 
dated 29-10-91 & G.R. No. TNC-1088/1B/18/ (13)-C, dated 31-8-94 and TNC/10/2002/14-C, dated 28-4-03 and 10-
9-03) 
 
CLAUSE 5 :-In any case in which any of powers conferred upon the Engineer-in-charge by clause 3 hereof shall have 
become exercisable and the same shall not have been exercised, the non-exercise thereof shall not constitute a waiver of 
any of the conditions hereof and such powers shall not with standing be exercisable at any  future date. 
 
CLAUSE 5.A.:- In the event of the Engineer- in charge taking action under clause-3 he may, if so desire, take possession 
of all or any tools, plants, lachineries, laterials and stores in or upon the work or the site there of or belonging to the 
contractor or produced by him and intended to be used for the execution of the work or any part there pf, by paying 
orallowing fo the same in account at the contract rate or in case of contract rates not being applicable at such reasonable 
rates, as may be comparable to current market rates where ascertaible of similar articles and comparable condition to be 
certified by the Engineer-in charge may be noticed in writing to the contrctoror his clerk of the works foreman or oyher 
aythorised agenet require him to remove such tools, plants machineries, materils or stores from the premises within a 
time to be specified in such notice and in the event of the contractor failing to comply with any such requisition, the 
Engineer-in-charge may remove them at them at the contractors expense or shall remove them by auction or private sale 
at the risk and cost of the contractor in all respects, and the certificate of the Engineer-in-charge as to the expenses of any 
such removal and the amount of the proceeds and sxpenses of any such removal shall be final and conclusive against the 
contractor. 
 
CLAUSE 6 :-Extension of time :- If the contractor shall desire an extension of the time for completion of the work on 
the ground of his having been unavoidably hindered in its execution or any other ground he shall apply in writing to the 
Engineer-in-charge before the expiration of the period stipulated in the tender or before the expiration of 30 days from 
the date on which he was hindered whichever is earlier and Engineer-in-charge may, if in his opinion, believe that there 
are reasonable grounds for granting an extension, grant such extension, as he thinks necessary or proper. The decision of 
the Engineer-in-charge in this matter shall be final. 
 
B\0 v &-એ  D]NTDF\ JWFZM o   : કામ કરવામા ંકોઈ અિનવાય½ Ӕતરાય ઉભો થવાના બીĤ કોઈ કારણસર કામ ȶȿંુુ કરવા માટ° કં˼ ાƈટર Ⱥદુત વધારો મેળવવા માગતા હોય, તો ટ°ƛડરમા ં

જણાવેલી Ⱥદુત ȶરુ� થાય ત ેપહ°લા ંઆગળ જણાƥયા Ⱥજુબ ત ેતાર�ખે તનેે કોઈ Ӕતરાય નડયો હોય ત ેતાર�ખ અગર તો Ⱥદુત લબંાવી આપવા માટ°ની માગણી કરવાȵુ ંકારણ ઉપ�ƨથત થȻુ ંહોય 
ત ેતાર�ખ બેમાથંી Ȑ વહ°લી હોય ત ેતાર�ખ ૩૦ �દવસ ȶરુા થતા ંપહ°લા તેણે કામના હવાલાના ઈજનેરને �લ�ખત અરĥ કરવાની રહ°શ ેઅને કામના હવાલાના ઈજનેરનો અ�ભ̆ાય એવો થતો હોય 

ક°, Ⱥદુત વધારવા વાજબી કારણ છે તો તમન ેહવાલાના ઈજનેરન ે�લ�ખત અrĥ કરવાનીરહ°શ ેઅને કામના હવાલાના ઈજનરેનો અ�ભ̆ાય એવો થતો હોય ક°,  Ⱥદુત વધારવા વાજબી કારણ છે તો 

તેમને જĮર� ક° યોƊય જણાય ત ેȺજુબ વધાર� આપશ.ે આ બાબતમા ંકામના હવાલાના ઈજનરેનો િનણ½ય આખર� ગણાશે. 

CLAUSE 7 :-As soon as the work is completed, the contractor shall give a notice of such completion to the  Engineer-in-
charge  and on receipt of such notice the  Engineer-in-charge  shall inspect the work and if he is satisfied that the work is 
completed in all respects then :- 
(i)For all works costing up to Rs. 50 lakhs(amount put to tender)the final measurements shall be recorded within 45 days 
from the date of physical completion of the work and the final bill shall be preparted within 45 days from the date of 
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recording final measurement. The completion certificated shall be issued within one month from the date of final 
measurements subject to the contractor fulfilling his obligation as provided in the contract and subject to the work being 
complete in all respects. 
(ii)In respect of works costing more than Rs. 50 lakhs (amount put on tender), the final measurements shall be recorded 
within 75 days from the date of physical completion of the work and the final bill shall be prepared within 75 days from 
the date of recording final measurements subject to the contractor fulfilling his obligations as provided in the contract and 
subject to the work being complete in all respects. 
When separate period of completion have been specified for items or groups of items, the  Engineer-in-charge  shall issue 
separate completion certificate for such items or groups of items. 
No certificate of completion shall be issued  nor shall the work be considered to be complete till the contractor shall have 
removed from the premises, on which the work has been executed, all scaffoldings, sheds and surplus materials, except  
such, as are required for rectification of defects; rubbish and all huts and sanitary arrangements required for his workmen 
on the site in connection with the execution of the work, as shall have been erected by the cotractor for the workmen and 
cleared all dirt from all parts of building(s)in, upon or around which the work has been executed or of which he may have 
possession for the purpose of the execution there of and cleared floors, gutters and drains, cased doors and sashes, oiled 
locks and fastenings labeled keys clearly and  handed them over to to the  Engineer-in-charge  or his representative and 
made the whole premises fit for immediate occupation or use to the satisfaction of  Engineer-in-charge. If the contractor 
shall fail to comply with any of the requirements of these conditions as aforesaid, on or before the date of completion of 
works, the Engineer in charge may, at the expense of the contractor, ful fill such requirements and dispose of the 
scaffolding, or surplus materials and rubbish etc. as he thinks fit and the contractor shall have no claim in respect of any 
such scaffolding or surplus materials except for any sum actually released by the sale thereof less the cost of fulfilling the 
requirements and any other amount that may be due from the contractor. If the expenses of fulfilling such requirements is 
more than the amount realized such deisposal as aforesaid the contractor shall forth with, on demand, pay such excess. 
The  Engineer-in-charge  shall also have the rights to adjust the amount of excess against any amounts that may be 
payable to the contractor. 
 
CLAUSE 8 :- No payment shall be made for any work, estimated to cost less than rupees one thousand till after the 
whole of the said work shall have been completed and a certificate of completion given. But in the case of works 
estimated to cost morethan rupees one thousand, the contractor shall on submitting a monthly bill therefore, be entitled to 
receive payment  proportionate to the part of the work then approved and passed by the  Engineer-in-charge , whose 
certificate of such approval and passing of the sum so payable shall be final and conclusive against the contractor. All 
such intermediate payments shall be regarded as payments by way of advance against the final payments only and not as  
payments for work actually done and completed and shall not preclude the  Engineer-in-charge  from requiring bad, 
unsound, imperfect or unskilled work to be removed and taken away and econstructed, or re-erected, nor shall any such 
payment be considered as an admission of the due performance of the contractor or any part therefore in any respect or 
the accruing of any claims, nor shall it conclude, determine, or affect in any way the power of the  Engineer-in-charge  as 
to the final settlement and  adjustment of the accounts or otherwise or in any other way vary or effect the contract. The 
final bill shall be submitted by the contractor within one month of the completion of the work, otherwise the  Engineer-
in-charge  certificate of the measurements and of the total amount payable for the work shall be final and binding on all 
parties. 
 
CLAUSE 9 :-The rates for items of works shall be valid only when the items concerned is accepted as having been 
completed fully in accordance with the sanctional specifications. In cases where the items of work are accepted as not so 
completed, the  Engineer-in-charge  may make payment on account of such items at such reduced rates as he may 
consider reasonable in preparation of final or on account bill. 
 
CLAUSE 10 :-Bills to be submitted monthly : A bill shall be submitted by the contractor each month on or before the 
date fixed by the  Engineer-in-charge  for all works executed in the previous mont and  Engineer-in-charge  shall take 
cause to be takent the requisite measurement for the purpose of having the same verified and the claim, so far as it is 
admissible, shall be adjusted, if possible, within tendays from the presentation of the bill,. If the contractor does not 
submit the bill within the time fixed as aforesaid, the  Engineer-in-charge  may depute a subordinate to measure up the 
said work in the presence of the contractor or his duly authorized agent whose, countersignature to the measurement list 
shall be sufficient warrant and the  Engineer-in-charge  may prepare a bill from such list which shall be binding on the 
contractor all respects. 
B\0 v!_ o lA, NZ DlCG[ ZH} SZJF AFAT o VFU,F DF;DF\ SZL VF5[,F AWF SFD DF8[ CJF,LGF .HG[Z[ GSSL SZL CMI T[ TFZLB[ VYJF T[ 5C[,F NZ DlCG[ 
SMg8=FS8Z[ lA, ZH} SZJFG]\ ZC[X[P VG[ V[ SFDGL BZF. SZJFGF pN[XYL CJF,FGF .HG[Z H~ZL DF5 ,[X[ VYJF ,[J0FJX[ VG[ XSI CX[ TM lA, ZH} YIFGF N; 
lNJ;GL V\NZ D/JF 5F+ ZSDGM lC;FAD[/ SZJFDF\ VFJX[P p5Z H6FjIF D]HAGF\  lGIT ;DIGL V\NZ SMg8=FS8Z lA, ZH} GlC SZ[ TM CJF,F .HG[Z 5MTFGF 
TFAFGF SM.56 VlWSFZLG[ SMg8=FS8Z[ VlWS'T SZ[, V[Hg8GL CFHZLDF\ pST SFDG] DF5 ,[JF DMS,X[ VG[ T[JL DF5IFNL 5ZGL SMg8=FS8ZGL S[ T[GF V[Hg8GL 
;CL4 T[GF VG]DMNG DF8 5}ZTL U6FX[ VG[ CJF,F .HG[Z VFJL IFNLDF\YL AL, AGFJX[4 H[ SMg8=FS8ZG[ AWL ZLT[ A\WGSTF" ZC[X[P 
 
CLAUSE 11 :- The contractor shall submit all the bills on the printed forms to be had on application at the office of the  
Engineer-in-charge. The charges to be made in the bills shall always be entered at the rates specified in the aggregement 
or at the partly reduced rates subject to the approval by the  Engineer-in-charge  in the case of Items not 
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completed/executed as per agreements or in the case of any extra work ordered in pursuance of these conditions and not 
mentioned or  provided for in the tender, at the rate here in after provided for such work. 
 
CLAUSE 12 :-If the specification of the work provides for the use of any special description of materials to be supplied 
from the Departmental Store or it is required that the contractor shall use certain stores to be provided by the  Engineer-
in-charge  (such materials and stores and the prices to be charged therefore as here in after mentioned being so far as 
practicable for the convenience of the contractor but not so as in any way to control the meaning of effect of this contract 
specified in the schedule or memorandum here to annexed ) the contractor shall be supplied with materials and stores as 
of materials and stores so supplied shall be setoff or deducted from any sum then deposit, or the proceeds of sale thereof, 
if the deposit is held in govt. securities, the same or a sufficient portion thereof shall, in that case be sold for the purpose. 
All materials supplied to the contractor shall remain the absolute property of Govt. and shall on no account be removed 
from the site of the work, and shall at all time, be open to inspection by the  Engineer-in-charge. Any such materials, 
unused  and in perfectly good condition at the time of completion or termination of the contract, shall be returned to the 
Departmental store if the  Engineer-in-charge  so requires by a notice in writing given under his hand, but the contractor 
shall not be entitled to return any such materials except with the consent in writing of the  Engineer-in-charge  and he 
shall have no claim for compensation on account of any such materials supplied to him as aforesaid but remaining 
unused by him or for any wastage in or damage there to. 
For materials provided in schedule –A and consumed in excess quantities, the rates provided in Schedule A shall be 
increased/decreased corresponding to the increased/decreased in the new rate payable for excess quantity a compared to 
the tender rates. The rate for materials provident in extra items will be the issue rates plus storage charge ruling on the 
date of issue of such quantity of materials. 
 
CLAUSE 12A :-The Contractor shall be entitled to use the materials supplied by the Department only to the extent of 
quantities of such materials required for execution of the work as per theoretical calculations. The  Engineer-in-charge  
may however, on being satisfied that a large quantity of such materials is required for the execution of the work, permit 
the contractor to use such large quantity of the materials. Such permission shall be given in writing. 
The contractor is bound to return in good condition such materials issued in excess of the requirements so worked out or 
in excess of the quantities so permitted to be used by the  Engineer-in-charge , If the contractor fails to return such extra 
materials within a period of 15 days from the date of the demand in writing of such materials being made by the  
Engineer-in-charge , he shall be charged for the excess materials at double the issue rate for such materials specified in 
Schedule A of the contract Agreement. 
 
CLAUSE 12B :-All stores and materials such as cement, if the consumption of which exceeds 25 tons and steel etc., 
supplied to the contractor by government shall be kept by the contractor in separate godown provided with a double lock.  
Engineer-in-charge  or his agent at all items. No materials shall be allowed to be removed from the site of the work and 
any material required for the execution of the work shall be taken out from the godown only in the presence of a duly 
authorized agent of the  Engineer-in-charge. 
 
CLAUSE 13 :-(1) The contractor shall execute the whole and every part of the work in the most substantial and 
workman like manner and both as regards materials and in other respects in strict accordance with specifications. 
The contractor shall also conform exactly, fully and faithfully to the design, drawings and instructions in writing for the 
work signed by the  Engineer-in-charge. The design and the drawings shall we lodged in the office of the site  Engineer-
in-charge  to which the contractor shall be entitled to have access for the purpose of inspection at such office during 
office hours. 
Where the instructions referred to above are not contained in separate letters addressed to the contractor the same shall be 
recorded in work order book, which shall be maintained and kept on the site of the work. The contractor shall be required 
to sign such entries in the work order book, which shall be maintained and kept on the site of the work. The contractor 
shall be required to sign such entries in the work order book in token of having noted the instructions. However, if the 
contractor fails to sign the work order book for any reason whatsoever, the entry of the instructions in the = shall be 
deemed to be the due notice to him of the said instructions. The = shall be open for inspections to the contractor on the 
site of the work during office hours. 
(2)The contractor will be entitled to receive one copy of the accepted tender along with the work order free of cost and 
will also be entitled to receive three sets of  contract and working drawings according to the progress of work as and 
when needed, free of cost. 
(3)The several documents forming the contract are essential parts of the contract and requirements occurring in one is 
binding as through occurring in all. They are intended to be mutually explanatory and complimentary and describe and 
provide for a complete work. 
In the event of any discrepancy in the several documents forming the contract or in any one documents, the following 
order of precedence should apply: 
 
(a)Dimension and quantities :(i)Drawings (ii)Schedule-B of the Tender form (iii)specifications. 
On drawings, figures dimensions, unless obviously incorrect, will be followed in preference to scaled dimensions. 
(b)Description :(i)Schdedule –B of the Tender Form:-(ii) Drawings (iii) Specifications. 
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In the case of defective description or ambiguity, the  Engineer-in-charge  is entitled to issue further instructions directing 
in what manner the work is to be carried out. The contractor cannot take any advantage of any apparent error or omission 
in drawings of specifications and the  Engineer-in-charge  shall be entitled to make corrections and interpretations as 
necessary to fulfill the plans and specifications. 
 
CLAUSE 14.1 :-The  Engineer-in-charge  shall have power to make any alterations in or addition to the original 
specifications, drawings designs and instructions that may appear to him to be necessary or advisable during the progress 
of the work and the contractor shall be bound to carry out the work in accordance with any instructions in the connection 
which may be given to him in writing signed by the  Engineer-in-charge  and such alteration shall not invalidate and 
contract and any additional work which the contractor may  directed to do in the manner above specified as part of the 
work shall be carried out by the contractor on the same conditions in all respects on which he agreed to do the main work 
and the same rate as are specified in the tender for the main work. 
14.2 Except that when the quantity of any items exceeds the quantity as in the tender by more than 10% the contractor 
will be paid for the quantity in excess of 10% at the rate entered in the S.O.R. of the year during which the excess in 
quantity is first executed or tender rate whichever is less (Modified as per R&B G.R No TNC – 10 – 2017 – 01 – C , Date 
11.07.17)  
14.3 If the additional or altered work includes any class of work for which no rate is specified in the contract, then such 
class of work shall be carried out. 
(i) At the rate derived from the item within the contract which is comparable to the one involving additional or altered 
class of work; where are more than one comparable items, the item of the contract which is nearest in comparison with 
regard to class of classes of the work involved shall be selected and decision of the Superintending Engineer as to the 
nearest comparable item shall be final and binding on the contractor. 
(ii) If the rate cannot be derived in accordance with (i) above, such class of works shall be carried out at the rate entered 
in the Schedule of Rates of the Division for the year in which the tender was received, increase or decreased by the 
percentage by the tender amount is more or less as compared to the amount arrived at the rates in the “Schedule of 
Rates”of the Division in the year in which the the tender was received. If the Schedule of rates of the Division does not 
contain all the items, the percentage increase of decrease of the tender shall be calculated considering such items which 
were included in the “Schedule of Rates” of the Division for the year and for materials consumed on such item the rate to 
be charged would be the basic rate taken into account for fixing the rate in S.O.R. referred to above, instead of the rate. 
Stipulated in Schedule ‘A’. 
(iii) If it is not possible to arrive at the rate from (i) and (ii) above, such class of work shall be carried out at the rate 
decided by the competent authorities on the basis of detailed rate analysis after hearing the contractor before a Committee 
of two Superintending Engineers stationed at the same place or the nearest place. 
14.4 If the additional or altered work, for which no rate is entered in the “Schedule of Rates” of the Division is ordered to 
be carried out before the rate is agreed upon, then the contractor shall within seven days of the date of receipt by him of 
the order to carry out the work, inform the  Engineer-in-charge  of the rate, which it is his intention to charge for such 
class of work and if the  Engineer-in-charge  does not agree to this rates, he shall be notice in writing be at liberty to 
cancel his order to carry out such class of work and arrange to carry it out in such manner as he may consider it 
advisable, provided always that if the contractor shall commence work or incur any expenditure in regard thereof before 
the rates shall have been determined as lastly herein before mentioned, then in such cases he shall only be entitled to be 
paid in respect of the work carried out or expenditure incurred by him prior to the rate as afforsaid according to such rate 
or rates as shall be fixed by the Engineer – In – Charge. in the event of the dispute the decision of the Superintending 
Engineer of the Circle shall be final. 
Where, however, the work is to be executed according to the designs, drawings and specifications recommended by the 
contractor and accepted by the competent authority, the alternation above referred to shall be within the scope of such 
designs, drawings and specifications appended to the tenders.  
The time limit for the completion of the work shall be extended in the proportion that the increase in the cost occasioned 
by alterations bears to the cost of the original contract work and the certificate of the Engineer-in-charge as to such 
proportion shall be final and conclusive. 
14.5 For excess in item of well sinking, the rates for sinking in depth beyond the designed depth shall be as per the rate 
quoted by the contractor in the statement of variation. If no rates of variation in sinking are quoted the rate payable shall 
be tender rate for sinking at designed level increased by the difference of schedule of rates for sinking at designed depth 
and sinking at the final depth. 
 
CLAUSE 15 :-No claim for any payment of compensation for change or restriction of work :-if at any time after the 
execution of the contract documents the  Engineer-in-charge  shall for any reason whatsoever, require the whole or part 
of the work, as specified in the tender, be stopped for any period or shall not require the whole or part of the work to be 
carried out at all or to be carried out by the contractor, he shall give notice in writing, stating the fact to the Contractor 
who shall there upon suspend or stop the work totally or partially, as the case may be.  In any such case, except as 
provided hereunder, the Contractor shall have no claim to any payment or compensation whatsoever except as provided 
hereunder on account of any profit or advantage which he might have derived from the execution of the work in full but 
which he did not so derive in consequence of the full amount of the work not having been carried out, or on account of 
any loss that he may be put to on account of materials purchased or agreed to be purchased or for unemployment of labor 
required by him. He shall not have also any claim for compensation by reason of any alterations having been made in the 
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original specifications, drawings, designs and instructions which may involve any curtailment of the work as originally 
contemplated. 
(1)However, the contractor will be entitled for compensation for loss, if any on the date of notice, for the purchased 
materials for the contract executed for the material to be purchased for such work. Such compensation will be paid only 
for actual loss for  materials, if such materials so purchased or agreed to purchase is of required quantity/quality and was 
purchased/contracted to be purchased only for the same work. But no compensation shall be granted to contractor on 
material for which advance has been given to contractor by Government. The amount of loss for such claim will be 
decoded by incharge  Engineer-in-charge. 
(2)The contractor also will be entitled for compensation of unemployed laborer for 7 days from the date of notice 
provided that in that opinion of  Engineer-in-charge  such labourers for 7 days prior to the notice and would not be in a 
unemployed laborers at other places from the date of such notice. 
In case the Contractor does not agree with the decision of Executive Engineer regarding the amount of compensation or 
loss; it will be open for the contractor to appeal to Superintending  Engineer-in-charge  within one month from the date 
of knowledge of such decision. In such case the decision of Superintending Engineer will be final  and binding to the 
Contractor. The contractor shall not be entitled for loss of any expected profit of such work. 
(Vide G.R. No. SSR/1090/1B/247(2)/C, dated  28-6-1993 as amended by GR of even number dated 11-2-1999). 
B\0 v!5 SFDGF O[ZOFZ S[ lGI\+6 DF8[ S[ R}SJ6L S[ J/TS V\U[ SM. CSNFJM D\H}Z G SZJF AFATP 
5|EFZL .HG[ZG[ SZFZ N:TFJHM SIF" 5KL SM.56 ;DI[4 SM.56 SFZ6;Z 8[g0ZDF\ BF; p<,[B SIF" D]HAGF\ ;\5}6" S[ V\XT AF\WSFDG[ SM.56 D]NT ;]WL A\W 
SZJ] H~ZL H6FI VYJF ;\5}6" S[ V\XTo SFD 5]Z] SZJFGL H~ZLIFT H G H6FI VYJF SMg8=FS8Z NJFZF SZJFGF SFDGL H~ZLIFT G H6FI TM T[JF SMg8=S8ZG[ 
CSLST H6FJTL GM8L; VF5X[ VG[ SMg8=S8Z VF GM8L; D?IF AFN TZT H VF SFDG[ IYF 5|;\U ;\5}6" S[ V\XTo :YlUT SZX[ S[ A\W SZX[P 
VFJF S[;DF\ VCL GLR[ SZ[, HMUJF. l;JFI SMg8=FS8Z T[6[ SFD 5]Z] SI]" CMT TM H[ GOM S[ OFINM T[G[ D/T4 5Z\T] SFD 5}~ G YJFGF 5lZ6FD[ T[ G D?IJYL YI[, 
G]SXFG VYJF T[6[ BZLNL CMI V[JL S[ H[ BZLNJF T[ ;\DT YIM V[JL DF,;FDU|LGL AFATDF\ YI[, G]SXFG VYJF T[G[ SFD SZJF DF8[ H[ DH]ZMGL H~Z CTL T[ 
DH}ZMG[ SFD G VF5L XSJFG[ SFZ6[ YI[,F G]SXFG V\U[ SM. R}SJ6L S[ J/TZGM\ CSNFJM SZL XSX[ GCLP 
s!fVFD KTF\ VFJF SFD DF8[ BZLN[,L DF,;FDU|LG[ SFZ6[ S[ DF,;FDU|L BZLNJF DF8[ SZ[, SMg8=FG[ SFZ6[ HM SMg8=S8ZG[ GM8L;GL TFZLB ;]WLDF\ SM. G]SXFG 
YI]\ CMI TM T[GF DF8[ J/TZ D[/JJF T[ CSNFZ AGX[P HM VFJL ZLT[ BZLN[, VYJF BZLNJF ;DH}TL YI[, DF,;FDU|L DF\uIF 5|DF6[GF\ HyYFDF\ VG[ U]6JTF 
I]ST CMI VG[ T OST V[H SFD DF8[ BZLNFI[,L CMI S[ BZLNJF SZFZ YI[, CMI TM T[JL DF, ;FDU|L V\U[  BZ[BZ G]SXFG DF8[ H VFJ]\ J/TZ R}SJJFDF\ VFJX[P 
5Z\T] H[ DF,;FDFU|L lJQF[ ;ZSFZzL TZOYL .HFZNFZG[ V[0JFg; VF5JFDF\ VFJ[, CMI T[ DF,;FDFU|L p5Z SM.56 HFTGF\ G]SXFG G]\ J/TZ R]SJJFDF\ VFJX[ 
GCL\PVFJF CS DF8[ G]SXFGGL ZSD 5|EFZL SFI"5F,S .HG[Z NJFZF GSSL SZJFDF\ VFJX[P 
sZfGM8L;GL TFZLBYL ;FT lNJ; DF8[ SFD[ G ZFBL XSFI[, DH}ZMGL AFATDF\ 56  SMg8=S8Z J/TZ D[/JJF DF8[ CSNFZ ZC[X[P  5Z\T] VF DF8[ 5|EFZL SFI"5F,S 
.HG[ZGM V[JM VlE5|FI CMJM HM.V[ S[ VFJF DH]ZM GM8L;GF ;FT lNJ; 5C[,F  SFD SZTF CTF VG[ pST GM8L;GL  TFZLBYL ;FT lNJ;GL V\NZ VgI+ 
ZMHDNFZ D[/JJFGL l:YlTDF\ G CTFP SMg8=S8Z[ VFJL GM8L;GL TFZLBYL VFJF SFD[ G ZFBL XSFI[, CMI T[JF DH}ZMG[ VgI :Y/[ SFD[ ZFBJFGM\ 5|ItG SZJM 
HM.V[P  G]SXFGGF J/TZGL ZSD AFATDF\ SFI"5F,S .HG[ZGF lG6"I ;FY[ SMg8=FS8Z ;\DT G CMI V[JF S[;DF\ VFJF lG6"IGL HF6 YIFGL TFZLBYL V[S 
DlCGFGL V\NZ 5|EFZL VWL1FS .HG[ZG[ V5L, SZJF DF8[  SMg8=S8Z D]ST ZC[XP VFJF S[;DF\ VlW1FS .HG[ZzLGM lG6"I SMg8=FS8ZDF8[ VFBZL A\WGSTF" ZC[X[P 
VFJF SFDGF SM. V5[1FLT OFINFGL G]SXFGL DF8[ SMg8=FS8Z CSNFZ AGX[ GlC\P 
CLAUSE 15A :-The contractor shall not be entitled to claim any compensation from Govt. on account of delay by 
Government in the supply of materials entered in Schedule ‘A’ where such delay is caused by (i) Non supply due to short 
allotment of quota in case materials available under quota regulations. (ii)Difficulties relating to the supply of railway 
wagon (iii)Force majeure.(iv)Act of God.(v)Acto of the country’s enemies or any other reasonable cause beyond the 
control of Government. 
In the case of such delay in the supply of materials, Government shall grant such extension of time for the completion of 
the works as shall appear to the  Engineer-in-charge  to be reasonable in accordance with the circumstances of the case. 
The decision of the  Engineer-in-charge  as for the extension of time shall be accepted as final by the contractors (As 
modified Vide R & B D. G.R. No. TNC-1096-1B-143-(16) -C, dated  11-1-99). 
CLAUSE 16 :-Time limit for unforeseen claims :  The contractor shall not be entitied to any compensation from 
Government on any account unless where allowed by the conditions of this contac. In such cases, the contractor shall 
have to submit a claim in writing to the Engineer-in-charge within one month of the cause of such claim occurring. 
 
CLAUSE 17:- Action & compensation in case of bad work : if, at any time before the expiry of defects liability 
period  as detailed in Clause 17-A. It shall appear to the Engineer-in-charge or his sub-ordinate in charge of the work 
that/any work has been executed unsound, imperfect or unskilled workmanship or with materials of inferior quality or 
that any materials or articles provided by him for the execution of the work are unsound, or of a quality inferior to that 
contracted for or are otherwise not in accordance with the contract, it shall be lawful for the Engineer-in-charge to 
intimate this fact in writing to the contractor and then notwithstanding the fact that the work, materials or articles 
complained of may have been passed, certified and paid for the contractor shall be bound forthwith to rectify, or remove 
and reconstruct the work so specified in whole or in part as the case may require, or if so required, shall remove the 
materials or articles so specified in whole or in part and provide other proper and suitable materials or articles at his own 
charge and cost, and in the event of his failing to do so within a period to be specified by the Engineer-in-charge in the 
written intimation aforesaid, the contractor shall be liable to pay compensation at the rate of one percent on the amount of 
the estimate of the rectification for every day not exceeding ten days during which the failure so continues, and in the 
event of any such failure as aforesaid continuing beyond ten days, the Engineer-in-charge may rectify or remove, and re-
execute the work or remove and replace the materials complained of as the case may be at the risk and expense in all 
respects of the contractor. Should the Engineer-in-charge consider that any such inferior work or materials as described 
above may be accepted or made use of, it shall be within his descretion to accept the same at such reduced rates as he 
may fix therefore,  
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However, the contractor shall be responsible for normal maintenance of the work till the final bill for the work is 
prepared by Departmental Officer  
Clause 17A) Defect liability period: The contractor shall be responsible to make good and remedy at his own expense 
any defect which may develop or may be noticed before the period mentioned hereunder from the certified date of 
completion The Engineer-in-charge shall give the contractor a notice in writing about the defects and the contractor shall 
make good the same within 15 days of receipt of the notice. In the case of failure on the part of the contractor, the 
Engineer-in-charge may rectify or remove or re-execute the work at the risk & cost of the contractor. The Engineer-in-
charge shall be entitled to appropriate the whole or any part of the amount of security deposit towards the expenses, if 
any, Incurred by him in rectification, removal or re-execution. The Defects Liability period for all building works shall 
be as under(a) for all works costing upto Rs. 50,000 (amount put to tender), the period shall be 3 months from the 
certified date of completion. 
(b) For all works costing more than Rs. 50,000 and upto Rs. 1 crore (amount put tender), the period shall be 12 months 
from the certified date of completion or one monsoon, whichever is later. 
(c ) For major projects costing more than Rs. 1 crore, (amount put to tender) the period shall be 36 months from the 
certified date of completion or three monsoons whichever is later. 
For the purpose deciding monsoon period 30th september may be treated as the last date. 
(Modified vide R. & BD Circular No. PAC-11-102008-2076-N 31-8-2009, PRCH-102013(2076) 2759-N Dated 27-5-
2013 and Circular No. TNC /10/2016/Clause 17/A (Correction/(1)C dated 12-5-2016.) 
 
Clause 17A) Defect Liability period : (Applicable To Tenders for Work of Narmada, Water resources, Water 
Supply and Kalpsar department only)  
A For Works other than Building 
(A) For all Works costing up to Rs. 50,000 (Amount put to Tender) the period shall be Three Months. 
(B.1) For works of Check Dams, Canals, Drainage and road structure estimated to cost more than Rs. 50,000 but up to 
Rs. 10.00 lacs the period shall be Twelve months. 
(B.2) For works other than Check Dams, Canals, Drainage and road structure estimated to cost more than Rs. 50,000 but 
up to Rs. 10.00 lacs the period shall be Six months.  
C.1)-For works of Check Dams, Canals, Drainage and road structure estimated to cost more than Rs. 10.00 lacs the 
period shall be Three years. 
(C.2) For works other than Check Dams, Canals, Drainage and road structure estimated to cost more than up Rs. 10.00 
lacs but upto Rs. Once crore tha period shall be Twelve months. 
(D) All works estimated to cost more than Rs. One crore the period shall be Three years. 
B. For Buiding Works: (i) For Building estimated to cost upto Rs. 50,000 the period shall be three months (ii) For 
Buildings works other than original building estimated to cost upto Rs. 50,000 but upto Rs. One crore the period shall be 
Twelve Months (iii) For original Buidling works the period shall be One years or elapse of one monsoon period which 
ever is later. In above works the period shall be counted from the certified date of completion 30th September shall be 
treated as last date of monsoon (N.WR. WS. & Kalpsar Department Order No.મતસ/૧૦૨૦૧૩૦/૨/એમ/એમ.આઇ.સેલ/ક°.૧ 

તા.૧૩-૧૨-૨૦૧૩  

CLAUSE 17 B :-  Free maintenance guarantee period of three years for work of Constructing B.T Surfaces. 
(1) Contractor shall have to give three years free maintance guarantee for period from the certified date of taking over . 
During this period contractor shall have to repair the damaged portion or the any portion of road and B.T Surface of road 
including pot holes, depressions, cuts or work out portion at his risk and cost per directions of Engineers. Five  
percentage of value of B.T items in each running bill shall be with held and released after this period over. Provided for 
this amount the contractor shall ba allowed to convert it into F.D.R or Bank Guarantee obtained in the name of Executive 
Engineer.  
(2) Not specided.  
(3) Two percentage of the amount eligible for payment bituminous items shall be with held till the miscellaneous items 
like, earthwork in embakement / cutting for side shoulders, side gutters, kilometer / indicator / guard stone, sign boards 
etc. are shall be released ( R&B Circular No TNC – 10 – 2013 – (Part – III) – C, Dated 13.12.2013) 
 

CLAUSE 18 :-Work to be open to inspections –(1) For each work costing above Rs. One crore, the contractor shall 

have to engage minimum one graduate Engineer. He will be given Identity Card by the contractor. The copy of Identity 
Card shall be furnished for the Office of Deputy Executive Engineer, Executive Engineer and Superintending Engineer. 
The identified Engineer should remain present on the site of the work. The Contractor will have to produce the notarized 
Certificate periodically (At least in the beginning and in the month of completion of the work to the effect that the said 
designated graduate Engineer has not been appointed on any other work. If not found on site, the Engineer-in-charge will 
give notice of this default to the contractor. If in spite of this notice, default continues, the action to hold the registration 
of defaulter contractor in abeyance for three years will be initiated. (R&B.D Circular No. SSR-10-2008-18-C dated 13-
10-08 and No.પરચ-૧૦૨૦૧૫-૫૫સી dated 4-11-2015 

(2) Work to be open to inspections - Contractor or responsible agent to be present :- All works under or in course 

of execution or executed in pursuance of the contract shall, at all times be open to the inspection and supervision of the 
Engineer-in-charge and his subordinates and the Contractor shall, at all times during the usual working hours, and all 
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other times for which reasonable notice of the intimation of the Engineer-in-charge or his subordinate to visit the works 
shall have been given to the contractor, either himself be present to receive orders and instructions or have a responsible 
agent duly accredited in writing present for that purpose. Orders given to the contractor's duly authorised agent shall be 
considered to have the same force and effect as if they had been given to the Contractor himself. 

B\0 v!(-અ T5F; DF8[ SFDM B]<,F ZFBJF AFAT o SMg8=S8Z VYJF T[GF HJFANFZ V[Hg8[ CFHZ ZC[JF AFAT o SMg8=S8Z VgJI[ CFY WZ[, CMI T[JF VYJF 

Y. ZC[,F VYJF YI[,F TDFD SFDGL CJF,FGF .HG[Z VG[ tIF\ T[GF TFAFGF SD"RFZLVM SM. 56 ;DI[ T5F; VG[ N[BZ[B ZFBL XS[ T[JL ZLT[ AWF JBT DF8[ 
B]<,F ZFBJFGF ZC[X[ VG[ SFDSFHGF ZFA[TF D]HAGF\  ;DI NZdIFG AWL JBT VG[ CJF,F .HG[Z VYJF BFTFGF\ SD"RFZLVMG[ SFDGL D],FSFT ,[JFGF4 T[DGF 
.ZFNFG[ ,UTL jIFHAL GM8L; T[DG[ VF5L CMI T[JF ALHF AWF JBT[ SMg8=FS8Z[ 5MT[ VYJF T[ DF8[ ,[BLT VG[ IMuI ZLT VlWS'T SZ[,F T[DGF SM. HJFANFZ 
V[Hg8[ C]SD VG[ ;}RGF D[/JJF CFHZ ZC[J]\ 50X[P SMg8=FS8ZGF IMuI ZLT[ VlWS'T V[Hg8G[ V5FI[, C]SDM HF6[ S[ SMg8=FS8ZG[ 5FTFG[ VF5JFDF\ VFjIF CMI 
T[DGM VD, YX[ VG[ T[ VD, STF" ZC[X[P 
 
CLAUSE 18A :- Employment of a qualified site Engineer by the Contractor :  For works estimated to cost above Rs. 
100 lacs. Within 15 days of issue of work-order the Contractor will have to furnish to the Deputy Executive Engineer-in-
charge of the work the Name, Qualifications, Copy of marksheet, Colour Photograph and the appointment ordert issued 
to such Engineers engaged for this contract work. If 15 days after issue of work order such designated site Engineers do 
not resume or do not remain present on site of work, the recovery at the rate of Rs. 15,000-00 per month per Engineer 
will be made from the bills / deposit / dues of the contractor. Such recovery shall be non refundable. 
The Engineer so employed for the Government work must have sufficient experience to handle the work independently 
Such an Engineer shall have to stay at the site of work and he shall not be entrusted with other duty except this work In 
case the contractor or partner of the contractor firm is a Civil Graduate Engineer, Employment of a seperate Engineer 
will not be necessary provided that the Engineer partner himself attends the execution of the work on the site. (G.R.B. & 
CD No. RGN-602006-(35)-C, dated 31-5-07) 
CLAUSE 19 :-Notice to be given before work is covered up : The contractor shall give not less than five day’s notice 
in writing to the  Engineer-in-charge  or his subordinate in charge of the work before covering up or otherwise placing 
beyond the reach of measurement any work in order that the same may be measured and correct dimensions  there of  
taken before  the same is so covered up or placed beyond the reach of measurement and if any work shall be covered up 
or placed beyond the reach of measurement without such notice having been given or consent obrained, the same shall be 
uncovered at the contract’s expense and in default therof, no payment or allowance shall be made for such work or for 
the materials with which the same was executed. 
B\0 v!) SFD R6TZYL VFJZL ,[TF 5C[,F GM8L; VF5JF AFAT o  SM.56 SFDG[ R6TSYL VFJZL ,[TF 5C[,F S[ DF5 G ,. XSFI T[JL S1FFV[ SFD ,.  HTF 
5C[,F SMg8=FS8Z[ CJF,F .HG[ZG[ VYJF SFDGM CJF,M ;\EF/TF T[DGF TFAFGF VlWSFZLG[ 5F\R lNJ;YL VMKL G CMI T[8,L D]NTGL ,[BLT GM8L; VF5JFGL 
ZC[X[P H[YL  T[ SFDG[ R6TZYL VFJZL ,[JFI VYJF DF5 G ,. XSFI T[JL S1FFV[ SFD ,. HJFI T 5C[,F T[GF DF5 ,.G[ T[GF ;FRF 5ZL6FDGL GM\W ,. XSFI 
VG[  CJF,F .HG[ZG[ VYJF SFDGM CJF,M ;\EF/TF T[DGF TFAFGF VlWSFZLG[ ,[BLT ;\DlT D[/jIF l;JFI SMg8=FS8ZG[ SM.56 SFDG[ R6TZYL VFJZL ,[X[ 
GCL S[ DF5 G ,. XSFI T[JL S1FFV[ ,. HX[ GlC\ VG[ VFJL GM8L; l;JFI VYJF ;\DlT D[/jIF l;JFI HM SM.56 SFDG[ R6TZYL VFJZL ,[JFI]\ CX[  S[ 
5CM\RL G XSFI T[JL VYJF DF5 G ,. XSFI T[JL S1FFV[ ,. HJFI] CX[ TM T[J]\ SFD SMg8=FS8Z[ 5MTFGF BR[" B]<,] SZFJL GF\BJFDF\ VFJX[ VG[ VF ZLT[ YI,L 
S;]Z AN, VFJF SFD DF8[ VYJF VFJ] SFD H[ DF,;FDFGYL YI] CMI T[ DF,;FDFG 5[8[ SM. R}SJ6L SZJFDF\ VFJX[ GlC\ S[ SM. ZSD DHZ[ VF5JFDF\ VFJX[ 
GlC\P 
 
CLAUSE 20 :-If the contractor or his workmen, or servants shall break, deface, injure or destroy any part of the building 
or the work in question in/on which they may be working or any building, road, fence, enclosure or grass-land or 
cultivated done to the work from any cause whatever before damage occurred/caused due to normal flood or rain or if 
any imperfections become apparent in it within three months from the grant of a certificate of completion, final or 
otherwise by the  Engineer-in-charge , the contractor shall make good the same at own expenses or in default, the  
Engineer-in-charge  may cause the same to be made good by other contractor, and deduct the expenses(of which the 
certificate of the  Engineer-in-charge  shall be final) from any sums that may thereafter become due to the contractor or 
from his security deposit or the proceeds of sale thereof or a sufficient portion therof. 
 
CLAUSE 20A :-Neither party shall be liable to the other for any loss or damage occasioned by or arsing out of acts of 
God, such as Unprecedented Flood, Volcanic eruption, earthquake or other convulsion of nature and other acts such as 
but not restricted to general strike, invasion, the acts of foreign countries, hostilities, or war like operations before or after 
declaration of war, rebellion, military or Usruped power which prevent performance of the contract and which could not 
have been foreseen or avoided by a prudent person. 
Note : “Unprecendnted flood” means the flood crossing the High Flood Level of the past ________year(s) which is on 
the available record. (Modified Vide R & B D G.R. No. TNC-1096-1B-143- (16)-C, dated  11-1-99). 
 
CLAUSE 21 :-Contractor to supply plant, ladders, scaffolding etc. and is liable for damage arising from non-
provision of lights, fencing etc. : The contractor shall supply at his own cost all materials (except such special materials 
if any, as may, in accordance with the contract to be supplied from the Public Works Department Stores), Plant, tools 
appliances, implements, ladders, cordage, tackle, scaffolding, and any temporary works which may be required for the 
proper execution of the work whether in the original, altered or substituted form and whether included in the 
specifications or other documents forming part of the contract or referred to in these conditions or not and which may be 
necessary for the purpose of satisfying or complying with requirements of the  Engineer-in-charge  as to any matter or to 
which under these conditions he is entitled to be satisfied or which he is enttled to require together with carriage therefore 
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to and materials necessary for the purpose of setting out works and counting, weighing and assisting in the measurement 
or examination at any time and from time to time, of the work or the materials, failing this, the same may be provided by 
the  Engineer-in-charge  at the expense of the Contractor and the expenses may be deducted from any money due to the 
Contractor under the contract or from his security deposit, or proceeds of sale therof or of a sufficient portion thereof. 
The contractor shall provide all necessary fencing and lights required to protect the public from accident and shall also be 
bound to bear expenses of defence of every suit, action or other legal proceeding at law that may be brought by any 
person for injury sustained owing to neglect of the above precautions and to pay any damages and costs which may be 
awarded in any such suit, action or proceedings to any such person, or which may, with the consent of the Contractor, be 
paid in compromising any claim by any such person.  
B\0 vZ! %,Fg84 ;L0LVM4 5F,BM lJU[Z[ SMg8=S8Z[ 5}ZF 5F0JF AFAT4 T[DH NLJFATL4 JF0 JU[Z[GL HMUJF. G CMI T[G[ ,LW[ YTF G]SXFG DF8[ SMg8=S8Z 
HJFANFZ CMJF AFAT o SMg8=FS8Z VG];FZ sAF\WSFD :8MZDF\YL 5}ZM 5F0JFDF\ VFJ[ T[JF DF,;FDFG l;JFIfD}/ O[ZOFZ SZFI[,L S[ GJF :J~5GF\ VYJF 
SMg8=FS8ZGM V[S EFU AGL ZC[TF VUZ TM VF AZTMDF\ H[GM p<,[B SZFI[, CMI T[JL lJUTMDF\ S[ ALHF N:TFJ[HM VG[ VF XZTM VgJI[ H[  SM. AFAT V\U[ 
CJF,FGF .HG[ZGL H~ZTM ;\TMQFFI VYJF 5F,G YFI T[JM VFU|C ZFBJFGM\ T[GM CS CMI H[G[ SFDGF :Y/[ S[ tIF\YL VgI :Y/[ B[\RFD6 ;lCT ZH} SZFJJFGM  
T[G[ CS CMI T[JM AWM DF,;FDFG4 %,Fg8 4 VMHFZ4 ;FDU|L4 ;FWGM4 ;L0LVM4 UZU0LVM4 5F,BM4 SFD IMuI ZLT[ CFY WZL XSFI T[ ;F~ H~ZL V[JF ALHF 
SFDR,Fp ;FWGM SMg8=F8Z[ 5MTFGF BR"[ 5}ZF 5F0JFGF\ ZC[X[P SFDM DF8[GL CN  GSSL SZJF DF8[  VG[ SFD VYJF DF,;FDFGGL SM.56 JBT[ VG[ JBTMJBT4 
U6TZL SZJFDF\ TM, SZJFDF\ VG[ DF56L S[ T5F;6LDF\ DNN ~5 YJF DF8[ H~ZL V[JF ;FWGM G[ DF,;FDFG ;CLT HM.TL ;\bIFDF\ DF6;M4 SM. 56 BR[" 
SZFJL ,LWF lJGF4 SMg8=S8Z[ 5}ZF 5F0JFGF ZC[X[P  VFD G SZTF V[ V\U[GL HMUJF. CJF,FGF .HG[Z SMG8=FS8ZG[ BR[" SZFJL ,[X[ VG[ T[ V\U[ BR[",L ZSD4 
SMg8=FS8 C[9/ SMg8=FS8GL ,[6L YTL SM. ZSDDF\YL S[ T[GL HFDLG VGFDTDF\YL S[ T[GL VGFDTGF VYJF T[GF 5}ZTF EFUGF J[RF6DF\YL p5H[,L ZSDDF\YL SF5L 
,[JFDF\ VFJX[P HFC[Z HGTFG[ VS:DFT G YFI T[ DF8[  SMg8=FS8Z[ H~ZL JF0 VG[ NLJFATLGL HMUJF. SZJFGL ZC[X[ VG[ p5ZGL ;FJR[TL ZFBJF V\U[GL 
A[NZSFZLG[ SFZ6[ YI[, .HF V\U[ SM.56 jIlST4 H[ NFJM D\F0[ S[ G]SXFGL S[ BR" VF5JFG]\\  R]SFNFDF\ H6FJFI T[ VYJF VFJF SM. CSNFJFGL SMg8=FS8ZGL 
;\DTLYL ;DFWFG YTF\ H[ ZSD R}SJJFDF\ VFJ[ T[G]\ BR" EMUJJF 56 SMg8=S8Z A\WFI[, ZC[X[P D]HAGF lGIDMG]\ 5F,G SZJFG]\ SC[X[P 
 
CLAUSE 21A :-The contractor shall provide suitable scaffolds and working platforms, gangways and stairways, and 
shall comply with the following regulations in connection therewith. 
B\0vZ!S SMg8=FS8Z[ IMuI 5F,BM VG[ SFRF DF\R0F4 HJF vVFJJF DF8[GF 5F8LIF VG[ ;L0LGL HMUJF. SZJFGL ZC[X[ VG[ T[ V\U[ GLR[ D]HAGF lGIDMG]\ 5F,G 
SZJFG]\ ZC[X[P 
 
(a)Suitable scaffolds shall be provided for workmen for all works that cannot be safely done from a ladder or by other 
means. 
sSf;L0L p5ZYL VYJF ALHF SM. ;FWG NJFZF ;,FDTL 5}J"S G SZL XSFI T[JF AWF\ SFD DF8[ SAFNFZM ;F~ IMuI 5F,BMGL HMUJF. SZJFGL ZC[X[P 
 
(b) A scaffold shall not be constructed, taken down or substaintially altered except 
(i) Under the supervision of a competent and responsible person. 
(ii)appointed by contractor and by competent workers possessing adequate experience in this kind of work. 
 
sBfs!f SFI"1FD VG[ HJFANFZ jIlSTGL N[BZ[B C[9/ T[ l;JFI4 
sZfSMg8=FS8Z NJFZF lGDFI[, VG[ VG]EJ WRFJTF SFI"1FD SFDNFZM NJFZF YT]\ CMI T[ l;JFI4 SM.56 RF,S AF\WJL GCL\4 pTFZJL GCL\ S[ T[DF\ DCtJGF O[ZOFZ 
SZJF GlC\P 
(c)All scaffolds and appliances connected therewith and all ladders shall 
 
sUfAWL 5F,BM VG[ T[GL ;FY[ ;\S/FI[, ;FDU|L VG[ AWL H ;L0LVM v 
(i)be of sound material  s!fDHA}T RLHJ:T]GL AG[,L CMJL HM.V[P 
(ii)be of adequate strength having regard to the loads and stains to which they will be subjected, and 
sZfT[GF 5ZGF VFJGFZF JHG VG[ 3;FZFG[ BDL XS[ T[8,L DHA}T CMJL HM.V[4 VG[ GlC\ VG[ VFJL GM8L; l;JFI VYJF ;\DlT D[/jIF l;JFI HM SM.56 
SFDG] 
(iii)be maintained in proper condition. 
 
s#f T[G[ ;FZL l:YlTDF\ ZFBJFGL ZC[X[P 
(d)Scaffolds shall be so constructed that no part thereof can be displaced in consequence of normal use. 
 
s3f5F,BM V[JL AF\WJFGL ZC[X[ S[ ;FDFgI J5ZFXYL T[GM SM. 56 EFU K}8M 50L G HFIP 
(e)Scaffolds shall not be overloaded and so far as practicable the load shall be evenly distributed. 
 
sRf5F,BM 5R JWFZ[ 50T]\ JHG D]SJ] GlC VG[ XSI CMI tIF\ ;]WLT[ JHG ;DU| 5F,B 5Z V[S;ZB]\ JC[\RL GF\BJ]\ 
(f)Before installing the lifting gear on scaffolds, special precaution shall be taken to ensure the strength stability of the 
scaffolds, 
 
sKf5F,BM 5Z DF, p\RSJF DF8[GF lUIZ DM9JTF 5C[,F 5F,BMGL DHA}TF. VG[ 8SFp56JGL BFTZL SZJFGL BF; ;FJR[TL ,[JLP 
(g)Scaffolds shall be periodically inspected by a competent person. 
 
sHf SFI"1FD jIlST NJFZF JBTMJBT 5F,BMGL T5F; SZJFGL ZC[X[P 
(h)Before allowing a scaffold to be used by his workmen, the contractor shall, whether the scaffold has been erected by 
his workmen or not, take steps to ensure that it complies fully with the regulation herein specified. 
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shf T[GF SFDNCFZMV[ 5F,BM AF\WL CMI S[ G CMI TM 56  5MTFGF SFDNFZMG[ T[ 5F,BGM p5IMU SZJF N[TF 5C[,F SMg8=FS8[ T[JL 5F,BM VCL\ H6FJ[, lJlGIDM 
VG];FZ AZFAZ CMJF AFATGL BFTZL SZJFGL ZC[X[P 
(i)Working platforms, gangways shall 
(i)be so constructed that no part thereof can dag unduly or unequally. 
 
s8fSFRF DF\R0FvHJFvVFJJF DF8[GF\ 5F8LIF VG[ ;L0LVM AF\WTL JBT[ GLR[GL AFATM bIF,DF\ ZFBJFGL ZC[X[P 
s!fT[GM SM.56 EFU JW] 50TM S[ V;DFG ZLT[ h]SL HJM G HM.V[P 
(ii)be so constructed and maintained having regard to the prevailing conditions as to reduce as far as practicable risks of 
persons tripling or slipping and- 
sZfDF6;M UA0L S[ ,5;L 50[ T[J]\ HMBD AG[ T[8,]\ VMK] ZFBJF DF8[ 5|JTTF" ;\HMUM VG];FZ T[ AF\WJF VG[ HF/JJF4 VG[ 
(iii)be kept free from any unnecessary obstruction. 
s#fSM.56 HFTGF\ lAGH~ZL VJZMWYL D]ST ZFBJFP 
(j)In the case of working platforms, gangways working places and stairways at a height exceeding 2.00 meter(to be 
specified) 
 
s9fZP__ DL8ZYL JW]\ p\RF.JF/F SFRF DF\R0F HJF VFJJF DF8[ 5F\8LIF SFDGL HuIF VG[ ;L0LVMGL GLR[ D]HAGL HMUJF. ZC[X[P 
(i)every working platform and every gangway shall be closely boarded unless other adequate measures are taken to 
ensure safety. 
s!f;,FDTLGF ALHF 5}ZTF 5U,F\ G ,[JFIF\ CMI TM NZ[S SFRM DF\R0M VG[ HJF VFJJF DF8[G]\ NZ[S  5Fl8I]\ ,UM,U H0[,]\ CMJ]\ HM.V[P 
(ii) every working platform, and every gangway, shall have adequate width, and. 
sZfNZ[S SFRF DF\R0F VG[ H[JF VFJJF DF8[GF 5F8LIF\4 5}ZTL 5CM/F.JF/F CMJF HM.X[4 VG[  
(iii) every working platform, gangway, working place and stairway shall be suitably fenced. 
s#fVZ[S SFRF DF\R0F VG[ HJF VFJJF DF8GF\ 5F8LIF\ SFDGL HuIF VG[ ;L0LVMG[ IMuI S9[ZF CMJF HM.V[P 
(k) Every opening in the floor of a building or in a working platform shall, except for the time and to the extent required 
to allow the access of person or the transport or shifting of materials be provide with suitable means to prevent the fall of 
persons or materials. 
 
s0fDF6;M VFJL H. XS[ VYJF DF,;FDFGGL C[ZO[Z Y. XS[ S[ V[S :Y/[ ,. H. XSFI T[8,F JBT VG[ T[8,F 5}ZTL  
DSFGGL OZ; S[ SFRF DF\R0F 5ZGL 5|tI[S B]<,L HuIF 5Z V[JF IMuI ;FWGM D}SL ZFBJF S[ H[YL SM. DF6; S[ DF,;FDFG 50L G HFIP 
(l)When persons are employed on a roof where there is danger of falling from a height exceeding 3.00(to be specified) 
meter suitable precaution shall be taken to prevent the fall of persons or materials. 
s-fHIFYL 50L HJFGM EI CMI T[JL #P__ sH6FJJLfDL8ZYL JW]\ p\RF.GF KF5ZF 5Z DF6;MG[ SFD[ ZFBJFDF\ VFjIF CMI tIF\YL DF6;M S[ DF,;FDFG 50L G 
HFI T[ DF8[ ;FJR[TLGF IMuI 5U,F ,[JFGF ZC[X[P 
(m)Suitable precautions shall be taken to prevent persons being struck by articles which might fall from scaffold or other 
working places. 
sTf5F,BM S[ SFDSFHGL ALHL HuIFVM 5ZYL 50[ T[JL RLHJ:T]VMYL DF6;G[ .HF G YFI T[ DF8[ ;FJR[TLGF\ IMuI 5U,F\ ,[JFP 
(n)Safe means of access shall be provided to all working platforms and other working places. 
sYfAWF SFRF DF\R0F VG[ SFDGL HuIFVMV[  ;C[,F.YL HJF DF8] ;,FDT DFUM"GL HMUJF. SZJFGL ZC[X[P 
 
CLAUSE 21B :-The contractor shall comply with the following regulations as regards the hoisting appliances to be used 
by him- 
B\0 vZ!vB SMg8=FS8Z JHG pRSJFGF ;FWGM JF5Z[ T[ ;\A\W DF\ T6[ GLR[GF lJlGDIMG]\ 5F,G SZJFG]\ ZC[X[P 
(a)Hoisting machines and tackle including their attachments, anchorages and supports shall 
sSfJHG pRSJFGF\ I\+M VG[ UZU0LJF/F I\+4 T[DGL ;FY[GF HM0F6M4 ,\UZ DF8[GF ;FDFG VG[ 8[SF GLR[ D]HAGF\ CMJF HM.X[ ov 
(i)be of good mechanical construction, sound material and adequate strength and free from patent defect, and 
s!f;FZL IF\+LS ZRGFJF/F4 DHA}T J:T]GF T[DH 5}ZTL TFSFTJF/F VG[ N[BLTL SM. BFDL lJGFGF VG[ 
(ii)be kept in good repair and in hoisting or working order.sZf;FZL N]Z]:T CF,TDF\ VG[ RF,] l:YlTDF\ ZFBJF HM.X[P 
(b)every rope used in hoisting or lowering materials or as means of suspensions shall be of suitable quality and adequate 
strength and free from patent defect. 
 
sBfDF,;FDFGG[ p\R[ R0FJJF S[ pTFZJF VYJF ,8STM ZFBJFGF ;FWG TZLS[ J5ZFT] NMZ0]\ IMuI HFTG]\ VG[ 5}ZTL DHA}TF.JF/]\ T[DH N[BLTL BFDL lJGFG]\ 
CMJ]\ HM.V[P 
(c)Hoisting machines and tackles shall be examined and adequately tested after erection on the site and be re-examined in 
position at intervals to be prescribed by  Engineer-in-charge. 
 
sUfJHG p\RSJFGF\ I\+M VG[  UZU0LJF/F\ I\+G[ SFDGF :Y/[ UM9jIF AFN VG[ p5IMJDF\ ,LWF 5C[,F\ T5F;L HM.G[ 5}ZTF 5|DF6DF\ RSF;L ,[JFGF ZC[X[4 T[DH 
CJF,FGF\ .HG[Z lGIT SZ[ T[JF ;DIF\TZ[4 UF9J[,L l:YlTDF\ T[GL O[Z T5F; SZJFGL ZC[X[P 
(d)Every chain, ring hook, shackle, swivel and pulley block used in hoisting or lowering materials or as a means of 
suspension shall be periodically examined. 
 
s3fDF,;FDFG p\R[ R0FJJFGF S[ GLR[ pTFZJF S[ ,8STM ZFBJFGF ;FWG TZLS[ J5ZFTF 5|tI[S ;F\S/4 ZL\U4 VF\S0M S0L4 GS]RF VG[ 5],La,MS JBTMJBT 
T5F;JFP 
(e)Every crane driver or hoisting-appliance operator shall be properly qualified. 
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sRf5|tIS S|[.Gv0=F.JZ S[ JHG pRSJFGF I\+GF RF,S IMuI ,FISFTJF/F CMJF HM.V[P 
(f)No person who is below age of 15 years shall be in control of any hoisting machine, including any scaffolds, nor shall 
give signals to the operator. 
sKf!5 JQF"YL GLR[GL SM.56 jIlSTG[ SM. 5F,B ;lCT JHG p\RSJF SM. I\+GF lGI\+S TZLS[ VYJF VM5Z[8ZG[ lGXFGLYL ;}RGF VF5JF4 SFD[ ZFBL XSFX[ 
GCL\P 
(g)In case of every hoisting machine and of every chain, ring hook, shackle, swivel and pulley block used in hoisting or 
lowering or as a means of suspension the safe working load shall be ascertained by adequate means. 
sHfJHG pRSJFGL 5|tI[S I\+ VG[ DF,;FDFG p\R[ R0FJJFGF S[ GLR pTFZJFGF S[ ,8SFJL ZFBJFGF ;FWG TZLS[ J5ZFTL 5|tI[S  ;F\S/4 ZL\U4 S0L4 GS]RF VG[ 
5],Lva,MSGL ;,FDT ZLT[ JHG p9FJJFGL XlST S[8,L K[ T[ IMuI ;FWGM J0[ GSSL SZJFG]\ ZC[X[P 
(h)Every hoisting machine and all gears referred to in preceding regulation shall be plainly marked with the safe working 
load. 
shfVFU/GF lJGLDIDF\ H6FJ[, JHG p\RSJFGF 5|tI[S I\+ VG[ AWF H lUIZ 5Z ;,FDT ZLT[ S[8,]\ JHG p9FJL XS[ T[D K[P T[ RMbB] ,B[,]\ CMJ]\ HM.V[P 
 
(i)In the case of hosting machine having a variable safe working load, each safe working load and conditions under 
which it is applicable shall be clearly indicated. 
 
s8fH]NF H]NF JHG ;,FDT ZLT[ pRSL XSTF4 pRSJFGF I\+ 5Z4 ;,FDT ZLT[ pRSL XSFT]\ 5|tI[S JHG VG[ S. CF,TDF\ I\+G[ ,FU] 50X[ T[ :5Q8 NXF"JJFG]\ 
ZC[X[P 
(j)No part of any hoisting machine or gear referred to in regulation ‘g’ above shall be loaded beyond the safe working 
load except for the purpose of testing. 
s9fp5ZGF\ lJlGDI H[DF\ H6FJ[, JHG pRSJFGF SM.56 I\+ S[ lUIZGF SM.56 EFU 5Z RSF;6L DF8[ H~ZL CMI T[ l;JFI4 ;,FDT JHG SZTF JW] JHG 
,FNJ]\ GlC\P 
(k)Motors, gears, transmissions, electric wiring and other dangerous parts of hoisting appliances shall be provided with 
sufficient safeguards. 
s0fJHG p\RSJFGF ;FWGGL DM8ZM4 lUIZ4 lJn]TJFCS ;FWGM4 lJH/LGF TFZ VG[ HMBDL EFUM DF8[ 5}ZL ;,FDTLGL HMUJF. SZJFGL ZC[X[P 
(l)Hoisting appliances shall be provided with such means as will reduce to a minimum the risk of the accidental descent 
of the load. 
s-fSM. JHG VZ:DFT GLR[ ;ZSL 50[ T[J]\ HMBD VMKFDF\ VMK]\ ZC[ T[ 5|SFZGL SM.S ;UJ0 JHG p\RSJFGF ;FWGDF\ SZJFGL ZC[X[P 
(m)Adquate  precautions shall be taken to reduce to minimum the risk of any part of a suspended load becoming 
accidentally displaced. 
sTf,8STF ZFB[,F JHGDF\YL SM.56 EFU VS:DFT K}8M 50L HJFG]\ HMBD VMKFDF\ VMK]\ ZC[ T[ DF8[ 5}ZTL ;FJR[TL ZFBJFGL ZC[X[P 
CLAUSE 22 :-Measures for Prevention of Fire : The contractor shall not set fire to any standing jungle, trees, bush 
wood or glass without a written permit from the Engineer in charge. 
When such permit is given, and also in all cases when destroying cut or dug up trees, bush wood, grass etc. by fire, the 
contractor shall take necessary measures to prevent such fire spreading to or other wise damaging surrounding property. 
When such permit is given, ad also in all cases when destroying cut or dug up trees, bush wood, grass etc. by fire, the 
contractor shall take necessary measures to prevent such fire spreading to or other-wise damaging surrounding property. 
 

CLAUSE 23 :-Liability of contractors for any damages done in or outside work area : Compensation for all damage 
done intentionally or unintentionally by Contractor’s labourers whether or beyond limits of Government property 
including any damage caused by the spreading of fire mentioned in the clause 22, shall be estimated by the Engineer in 
charge,or such other Officer as he may appoint and the estimates of the Engineer in charge, subject to the decision of the 
Superintending Engineer, or appeal, shall be final and the contractor shall be bound to pay the amount of the assessed 
compensation on demand, failing which the same will be recovered from the Contractor shall be bound to pay the amount 
of the assessed compensation on demand, failing which the same will be recovered from the Contractor as damages in the 
manner prescribed in clause 1 or deducted by the Engineer in charge from any sums that may be due or become due from 
Government to the contractor under this contract or otherwise. 
B\0 vZ# SFDGF lJ:TFZ VYJF T[GF ACFZ YI[, SM.56 G]SXFG DF8[ SMg8=FS8Z HJFANFZ CMJF AFAT o B\0 ZZ DF\ H6FjIF 5|DF6[  VFU 5|;ZJFYL YI[, 
SM.56 G]SXFG ;lCT SMg8=FS8ZGF DH}ZMV[  .ZFNF5}J"SGF S[ VHF6TF ;ZSFZL lD<STGL CNGL V\NZ S[ ACFZ SZ[,F\ AWF H G]SXFGGF J/TZGM V\NFH 
CJF,FGF .HG[Z VYJF V[D6[ GLD[,F ALHF SM. VlWSFZL SF-X[ VG[ CJF,FGF .HG[ZGM VF V\NFH4 V5L, YI[4 VlW1FS >HG[ZGF R]SFNFG[ VFWLG4 VFBZL 
U6FX[ VG[ DFU6L SZTF VFSFZFI[,L J/TZGL T[JL ZSD R}SJJF DF8[ SMg8=FS8Z A\WFI[, ZC[X[ VG[ T[D SZJFDF\ S;}Z SZX[  TM T[JL ZSD  B\0v! DF\ 9ZFJ[,L ZLT[ 
G]SXFGL TZLS[ SMg8=FS8Z 5F;[YL J;}, SZJFDF\ VFJX[ VYJF VF SMg8=FS8Z C[9/ VgIYF ;ZSFZ 5F;[ ,[6L YTL S[ CJ[ 5KL ,[6L YFI T[JL ZSDDF\YL CJF,FGF 
.HG[Z SF5L ,[X[P 
The contractor shall bear expenses of defending any action or other legal proceeding that may be brought by any person 
for injury sustained by him owing to neglect of precautions to prevent the spread of the fire and he shall also pay the 
damages and cost that may be awarded by the count in consequence. 
VFU 5|;ZTL V8SFJJF ;FZ]\ ;FJR[TLGF 5U,F\ ,[JFDF\ YI[,L A[NZSFZLG[ 5lZ6FD[ SM. jIlSTG[ YI[, .HF DF8[ SM. 5U,F ,[ S[ ALHL SFG}GL SFI"JFCL SZ[ T[GL 
;FD[GF ARFJG]\ BR" SMg8=FS8Z[ EMUJJFG]\ ZC[X[ VG[ T[JL SFI"JFCLG[ 5lZ6FD[ SM8" TZOYL R]SFNM VF5TF\ T[ G]SXFGL VG[ BR" EZJFG]\ YFI T[ T[D6[ R}SJJFG]\ 
ZC[X[P 
CLAUSE 24 :- Įિપયા એક કરોડથી વȴ ુરકમના વાઈડનӄગ અને ƨ °˼ƛધનӄગના કામોમા ંદર°ક ƨતરȵુ ંકોƠપેકશન ƥયવ�ƨથત ર�ત ેથાય તે માટ° નીચેની કાય½વાહ� અȵસુરવાની 
રહ°શે 
૨૪.૧ રƨતાની કરવાની પહોળાઈમા ંધારાધોરણ Ⱥજુબ કોƠપેકશન થાય તે માટ° બેબી રોલર ફરĥયાત ર�તે લાવી કોƠપેકશન કરવાȵ ુ ંરહ°શે. 
૨૪.૨ આવા કામોમા ંદર°ક ƨતરȵુ ંકોƠપેકશન ધારાધોરણ Ⱥજુબ થȻુ ં છે, તેની દર°ક લવેર° ફરĥયાતપણ ેડ°ƛસીટો મીટરથી ˴ીડ ̆માણે થયાની ȧકુાસણી ઈĤરદાર° કર� તȵે ુ ં
રĥƨટર િનભાવવાȵ ુ ંરહ°શે. આવી ચકાસણી સબંિંધત નાયબ કાય½પાલક ઈજનેર̒ી, અને મદદનીશ /અિધક મદદનીશ ઈજનેર̒ીએ પણ કરવાની રહ°શે. ઈĤરદાર° કર°લ કામની 
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ડ°ƛસીટ� ȶરુ°ȶરુ� મƤયા બાદ જ કલીયરƛસ અપાય અને Ɨયારબાદ જ બીĤ લેયરની કામગીર� હાથ ધરાય તે જોવાȵ ુ ંરહ°શે. (મા.મ.િવ. પ�રપ́ ન.ં એસ.એસ.આર.-૧૦-૨૦૦૮-
૧૮-સી, તા. ૧૩-૧૦-૨૦૦૮, મા.મ.િવ. પ�રપ́ ન.ં એસ.એસ.આર.-૧૦-૨૦૧૭-૫૦ સી, તા. ૨૯-૮-૨૦૧૭ તથા તા. ૧૧-૯-૨૦૧૭) 

  

CLAUSE 25 :-Deleted 
 
CLAUSE 26 :-Work not to be sublet. Contract may be rescinded and security deposit forfeited for subletting it 
without approval or for bribing a public office or if contractor becomes insolvent: The contract shall not be assigned 
or sublet without the written approval of the Engineer in charge. And if the contractor shall assign or sublet his contract 
or attempt to do so or become insolvent or commence any proceeding to get himself be adjudicated an insolvent or make 
any compromisation with his creditior or attempt to do som the Engineer in charge may be notice in writing rescind the 
contract, Also if any bribe, gratuity, gift loan, perquisite, reward of advantage, percuniary or otherwise, shall either 
directly or indirectly be given, promised or offered by the contractor, or any of his servants or agents to any public officer 
or person shall become in any way directly or indirectly interested in contract the Engineer in charge may thereupon by 
notice in writing rescind the contract. In the event of contract being rescinded, the security deposit of the contractor sall 
thereupon stand forfeited and be absolutely at the disposal of Government and the same consequence shall ensure as if 
the contract had been rescinded under clause 3 here of and in addition the contractor shall not be entitled to recover or be 
paid for any work therefore actually performed under the contract. 
B\0 vZ& AF\WSFD 5[8F EF0[  G VF5JF AFAT4 D\H}ZL lJGF 5[8FEF0[ VF5JFYL VYJF ;ZSFZL VlWSFZLG[ ,\FR VF5JF DF8[ VYJF SMg8=FS8Z GFNFZ YI[YL 
SMg8=FS8 SN YFI VG[ HFDLG VGFDT H%T YJF AFAT o CJF,FGF .HG[ZGF l,BLT 5ZJFGUL l;JFIGF SMg8=S8 SM.G[ V[;F.G SZL XSFX[ S[ 5[8FEF0[ VF5L 
XSFX[ GlC4 VG[ T[DGM SMg8=FS8Z V[;F.G SZX[ VYJF 5[8FEF0[ VF5X[ S[ T[D SZJFGM 5|ItG SZX[ S[ GFNFZ AGX[ S[ 5MTFG[ GFNFZ SZFJJF DF8[GL SFI"JFCL SZX[ 
S[ 5MTFGF ,[6NFZM ;FY[ SM. 5TFJ8 SZX[ S[ T[D SZJFGM\ 5|ItG SZX[  TM CJF,F .HG[Z l,BLT GM8L; VF5LG[ SMg8=FS8 ZN SZL XSX[P J/L  SMg8=FS8Z S[ T[DGF 
SM. GMSZ S[ V[Hg8 SM. ;ZSFZL VlWSFZLG[ VYJF ;ZSFZL GMSZLDF\GF SM.56 jIlSTG[ T[GF CMNF S[ GMSZLGL ~ V[ SM.56 5|SFZGL ,F\R4 A1FL;4 E[84 .GFD S[ 
VFlY"S ALHF SM.56 5|SFZGF ,FE 5|tI1F S[ 5ZM1F ZLT[ VF5X[4 VF5JFG]\ JRG VF5X[ S[ VF5JFGL T{IFZL ATFJX[ VYJF VFJF SM. VlWSFZL S[ jIlST 5|tI1F 
S[ 5ZM1F ZLT[ SMg8=FS8 ZN YTF SMg8=FS8ZGL HFDLG VGFDT H%T YI[, U6FX[4 VG[ T[ ;\5}6"56[ ;ZSFZ C:TS ZC[X[ VG[ VF SZFZGF B\0 v# C[9/  HF6[ S[ 
SMg8=FS8 ZN SZJFDF\ VFjIM CMI T[GF 5lZ6FDM VFJX[[ VG[ JW]DF\ SMg8=S8 C[9/ BZ[BZ SZ[,F SM.56 SFD DM8[ SM. ZSD J;}, SZJFG[ S[ R}ST[ ,[JFGM 
SMg8=S8ZG[ CS ZC[X[ GlC\P 
 
CLAUSE 27 :-Sums payable by way of compensation to be considered as reasonable compensation without 
reference to actual loss: All sums payable by a contractor by way of compensation under any of these conditions shall 
be considered as a reasonable compensation to be applied to the use of Government without reference to the actual loss 
or damage sustained and whether any damage has or had not been sustained. 
B\0 v Z* BZ[BZ UI[, BM8G[ ,1FDF\ l;JFI J/TZ~5[ R}SJJFGL ZSDG[ U6JF AFAT o BZ[BZ BM8 S[ G]SXFGG[ ,1FDF\ ,LWF l;JFI VG[ SM. G]SXFG YI]\ CMI 
S[ G YI]\ CMI TM 56 VF XZTMDF\GL SM.56 XZT C[9/ SMg8=S8Z[ J/TZ~5[ R}SJJFGL YTL TDFD ZSDG[ jIFHAL J/TZ U6JFDF\  VFJX[ VG[ T[ ;ZSFZ DF8[ 
p5IMUDF\ ,[JFX[P 
 
CLAUSE 28 :-Change in the constitution of firm to be notified : In the case of tender by partners, any  change in the 
constitution of a firm shall be forthwith notified by the Contractor to Engineer in charge for his information. 
B\0 vZ( 5[-LGF A\WFZ6DF\ SM. O[ZOFZ YI[ T[GL HF6 SZJF AFAT o EFULNFZMV[ 8[g0Z EI]" CMI T[ S[;DF\ 5[-LG[ A\WFZ6DF\ SM. O[ZOFZ YTF SMg8=FS8Z[ CJF,FGF 
.HG[ZG[ T[DGL HF6 VY[" T[JF O[ZOFZ V\U[ TZT DFlCTUFZ SZJFGF ZC[X[P 
 
CLAUSE 29 :- Works to be under directions of Superintending Engineer :All works to be executed under the 
contract shall be executed under the direction and subject to the approval in all respects of Superintending Engineer of 
the Circle for the time being, who shall be entitled to direct at what point or points and in what manner they are to be 
commenced and from time to time carried on. 
B\0 vZ) VlW1FS .HG[ZGL ;}RGF C[9/ SFDM SZJF AFAT vSMg8=FS8 C[9/ SZJFGF AWF H SAD ;S",GF H[ T[ JBTGF VlW1FS .HG[ZGL ;}RGF VG[ C[9/ 
TDFD AFATM DF8[  T[DGL D\H}ZLG[ VFWLG ZCLG[  SZJFGF ZC[X[P VF SFD SIF :Y/[ S[ :Y/MV[  VG[ S[JL ZLT[ X~ SZJF JBTMJBT S[JL ZLT[ VFJ/ W5FJJF T[ 
V\U[ ;}RGF VF5JF VlW1FS .HG[Z CSSNFZ ZC[X[P 
 
CLAUSE 30:-(1)Disputes to be referred to Tribunal : The disputes relating to this contract, so far as they relate to any 
of the following matters, Whether such disputes arise during the progress of the work or after the completion or 
abandonment thereof, shall be referred to the Arbitration Tribunal, Gujarat State. 
(i)The rates of payment under clause 5 for any tools, materials and stores, in or upont the works of the site tereof or 
belonging to the contractor or procured by him and intended to be used for execution of the work or any part thereof 
possession of which may have been taken by the Engineer in charge under the said clause-5. 
(ii)The reduction in rates made by the Engineer in charge under clause 9 from the items of works not accepted as 
completed fully in accordance with the sanctioned specifications. 
(iii)The rate of payment for any class of work which is included in the additional or alterd work carried out by the 
contractor in accordance with the insturtions of the Engineer in charge under clause 14 and the rates for which is to be 
determined under the said clause 14. 
(iv)The rates of  payment for materials already purchased or agreed to be purchased by the contractor before receipt of 
notice given by the Engineer in charge under clause 15, and/or the amount of compensation payable to the contractor 
under the said clause for loss in respect of such materials. 
(v)The amount of compensation which the contractor shall be liable to pay under clause 17 in the event of his failure to 
rectify, remove or reconstruct the work within the period specified in the written intimation or the amount of expense 
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incurred by the Engineer in charge under the said clause 17 in rectifying, removing or re-executing the work or in 
removing and replacing the materials or articles complained of. 
(vi)The reduction of rates as may be fixed by the Engineer in charge under clause 17 for the inferior work or materials as 
accepted or made use of. 
(vii)The amount of compensation payable by the contractor for damages as estimated and assessed under clause 23. 
(viii)The amount payable to the contractor for the work carried out under clause 33 in accordance with the instructions 
and the requirements of the Engineer in charge in a case where there are no specifications. 
(2)The provision of section-21 of the GPWD dispute Arbi. Tribunal Act-92 & order issued by the Govt. in connection 
with this Act will now apply for Arbitration (As per Government in N & WRD letter No. SUT/1090/2679/K2 dtd. 
9/2994. 
(3)The provision of Arbitration Act., shall in so far as they are inconsistent with the provision of this act. Cease of to 
apply to any dispute arising from a works contract and all arbitration proceedings in relation to such dispute before an 
arbitrator, court of authority shall stand transferred to the Tribunal. 
(4)The awards declared by the arbitrator should be speaking award, giving reasons and calculations for every item of 
claims. The decision will have to be implemented by all the departments of the State Government and Public Sector 
Enterprises of Gujarat.(Resolution F.D. No.PB/1088/735/KT/Sachivalaya/Gandhinagar 5th October 1988.) 
(5)Incase of dispute leading to the contractor or Government of Gujarat approaching to Court of Law, It shall be within 
the jurisdiction where the site of work is situated. 
(6)The reference to arbitration proceeding under this clause shall not : 
(i)affect the right of the Engineer in charge under clause 5 to take possession of all or any tools, plants, materials and 
stores in or upont the works of site thereof belonging to the contractor or procured by him and intended to be used for the 
execution of the work or any part thereof. 
(ii)Preclude the Engineer-in-charge from utilizing the materials purchased by the contractor in any work or from 
removing such materials to other places, during the period the work is stopped or suspended in pursuance of notice given 
to the contractor under clause 15. 
(iii)Entitle the contractor to stop the progress of the work or the carrying out the additional or altered work in accordance 
with the provisions of clause 14 or as the case may be, of clause 33. 
 
CLAUSE 31 :-Deleted 
 
CLAUSE 32 :- Lump sum in estimates: When the estimate on which a tender is made includes lump sum in respect of 
part of the work, the contractor shall be entitled to payment in respect of the items of work involved or the part of the 
work in question at the same rates as are payable under this contract for such items, or if the part of the work in question 
is not in the opinion of the Engineer-in-charge Capable of measurement, the Engineer-in-charge may, as his discretion, 
pay the lump sum amount entered in the estimate and the certificate in writing of the Engineer-in-charge shall be final 
and conclusive against the contractor with regard to any sum or sums payable to him, under the provisions of this clause. 
ખડં-૩૨) Ӕદાજમાનંી ઉƍચક રકમો : Ȑ Ӕદાજના આધાર° ટ°ƛડર તૈયાર કરɂુ ંહોય તેમા ંજો કામના અȺકુ ભાગો Ӕગે ઉƍચક રકમનો સમાવેશ થતો હોય 

તો આવી લાબતો માટ° આ કં˼ ાƈટ હ°ઠળ ȧકૂવવાપા́ હોય તે જ દર°, થયેલ કામની બાબતો માટ° ઉƈત કામના કોઈ ભાગ માટ° ȧકૂવણી મેળવવા કં˼ ાકટર 

હïદાર રહ°શ,ે અથવા હવાલાના ઈજનેરના મતે ઉƈત કામના તે ભાગȵુ ંમાપ લઈ શકાય તમે ન હોય, તો હવાલાના ઈજનેર પોતાના ƨવિવવેક અȵસુાર 

Ӕદાજમા ંનો થાયેલી ઉƍચક રકમ ȧકૂવી શકશે અન ેઆ ખડંની જોગવાઈ સેઠળ કં˼ાƈટરન ેȧકૂવવાપા́ થતી રકમ ક° રકમોને લગȱુ ંહવાલાના ઈજનેરȵુ ં

�લ�ખત ̆માણપ́ તેના માટ° આખર� અન ેિનણા½યક લેખાશે. 

CLAUSE 33 :-Action where no specifications : In the case of work for which there is no such specification, such work 
shall be carried out in accordance with the Divisional Specification and in the event of there being no Divisional 
Specifications, then, in such case the work shall be carried out in all respects in accordance with the instructions and 
requirements of the Engineer in charge. 
 
CLAUSE 34 :-Definition of work : The expression “work” or “works”where used in these conditions shallm unless, 
there be something in the subject or context repugnant to such construction be constructed  to mean the work, or the 
works, contracted to be executed under or in virtue of the contract, whether temporary or permanent and whether 
original, altered substituted or additional. 
B\0 v#$ SFDGL jIFbIF o VF XZTMDF\ J5ZFI[, SFD VYJF XaN 5|IMJ lJQFIGF ;\NE"DF\  SX]\ lJZ] G CMI TM SFDR,Fp S[ SFIDL VG[ D}/  ;]WFZ[,F4 
AN,JFDF\ VFJ[,F S[ JWFZFGF SMg8=FS8ZGL ~V[ SZJFGF YTF SFD S[ SFDM V[JM YX[P 
 
CLAUSE 35:- contracotr’s percentage whethere applied to net or gross amunt of the bill: Percentage referred to in 
the tender shall be deducted from/added to the gross amount of the bill before deducting the value of any stock issuded 
(this clauses shall be applicable only for B-1 Tender) 
CLAUSE 36 :-  (i) On receipt of the work order, the contractor will identify the sources of procurement of quarried 
construction materials like metal, kapchi, grit, sand etc. and seek the permission of the Engineer-in-Charge about the 
sources. The Engineer-in-Charge will issue orders approving the sources of procurement of quarried construction 
materials. The contractor will thereafter procure the materials from approved sources for use in the contract work. The 
Dy. Executive Engineer will verify this with refernce to the copies of gate passes before recording the measurements of 
such materials. 
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(ii) Non refund of quarry fees & Royalties: The contractor shall pay the royalty to the competent authority/ local body 
as per rules. The contractor shall furnish quarterly the statement showing quantity of quarried materials, from whom 
purchased (with full address of the seller) and copies of bills for purchase to the District Officer of the Mining and 
Geology Department or authority competent to levy royalty in the area of work. Contractor shall also furnish such 
additional information as regards royalty payment to the Royalty authority. The royalty charges paid shall be borne by 
the Contractor and shall not be reimbursed by the Executive Engineer (Authority :- R & BD Circular No. TNC-2286-
UO-39 (19) - C, dated 23-10-1989.) 
ઉČોગ, ખાણ અને ઉĤ½ િવભાગના ઉપરોƈત િવષય પરƗવેના તા. ૧-૧-૮૭ના ઠરાવ ˲માકં એમસીઆર - ૨૧૬૮ - ૬૬૮૫ છ મા ંજણાƥયા ̆માણે કાય½વાહ� 
કરવાની Ʌચુના :- 
(iii) કાય½પાલક ઇજનેર̒ી કામનો વક½ ઓડ½ર આપે ક° ȱરુત જ કામના શીડȻલુ - બીની નકલ Ȑ તે િવƨતારના મદદનીશ િનયામક અથવા ĥઓલોĥƨટ 

અથવા આસીƨટƛટ ĥઓલોĥƨટ અથવા ȹƨુતર અને ખનીȑ શાખાના ĥƣલા કચેર�ના વડા Ȑઓ કલƈેટર̒ીની કચેર�મા ંબેસ ેછે તમેને આપવાની રહ°શે. 
(૨) Įા. ૨.૦૦ લાખ (બે લાખ)થી ઉપરના કામોના કોƛ˼ાƈટર�એ તઓેએ ખર�દ°લ ખનીજનો જƘથો અન ેત ેðાથંી ખર�દ°લ છે તે વચેનારની િવગતો 
દશા½વતા બીલોની નકલો તથા પ́કના Įપમા ં માિનતી દર ́ણ માસે ઉપર (૧)મા ં દશા½વેલ અ�̇કાર�ને ȶરુ� પાડવાની રહ°શે. આ બીલોમા ં માલ 
વેચનારȵુ ંનામ, ƨથળ, તાર�ખ અને માલ લેનારȵુ ંનામ, માલં લેનારȵુ ંનામ અન ેજƘથો, વગેર° દશા½વેલા હોવા જોઈએ (૩) જĮર પડયે જĮર� �કƨસામા ં
ઉપર (૧)મા ં દશા½વેલ અિધકાર�̒ી તરફથી વȴ ુમા�હતી-િવગત માલ ક° બીલના સબંધંમા ંમાગંવામા ંઆવે તો ત ે Ȑ તે કાય½પાલક ઈજનેર̒ી મનીજ 
ખાતાના અિધકાર�ને તે િવગતો કોƛ˼ાƈટર પાસથેી મેળવવામા ંમદદ કરશે. જો આવી મા�હતી સમયસર આપવામા ંન આવે તે કોઈ કાય½પાલક ઈજનેર̒ી, 
તરફથી આ Ӕગ ેસહકાર ન મળે તો, ખનીજ િવભાગના અિધકાર� ȱતુ½ જ આ બાબત િનયામક̒ીના ƚયાન ઉપર Ⱥકુશ.ે Ȑઓ આ Ӕગે ઉČોગ, બાલ અન ે
ઉĤ½ િવભાગ તથા Ȑ તે સબંિંધત િવભાગના સ�ચવ̒ીના ƚયાન ઉપર Ⱥકુશે અને આવો પ́ મƤયેથી સબંિંધત િવભાગના સ�ચવ̒ી, Ȑ ત ેકાય½પાલક 
ઇજનેર̒ીને તાƗકા�લક મા�હતી ȶરુ� પાડવા Ʌચૂના આપશે. આ ̆થા અમલી બનતા આ પ�રપ́ની તાર�ખથી સીકયોર�ટ� ડ�પોઝીટ પરત કરવા માટ° 
રોયƣટ� ભયા½ Ӕગેના ̆માણપ́નો આ˴હ રાખવાનો રહ°શે નહӄ. 
રાԌય સરકારના બાધંકામ માટ° વપરાતા ગૌણ ખિનજની રોયƣટ� ભરવા બાબત.... 
(iv) આ કામમા ંԌયાર° સાદ� માટ� (ઓડ�નર� કલ)ે અન ે(સોફટ) Ⱥમુ વાપરવામા ંઆવે તનેા ઉપર પણ રોયƣટ� ȧકૂવવાપા́ છે. િવશષેમા ંગૌણ ખનીજ 
બાબતમા ંȤ.ુગો.ખ.િન. ૧૯૬૬ અને તેના અȵસુધંાનમા ંવખતોવખત બહાર પાડવામા ંઆવેલા ઠરાવો, લાȤ ુપડશે, અને સ ેȺજુબ લીઝ ક° પરમીટ લવેાȵુ ં
અન ેરોયƣટ� ભરવાની રહ°શે. (ઉČોગ, ખાણ અન ેઉĤ½ િવભાગ ઠરાવ ˲માકં: એમ.એમ.આર. /૧૧૨૦૦૦/૨૦૧૩/છ તા. ૧-૯-૦૪ “કામ ȶĮૂ ંથયે ફાઈનલ 
બીલ બƛય ેતેની નકલ �જƣલા ȹƨૂતર શાĘીને મોકલી રોયƣટ� પેટ° જો રકમ વɅલુ કરવાની બાક� હોય તો ક°ટલી રકમ વɅલૂ કરવાની છે ત ેજણાવવા 
પ́ લખવો. આ પ́ ȹƨૂતર શાĘીને મƤયા બાદ ૪૫ �દવસમા ંકોઈ ̆ƗȻĂુર ન મળે તો રોવƣટ� પેટ° કોઈ રકમ વɅલૂ કરવાની નથી તેમ માની ફાઈનલ 
બીલ ȧકુવી દ°વાȵુ ંરહ° છે." િવશેષમા ંઈĤરદાર̒ી Ďારા રોયƣટ� ભયા½ Ӕગનેા રȩુ કર°લ દƨતાવેજો અȶરૂતા લાગે તો કામમા ંવપરાયલે ગૌણ ખિનજોની 
રોયƣટ� ભરવાની બાક� હશે તો તે ભરપાઈ કરવા ઈĤરદાર̒ી બધંાય છે તેવી બાહં°પર� ઈĤરદાર પાસેથી મેળવી સીðોર�ટ� ડ�પોઝીટ પરત કરવાની 
કાય½વાહ� કરવાની રહ°શે. (મા.મ. િવ.ના પ�રપ́ ˲માકં ટ�એનસી/૧૦-૨૦૦૨/(૧૪) સ તાર�ખ ૨૮-૪-૨૦૦૩ તથા ૨૭-૪-૨૦૦૫ અને મા.મ.િવ. પ�રપ́ 
˲માકં: ટ�એનસી-૧૦-૨૦૧૩-(૪)-સી તા. ૮-૮-૨૦૧૪, તા. ૨૦-૭-૨૦૧૬ તથા ૨૪-૧૦-૧૭ અને તા.૪-૧૧-૨૦૧૫નો મા.મ.િવ.પ�રપ́ ˲માકં: પરચ-૧૦-
૨૦૧૫-૫૫-સી) 
Clause 37 Compensation under the workmen's compensation Act: The contractor shall be responsible for and shall 
pay compensation to his workman payable under the Workmen's Compensation Act. 1923 (VIII of 1923) hereinafter 
called the said Act) for injuries caused to the workmen. If such compensation is paid by Government as principal under 
sub-section 12(1) of the said Act on behalf of the Contractor it shall be recoverable by Government from the contractor 
under sub-section 12 (2) of the said section. Such compensation shall be recovered in the manner laid down in clause 1 
above. 
ખડં ૩૭ કામદાર વળતર અિધિનયમ હ°ઠળ વળતર : કામદારોને થયેલ ઈĤઓ માટ° ૧૯૨૩ના કામદાર વળતર અિધિનયમ (૧૯૨૩ના આઠમા) (હવે 
પછ� Ȑને ઉƈત અિધિનયમ કĜો છે તે ) હ°ઠળ ȧકૂવવાપા́ કોઈ પણ વળતર ȧકૂવવા કં˼ ાƈટર જવાબદાર રહ°શે. ઉƈત અિધિનયમની કલમ ૧૨ની પેટા 
કલમ (૧) હ°ઠળ, કં˼ાƈટર વતી સરકાર° ȺƉુય પëકાર તર�ક° આɂુ ંવળતર ȧકૂƥȻુ ંહોય તો સરકાર તે રકમ ઉƈત કલમની પટેા કલમ (૨) અƛવયે કં˼ાƈટર 
પાસેથી વɅલૂ કર� શકશ.ે આɂુ ંવળતર ઉપરના ખડં ૧ મા ંજણાવલેી ર�તે વɅલૂ કરવામા ંઆવશે. 
Clause 37-A The contractor shall be responsible for and shall pay the expenses of providing medical aid to any workmen who may suffer a bodily 

injury as a result of an accident. If such expenses are incurred by Government, the same shall be recoverable from the contractor forwith and be 

deducted, without prejudice to any other remedy of Government from amount due or that may become due to the Contractor. 

ખડં-૩૭-ક  અકƨમાતને પ�રણામે કોઈ કામદારને શાર��રક ઈĤ થાય તો તેને તબીબી સહાય ȶરૂ� પાડવા માટ° કં˼ાƈટર જવાબદાર રહ°શે અને તે Ӕગેȵુ ં
ખચ½ તેમણે ȧકૂવવાȵુ ંરહ°શે. આɂુ ંખચ½ સરકાર° કȻુ¿ હોય તો કં˼ાકટર પાસેથી તે તરત જ વɅલુ કરવા પા́ રહ°શે અને સરકારના બીĤ કોઈ પગલાને 
બાધ ન આવે એ ર�તે કં˼ાƈટરની લણેી 
CLAUSE 37-B :-The contractor shall provide all necessary personal safety equipment and first aid apparatus available 
for the use of the person employed on the site and shall maintain the same in suitable condition for immediate use at any 
time and shall comply with the following regulations in connection therewith. : 
(a)The workers shall be required to be use the equipment so provide by the Contractor and Contractor shall take adequate 
steps to ensure proper use of the equipment by those concerned. 
(b)When work is carried on in approximity to any place where there is a risk of drowning all necessary equipment shall 
be provided and kept for use and all necessary steps shall be taken for the prompt rescue of any person, in danger. 
(c)Adequate provision shall be made for prompt first aid treatment of all injuries to be sustained during the course of the 
work. 
 
CLAUSE 38 :-The quantities shown in the tender are approximate and no claim shall be entertained for quantities of 
work executed being less than those entered in the tender. In case of increase in the quantities by more than 30% the new 
rate will be paid to the contractor for the quantities in excess of 30%. The rates for the increased quantities as aforesaid 
will be fixed in the manner specified in clause – 14. 
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CLAUSE 39 :-Employment of famine or other labour :The contractor shall employ any famine, convict or other labor 
of particular kind or class, if ordered in writing to do so by the Engineer in charge. 
B\0 v#) N]QSF/U|:T lJ:TFSGF VYJF ALHF DH}ZMG[ SFD[ ZFBJF AFAT o CJF,FGF .HG[Z V[JM ,[BLT C]SD SZ[ TM N]QSF/YL U]G[UFZ TZLS[ ;HF 5FD[,F VYJF 
VD]S RMSS; 5|SFZGF S[ JU"GF ALHF DH}ZMG[ SMg8=FS8Z[ SFD[ ZFBJFGF ZC[X[P 
 
CLAUSE 40 :-No compensation shall be allowed for any delay caused in the starting of the work on account of delay in 
making available the full site of land at a time. 
 
CLAUSE 41 :-No claim for compensation shall be allowed for any delay in execution of the work on account of water 
standing in borrow pits or compartment. The rates are inclusive of hard or cracked soil, excavation in mud, sub soil water 
or water standing in borrow-pits and no claim for an extra rate shall be entertained unless otherwise expressly specified. 
B\0 v$! SFD SZJFD\F YI[, lJ,\A DF8[ J/TZ V\U[GM CS NFJM o RMS0LDF\ VYJF SM. EFUDF\ 5F6L HJFG[ SFZ6[ SFD SZJFDF\ lJ,\A V\U[ SX]\ J/TZ V5FX[ 
GlC\ VF NZDF\ ;BT VYJF lTZF0JF/L HDLG DF8[GF\ SFNJ VG[ E}UE" H/JF/F EFUDF\ 5F6L EZF. ZC[T]\ CMI T[JL RMS0LGL HuIFDF\ BMNSFD DF8[GF NZGM\ 
;DFJ[X YFI K[ VG[ T[YL VgIYF :5Q8 H5FjI]\ CMI T[ l;JFI4JWFZFGF NZ DF8[ SM. CS NFJM wIFGDF\ ,[JFX[ GlC\P 
 
CLAUSE 42 :- Entering upon or commencing any portion or work : The contractor shall not enter upon or 
commence any portion or work except with the written authority and instruction of the Engineer in charge or of his 
subordinate in  charge of the work. Falling such authority, the Contractor shall have no claim to ask measurement of or 
payment for work. 
B\0 v$Z SFDGM SM. EFU GJ[;ZYL CFY WZJF S[ X~ SZJF AFAT o CJF,FGF .HG[ZG[ VYJF TFAFGF SFDGF CJF,FGF VlWSFZLGM l,BLT C]SD VG[ ;}RGF l;JFI SMg8=FS8Z કામનો ભાગ 

નવેસરથી હાથ ધર� ક° શĮ કર� શકશે ન�હ. આવો Ɇુકમ ન મƤયો હોય તો કામના કોઇ માપ લેવા Ӕગ ેક° ȧકુવણી માટ° કં˼ ાƈટર SXM CS NFJM SZL XSX[ GlCP 
 

CLAUSE 43 :-Minimum age of person employed : (i)No Contractor shall employ any person who is under the age of 
15 years. 
B\0 v$#SFD[ ZBFI[, jIlSTVMGL VMKFDF\ VMKL JI vSMg8=FS8Z !5 JQF"GL GLR[GL pDZGL SM.56 jIlST SFD[ ZFBL XSX[ GlC\P 
 
CLAUSE 43(I)(A) :-The employment of donkeys and/or other animals and the payment of fair wages: For  Asphalt 
work(s) as far as possible, only the adult persons should be employed by the contractor. If the adult persons are not 
available, then the children below the age is 15(Fifteen years)should not be employed under any circumstance. 
(ii)No contractor shall employ donkeys or other animals with braching of string or thin rope. The braching must be at 
least three inches wide and should be of tape.(Nawar) 
sZfSMg8=S8Z UW[0F VYJF ALHF 5|F6LVMGF 5L9 5Z hL6L NMZL VYJF 5FT/]\ NMZ0]\ AF\WL XSX[ GCL\P 5L9 EFU 5Z AF\WJF VMKFDF\ VMKL # .\R 5CM/L OLT 
sGJFZfSFDDF\ ,[JLP 
(iii)No animal suffering from stores, lameness or emaciation or which is immature shall be employed on the work. 
s#fWFZFJF/F4 BM\0BFTF VYJF S'X S[ GFGF 5|F6LG[ SFD[ ZFBL XSFX[ GCL\P 
(iv)The Engineer in charge or his agent is authorized to remove from the work any person or animal found working 
which does not satisfy these conditions and no responsibility shall be accepted by Government for any delay caused in 
the completion work by such removal. 
s$fVF XZTM D]HA G CMI T[JL SM.56 jIlST S[ 5|F6L SFD SZTL qSZT]\ DF,}D 50[ TM T[G[ SFD 5ZYL N}Z SZJFGL ;TF CJF,FGF .HG[ZG[  S[ T[DGF V[Hg8G[ K[ 
VG[ VFJL ZLT[ SM. jIlST S[ 5|F6LG[ N}Z SZJFYL YI[, SM. lJ,\A DF8[ ;ZSFZGL SM. HJFANFZL ZC[X[ GlC\P 
(v)The contractor shall pay fair and reasonable wages to the workman employed by him in the contract undertaken by 
him. In the event of any dispute arising between the contractor and his workmen on the grounds that the wages paid are 
not fair and reasonable,  the dispute shall be referred without delay to the Engineer in charge who shall decide the same. 
The decision of the Engineer in charge shall be conclusive and binding on the contractor, but such decision shall not in 
any way affect the conditions in the contract regarding the payment to be made by Government at the sanctioned tender 
rates. 
s5f5MT[ CFY WZ[,F SMg8=FS8 DF8[ SFD[ ZFB[, SFDNFZMG[ jIFHAL J[TG R}SJJFG]\ ZC[X[P R}SJ[, jIFHAL G CMJFGF D]NF 5Z SMg8=FS8Z VG[ T[DGF SFDNFZM JrR[ 
SM. h30M pEM YFI TM V[ h30M  lJGF lJ,\A[ CJF,F .HG[ZG[ ;M\5JFDF\ VFJX[ VG[ T[ V\U[ T[VM lG6"I VF5X[P CJF,FGF .HG[ZGM lG6"I  SMg8=S8Z DF8[ 
lG6"FIS  VG[ A\WGSTF" ZC[X[P 5Z\T] VF lG6"IYL D\H}Z SZ[,F 8[g0ZGF NZ[ ;ZSFZ[ SZJFGL YTL R}SJ6LG[ ,UTL SMg8=S8DF\GL XZTMG[ SXL V;Z YX[ GlC\P 
(vi)The contractor shall provide drinking water facilities to the workers/ labourers employed on Government works. 
Amenities relating to sanitation shall also be provided to the workers/labourers employed on works(in urban areas). If the 
contractor fails to comply with these provisions, the Engineer in charge shall give notice in writing and if the contractor 
does not provide this facility to the workers/laborurers within a period of ten days from the date of the notice in writing, 
the Engineer in charge shall thereupon make the arrangement for drinking water at the cost of the contractor. 
s&f;ZSFZL SFD[ ZFB[,F SFDNFZM v DH}ZMG[ 5LJFGF 5F6LGL ;UJ0 SMg8=FS8Z[ 5}ZL 5F0JFGL ZC[X[P sXC[ZL lJ:TFZMDF\fSFD[ ZFB[,F SFDNFZMG[ :JrKTF lJQFIS 
;UJ0M 5}ZL 5F0JFGL ZC[X[P SMg8=FS8Z VF HMUJF.G]\ 5F,G SZJFDF\ lGQO/ HX[ TM CJF,FGF .HG[Z T[G[ ,[BLT GMl8; VF5X[ VG[ SMg8=FS8Z VFJL ,[BLT 
GM8L; GL TFZLBYL lNG N;GL D]NTDF\ SFDNFZM v DH|ZMG[ VF ;UJ0 GlC VF5[ TM CJF,F .HG[Z SMg8=FS8ZGF BR"[ 5LJFGF 5F6L GL jIJ:YF SZX[P 
(vii)The contractor shall provide the amenity of proper shad and shelter to the workers/laborers and their children on 
Government works as soon as the work starts. If the contractor fails to provide shed and shelter, the Engineer in charge 
shall provide the same at the cost of contractor. 
s*fSFD X~ YFI S[ TZT H SMg8=FS8Z[ ;ZSFZL SFD 5ZGF SFDNFZMvDH}ZM VG[ T[DGF AF/SMG[ IMuI X[0 VG[ VFzI VF5JFGL ;UJ0  5}ZL 5F0JFGL ZC[X[P X[0 
VG[ VFzI:YFG 5}ZF 5F0JFDF\ SMg8=S8Z lGQO/ HX[ TM SMg8=S8ZGF BR"[ CJF,FGF .HG[Z 5}ZF 5F0X[P 
 



 30 
CLAUSE 44 :-Method of payment : Payment to contractor shall be made by cheque drawn on any treasury within the 
division convenient to them, provided the amount exceeds Rs. 10 Amount not exceeding Rs. 10 will be paid in cash. 
B\0 v$$ R]SJ6LGL ZLT o R}SJ6LGL ZSD ~FP !_ SZTF JW] CMI TM4 SMg8=FS8ZG[ VG]S]/ CMI T[JL l0JLhGGF lJ:TFZGL SM.56 lTHMZL 5ZGF R[S NJFZF T[DG[ 
R}SJ6L SZFX[P ~FP !_ YL JW] G CMI T[JL ZSD ZMS0[YL R}SJJFDF\ VFJX[P 
 
CLAUSE 44-A :-Any sum of money due and payable to the Contractor(including the security deposit returnable to the 
contractor) executing any Government work or work of any District Panchayat wholly financed as grant in aid under this 
contract shall be appropriated by any District Panchayat/Government and shall be set off against any claim of the 
Government/District Panchayat of Gujarat stat by the District Panchayat of Gujarat State/Government for the payment of 
a sum of money arising out or under any other contract made by the contractor with the Government/District Panchayat 
of Gujarat state for the work wholly financed as grant in aid by Government of Gujarat State. When no such amount for 
purpose of the recovery from the contractor against any claim of the Government/District Panchayat of Gujarat state is 
available, such a recovery shall be made from the contractor as arrears of land revenue. 
 
CLAUSE 45 :-Deleted. 
 
CLAUSE 46 :-Employment of scarcity labor : If Government declares a state of Scarcity or famine to exist in any 
village situated within 16 kilometer of the work, the Contractor shall employ upon such parts of the work, as are suitable 
for unskilled labor, any person certified to him by the Engineer in charge or by any persons to whom, the Engineer in 
charge may have delegated this duty in writing to be in need of relief and shall be bound to pay to such persons, wages 
not below the minimum which Government may have fixed in this behalf. Any disputes which may arise in connection 
with the implementation of this clause shall be decided by the Engineer in charge whose decision shall be final and 
binding on the contractor. 
B\0 v$& VKT U|:T lJ:TFZGF DH}ZM SFD[ ZFBJF AFAT o SFDGF :Y/[YL !& lS,MDL8ZGL V\NZ VFJ[,F SM.56 UFDDF\ VKTGL VYJF N]QSF/GL l:YlT 
5|JT"TL CMJFG]\ ;ZSFZ HFC[Z SZ[4 TM H[DF\ S]X/ SFZLUZMGL H~Z G CMI T[JF SFDGF SM.56 EFU 5Z SMg8=FS8Z[ CJF,FGF .HG[Z VYJF T[D6[ T[ V\U[GL OZH 
H[G[ ,[BLT ZLT[ ;M\5L CMI T[JL jIlSTV[ H[ jIlSTVMG[ ZFCTGL VFJxISTF CMJFG]\ 5|DF65+ VF%I]\ CMI  T[DG[ SFD[ ZMSJFGF ZC[X[ VG[ VF V\U[ ;ZSFZ[ H[ lG6"I 
SIM" CMI T[YL VMKF G CMI V[JF NZ[ VFJL jIlSTVMG[ J[TG R}SJJF T[ A\WFI[,F ZC[X[P VF B\0GF VD, 5ZtJ[ SM.56 TSZFZ p5l:YT YFI TM T[GM lG6"I 
CJF,FGF .HG[Z SZX[ VG[ T[ lG6"I SMg8=FS8Z DF8[ VFBZL VG[ A\WGSTF" ZC[X[P 
 
CLAUSE 47 :-Deleted 
 
CLAUSE 48 :- The rates to be quoted by the contractor must be excluding of GST but inclusive of all other taxes 
prevailing on due of bid submission. However any subsequent changes in the tax structure by Government after due date 
of bid submission will be compensated (+/-) on availability or submission of actual documentation. Contractor has to 
intimate Engineer in charge regarding changes occurred in the tax structure after bid submission. If contractor fails to 
provide such information and if any financial obligation may arise due to change in tax structure. Same will be recovered 
from the contractor. The Contractor shall apply fair means of stock maintenance amd shall adopt accounting standards as 
may be prescribed under GST. For arriving at the difference in procurement prices due to introducing of GST, it will be 
open for  for the Government to ask for original invoices, LR, weigh bridge slips, Payment details and such other 
documents as may be required for the purpose. If there is reduction in overall tax burden then proportional benefit of that 
shall be passed on to the Government. (TNC – 10 – 2017 – 01 – C – Dt 29.08.2017)  
Note:-The rates to be quoted by the contractor must be exclusive of GST but inclusive of all other taxes.  
 
CLAUSE 49 :-The Contractor should as far as possible, obtain his requirement of laborers skilled and unskilled, from the 
nearest Employment Exchange so as to utilize the local employment potential. If there are no local Employment 
Exchanges are not able to provide the required labor locally, suitable laborers should be utilized to the maximum extent 
possible. 
B\0 v$) SMg8=FS8Z[ HF.TF S]X/ VG[ lAG S]X/ DH}ZM XSI CMI tIF\ ;]WL GHLSDF\ GHLSGL ZMHUFZ SR[ZLV[YL D[/JJF4 H[YL :YFlGS ZMHUFZ XlSTGM 
p5IMU Y. XSX[P :YFlGS ZMHUFZ SR[ZLVM G CMI VYJF VFJL SR[ZLVM H~ZL DH}ZM :YFlGS ZLT[ 5}ZF 5F0L XS[ T[D G CMI TM IMuI DH}ZMGM AG[ T[8,F JW] 
5|DF6DF\ p5IMU SZJMP 
 
CLAUSE 50 :-Fair Wages : If a Contractor fails to pay within ‘7’(seven)days to the labourer(s) worker(s) the minimum 
wages prescribed by the Government under the Minimum Wages Act, 1948 as in force from time to time, Engineer in 
charge shall be at liberty to deduct the amount payable to the labourer/workers from his (Contractor’s)bills or deposit(s) 
payable by the Contractor after making due inquiries and establishing the claims(s) of the (labourer(s)/worker(s). 
The contractor shall not be entitled to any payment of compensation on account of any loss that the Contractor may to 
incur on account of the action as aforesaid. Before the action as aforesaid, is enforced, a notice in writing to the 
Contractor shall be issued by the Engineer in charge to pay the wages as per minimum Wages Act I force at the relevant 
time. If contractor does not act as afore said within seven days, then the action contemplated as above shall be taken 
against him. 
B\0 v5_ jIFHAL J[TG o JBTMJBT VD,DF\ CMI T[ D]HA !)$( GF ,3]TD J[TG VlWlGID C[9/ ;ZSFZ[ lGIT SZ[,F ,3]TD J[TG DH}Z sDH}ZMfG[ SFDNFZ 
sSFDNFZMfG[ ;FT lNJ;DF\ SMg8=S8Z G R}SJ[ TM CJF,FGF .HG[ZG[ IMuI T5F; SZL T[DH sDH}ZfDH}ZMGM SFDNFZ sSFDNFZMfGM CSNFJM :YFl5T SZLG [DH}Z 
sDH}ZMfG[ SFDNFZ sSFDNFZMfG[ R}SJJF5F+ ZSD SMg8=FS8ZGF lA,M VYJF SMg8=FS8ZGF lA,M VYJF SMg8=FS8Z[ R}SJJF5F+ VGFDTvVGFDTMGL ZSDDF\YL 
SF5L ,[JFGL K}8 ZC[X[P 
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p5Z H6FjIF D]HA ,[JFDF\ VFJ[,F 5U,FG[ SFZ6[ SMg8=FS8ZG[ SM. 56 G]SXFG HFI TM T DF8[ T[G[ SM.56 R}SJ6L VYJF J/TZ D/JF 5F+ ZC[X[ GlC\ p5Z 
H6FjIF D]HAG]\ 5U,]\ VD,DF\ D}SJFDF\ VFJ[ T[ 5C[,F CJF,FGF .HG[Z T[ ;DI[ ,3]TD J[TG VlWlGID VG];FZ J[TG R}SJJFDF\ SMg8=FS8ZG[ ,[BLT GM8L; 
VF5X[4 SMg8=FS8Z p5Z H6FjIF D]HA ;FT lNJ;DF\ JT"X[ GlC\ TM T[GL ;FD[ p5Z lJRFIF" D]HAGF 5U,F EZJFDF\ VFJX[P 
 
CLAUSE 51 :-Deleted 
 
CLAUSE 52 :-List of Machinery : The contractors shall also give a list of machineries in his possession and which they 
propose to use on the work. 
B\0 v5Z I\+ ;FDU|LGL IFNL o SMg8=FS8Z[ 5MTFGF SAHFDF\GL VG[ SFD DF8[ p5IMUDF\ ,[JF lJRFZ[, I\+;FDU|LGL IFNL 56 VF5JFGL ZC[X[P 
 
CLAUSE 53 :- (i) In case, the roller deployed by Department for the use on contract work is kept idle by the contractor 
for want of adequate labour and materials, the contractor will have to pay rental charges as per prevailing rules even 
though the item of rolling and watering are to be carried out by the departmet. 
(ii) If the contractor does not plan his programme so as to suit the requirement of the Department, the proportionate rental 
charges on roller shall be recovered from the contractor.  
 
CLAUSE 54 :- Local labour on normal rates :  The contractor shall have to engage local labour and person seeking 
employment where available on normal rate. 
B\0 v5$ ;FDFgI NZ[ :YFlGS DH}ZM o ;FDFgI NZ[ D/L XS[ T[D CMI tIF\ ZMHUFZ JF\K] :YFGLS DH}ZM VG[ :YFGLS jIlSTVMG[ SMg8=FS8Z[ SFD[ ZFBJFGF\ ZC[X[P 
CLAUSE 55 :-Rent will be recovered from the contractor for the land givent to them for stacking materials as well as for 
construction of temporary hutments etc. 
  Land measuring Charges 
 1. One hectare or less   Rs. 5 Per month. 
 2. More than 1 hectare & up to 2 hectares Rs. 10 Per month. 
 3. More than 2 hectare & up to 3 hectares Rs. 15 Per month. 
 4. More than 3 hectare & up to 4 hectares Rs. 20 Per month. 
 
CLAUSE 56 :-The contractor shall employ only such labour who shall produce a valid certificate of having been 
vaccinated against small pox within a period of last three years. 
B\0 v5& SMg8=FS8Z K[<,F # JQF"GL D]NT NZlDIFG XLT/FGL Z;L V5F. CMJ AFATG]\ :JLSFI" 5|DF65+ ZH} SZGFZ DH}ZMG[ H SFD[ ZFBX[P 
 
CLAUSE 57 :-1 Huts : The contractor shall build sufficient number of huts on a suitable plot of land for the use of the 
laborers according to the following specifications : 
(1)Huts of bamboos and grass may constructed. 
(2)A good site shall be selected. High ground removed from jungle but well provided with trees shall be chosen wherever 
it is available. The neighborhood of rank jungle, grass or weeds should particularly be avoided. Camps should not be 
established close to large cutting of earth work. 
(3)The lines of huts shall have open spaces of at least 10 m. between rows. When a good natural site cannot be procured 
particular attention should be given to the drainage. 
(4)There should be no over crowding. Floor spaces at the rate of 2.8 Sq.m. per head shall be provided. Care should be 
taken to see that the huts are kept clean and in good order. 
(5)The contractor must find out his own land. If he wants Government land, he should apply for it and pay assessment for 
it. 
 
2.Drinking Water : The contractor shall as far as possible, provide an adequate supply of chlorinated pure potable 
drinking water for the use of laborers. This provision shall be at the rate of not less than 4.5 liters per head. No provision 
need be made where there is a suitable nalla, river or well within 0.4 km. of the camp. However arrangement should as 
far as possible, be made to chlorinate water by chlorinated tablets before it is allowed for drinking purpose. 
3.The Contractor shall construct semi permanent latrines for the use of Labourers on the following scale, namely; 
(a)Where females are employed, there shall be at least one latrine for every 25 females. 
(b)Where males are employed, there shall be at least one latrine for every  25 males. 
Provided that where the number of males or females exceed 100, it shall be sufficient if there is one latrine for every 25 
males or females, as the case may be up to the first 100 and one for every 50 thereafter. 
4.Privacy in Latrines : Every latrine shall be under cover and so partitioned off as to secure privacy, and shall have a 
proper door and fastenings. 
5.Notice to be displayed outside latrines and urinals : (1)Where workers of both sexes are employed tere shallbe 
displayed outside each block of latrine and urinal a notice in the language understood by the majority of the workers. For 
Men Only or For women Only : as the case may be. 
5(2)The notice shall also bear the figures of a man or ofa women, as the case may be. 
6.Urinals : There shall be at least one urinal for male/female workers up to 50 employed at a time. Provided that where 
the number of male or female workmen, as the case may be, exceeds 500, it shall be sufficient if there is one urinal for 
every 50 males or females up to the first 500 and one for every 100 males or females or part thereof. 
7.Latrines and Urinals to be accessible : (1)The latrines  and urinals shall be conveniently situated and accessible to 
workers at all times at the establishment. (2)(i)The latrines and urinals shall be adequately lighted and shall be 
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maintained in a clean and sanitary condition at all times (2)(ii)Latrines and urinals other than those connected with a 
flush sewage system shall comply with the requirements of the Public Health Authorities. 
8.Water for latrines and urinals : Water shall be provided by means of pipes of tanks or the wise, so also conveniently 
accessible in or  near the latrines and urinals. 
9.Bathin and washing places : (1)The contractor shall construct sufficient number of bathing places; evry unit of 20 
persons being provided with a separate bathing place. (2) Washing places should also be provided for the purposes of 
washing clothes. Every unit of 30 persons shall have at least one washing place.(3) such bathin and washing places 
should be suitably sceened and separate places provided for male and female workers. (4)Such facilities shall be 
conveniently accessible and shall be kept in clean and hygienic condition. 
10.Drainage : The contractor shall make sufficient arrangement for draining away the sewerage water as well as water 
from the bathing and washing places and shall dispose off this waste water in such a way as not to cause nuisance. The 
contractor should obtain a permission from the Gujarat Water Pollution Control Board, Gandhinagar if Water is so be 
drained in river or near the well. The contractor woruld put malarial oil once in a week in stagnant water round about the 
residence. 
11.Medical facilities : The contractor shallengage a medical officer with a treveling dispensary for a camp having 500 or 
more persons if there is not Government or other private dispensary situated within 6 km from the camp. 
12.Conservancy and cleanliness : The contractor shall provide the necessary staff for effecting the satisfactory 
conservancy and cleanliness of the camp to the satisfaction of the Engineer in charge 
13.Health Provisions : The District Health Officer of the District or the Deputy Director of Healt Services shall be 
consulted before opening a labor camp and his instructions on matters, such as the water supply, sanitary convenience, 
the camp site, accommodation and food supply shall be followed by the contractor. 
14.Precautions against epidemic : (a)The authorities in charge of the colonies should get the laourers inoculated against 
cholera and pague and vaccinated against small pox at the time or recruitment, if they are not inoculated or vaccinated 
within 6 months or 3 years respectively prior to the date of recruitment. 
(b)When, in any labour camp there is an epidemic disease or is threatened with such an outbreak, the authorities incharge 
of the labor camp and his instructions on matters, such as the water supply, sanitary convenience, the camp site 
accommodation and food supply shall be followed by the contractor. 
(c)The authorities in charge of the labor colony should arrange to communicate by wire regarding the outbreak of the 
epidemic diseases on the very day of the outbreak, to the Mamlatdar of the Taluka, the District Health officer or to the 
Deputy Director of Public Health in charge of that area and the Director of Public health. Thereafter they should continue 
to send daily reports to the officers in the prescribed form regarding the progress of the epidemic disease. 
(d)When the authorities in charge of the labour colony suspect or have reason to believe that any immate of the labor 
colony is suffering from the infectious or contagious disease, they shall forthwith arrange for the segregation of such 
persons to isolated huts to be specifically provided for the purpose and also for their treatment. 
(e)As regional malaria epidemic outbreaks are likely to occur in such project areas, the authorities in charge of the labor 
colonies should report promptly the occurrence of unusual incidence of cases of malaria and also inform the District 
Health Officers of the District, Deputy Director of Public Healthy(Malaria) and the Director of Public Health and also 
arrange to institute all necessary antimalarial measures as may be advised by the officials of the Public Health 
Department. 
(f)The authoritites in charge of the colonies should aso arrange to caryy out any other measures that may be 
recommended by the officials of the Purblic Health Department necessary to prevent or control the spread of disease. 
15.Rest rooms : (1)In every place where in contract labour is required to halt at night in coonection with the contract 
works in which employment of contract labor is likely to continue for three months or more, the contractor shall provide 
and maintain rest rooms or ther suitable alternative accommodation within fifteen days of the employment of contract 
labour. 
(2)If the amenity referred to in sub rule is not provided by the contractor within the period prescribed, the employer shall 
provide the same within a period of fifeen days of the expiry of the period laid down in the sub-rule(1). 
(3)Separate rooms shall be provided for women employees. 
(4)Effective and suitable provision shall be made in every room for securing and maintaining adequate ventilation for the 
circulation of fresh air and there shall also be provided and maintained sufficient and suitable natural or artificial lighting. 
(5)The rest room or other suitable alternative accommodation shall be of such dimensions as to provide at least a floor 
area or 1 sq. mt. for each person making use of rest rooms. 
(6)The rest room or other suitable alternative accommodation shall be so constructed as to afford adequate protection 
against heat, wind, rain and shall have smooth, hard and impervious surface. 
(7)The rest rooms or other suitable alternative accommodation shall be at a convenient distance from the establishment 
and shall have adequate supply of whole some drinking water. 
16.Canteen Facilities : (1)In every establishment of contract work and wherein work regarding the employment  of 
contract labour is likely to continue for six months and wherein contact labour numbering one hundred or more are 
ordinary employed, the adequate canteen facilities shall be provided by the contractor for the use of such contract labour 
within sixty days of the commencement of the employment of contract labour. 
(2)If the contractor fails to provide the canteen facilities within the time laid down the same shall be provided by the 
principal employer within sixty days of the time allowed to the contractor. 
(3)The Canteen shall be maintained by the contractor or principal employees as the case may be in an efficient manner. 
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17.Accommodation in canteen : (1)The canteen shall consist of at least dining hall, kitchen, storeroom, pantry and 
washing  places separately for workers and for utensils. 
2(i)The canteen shall be sufficiently lighted at all times where any person has access to it. 
(ii)The floor shall be made of smooth and impervious materials and inside walls shall be lime-washed or color-washed at 
least once in each year, provided that the inside walls of the kitchen shall be lime washed every four months. 
3(i)The premises of the canteen shall be maintained in clean and sanitary condition. 
(ii)Waste water shall be carried away in suitable covered drains and shall not be allowed to accumulate so as cause 
nuisance. 
(iii)Suitable arrangements shall be made for the collection and disposal of garbage. 
 
18. Accommodation in dining Hall : (1)The dining hall shall accommodate at a time, atleast 30 % of the contract labour 
working at a time. 
(2)The floor area of the dining hall excluding the area occupied per dinner to be accommodated shall as prescribed in 
subrule(1). 
(3)(i)A portion of the dining hall and service counter shall be partitioned and reserved for women workers, in proportion 
to their numbers.(ii)Washing places for women shall be separate and screened to secure privacy. 
(4)Sufficient table, stools, chair or benches shall be available for the number of diners to be accommodated as prescribed 
in sub rule 1. 
 
19.Equipment in canteen : (1)(i)There shall be provided and maintained sufficient utensils, crockery, cutlery, furniture 
and any other equipment necessary for the efficient running of the canteen. 
(ii)The furniture utensils and other equipment shall be maintained in a clean and hygienic condition. 
(2)(i)Suitable clean clothes for the employees serving in the canteen shall also be provided and maintained. 
(ii)A service counter, if provided, shall have a top of smooth and impervious materials. 
(iii)Suitable facilities including an adequate supply of hot water shall be provided for the cleaning of utensils and 
equipment. 
 
20.Food stuff to be served : The food stuff and other items to be served in the canteen shall be in conformity with the 
normal food habits of the contract labour. 
 
21. Prices to be displayed : The charges for food stuffs, beverages and any other item served in the canteen shall be 
based on “no profit, no loss” and shall be conspicuously displayed in the canteen. 
 
22. Canteen to be run on “No profit no loss”basis : In deriving the prices of food stuffs and other articles served in the 
canteen, the following items shall not be taken into consideration as expenditure, namely. 
(a)the rent for the land and building. 
(b)the depreciation and maintenance charges for the building and equipment provided for in the canteen. 
(c)the cost of purchase, repairs and replacement of equipment including furniture, crockery, cutlery and utensils. 
(d)The water charges and other charges incurred for lighting and ventilation. 
(e)The interest on the amount spent on the provisions and maintenance of furniture and equipment provided for in the 
canteen. 
The local officers should check up whether, facilities as offered and which are admissible under the existing rules and 
orders are made available to the workers and enforce upon the contractors the necessity of adhering to the instructions for 
promotion of welfare of the workers according to the terms of the contract. 
 
23. BOOKS OF ACCOUNTS AND REGISTERS OF THE CANTEEN : The books of accounts and registers and 
other documents used in connection with the running of the canteen shall be produced on demand to an inspector. 
 
24. AUDIT OF THE ACCOUNTS OF THE CANTEEN : The accounts pertaining to the canteen shall be audited once 
every 12 months by registered accountants and auditors, provided that the Labour Commissioner may approve of any 
other person to audit the accounts; if he is satisfied that it is not feasible to appoint a registered accountant and auditor in 
view of the site or the location of the canteen. 
 
CLAUSE 58 :-Contractor shall have to arrange for the supply of gumboots, Hand gloves, mask etc. invariably to the 
laborers /workers engaged by the contractor on  asphalt work. 
 
CLAUSE 59 :-The Contractor shall not show any distinction between Harijan and other class of labourers/workers 
employed to carry out the Government work. 
CLAUSE 60 :- Price variation clause: Price variation For (A) Labour (B) Materials and (C) POL The amounts payable 
to the Contractor for the work done shall be adjusted for increase or decrease in the rates of labour/materials excepting 
those materials supplied by Government as per Schedule-A and POL as under 
(A) Labour: Increase or decrease in the cost due to Labour shall be calculated quarterly in accordance with the following 
formula. 
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VI = 0.75*{(pl)/100 * R * (i - 10)/10} 

VI = Increase or decrease in the cost of work during the quarter under consideration due to change in rates for labour.  
R = The value of work done in rupees during the quarter under consideration, after excluding the value of extra items and 
after deducting the cost of  
(i) Materials supplied from the Departmental store to the Contractor at fixed rate as specified in schedule-A and 
(ii) Value of cement, steel and asphalt brought by the contractor valued at star rate plus the increase/decrease for which 
price adjustment is done under clause 60/A below :- 
i0 = The average consumer price index for industrial workers for the quarter in which tenders were opened (as published 

in*.........................................................) 

i = The average consumer price index for industrial workers for the quarter under consideration.  
pl Percentage of labour components (specified in Schedule ..........%) of the item. 

*This refers to average consumer's price-index (wholesale) for industrial workers as applicable to Ahmedabad/Bhavnagar 

as published by Government of India, Ministry of Labour Bureau. 
 
(B) Materials other than Cement, Steel and Asphalt: The increase or decrease in cost of materials other than cement 

and steel shall be calculated quarterly in accordance with the following formula: 
Vm = 0.75* {Pm/100 * R * i-i0 /i0 }  
VM= Increase or decrease in the cost or work during the quarter under consideration due to changes in the rates of 
material. 
R = The value of work done in rupees during the quarter under consideration, after excluding the value of extra items and 
after deducting the cost of. 
(i) Materials supplied from the Departmental store to the Contractor at fixed rate as specified in schedule - A and 
(ii) Value of cement, asphalt and steel brought by the contractor valued at star rate plus the increase/decrease for which 
price adjustment is done under clause 60/A below :- 
io = The average wholesale price index "(all commodities) for the quarter in which tenders were opened. (as published in 
@................................................. 
i = The average wholesale price index (all commodities) for the quarter under consideration. 
Pm = Percentage of material component (specified in schedule %) of item 
 
@ =  For materials wholesale price index as published by Reserve Bank of India should be referred to. 
 
(C) P.O.L.: The increase or decrease in the cost of petrol, diesel, oil, and lubricants shall be calculated quarterly in 
accordance with the following formula.  
VD=0.75*{pd/100*R*D-D0/D0} 
 
VD= Increase or decrease in the cost of work during quarter of consideration due to change in rates of petrol, oil and 
lubricants(POL). 
 
R-The value of work done in rupees during the quarter under consideration, after excluding the value of extra items and 
after deduction the cost of 

(i) Materials supplied from the Department store to the Contractor at fixed rate as specified in schedule-A and.  
(ii)  Value of cement, steel and asphalt brought by the contractor valued at star rate plus the increase/decrease for 

which price adjustment is done under sub-clause 60/A below:  
Do The average price of high speed diesel (HSD) fixed by I.O.C. for the district in which the work is to be carried 
out for the quarter in which the tenders were opened.  
D= The average price of HSD fixed by the I. O. C. for the district in which the work is to be carried out for the 
quarter under consideration. 

       Pd = Percentage of P. O. L. Component (specified in schedule)……………… % of the item. 
Conditions for variation except for Cement, Steel and Asphalt: 
 
 (1) No adjustment shall be done for the work done in the first twelve months of the time limit. Adjustment 
payable/recoverable will be calculated for the remaining work done during the subsequent period.  
 
(2) The sum total price adjustment for A, B and C will be limited to (5/6/7)% of the estimated cost of work put to tender 
less the cost of Materials supplied from the Departmental store to the Contractor at fixed rate as specified in schedule-A 
and cement. steel and asphalt valued at input rates mentioned as under on which the sanctioned estimate is based. When 
clause 60A (B-1) is not deleted. 
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                             QUANTITY                      Input rate per ton 
Cement:                                                      M.T. Rs.                                   M.T. Rs. 
Mild Steel:                                                 M.T. Rs.                                   M.T. Rs. 
TMT/HYSD Bars:                                               M.T. Rs.                                   M.T. Rs. 
Asphalt 60/70:                                                M.T. Rs.                                   M.T. Rs. 
Asphalt 80/100:                                              M.T. Rs.                                   M.T. Rs. 
 
(3 ) The quarter referred to in the above formula shall mean the quarter of the calendar year January to March, April to 
June, July to September and October to December. Even if the tenders are opened in the middle of a quarter, the average 
index for the calendar quarter will be considered. The same principle would apply for identifying the quarter when the 
work is completed in the middle of calendar quarter. 
(4). The value of extra items will be excluded for working out the value of 'R' in the above formula in all these cases. 
(5) Intermediate payment of escalation to be made under this clause on each occasion shall be limited in such a manner 
that the total up-to-date payment of escalation will not exceed the proportionate porcentage of the ceiling of escalation as 
related to the proportionate value of the contract cost. 
(6) Price adjustment shall be applicable only for the work that is carried out within the stipulated time or extensions 
thereof as are not attributable to the contractor. No claims for price adjustment other than those provided herein shall be 
entertained. 
(7) This clause will be applicable in respect of works which of the estimated cost put to tender is above Rs. 25.00 lacs 
and the time limit involved is more than 12 months.  
*Guideline for Ceiling: 5% in case where time limit of contract is 3 years, 6% in case where time limit of contract 
exceeds 3 years but is upto 4 years & 7% where time limit is more than 4 years. 
 
Clause 60A Price Variation for Cement, Steel and Asphalt brought by Contractor: The amounts payable to the 
contractors for the work done involving use of cement, steel and asphalt when these materials are not supplied by the 
Government as for schedule A shall be adjusted for increase or decrease in the rates of these materials as under :- 
(4) Price variation for cement, steel and asphalt brought by the contractor. 
The star rates for cement, mild steel and tor steel & asphalt to be brought by the Contractor shall be considered Ex-supply 
Depot/Godown as under:- 
                             QUANTITY                      Input rate per ton 
Cement:                                                      M.T. Rs.                                   M.T. Rs. 
Mild Steel:                                                 M.T. Rs.                                   M.T. Rs. 
TMT/HYSD Bars:                                      M.T. Rs.                                   M.T. Rs. 
Asphalt 60/70:                                            M.T. Rs.                                   M.T. Rs. 
Asphalt 80/100:                                          M.T. Rs.                                   M.T. Rs. 
 
 
[The above star rates are linked with Reserve Bank of India price index for steel and cement & asphalt for the month in 
which the UTPs are approved. 
The month in which DTPs are approved will be specified in the tender document. 
Star rates should be mentioned in the tender copy as under :- 

i. For Cement, Price of cement from authorised dealer should be obtained for the month in which the D. T. P. s are 
approved & mentioned as star rate before issue of tender copy. 
i(a). For steel & H.Y. S. D. bars, rate of SAIL should be obtained for the month in which the DTPs, are approved and 
mentioned as star rate before issue of tender copy. 
ii(b). For asphalt the Star Rate is based on the Koyali Refinary prevailing in the month in which D.T.P. is approved and 
should be mentioned before issue of tender copy 
iii. For basic index specific month in which the DTPs are approved should be mentioned before issue of tender copy.] 
The fluctuations in rates of cement and steel shall be adjusted in the bills payable to the contractors as under: 

 
A =Bx{c1/c0-1}x D 
 
A=Difference of Amount payatile or recoverable              B=Star rate of steel/cement/ asphalt 
C1- The (quarterly) average corresponding index for steel, cement, asphalt for the quarter under consideration (as 
published in monthry bulletion or Reserve Bank of India)  
Co. - Price index of cement/steel for the month in which the DTPS are approved published in monthly bulletin of 
Reserve Bank of India). 
D- Qty. of cement/steel actually brought by the contactor on site of work and consumed in the work during the quarter 
duty supported with bill as recorded in cement consumption register or MB (for steel) 
 
 
 
 

Month in which  
DTP is approved 
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Conditions for variation in prices of cement and steel only : 
1. No Ceiling for escalation for difference in the cost of steel and cement will be applicable 
2. This clause shall be operative from the date of issue of work onder and up to the expiry of original and extended time 
limit, if the delay for the reasons attributable to the contractor, Star rate is not Payable, however recovery wil be effected. 
3. This formula shall be used individually for cement/mild steet and Tor steel for calculating adjustment. 
4.The cement and steel brought by the contractor on site of work shall be used only after the same is tusted by the 
Department  
5.If such materials are not found as per the requirement of I.S. specification, the same shall be removed by the contractor 
for which no clam shall be entertained. 
6. This clause will be applied to the work irrespective of the cost of the work.  
 
Conditions for variation in rates of asphalt only: 
1. The Contractor shall procure asphalt directly from refinery only. 
2. The Contractor will not be fumished "P" form for purchase of quantity of asphalt required for this work. 
3 The Contractor will have to produce in original all the gate passes issued by the refinary and also the bill in original to 
the Engineer-m-charge 
4. The number of trasport tanker carrying the asphalt shall be furnished by the contractor  
5. The test certificate regarding the grade of asphalt as well as test result of asphalt from GERI Laboratory or other 
Laboratory approved by R&B Department shall have to be produced. 
6. The difference between the actual rate of purchase as per original bill of the refinary produced and the star rate shown 
above in this clause shall be payable recoverable for the quantity of asphat actually used in this work. This difference 
shall be payable/recoverable for the asphalt consumed in the work executed during original & extended time limit, if time 
limit is extended for reasons of dolay attributable to the department. This difference shall not be payable for the work 
executed in extended time limit, when extension is given for the reason of delay attributable to the contractor, however in 
case if price of asphalt is decreased during the extended time limtit than difference botenon the actual rate of purchase 
and the quoted star rate shal be recovered from the contractor 
7(A) The difference will be payable/recoverable for the asphalt procured on and after the date of issue of work order and 
this price vanation will not be subject to any celling in case the contractor has procured the asphall, before issue of work 
order either of original purchase rate or the prevailing rate of asphalt at the time of actual consumption in the work, 
whichvever is less, will be considered for calculating the difference payable recoverable. 
7(B) Variation in rates of asphalt shall be payable only after cross verification of refinery gate passes of asphalt with the 
issuing refinary or in case of imported asphalt invoices hall be cross verified with the statutary documents of the 
authorised dealer and authorised importer. 
8. No advance payment or secured Advance will be payable against asphalt  
9. This part of clause for price variation of asphalt will be applicable for works estimated to cost above Rs. 5 Lacs and 
involving use of asphart  
10. It is permissible to produced by Private Companies or imported asphalt 
use asphalt produced by Private Companies like ESSAR etc and imported asphalt also. If the Contractor opt to use 
asphalt 
a.The contractor can procure asphalt produced by Private company of India or imported asphalt and use in the work. 
b. The contractor will have to produce in original, the purchase invoice of asphalt.  
c. All the conditions tor variation in rates of asphalt shall be applicable for the imported asphalt (GR. No. 
STR/102006/1577/8/H dated 8-12-2008) 
d. For calculation of variation in the rate of asphalt, the rate prevalent at indian port at the time of purchase in case of 
imported asphalt or the rate as per purchase invoice in case of asphalt purchased from Private Indian Company or Ex. 
refinary Rate of Indian Public Sect undertaking refinery (IOC, HPCL, BPCL) on the date of purchase, whichever is loss, 
shall be considered for working out the difference and for compansion of the Star rate shown above in this Clause. This 
difference shall be payable/recoverable for the asphalt consumed in the work executed during original & extended time 
limit if time simit is extended for reasons of delay attributable to the department. Thas difference shall not be payable for 
the work exocuted in extended time limit, when extension is given for the reason of delay attributable to the contractor, 
however in case if price of asphalt is decreased than difference between the actual rate of purchase and the quoted 
star rate shall be recovered from the contractor.  
11. If the contractor use imported Asphalt, it will be verified that the imported Asphalt to be used is of specified viscocity 
Grade before permitting to use imported Asphalt Grade Certificate of Refinery from which Asphalt is imported only 
must be obtained Grade Certificate of any other Laboratory/Institution should not be accepted. For testing of imported 
asphalt, six conditions stipulated in R & B circular No. STR/102000 1577/801 Dated 22-11-2017 should also be 
compiled with 
(Authority R & B D GR No. TNC-1089 (4)-C, dated 31-08-1991 modified vide G.R.s of even numbers, dated 5-10-1981 
7-4-1992, 21-10-2005 and G.C. No STR-1097-182/H dated 27-11-97, 21-11-98 Misc-1093-UO-53-40-C dated 18-6-
2001 & 26-7-2012 B.TR-10-2001-M-34/21/4 dated 4-10-05 & 2-2-07 and STR/102000-1577-5-Hdated 2-9 08 and dated 
8-12-09 of R&BD No. 5R TPP. STR/10-2016/1// dtd 2-10-18 and R & B circular No PRC-10-2015-55 (PT-1) C Dated 8-
2-2016 R&B circular No. STR 102006/1577/6/H dated 22-11-2017) 
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CLAUSE 61 :-FENCING AND LIGHTING :(a)The contractor shall, unless otherwise specified, be responsible for the 
proper fencing, lighting grading and taking of the necessary safety measures for all works comprised in the contract and 
for the proper provision of temporary road, way, foot-way, guards, fences, caution notices etc. as far as the same may be 
rendered necessary by reasons of the work for the accommodation of workmen, foot passengers or other traffic and of 
owners and occupiers of adjacent property and the public and shall remain responsible for any accidents that may occur 
on account of his failure to take proper & timely precautions. 
(b)All the arrangements made for fencing and lighting shall be maintained by the contractor through the currency of the 
contract till the physical taking over of the work by department. 
 
CLAUSE 62 :-LIABILITY OF ACCIDENTS TO PERSONS : Responsibilities and liabilities of the contractor under 
Workman’s Compensation Act are given in clause No. 37 In addition following shall also apply : 
 (a)On the occurrence of an accident which result in death of workmen employed by the contractor or which is so serious 
as is likely to result in  death of any such workmen, the contractor, shall within 24 hours of happening of such accident(s) 
intimate, in writing to the Engineer in charge  the fact of such accident(s).the contractor shall indemnify Government 
against all loss of damage sustained by the  Government resulting directly or indirectly from his failure to give intimation 
in the manner aforesaid including the pealties of ifines, if any payable by the Government as a consequence of 
Government’s failure to give notice under the Workment’s Compensation Act or otherwise to conform to the provisions 
of the said act in regard to such accident(s). 
 (b) In the case of an accident, in respect of which compensation may become payable under Workmen’s Compensation 
Act, Whether by the contractor or by the Government as principal Employer, it shall be lawful for the Engineer in charge 
to retain out of money due and payable to the Contractor, such sum or sum of money as may, in the opinion of the 
Engineer in charge, be sufficient to meet such a liability. The opinion of the Engineer in charge shall be final in regard to 
all matters arising under this clause. 
 
CLAUSE 63 :-ACCESS TO SITE AND WORK ON SITE : The Engineer may, if he considers fit from to time, enter 
upon any land(s) which may be in possession of the contractor this contract for the purpose of executing any work not 
included in this contract and may execute such works not included in this contract by agents or by other contractors, at 
his opinion and the contractor shall, in accordance with the requirements of the Engineer in charge, afford all reasonable 
facilities for execution of the work including occupation of lands by structure or otherwise for any other contractor 
employed in the execution on or near thesite of the work not included in the contract or of any contract in connection 
with or anciliary to the work and in default, the contractor shall be liable to the Government for any delay or expense 
incurred by reason of such default. Provided always that if damage arising, make a statement of the same to the Engineer 
in charge who shall from time to t ime, assess the value in his judgment of such damage and the Gpvernment shall from 
time to time pay to the contractor the amounts(if any)accepted as justified by the Engineer in charge. 
 
CLAUSE 64 :-REPORTS REGARDING LABOR : The Contractor shall submit the following reports to the Engineer 
in charge.(a)(i) A daily remport in the suitable form of the strength of labour, both skilled and unskilled employed by him 
on the works(s). The contractor shall increase or decrease the strength both skilled or unskilled. If directed by the 
Engineer in charge. The submission of such reports shall not, however, relieve the contractor of his responsibilities and 
duties regarding progress or any other obligations under the contract. 
(ii) A classified weekly return in the suitable form of the number of person employed on the works during the preceding 
week. 
(iii)A weekly medical report in the suitable form showing the health of the contractor’s camp, the number of persons ill 
or incapacited and the nature of their illness. 
(iv) A report of any accident, which may have occurred, to be sent within 24 hours of the occurrence. 
(v) Such other report as may be prescribed. 
 
CLAUSE 65 :-Treasure Trove :  In the event of discovery by the contractor or his employees, during the progress of work of any 
gold, silver, oil or other minerals of any description and precious stones, treasures, coils, antiquites, relic, fossils of the articles or value 
of interest whether geological, archaeological or any other such treasure & other things shall be deemed to be the absolute property of 
the Government and the Contractor shall duly preserve the same to the satisfaction of the Engineer in charge, from time to time, and 
relieve the same to such persons as the Engineer in charge may appoint. The contract shall take all reasonable precautions to prevent 
his workmen or any other person from removing or damaging any such articles or things, immediately after the discovery thereof and 
before removal acquaint the Engineer in charge with such discovery and carry out his orders for the disposal of the same. 
 
CLAUSE 66 :-Indemnity : The contractor shall indemnify the Government against all actions, suits, claims & demands through or 
made against the Department in respect of work of this contractor against any loss damage to Department in consequence of any action 
or suit being brought against the contractor for anything done or omitted to be done in execution of the work of this contract. 
 
CLAUSE 67 :-Insurance of Labours : The contractor shall be responsible to arrange for insurance of all laborers, skilled and 
unskilled, workers, supervisors etc., employed by him as per labor regulation of the State. 
 
CLAUSE 68 :-Setting Out : The contractor shall be responsible for the true and proper setting out of the works and the correctness of 
positions, levels, dimensions and alignments of all parts of the work and for the provisions of all necessary instruments, appliance and 
labor in connection therewith. If at any time, during the progress of the work, any errors to rectify such errors by the Engineer in 
charge shall at his own expense do so to the satisfaction or the Engineer in charge. If however such error is based on incorrect data 
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supplied in writing by the Engineer in charge, the expenses of rectifying the same shall be borne by the Department. The checking of 
and setting out of any line or level by the Engineer in charge or his representative shall not in any way, relive the contractor of his 
responsibilities for the correctness of the error. The contractor shall carefully protect and observe all bench marks, site nails, page and 
other things used insetting out of the work(s). 
 
CLAUSE 69 :- Cement Register: A register in the prescribed form showing day to day receipt, consumption and balance of cement 
on site of work will be maintained by the Department. Which shall invariably be signed daily by the contractor or his authorized 
representative in token of its correctness.  
 
CLAUSE 70 :- (1) Materials, works test register and core cutting machine: A register in the prescribed from showing day to day 
receipt, consumption and balance of cement on site of work by the Department and every entry thereof shall invariably be signed by 
contractor or his authorized representative in token of its correctness. 
(2) contractors registered in special category (Roads) will have to procure and keep available on site one core cutting machine on 
ownership basis, The thickness of sub    base and base layers of road will be tested by taking cores and recording results of later 
thickness in paver site register, (R.&.B. Circular No. RGN-60-2006-35-c 26-5-06) 
(3) In case of asphalt items (other than BSG & BBM) having total thickness of more than 50mm., the contractor will take two to four 
core samples by his core cutting machine at the interval of 250 m. distance at each cross section in the presence of Dy. Executive 
Engineer. These samples will be sealed and will be sent for testing of thickness density & bituminous contest in the approved 
laboratory. Five per approved laboratory Five percent of the amour payable for asphalt items will be withheld till the test result are 
received. If the results are not satisfactory, the action as per conditions of contract wil be taken (R.&B. D. Circular No.RGN 602006 
(35)-C dated 31-5-07) 
CLAUSE 71 :- Progress Schedule : (a) The contractor shall furnish within one month (unless extended by the Engineer –in Charge) of 
the order to start the work, the progress schedule in quadruplicate indication the date of staring, the monthly expected to be achieved 
and the anticipated completion date of each major item of work to be done by him. Also indication dates of procurement and setting up 
the materials, plants and machinery. The schedule should include a statement of proposed general and detailed arrangements for 
carring out works, and of item, order and manner in which it its proposed general and detailed arrangements framed keeping 
requirement of the clause-2 of tender form in view and be such as in practice to the achievement towards completion of the work in the 
time limit and of the particular items on the dates specified in the contract and shall have the approval of the Engineer-in-charge. 
Further, the dates for the progress, as in this schedule shall be adhered to. 

(a) In case it is found necessary, at any stage to alter the schedule, the contractor shall submit in good, time a revised schedule 
incorporating necessary modification proposed and get the same approved from the Engineer-in –charge. No revised 
schedule shall be operative without such acceptance in writing. The Engineer-in-charge is further empowered to ask for 
more detailed schedule or schedule, any week by, for any item or items and the contractor shall supply the same as and when 
asked for. 

(b) The Engineer-in-charge shall have, at all times, the right, without  in any way vitiating this contract forming grounds for any 
calim,  to alter the order of the work of any part there of and the contractor shall after receiving such direction, proceed in the 
order directed.  
The contractor shall also revise the progress, schedules accordingly and submit four copies of the revised schedule to the 
Engineer-in-charge within seven days of the said Engineer’s direction to alter the order of works. 

       (c ) The contractor shall furnish sufficient plant, equipment and labour and shall work such hours and shifts as may be    
               necessary to maintain the progress if the work as per approved  progress-schedule. The Working and shift hours  
               shall comply with all the Government regulations in force and shall be such, as may be approved by the Engineer-in- 
              charge and the same not be varied without the prior approval of Engineer-in-charge.   
       (D) The contractor shall from time to time, as may be required by the Engineer-in-charge, furnish the Engineer-in-charge  
             with a statement in writing of the arrangements he proposed to adopt for the execution of this contract and the  
            Engineer-in-charge may, if he considers necessary at any time advise alternation in the same, which the contractor shall  
            adopt on notice thereof.  
      (E) The approval of the progress schedules by the Engineer-in-charge shall not relieve the contractor to  any extra 
            payment. 
 
CLAUSE 72 :- Secured Advance To Contractor:  
(1) Before any secured advance for metal is paid to the contractor, the metal shall have to be tested for its quality in the laborataory. 
Contractor's request for such secured advance will be considered only after test results of metals are received and results are 
satisfactory. (As per Government circular No. SSR 1070-1B-191-22-S of 5-3-92) 
(2) Advance on security of materials brought to site will not exceed 75% of the value (as assessed by the Executive Engineer) of such 
material provided that they are of imperishable nature. 
(3) Recovery of advances will not be postponed until the whole of the work entrusted is completed. Secured advance will be recovered 
within 3 months from the month in which secured advance is given even if material is not utilised in the work. 
(4) Secured advance is permissible on materials which are all actually brought on site and are required by the contractor for use on 
items of works for which rates for finished work have been agreed upon. 
(5) Secured advance will be given only on materials for which the full value is paid by the contractor to the seller. 
(૬) Ԍયાર° સીðોડ½ એડવાƛસ આપેલ સરકાર� માલ-સામાનમાં કામની સાઇટ ઉપર ઘટ માɀમૂ પડ° Ɨયાર° તેનો અહ°વાલ કરવાની 
જવાબદાર� ઈĤરદારની રહ°શે. આવી ઘટની Ĥણ ઈĤરદાર Ďારા હવાલાના ઈજનેરને તાƗકાલીક કરવાની રહ°શે અને જો આવી Ĥણ 
ઈĤરદાર Ďારા હવાલાના ઈજનેરને તાƗકાલીક નહӄ કરવામાં આવે તો કામની સાઈટ ઉપર માɀમુ પડ°લ ઘટ ક° ચોર�ના બનાવમાં 
ઇĤરદાર પોતે પણ પëકાર છે તેમ ગણી તેની સામે પગલાં લેવામાં આવશે. ઉપરાતં કામ ઉપરના તાિં́ક કમ½ચાર�ઓ Ȑવા ક° કારȢુન, 
વક½ આસીƨટƛટ Ȑઓની પણ ર�પોટ½  કરવાની જવાબદાર� છે તેઓએ માલ-સામાન કામની સાઈટ ઉપરથી ઉપડ� ન Ĥય તે જોવાȵુ ંરહ°શે 
તેમની Ĥણ બહાર જો આ માલસામાન ઉપડ� Ĥય તો તેવા બનાવ બƛયે ́ણ �દવસમાં ર�પોટ½  કરવામા ંિનƧફળ જશે તો તેઓ સામે પણ 
જવાબદાર� નï� કરવા પગલા લેવામાં આવશે (મા. મ. િવભાગ ઠરાવ ˲માંક પી. ડબƣȻ ુએમ ૧૦૯૦-Ȼ.ુઓ. ૧૩(૫), તા. ૨૪-૧૦-૯૦. 
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(૭) Ԍયાર° કોƛ˼ાƈટર તારણવાળ� પેશગી લેવા ઇƍછતો હોય Ɨયાર° તેને અરĥ કર� નȺનૂા- ૩૧મા ંગીરોખત કરવાનો રહ°શે. આ અરĥ 
જોડ° માલસામાનની ખર�દ�ȵુ ં �બલ અથવા ઈƛવોઇસ/ડ�લીવર� ચલણ અરĥ સાથે રȩૂ કરવાȵ ુ રહ°શે. આવા ગીરોખતથી સરકારને 
તારણવાળા માલસામાન ઉપર 'લીઅન' ̆ાƜત થશે અને કોƛ˼ાƈટર કામ ખોરંભે પાડ°, માલસામાનમાં ઘટ, ȳુĮપયોગ ક° ચોક�દાર� તથા 
સલામતીની ƥયવƨવાના અભાવે ખોટ ક° ખચ½ થાય તે સામે સરકારને રëણ મળશે. 
(૮) Įિપયા ૫૦,૦૦૦ થી વȴ ુ રકમȵુ ં િસðોડ½ એડવાƛસ આપવાȵુ ં હોય Ɨયાર° આવા માલસામાનની ȶરૂ°ȶરૂ� ચકાસણી કાય½પાલક 
ઈજનેર̒ીએ કરવાની રહ°શે. (R. &. B. D. G. R. No. P.W. M.-1090-40-13(5)-C, dated 24-4-92.)  
(૯) િસðોડ½ એડવાƛસની રકમ Ȑટલી બҪક ગેર°ƛટ� ઈદા?દાર° રȩૂ કયા½ બાદ જ િસðોડ½ એડવાƛસ ȧકૂવવામાં આવશે. (મા.મ.િવ.નો તાર�ખ 
૪-૧૦-૯૭નો ઠરાવ ˲માકં પી.ડબƣȻ.ુએમ.-૧૦૯૦/Ȼ.ુઓ-૧૩(૫)-સ 
CLAUSE 73 :- Advance Payment: Advance payment for the work done, but not measured, may be made upto 80% of the approximate 
value of the work done as shown in the progress reports of approximate measurement Sheets with location fuernished by the sub-
Divisional Officer subject to the following conditions :- 
(1 ) That in the case of advance payment on the item of earth-work payment should be made on the basis of detailed measurements 
except during the monsoon period (June to September). 
(2) That the detailed measurements should be recorded within the month from the date of payment of the bill incorporating the 
advance payment. However in the case of sectional measurements of earth work, detailed measurement should be recorded within 
three months instead of one month stipulated above. 
(3) If, on recording of the detailed measurements, it is found that the advance payment was made for more amount than the value of 
work now measured, excess payment shall be refunded forthwith by the contractor on demand, if it cannot be adjusted from the bill in 
which the item/s on which advance payment was given are recorded by measurements. 
 
CLAUSE-74 Advance Against Machineries: 
1. Secured advance on plants and machineries brought to the site of work is admissible for the contracts estimated to cost more than 
Rs. Ten Lacs. 
2. Simple interest in such advances granted to contractor against plants and machineries brought to work sites be charged at the rate of 
... ...........% per annum. 
3. The recovery of the advance shall be effected from the second month from the month in which advance is given and full recovery 
will be completed by the time seventy five percent of scheduled time is completed. 
4. Such advance will be limited to 5 percent of the estimated amount put to tender. 
5. The advance will be granted for the plant and machinery actually brought to the site of work. 
6. The machinery and equipment on which the advance is granted shall be of full undisputed ownership of the contractor, and they 
shall be hypothecated to Government and also comprehensively insured till the advance granted is fully recovered. The hypothecation 
deed shall be executed separately before the advance is actually given. 
7. The advance will be granted as 75 percent of the cost of new equipment for which the contractor is able to produce purchase-
vouchers and other documents. This will not be applicable in the case of second-hand equipment purchased the contractor. 
8. In the case of used or second-hand equipment brought by the contractor, advance will be allowed at 50 percent of the value of the 
equipment arrived at in the following manner :- 
(a) For used equipment, for which the records of original purchase price and past utilisation are available, depreciated value, so worked 
out will be subject to the confirmation by Mechanical wing of the Department. 
(b) For used equipment, for which proper records of purchase price and past utilisation are not available, the value will be assessed by 
a committee of Executive Engineers of Civil and Mechanical Wings. The value assessed will be based on the probable age of the 
equipment, its present condition and its probable depreciated value. In working out depreciation age of the equipment, its present 
condition and its probable department of spares, repair, reconditioning of the equipments shall not be taken into account towards the 
capital cost. The value arrived at by the committee will be final. 
9. No advance may be allowed for equipment which is more than 8 years old or which has already worked for more than 80 percent of 
its life. 
10. No advance shall be given on transport-vehicles like jeeps, station-wagons, estate-car and such other vehicle ordinarily required for 
transport purposes.  
11. The recovery will have to be completed within the stipulated period of competion of work i.e……….months 
[Specified advance on Plant and machinery brough on site of work can be given to contractor only after prior approval of the 
Government [G.P.W. Vol. I Para 344-C(i)] 
 
CLAUSE-75 Mobilisation Advance: 1. Mobilisation advance to the extent of 5% of the estimated cost may be granted at the 
commencement of the work after the contractor has set up camp on site has brought machineries, equipment and centering etc., for 
well-sinking and has completed the work of service road, water-supply and lighting arrangements on the site of works which are 
estimated to cost over Rs.40 lacs. 
2. The advance will carry a simple interest at the rate of ..........% per annum. 
3. The recovery of advance shall commence from the sixth month from the month in which the advance is paid, and full recovery of 
words, the recovery of advance and interest will spread over a spell of .................. months or less as above in equal instalments. 
4. A bank guarantee from a scheduled commercial bank shall have to be produced for the amount of advance applied for, The bank 
guarantee can be scaled down to the extent of recovery of advance.  
5. mobilisation advance will be treated as interest bearing refundable loan for the purpose. The responsibility of the Contractor for the 
refund of Mobilisation Advance is absolute and not dependent upon the completion of the work. The contractor will have to refund the 
advance with accrued interest irrespective of the fact whether the contract is breached by either party or abandoned or finalised 
prematurely. (Govt R&B Dept. Reso. No. TCF-1382/(8)J dated 22-4-1985) 
CLAUSE 76  :-Before starting the work, the contractor will have to obtain the licence from the District Assistant Labour 
Commissioner under the Contract Labour (Regulation and Abolition)Act, 1970 and contract labor (regulation and Abolition)Gujarat 
Rules 1972 after paying necessary fees and deposit on the basis of the number of labourers to be employed on the work and will have 
to supply two true copies of the said licence to the Deputy Executive Engineer before the work is started. 
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CLAUSE 77 :- CLAUSE 77.1 The contractors registered in special categories of Roads, Bridges and Buildings are required to equip 
the companies by establishing test laboratories as under: 
Roads: 
Special Category 1: Three field laboratories with all road material testing and asphalt testing. 
Special Category-2: Two field laborataries with road material testing and asphalt testing. 
Special Category - 3: One field laboratery with all road material testing and asphalt testing. 
For Asphalt testing the contractor will construct pucca structure of minimum 25 squre meter area duly connected with water am 
electric supply to house site testing laboratory and install the instruments as per following I.S. standard to carryout the te prescribed 
therein. 
1. Penetration test as per I.S. 1203  2. Softening point test as per I.S. 1204 
3. Ductility test as per I.S. 1208     4. Viscocity test as per I.S. 1206、 5. Specific gravity test as per I.S.1202 
The instruments provided should be as per I.S. Standard, so certified and be regulary and periodically calibrated.  
Frequency of tests will be as indicated in the specifications and as referred in R. & B. D. G.R. No. SSR-1099-1B/91(9)-c date 26.7.99 
Bridges: Special Category 1 and 2: One field laboratory with testing of all materials to be used in work and concrete testing ins 
Buildings: Special category 1 and 2: one field (Copy as above) (R & B Circular No. RGN-40-2017-01-C dated 23-3-201 the 
contractor is awarded contracts for such works as contractor registered in special category he will have to shift laboratory on this site 
of work or will have to provide mobile laboratory. 
Works other than Roads, Bridges and Buildings: 
In respect of works other than Roads, Bridges and Buildings the contractor will have to establish site laboratory equip instruments and 
facilities for testing of all materials and workmanship of items to be executed under this contract. This w facilities of testing of (A) 
Aggregates (B) Murrum - Soil (C) Sand (D) Bricks (E) Concrete including non destructive tests like test (F) Bituminous mix if these 
are relevent items to be executed (Para-1 of R & B Circular પરચ-૧૦-૨૦૦૭-૨૮-સ તા.૧૬.૦૨.૨૦૦૯ 

77.2 The schedule showing number and type of lists to be carried out under this contract is attached with this tender. On number of 
such tests, 80% tests will be carried out in site laboratory, 10% in Government approved laboratories and 10% laboratories. However 
minimum one test of all types of tests shall have to be carried out in GERI laboratories only. 
77.3 Site laboratory tests will be carried out by qualified Engineer of the contractor to whom I Card is given by the B Engineer and in 
the presence of Section Officer / Dy. Executive Engineer or Executive Engineer in charge of the work. 
77.4 80% of site tests will not be carried out at one time but will be related to the progress of work and consumption of m 77.5 
Prescribed Registers for recording details and results of tests will be maintained on site of work. 
77.6 The tests which are not done in GERI laboratories e.g. electromatic bearing etc. will be carried out in the laboratory consented by 
the Executive Engineer. (R & B Circular No. PARCH-102007-28-C, dated 31-12-2009)  
77.7 One percentage of estimated cost of work put to tender for this work after deducting the cost of materials as per such valued at 
basic rates in cothe sanctioned estimate will be deducted from the Running Account Bills of contractors for testing of r and 

workmanship. (G.R. B&C No. TNC-1085(4)-C dated 10-5-85 read with R & BD Circular No.Ȥિુનજન/પ�રપ́/૨૦૧૫/Ȥિુન તા,૪-૧૨-૨૦૧૫) 

B\0 *(P Deduction of GST from bills The following tax deduction shall be made from each bill payable to the contractor (1) 1% of 
the value of amount payable towards SGST. (2) 1% of the value of amount payable towards CGST. TDS certificate for taxes deducted 
will be issued to the contractor.  (F.D.G.R. NO. GST/1017/1097/GST Cell dated 15-09-18). 
 
B\0 *) R}SJ6FGF AL,DF\YL YI[, SFDGL l\SDTGF\ V[S 8SF ,[B[  ccAL<0L\U V[g0 VWZ Sg:8=SXG JS"; J[<O[Z ;[; V[S8cc VG[ T[ C[9/ 30FI[, U]HZFTGF\ 
!))(GF\ lGIDMGF\ lGID 5GL HMUJF. D]HA pST ;[; GM OF/M J;], SZJFDF\ VFJX[P szD VG[ ZMHUFZ lJEFUGL TFZLB #!v!vZ__5GL VlW;}RGF 
S|DF\S HLP V[RP VFZP qZ__5q_$q;LP 0A<I]P V[P qZ__$q($!qDv# VG[ T[ lJEFUGM TFZLB )v!Zv_5GM 9ZFJ S|DF\S ;LP 0A<I]P 
V[PqZ__$q!(#!qDv#f TYF DFP DP lJEFUGM TF Zv!Zv_&GF 5lZ5+ S|DF\S V[;P V[;P VFZP v!_Z__$vVF.PALP v$!sZ$f;P 
 
B\0 v(_ “ SMg8=FS8ZGF DFU"NX"G DF8[GL ;}RGF !) ”D]HA .HFZNFZzL lGIT :Y/[ AM0" ,UFJLG[ OM8MU|FO ;lCTGM VC[JF, VF SFD ;\A\lWT GFIA 
SFI"5F,S .HG[ZzLG[ SFI"5F,S .HG[ZzLGL HF6 C[9/ JS"VM0"Z .:I] SI"FGL TFZLBYL V[S DlCGFDF\ SZX[P HM T[D SZJFDF\ lJ,\lAT ;DIDF\ R]SJGFZ ZGL\U 
AL,DF\YL 8[g0ZGL ZSDGF _PZ%F @ YL !@ H[8,L ZSD ZMSJFDF\ VFJX[P s DFPDPlJ GF TF Z&v_$v*( GF 5lZ5+ TYF TFP Z*v!!v_)4 !(v!!v)!4 
ZZv_*v)( TYF _5v_#vZ_!! GF 9ZFJ S|DF\S 8LV[G;L v !_)_vZ$v;4 VFWFZLTf 
 
Annexures: The information in the following annexures specimens should be furnished on separable letter pad if  
                      necessary. 
 
ANNEXURE – 1 

(Referred to in Condition No. 2 General Rules and Direction for the guidance of Contractors.) 
To  
The Executive Engineer      PLACE : 
    Division :     DATE : 
 Details regarding my our partners our Company (in the case of limited Company)Names, address(es),telephone 
numbers(s)Income tax etc. are as under : 
 
Sr. 
No. 

Name(s)of 
Person /Partner 
Director of the 

company 

Full address of 
the place of 

business (with 
pin code) 

Telephone 
No.(s) 
(office) 

Residential 
address(es) 

(Resi.) 

Telephone No. 
(s) 

Full address of Income 
tax office ward where 
Income Tax return is 

filed. 
1 2 3 4 5 6 7 
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I/We hereby agree to intimate to you about change if any, in the above mentioned address(es) and telephone No. 
(s)within Fifteen days of its occurrence till my/our deposit, for the said work paid by me/us is not returned to me/us. 
       
 Dated Signature of Tenderer.  
 

ANNEXURE – 2 
8[g0Z VF.8DMGF EFJM EZTL JBT[ U6TZLDF\ ,LW[, D\H}ZLGF TYF :5XLOLS[XGDF\ H6FjIF D]HA DF,;FDFG V\U[GF SFDG :Y/GF 50TZ EFJM sNZfV\U[GL 
lJUTPsVF lJUT #_ ,FB SZTF p5ZGF\ SFDDF\ EZL ZH} SZJL OZHLIFT K[Pf 
sVf ~FP    s!f S0LIF4 ;]YFZv%,dAZ :SL<0 SFZLUZMGM NZ      
 ~FP    sZfEL:TL4 C[<5Z JU[Z[ ;[DL :SL<0 SFZLUZMGF NZ     
 ~FP    s#fDH]ZM s:+Lv5]Z]QFfVG:SL<0 DH]ZMGM NZ     
s!f DSFGM  
VP G\ 8[g0Z VF.8D G\AZ DF,;FDFGGL lJUT I]GL8 NZ 

!P 
ZP 
 
 
 
#P 
$P 
 
5P 
 
 
 
 
 
 
&P 
*P 
(P 

 .\8M 
5yyZ R6TZGM 
BF6 ,L0 
S5RL 
 
BF6 
,L0 
Z[TL 5|F%TL :YFG 
,FS0] ;FULgS8 ;F.h 
s;Z[ZFX IFNL DF8[f 
sVf AFZL 
sAfAFZ6F 
O,MZL\U 8F.<; 
5F,L; SM8F :8MG HF0F.DLPDLP 
U[<J[GF.h 5F.5 
sVf Z5 DLPDLP 
sAf !Z DLPDLP 

!4___ G\U 
3PDLP 
 
!ZDLP YLP 
Z_ DLPDLP 
3PDLP 
SLPDLP 
,L0 SLPDLP 
 
 
RMPDLP 
RMPDLP 
RMPDLP 
RMPDLP 
 
 
NZ DLP 
NZ DLP 

~FP 
~FP 
 
 
 
~FP 
~FP 
 
 
 
~FP 
~FP 
~FP 
~FP 
 
 
~FP 
~FP 

Zf Z:TFVM SFDGF :Y/ p5ZGF EFJ 
VP G\ 8[g0Z VF.8D G\AZ DF,;FDFGGL lJUT BF6 5|F%TL :YFGG]\ 

GFD s;Z[ZFXf 
,L0 
SLPDLP 

I]GL8 NZ 

  D]ZD 
CF0" D]ZD 
Z[TL 
D[8, 
S5RL 
!Z DLP DLP YL 
Z_DLP DLP 
5yYZ 5LRL\U DF8[ 

  3PDLP 
3PDLP 
3PDLP 
3PDLP 
3PDLP 
3PDLP 
3PDLP 
3PDLP 

 

 
s#fCM8 DL1FGF SFDM DF8[ SFDGF :Y/ p5ZGF 50TZGF EFJ 

VP G\ 8[g0Z VF.8D G\AZ DF,;FDFGGL lJUT I]GL8 NZ ZLDFS"; 
!P 
ZP 
#P 
$P 

 S5RL 
R|L8 
A<S VF:OF<8 
0FDZ SFDGL DH}ZL 

3P DLP 
3P DLP 
D[P 8G 
D[P 8G 

 BF6 
BF6 

s$Pf 5],MGF SFDM o SFDGF :Y/ p5ZGF EFJ 
VP G\ 8[g0Z VF.8D G\AZ DF,;FDFGGL Ljut BF6 5|%TL 

:YFG 
,L0 SLP DLP 
s;Z[ZFXfI]GL8 

I]GL8 NZ ~FP 

  DXLG S|:0 D[8, 
S5RL 
U|L8 
Z[TL 
CF. 8[g;F.,JFIZ 

  3PDL 
3PDL 
3PDL 
3PDL 
D[P 8G 

NZ 

p5SMST 5lZlXQ8MDF\ VF5[, NZ 8[g0ZDF\ EZ[, EFJMGL RSF;6L V\U[ CM. T[ BFTFG[ A\WGSTF" ZC[X[ GCL T[DH T[GF NXF"J[, BF6 DYS[YL :5[XLOLS[XG D]HAGM 
DF,;FDFG GCL D/[ TM :5XLOLSOXG 5|DF6[GM DF,;FDFG BFT] DFgI SZ[ T[ VgI HuiFFV[YL ,FJL VF5X]\P H[ DF8[ SM. J/TZGM S,[.D D]SJFDF\ VFJX[ GlC\P 
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                                                                      ANNEXURE – 3 

     PERFORMANCE BOND 
(See clause No. 1) 

(The date of this bond must not be prior to the date of the instrument in connection with which it is given). 
…………………………………………………………………………………………………………….. 
Principal (Contractor) …………………………………………………………………………………….. 
Surely (Scheduled or Nationalised Bank) ….…………………………………………………………….. 
Sum of bond (express in words and figures) ….………………………………………………………….. 
Contract No. and date of contract  ……………………………………………………………………….. 
KNOW ALL MEN BY THESE PRESENTS, THAT WE, THE PRINCIPALS AND SURETY above named are 
held and firmly bound up to the …………………………. Hereinafter called Employer in the amount stated for payment 
of which sum, well and truly to be made, we bind ourselves, our heirs, executors, administrators and successors jointly 
and severally, firmly by these presents subject to the provisions of which the aforesaid Contractor on demand and 
without demand on a claim being made by the Employer. 
THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the principals have entered in to a contract with 
the Employer numbered and dates as shown above and also here to attached for the execution of 
work……………………………………………………………………………………………………….. 
NOW THEREFORE, if the Principal shall well and truly perform and fulfill all the undertakings, convenants, terms, 
conditions and agreements of said contact during the original terms of the said Contract and any extensions thereof that 
may be granted by the Employer with or without notice to the surety and during the life or any guarantee required under 
the contract and shall also well and truly perform and fulfill all the Undertakings, convenants, terms, conditions and 
agreements of any all duty and unduly authorized modifications of said Contract that may hereafter be made, notice of 
which modification to the surety being hereby waived or shall pay over, make good and reimburse to the Employer all 
loss and damage which the employer may sustain by reason of failure or default on the part of said Principal so to do. 
We ……………………………………further agree that the guarantee herein Contained shall remain in full force and 
effect during the period that would be take for the validity of the said Contract, and that it shall continue to be 
enforceable till all the dues of the employer under or by virtue of the Contract have been fully paid and its claims 
satisfied or discharged or till the Employer certifies that the terms and conditions of the Contract have been fully and 
properly carried out by the said Contractor and accordingly discharges the guarantee. Unless a demand or claim under 
this guarantee is made on us in writing on aor before the ……………………….. we shall be discharged from all liability 
under this guarantee thereafter. 
IN WITNESS WHERE OF , the above bounded parties have executed this instrument under their several seals on the 
date indicated above the name and corporate seal of each corporate partly being hereto affixed and these presents duly 
signed by its undersigned representatives, pursuant to authority of its governing body, 
In the presence of witness.       Individual 
Principal 
1.  …………………………………………..as to …………………………………….(seal) 
2.  …………………………………………..as to …………………………………….(seal) 
3.  …………………………………………..as to …………………………………….(seal) 
4.  …………………………………………..as to …………………………………….(seal) 
 
    by …………………………… affix Corporate Seal 
   Attested     Corporate surety 
         Business address 
Affix by ………………………………..corporate Seal 
Title  
        For and on behalf of the Employer. 
 
 

ANNEXURE – 4 
LIST OF WORKS ALREADY COMPLTED BY THE TENDERER 

.HFZNFZ[ 5}ZF SZ[, SFDGL IFNL 
Sr. No. 

 
S|DF\S 

Name of Work 
SFDG]\ GFD 

 

Place 
:Y/ 

Cost on 
completion 

5}ZF YI[, SFDGL 
lS\DT 

Time taken in 
months to 

complete the work 
SFD 5}Z]SZJF DF8[ ,LW[, 

;DI DF;DF\ 

Remarks. 
lJX[QF GM\W 

1 2(a) 2(b) 3 4 5 
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ANNEXURE – 5 

LIST OF PLANT AND MACHINERY IN GOOD WORKING ORDER AVAILABLE WITH THE TENDERER 

.HFZNFZ 5F;[ ;FZL VG[ RF,] CF,TDF\ CMI T[JF I\+M VG[ VMHFZMGL IFNL 

Sr. No. 
 

S|DF\S 

Plant or 
machinery 

 
VMHFZ 

VYJF I\+M 

Location 
 

:Y/ 

Age of 
Machinery. 

 
DXLGZL S[8,F JQF" 

H]GL K[P 

Make 
 

AGFJ8 

Capacity 
 

1FDTF 

Approximate 
value. 

 
V\NFHL lS\DT 

Remarks 
lJX[QF GM\W 

1 2(a) 2(b) 3 4 5 6 7 

        

 

ANNEXURE – 6 

DECALARATION REGARDING WORKS ON HAND WITH TENDERER 

.HFZNFZGF CFY 5Z CMI T[JF SFDMGL lJUT 

Sr. No. 
 

S|DF\S 

Name of 
Work 

SFDG]\ GFD 
 
 
 

Place 
:Y/ 

Estimated 
cost 

 
V\NFHL lS\DT 

Date of 
issue of 

work 
order. 

 
SFD X~ 
SZJFGF 
C]SDGL 
TFZLBP 

Stipulated 
period of 

completion. 
 

SFD 5}~ 
SZJFGL lGIT 

D]NT 

Amount of 
work done 
on date of 

filling 
tender. 

 
8[g0Z EIF" 

TFZLB[ 

Brief 
details of 
delay if 

any. 
 

-L, HM 
YI[, CMI TM 

T[GF SFZ6 

Remarks 
 

lJX[QF GM\W 

1 2(a) 2(b) 3 4 5 6 7 8 

         

Signature of Tenderer with Date/.HFZNFZGL TFZLB ;FY[GL ;CL 

Note 1 : Amount of work in column 6 should be given up to the month previous to the month in which tenderers are 
invited. 

GM\W ov VF;G & DF\ H[ DF;DF\ 8[g0Z DF\UJFDF\ VFjI] CMI T[ 5C[,FGF DF;GF V\T ;]WL SZ[, SFDMGL ZSD NXF"JJLP 

Note 2 : Necessary certificate from the officer concerned shall be attached with tender. 

 

ANNEXURE 7 : Special Conditions of Contract  

Special Condition No – 1 : If bids are invited by District Panchayat the words “ By order of ” or “On behalf of the 
Government of Gujarat” shall be read as “On behalf of the President of District Panchayat” In place of desingnations of 
State Engineers other than Executive Engineer, the words “P.W.D Comitted of District Panchayat / HL<,F 5\RFIT AF\WSFD 
;lDlT will be read and so under stood.  

Speical Condition No – 2 : If the item speicifications provide for mixing wetmix Macadam at plant, the three Registers 
preacribed to be maintained for Asphalt items on the basis of Hot – Mix Plant as per P.W.D Circular No U]lGJ / 

/ HGZ, /((/ C TFP _*P_(P!)(_ Shall be maintaind in which the detail Gate Pass, Weight etc. shall be recorded however 
mixing on site will not be permitted and no payment will be made for mixing on site. The payment for such item will not 
e made on the basis of weight of wetmix as per Gate Pass but will be made on the basis of thickness of layer achived 
after density test of volumetric quantity, as provided in the specification of such items. (R&B circular No. 5ZR v !_Z_!5 
v 55 v ;L TFP _$P!!PZ_!%Ff 
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SCHEDULE ‘A’ VG];}lR cSc 
Schedule showing (approximately)the materials to be supplied from the Public Works Store for work Contracted to be 
executed and the rates at which they are to be charged for. 
H[ SFD CFY WZJF DF8[ SMg8=FS8 SZFIM CMI T[ SFDDF\ AF\WSFD lJEFUGF :8MZDF\YL 5}ZM 5F0JFGM DF,;FDFG sVFXZ[fVG[ T[ V\U[ J;], ,[JFGF NZ NXF"JTL 
VG];}lRP 

Particulars 
lJUT 

Approximate quantity 
V\NFHL HyYF 

Rate at which the materials will e charged 
to the contractor 

SMg8=FS8Z 5F;[YL DF,;FDFG DF8[ ,[JFGM YTM NZ 

Place of delivery 
l0l,JZLG]\ :Y/ 

1 2 3 4 5 
  Unit  

V[SD 
Rate in Rupees 
EFJ ~l5IFDF\ 

 

NIL 
GM\W !o ~l5IF 5 ,FBYL JW] S[ VMKL lS\DTGF SFDDF\ JF5ZJF ;LD[g8 VG[  VYJF :8L, TYF SM.56 SFDDF\ 0FDZ SFDDF\ lJEFUG TZOYL 5]ZL 5F0JFDF\ 
VFJX[ GCLP sDFP DP 9ZFJ S|DF\S 8LP V[GP ;LPq!_(5q$qV[; TFP Z_v!Zv)! TYF V[;P8LPVFZPq!_)*(q(ZqC TFP Z*v!!v)* TYF 8LP V[GP ;LP 
!_((vVF.PALPvZZ_v!(v;P TFP #!v#v_5f 5Z\T] GD"NF H/;\5TL VG[ 5F6L 5]ZJ9F lJEFU NJFZF SFDDF\ JF5ZJF H~ZL :8L, lJEFU NJFZF 5}~ 
5F0JFGL HMUJF. TFP Z#v&v)*GF\ lJEFUGF 9ZFJ S|DF\S V[;P 8LP V[,q!_)qS[q5(qEFUsCfNJFZF RF,] ZFBJFDF\ VFJ[ K[P VF V\U[ X[0I], V[ DF\ H[ 
HMUJF. SZJFDF\ VFJ[ T[ VFBZL U6FX[P 
GM\3 Z o ;LD[g8 o HIFZ[ ;LDg8 .HFZNFZ NJFZF SFDDF\ JF5ZJF ,FJJFDF\ VFJ[ tIFZ[ VFJM ;LD[g8.HFZNFZ VF.P  V[;P 5|DF65+JF/F TYF D}/ pt5FNS 
S\5GLDF\YL ;LWL ZLT[ D[/JJFGM\ ZC[ K[P VG[ T[GL BZF. DF8[ T[GF\ R}SJ6FGF\ AL,M SFP .P zLG[ ZH} SZJFGF\ ZC[X[P VFJM ;LD[g8 S\5GLGF VLWS'T lJS|[TF 5F;[YL 
BZLN SZL XSFI GCL\P sTFP &v$v)(GM DFDFlJ 5lZ5+S 8LP V[GP ;LPq!_((vVF. ALPqs!(f;f 
GM\W v# ,MB\0 o HIFZ[ ,MB\0 .HFZNFZ NJFZF ,FJJFDF\ VFJ[ tIFZ[ T[ V\U[G]\ AL, VD,DF\ SFP.P G[ SH} SZJFG]\ ZC[X[P VG[ VFJF :8L,G]\ U[ZL ,[AMZ[8ZL S[ 
.HG[ZL SM,[H S[ 5F,L8[SGLSDF\ 8[:8L\U SZFjIF AFN H :8L, SFDDF\ JF5ZJF N[JFDF\ VFJX[P 
GM\W v$ 0FDZ o HIFZ[ SFDDF\ JF5ZJFDF\ 0FDZ .HFZNFZ[ VM., ZLOF.GZLDF\YL 5{;F EZL tIF\YL H ;LWM BZLNJFGM ZC[X[P VF V\U[ .HFZNFZ[ 5]ZL SZJFGL 
XZTM GLR[ D]HAGL ZC[X[P s!f.HFZNFZ 0FDZ SIF\YL ,FjIF T[ V\U[G]\ AL, V;,DF\ SFP .P G[ ZH} SZJFG]\ ZC[X[P sZfZLOF.GZLGF\ U[85F; 56 AL, ;FY[ ;FD[, 
SZJFGF\ ZC[X[P s#f0FDZ H[ 8[gSZDF\ ,FJJFDF\ VFJ[ S[ 8gSZGM JFCG G\AZ ATFJJFGM ZC[X[Ps$f 0FDZ p5Z .HFZNFZzLG[ V[0JFg; 5[D[g8 VYJF l;SIM0" 
V[0JFg; D/L XSX[ GlC\P s5f.HFZNFZ[ ZH} SZ[, V;, AL,DF\ U|[0 sSJM,L8L V\U[f p<,[B CMJM HM.V[P VF V\U[ .HFZNFZ[ 0FDZGF\ U|[0 V\U[G]\ ZLh<8qU|[0 
V\U[G]\ 5|DF65+ ZH] SZJFG]\ ZC[X[Ps&f.HFZNFZ[ 0FDZGL VFJSqJ5ZFXqART V\U[G]\ ZHL:8Z %,Fg8q;F.8 p5Z lGEFJJFG]\ ZC[X[P sDFP DP 5lZ5+ S|DF\S V[;P 
8LP VFZP v!_)*v(ZvC4 TFZLB Z*v!!v)* VG[ Z!v!!v)(f 
Note : 5 The person or firms submitting the tender should see that the rates in the above schedule are filled up by the 
Engineer in charge before the issue of the form prior to the submission of the tender. 
GM\Wv 5 o 8[g0Z ZH] SZGFZ jIlST S[ 5[-LV[ 8[g0Z ZH} SZTF 5C[,F\ T[G[ VF5JFDF\ VFJTF\ OMD"DF\ CJF,FGF .HG[Z p5ZGL VG];}RLDF\NZ EZL VF%IF CMI T[GL 
BFTZL ,[JLP 
Note : 6 : Store to be supplied to Contractors for a work free of cost shuld be mentioned in Schedule ‘A’ in addition to 
schedule ‘B’ and the specification attached to the contract agreement form. 
GM\Wv & o SM. SFD DF8[ SMg8=FS8ZG[ lJGFD}<I[ 5}ZM 5F0JFGM DF,;FDFG  VG];}lR cBcT[DH SMg8=FS8ZGF SZFZ ;FY[ HM0[,L lJUTMGL IFNL p5ZF\T VG};}lR cSc 
DF\ H6FJJ]\P  

SCHEDULE ‘B’ VG];}lR cBc 
Memorandum showing items of works to be carried out :CFY WZJFGF\SFDGL AFATM NXF"JTL IFNL 

 
Items No. 
AFAT G\AZ 

Quantities 
estimtimated 
but may be  
more or less 
V\NFH[, HyYM H[ 

VMKM JTM Y. XS[P 

Item of work 
SFDGL AFAT 

Estimated Rates 
8[g0ZDF\ NXF"J[, NZ 

 
 
 
 
 

Unit 
 

Total amount 
according to 

estimated  
quantities. 

 

In figures 
VF\S0FDF\ 

Rs.   Ps. 
~FP      5{P 

In words 
XaNMDF\ 

1 2 3 4 5 6 7 
       

As per Attached sheet 
I/We am/are willing to carry out the work at .............................................% above/below 
percent (should be written in figures and words) of the mestimated rates mentioned above. Amount of my/our tender 
works out as under. 
 Estimated amount       Estimated amount 
 Put to tender Rs………………………   Put to tender   Rs……………………… 
 Deduct .............% below Rs…………   Add ............% above      Rs…………… 
 Net  Rs…………                 Total              Rs…………… 
 In words ....................................................   In words ................................................ 
 (*Please strike out whichever is not applicable). 
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Note : 1 All work shall be carried out as per Public Works Department Handbook and other specifications of Division or 
as directed. 

GM\Wv!       AW]\ H SFD AF\WSFD lJEFUGL 5]l:TSF VG[ l0JLhGGL ALHL BF; lJUT D]HA VYJF ;}RGF 5|DF6[ SZL  

VF5JFG]\ ZC[X[P 

Note : 2 All the columns is Schedule should be filled in ink and the total of the entries in the last column should be struck 
by the contractor under this signature. 

GM\W o Z  VG];}lRDF\ AWF BFGFGL lJUTM ;CLYL EZJL VG[ K[<,F BFGFGL GM\WMGM ;ZJF/M SZL SMg8=FS8Z[ 5MTFGL ;CL SZJLP 

Note : 3 Rates quoted include clearance of site (prior commencement of work and at its close) in all respects and hold 
good for work under all conditions, site, moisture, weather etc. 

GM\Wv#  o 8F\S[,F NZDF\4 :Y/GL sSFDGF VFZ\E[ VG[ 5}~ YFI T[ JBT[fNZ[S ZLT[ ;FO;}OL SZJFGM\ ;DFJ[X YFI K[4 VG[ T[ NZ TDFD 5lZl:YlT4 :Y/4 E[H4 
CJFDFG JU[Z[ C[9/ SFD VD,DF\ ZC[X[P 

Note : 4 To be continued on additional sheets, if found necessary. 

GM\Wv$  o H~Z H6FI JWFZFGF SFU/M HM0L RF,]\ ZFBJ]\P 

SCHEDULE - C 

(See clause No. 2) 

Time schedule for completion of different designated parts of the work and rate of liquidated damages to be paid by the 
contractor, if he fails to complete the part of work within stipulated time limit is as detailed below : 

Time Schedule of  Completion 

         Percentage of time                                  Percentage of work                             Rate of liquidated damages 
               Of the total time limit                                                                                                           per day 

1 2 3 

Earth work 
25 % 
50 % 
75 % 
100 % 

 

 
16 % 
50 % 
75 % 
100 % 

 

 
0.1 % 
0.1% 
0.1 % 
0.1 % 

 

Building work 
25 % 
50 % 
75 % 
100 % 

 

 
10 % 
40 % 
80 % 
100 % 

 

 
0.1 % 
0.1% 
0.1 % 
0.1 % 

 

Road work 
25 % 
50 % 
75 % 
100 % 

 

 
25 % 
50 % 
75 % 
100 % 

 

 
0.1 % 
0.1% 
0.1 % 
0.1 % 

 

Bridge work 
25 % 
50 % 
75 % 
100 % 

 

 
10% 
40 % 
80 % 
100 % 

 

 
0.1 % 
0.1% 
0.1 % 
0.1 % 

 

(As corrected vide B & CD GR. No. TNC – 1091-1B-10/(11)-C,dated 29-6-92). 

 

 

                                                                                                                                   Deputy Executive Engineer                                              
P.H.S. Sub Division, Manavadar 

           

.  

 


