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PAYMENT SCHEDULE  
BREAK UP FOR INTERIM PAYMENTS FOR UG SUMP 

a. On approval of designs 2 % of Quoted rate 
b. On completion of excavation and base slab 18 % of Quoted rate 
c. On completion of vertical wall and braces 20 % of Quoted rate 
d. Full supporting structures including column, ring beam and 

completion of top slab / dome 
15 % of Quoted rate 

e. Plastering inside & outside with epoxy etc. complete 10 % of Quoted rate 
f. Procurement and fixing of inlet, outlet, washout, overflow 

pipes, valves, specials, chambers, lighting arrester conductor 
and specials at site 

15 % of Quoted rate 

g. Water level indictor, painting of letters, M.S ladder pipes, 
railing and all miscellaneous items such as exterior proof 
emulsion paint in three coats etc (Completed with all respect 
including water tightness test) 

10 % of Quoted rate 

H.  On hydraulic testing 10 % of Quoted rate 


