
It. No. Qty. Brief Description Rate of 
Consumption

Unit Cement 
consumption in 

KG.

1 2 3 4 5 6
6 29.70 Providing and laying cement concrete 1:3:6 (1-Cement : 3- coarse sand

: 6- machine cut stone aggregates 40 mm nominal size) and curing
complete excluding cost of formwork in (A) Foundation and Plinth.

160.00 Kg/Cum 4752.00

7 18.30 Providing and laying controlled cement concrete M.250 and curing
complete including the cost of formwork and excluding reinforcement
for reinforced concrete work in (A) Foundations, footings, and Mass
concrete. footing 

220.00 Kg/Cum 4026.00

8 5.40 Providing and laying controlled cement concrete M-250 and curing
complete including the cost of form work but excluding the cost of
reinforcement for reinforced concrete work in (D) Columns up to
Plinth Level.

290.00 Kg/Cum 1566.00

5 142.20 Providing and laying controlled cement concrete M-200 and curing
complete including the cost of form work but excluding the cost of
reinforcement for reinforced concrete work in (D) Columns on Ground
Floor.

12.00 Kg/Cum 1706.40

6 29.70 Providing and laying cement concrete 1:3:6 (1-Cement : 3- coarse sand
: 6- machine cut stone aggregates 40 mm nominal size) and curing
complete excluding cost of formwork in (A) Foundation and Plinth.

290.00 Kg/Cum 8613.00

7 18.30 Providing and laying controlled cement concrete M.250 and curing
complete including the cost of formwork and excluding reinforcement
for reinforced concrete work in (A) Foundations, footings, and Mass
concrete. footing 

60.00 Kg/Cum 1098.00

11 27.30 Providing and laying controlled cement concrete M-250 and curing
complete including the cost of form work but excluding the cost of
reinforcement for reinforced concrete work in (C) Ground Beam and
Plinth Beam

60.00 Kg/Cum 1638.00

12 16.50 Providing and laying controlled cement concrete M-150 and curing
complete including the cost of form work but excluding the cost of
reinforcement for reinforced concrete work in (C) Plinth Slab

60.00 Kg/Sqm 990.00

17 13185.00 Providing TMT Bar FE 500D reinforcement with fusion bonded Epoxy
coating not less than 175 micron thickness and up to 300 micron to
reinforcement bars as per IS-13620-1993 /ASTM-775M (including
testing of coating at plant and all taxes) for R.C.C. work including
bending, binding and placing in position complete upto floor two level.

5.82 Kg/Sqm 76736.70

18 375.00 Providing TMT Bar FE 500D reinforcement with fusion bonded Epoxy
coating not less than 175 micron thickness and up to 300 micron to
reinforcement bars as per IS-13620-1993 /ASTM-775M (including
testing of coating at plant and all taxes) for R.C.C. work including
bending, binding and placing in position complete. above Floor two
Level

16.83 Kg/Sqm 6311.25

19 0.81 Steel work, welded in built up sections framed work including cutting,
hoisting, fixing in position and applying a priming coat of red lead
paint. (A)In beams and joists, channels angles Tees, flats, with
connecting plates or angle cleats as in main and cross beams. Hip and
jack rafters, purlins conneted to common rafters and the like

12.00 Kg/Sqm 9.72

Construction of New Aanganwadi Building at Various Location Village , Taluka: Sagbara, Dist: 
Narmada.(Pkg-6, Dhavaliver, Nani Mogari, Holi Ambali Village)

C E M E N T  C O N S U M P T I O N 



It. No. Qty. Brief Description Rate of 
Consumption

Unit Cement 
consumption in 

KG.

1 2 3 4 5 6
20 2.70 Painting two coats (excluding priming coat) on new steel and other

metal surface with enamel paint, brushing, interior to give an even
shade including cleaning the surface an even shade including cleanicn
the surface of all dirt, dust and other foreign matter.

12.00 Kg/Sqm 32.40

21 20.10 Providing and fixing M. S. grills of required pattern to frames of
windows etc. with M. S. flats at required spacings and frame alround
having min. weight of Grill 25kg/sq.m, square or round bars with
round headed bolts and nuts or by screws including priming coat of
approved quality and two coats of enamel paint, as directed by
engineer in charge (A) Plain Grill 

10.44 Kg/Sqm 209.84

22 26.58 Providing and fixing 90cm high Stainless steel railing made from anti
corrosive 304 grade S. S. pipe of 50mm dia. (16 Gauge) as hand rail
with S. S. 304 grade Balusters / Posts of Pipe 50mm dia. (16 Gauge) as
a vertical support fixed in RCC slab at 1.2m c/c including two
horizontal S. S. pipes of 16mm dia. (16 Gauge) at equal Distance fixed
by 18.75mm dia (16 Gauge) S. S. pipe with baluster including
accessories as per Detailed Drawing as directed etc. complete.

9.52 Kg/Sqm 253.04

23 8.70 Brick work using common burnt clay building bricks having crushing
strength not less than 35 kg/sq.cm. in foundation and plinth in cement
mortar 1:6 (1 cement : 6 fine sand) Conventional

290.00 Kg/Sqm 2523.00

26 53.10 Half brick masonry in common brunt clay building bricks having
crushing strength not less than 35Kg/Sm. In C.M 1:4( 1cement : 4
coarse sand) in super structure. Conventional for Ground floor..

12.00 Kg/Sqm 637.20

29 38.40 Providing 15mm thick cement plaster in single coat on Rough
(Similar)side of single or half brick walls / concrete wall for interior
plastering and finished even and smooth along with floting coat of neat
cement slurry etc. comp. in (ii) Cement mortar 1:4 (1-cement :4-sand)
2) Plaster at Terrace Floor

32.12 Kg/Sqm 1233.41

32 35.70 Providing throating or plaster drip and moulding to R.C.C. Chhajja.. 12.00 Kg/Sqm 428.40
112764.36

112.76

Deputy Executive Engineer Executive Engineer
Panchayat (R&B) Sub Division Panchayat (R&B) Division

Dediyapada Narmada

Total K.G
i.e.MT



Item 
No.

Unit Brief Description In MT

1 2 3 4
17 MT Providing TMT Bar FE 500D reinforcement with fusion

bonded Epoxy coating not less than 175 micron thickness
and up to 300 micron to reinforcement bars as per IS-
13620-1993 /ASTM-775M (including testing of coating at 

0.04

18 MT Providing TMT Bar FE 500D reinforcement with fusion
bonded Epoxy coating not less than 175 micron thickness
and up to 300 micron to reinforcement bars as per IS-
13620-1993 /ASTM-775M (including testing of coating at 

0.01

17 MT Providing TMT Bar FE 500D reinforcement with fusion
bonded Epoxy coating not less than 175 micron thickness
and up to 300 micron to reinforcement bars as per IS-
13620-1993 /ASTM-775M (including testing of coating at 

0.05

Total in MT 0.04

Deputy Executive Engineer Executive Engineer
Panchayat (R&B) Sub Division Panchayat (R&B) Division

Dediyapada Narmada

Construction of New Aanganwadi Building at Various Location Village , Taluka: Sagbara, 
Dist: Narmada.(Pkg-6, Dhavaliver, Nani Mogari, Holi Ambali Village)

S T E E L  C O N S U M P T I O N 



1 : : Construction of New Aanganwadi 
Building at Various Location Village , 
Taluka: Sagbara, Dist: Narmada.(Pkg-6, 
Dhavaliver, Nani Mogari, Holi Ambali 
Village)

2 : : Letter No  : 

3 : : Letter No  :

4 [I] Sanction cost of the work put to Tender : : 3717089.13

5 [I] S. O. R. Rate : : 2024-25

[II] The time limit provided for completion of the
work (The basic for fixing time to given)

: : 9 Months

6 [A] Details of material provided in schedule-A of the
tender (Calculation sheet should be Attached item
wise)

: : SBD

[B] Amount of work including cost of materials : : 3717089.13

[C] Authority competent to approve the D.T.P. : : Executive engineer

7 : : Dt. :-     

Dt. :-     
8 : :

9 [A] Whether the work put to Tender : : Work Put to tender is whole is sanctioned.

[B] Whole an sanctioned or only a part of it ……… : : Whole Work 

10 : : Not applicable

11 : : Not applicable

12 : : Not applicable

[a] Items No. : : Not applicable

: : INFORMATION  IN  RESPECT  OF  D. T. P.  : :

Name of Work

Amount of Administrative Approval with authority ( 
Principal Approval )

Amount of Technical sanction with authority

Date of issuing and receipt of Tender

Budget Provision

If work is spilted up details of spilt up with authority
approving spilt up

In case, it is to be a part of the remaining work the
reasons as to why it is not whole of work of and the
programme of completing the balance work

The amount & details of items not included in the
tender with reasons there of & how you proposed to
execute work with complete finance picture.



[b] Total Amount : : Not applicable

13 : : Not applicable

14 : : Not applicable

15 : : Certificate attached here with

[B] Including arithmetical check details of sub 
estimate wide, quantity should be attached.

: : Seperate table attached here with

16 : : Attached here with

17 : : Not applicable

18 : : 120 Days

19 : : Not applicable

20 : : Not applicable

21 : : Not applicable

22 : : NIL

23 : :
Divisional Accounts officer
Panchayat (R&B) Division

Dediyapada

24 : :
Deputy Executive Engineer

Panchayat (R&B) Sub Division
Dediyapada

25 : :
Executive Engineer

Panchayat (R&B) Division
Narmada

Certificate of Divisional overseas / supervisors / Junior
Assistant Engineer / for proper defamation of speed
fications & proper preparation of Schedule.

In case, the work be the same abandoned the previous
Agency, the action taken against the defaulting
Agencies.

It there be variation is items and quantities if any from
these the sanctioned estimates (these would be include
extra items and Sub situated items)

Estd. credit materials obtained from dismantling.

Divisional Accounts Signature for checking D.T.P.

Deputy Executive Engineer Signature

Executive Engineer Signature

Certificate of tender clerk for sub arithmetical check of
Schedule - D

Whether all correction slits in the printed forms are
pasted at appropriate place in printed form.

What is validity period and whether it is as per
Government orders.

Whether any alterative item is provided. If yes, the
basis for adopting rate of alterative items.

Whether L. A. proceedings have been completed and
possession of land is received of partly received the rate
of total land and land received be shown shoving
percentage these of

If work is to be executed after dismantling the exiting
structure. Whether permission of completion authority
for dismantling should also be reported, in brief.



Prepared and Checked by :

: :  C E R T I F I C A T E  : :

Certified that the Draft Tender papers for the work of  Construction of New Aanganwadi Building at 
Various Location Village , Taluka: Sagbara, 
Dist: Narmada.(Pkg-6, Dhavaliver, Nani 
Mogari, Holi Ambali Village)

are as per Technical sanctioned Estimate vide Letter No  : 

Senior Clerk Section Officer Deputy Executive Engineer

Panchayat R & B Division

Panchayat (R&B) Sub Division Panchayat (R&B) Sub Division Panchayat (R&B) Sub Division
Dediyapada Dediyapada Dediyapada

: :  C E R T I F I C A T E  : :

Certified that the Draft Tender papers for the work of  Construction of New Aanganwadi Building at 
Various Location Village , Taluka: Sagbara, 
Dist: Narmada.(Pkg-6, Dhavaliver, Nani 
Mogari, Holi Ambali Village)are checked and found correct technically

P. B. Sectional Officer

Narmada Narmada

Narmada

               Certified that the Draft Tender papers are checked by arithmetically and other requirement

Tender Clerk Divisional Accounts officer Executive Engineer
Panchayat (R&B) Division Panchayat (R&B) Division


