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INVITATION FOR BID
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NATIONAL COMPETITIVE BIDDING

1. The Secretary, Sports Authority of Gujarat invites bids for the construction of works detailed in
the table. The bidders may submit bids for any or all of the following works.

TABLE

Package Name of work Approximat e Bid security Cost of Period of Class of
No. value of (EMD) document  [completion Registration
works (Rs.) (Rs.) (Tender / Category of
Fee) (Rs.) contractor if
required

2 3 4 5 6 7

Construction of Nagarpalika 2,51,66,149.00 2,51,661/- | 3600/-+GST | 12 Months | "B" Class with
Library at Unjha, Dist. Special
Mehsana Category-111
(Building &
Above) with Road
& building
department/Water
Resources
Department,
Government of
Gujarat and shall
also have valid
Electrical
Construal
License and also
have D Class or
above
Registration
with any
Department of
Government of
Gujarat.

2. Prospective/ Interested bidder may download the Bid Documents from website https://tender.nprocure.com free of
cost till the Time and Date as mentioned on online NIT at website https://tender.nprocure.com.

3. However, Bidder who is submitting the Bid Online will have to pay the Bid Document Fee / Tender Fee through
Demand Draft only of any Schedule Bank payable at Payable at Gandhinagar and in favor of “Secretary, Sports
Authority of Gujarat, Gandhinagar”. Once the Bid is received online, Bid Document / Tender Fee will not be
refundable. The Demand Draft for Bid Document / Tender fee and FDR / Bank Guarantee against Bid Security /
EMD shall be submitted in electronic format through online (by scanning) while uploading the bid, this submission
shall mean that bid document / tender fee and Bid Security / EMD has been received. Accordingly, the offer of only
those shall be opened whose Bid Document / Tender Fee and Bid Security / EMD have been received electronically.
However, for the purpose of realization of Demand Draft, and FDR / Bank Guarantee bidder shall send the same in
original in physical form by R.P.A.D./Speed Post with in 3(Three) working days shall be submitted so as to
reach To, The Secretary, Sports Authority of Gujarat (PIU), Beside EVM Warehouse, Near Kh-3 Circle,
Sector-13B, Pin Code: 382016, Gandhinagar in seal cover duly subscribing the name of work on or As per
NIT up to 18.00 Hrs. Penaltative action for not submitting Demand Draft / FDR in original to To, The Secretary,
Sports Authority of Gujarat (PIU) by bidder shall be initiated.

4. Bids received online, will be opened on the time, date and place as specified in the online NIT at website
https://tender.nprocure.com in the presence of the bidders or their authorized representatives, who wish to remain
present. If the office happens to be closed on the day of opening of the bids as specified, the bids will be opened on
the next working day at the same time and venue. A pre bid meeting will be held on as per online NIT at mentioned
hours via online or physical at the office of Sports Authority of Gujarat, Gandhinagar to clarify the issues and to
answer questions on any matter that may be raised at that stage as stated in clause 9.2 of ‘instructions to Bidders’ of
the bidding documents.

5. Bid Security (EMD) is equal to 1% of Estimated Amount put to bid / tender and should be rounded off to the next
thousand rupees.
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6. Other Information is as under:

A. Agencies can prepare and edit their offers a number of times before the end of the tender submission date and
time. After the tender submission date and time, the bidder cannot modify / edit / withdraw their submitted
offer in any case. No written or online request in this regard shall be granted.

B. Offersin physical form will not be accepted in any case.

C. Demand Draft purchased by the other then bidder and issued after the last date of submission of Bids, will not
be considered or accepted.

D. The cost incurred by the contractor for this offer for clarification or attending discussion, conferences or
site visits will not be reimbursed by the Employer or Engineer-in-Charge.

E. Conditional tender shall not be accepted.

ected.

will-be

H. All the bidders are instructed to fill in information strictly in accordance with the format given in the
checklist /qualification document / tender document.

I. It is mandatory for the bidders to supply each and every information as asked strictly in electronic format at
appropriate places only.

J. Blank / insufficient information shall be treated as nil information and shall result in disqualification.

K. Even if the bidder has been qualified in a similar or larger size of project in the past, it shall not be deemed to
be a ground / reason for not giving required information for this work / bid.

L. Information supplied for earlier projects shall not be considered while evaluation of this bid. The Government
will not ask for any other information, unless it is found absolutely necessary by the competent authority.

M. If found necessary, the contractor will be intimated for negotiation,

# For the works costing up to 7.5 crore (ROAD), 7.0 crore (BUILDING & BRIDGE) kindly refer to
SSR-10-2015-17-C dated 03-02-2017

For the works costing under 7.5 crore for Road Works and 7.0 crore for Building and Bridge Works following
documents shall be submitted in electronic format only through online by scanning and the (i) Bid Document Fee
/ Tender Fee (ii) Bid Security / EMD should be sent in original to the Tender opening authority through RPAD,
S0 as to reach the Secretary, Sports Authority of Gujarat within 3 working days from last day of submission of Bid.

(i Bid Document Fee / Tender Fee (DD) : 2 3600/- + GST (24AAATS7106F1ZS) (Hard copy needs to be submitted)
(i) Bid Security / EMD (DD/FDR/BG) : X 2,51,661/- (Hard copy needs to be submitted) (Validity
= Bid Validity + 45 days)

(iii) Registration Certificate of "B"* Class with Special Category-I11 (Building & Above)” with Road
& building department/ Water Resources Department, Government of Gujarat.

(iv) The bidder shall have Electrical Contractor License and also have “D” Class Registration or
above with Electrical Division of any concerned department of Government of Gujarat
OR

The main Contractor to otherwise provide “Memorandum of Undertaking” (MoU) in his bid / offer
and name Electrical Contractor who will execute electrical items of the Contract. Such electrical
contractor will be referred to as “Nominated Electrical Contractor”. The Electrical Contractor shall
fulfill the following conditions. He should be having valid Electrical Contractor License and also
have “D” Class Registration or above with Electrical Division of any concerned department of
Government of Gujarat. The MOU shall be on Notarized stamp paper of rupees Three Hundred
(Compulsory submitted).

(v) PAN Number
(vi) GST Number

(vii) Solvency Certificate (for Current Calendar Year) X 62,91,537.00/- A solvency certificate of an
Amount of 25% (Twenty-Five Percent) of estimated cost put to tender will have to be produced
along with tender. It shall be of Scheduled Bank or Nationalized Bank or Bank Approved for
Government business. Solvency Certificate shall have validity of same calendar year (issued on or after
1% January 2026) as that of date in which tender is issued.

(viii)  Annual Financial Turnover: The bidder shall have minimum % 2,51,66,149 /- turnover in any one year
of the last five financial years (i.e. 2021-2022 to 2025-26). Strictly as per Annexure I. (Provisional
Certificate for 2025-26 will be accepted)

(ix) General Experience shall be submitted in proposal as per Clause 4.5.3(a) & 4.5.3(b)

(xi) Bid Submission Form: Strictly as per Annexure I11.
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(xii)
(xiii)
(xiv)
(xv)

(xvi)

Blacklisting Affidavit: The bidder shall submit a Notarized Affidavit (strictly as per the
Annexure 1V) on INR 300 Stamp paper in past five year from last date of tender submission.

Investment Undertaking: Strictly as per Annexure V1.
Validity Undertaking: Strictly as per Annexure VII.

Site Visit Undertaking: The bidder shall submit an Undertaking (Strictly as per Annexure VIII)
on the bidder’s letterhead, confirming and certifying that the bidder has duly inspected the site
and is fully aware of the existing site conditions, terrain, location, hinderance and all other critical
civil works and related aspects.

Signed SBD & Corrigendum: On all pages. (Digital Scanned Signed allowed) - Upload online only.

“Non-submission of any of the documents mentioned in the above list shall result in disqualification ”
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SECTION -1
INSTRUCTIONS TO BIDDERS

(ITB)
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1.2

1.3

31
3.2

4.1

4.2
43
4.4

A.GENERAL

Scope of Bid
The Employer Secretary, Sports Authority of Gujarat invites bids for the “Construction of
Nagarpalika Library at Unjha, Dist. Mehsana™ as defined in these documents and referred to

as ‘the works”) detailed in the table given in IFB. The bidders may submit bids for any or all of the
works detailed in the table given in IFB.

The successful bidder will be expected to complete the works by the intended completion date
specified in the Contract data.

Throughout these bidding documents, the terms ‘bid’ and ‘tender’ and their derivatives
(bidder/tenderer, bid/tender, bidding/ tendering, etc.) are synonymous.

Source of Funds

The expenditure on this project will be met from the budget of Govt. of Gujarat /Govt. of India for
centrally sponsored projects.

Eligible Bidders

This Invitation for Bids is open to all eligible bidders.

All bidders shall provide in Section 2, Forms of Bid and Qualification Information, a statement that
the Bidder is neither associated, nor has been associated, directly or indirectly, with the consultant or
any other entity that has prepared the design, specifications, and other documents for the Project or
being proposed as Project Manager for the Contract. A firm that has been engaged by the Employer
to provide consulting services for the preparation or supervision of the works, and any of its
affiliates, shall not be eligible to bid.

Quialification of the Bidder

All bidders shall provide in Section 2, Forms of Bid and Qualification Information, a preliminary
description of the proposed work method and schedule, including drawings and charts, as necessary.
The proposed methodology should include a program of construction backed with equipment
planning and deployment duly supported with broad calculations and quality assurance procedures
proposed to be adopted justifying their capability of execution and completion of work as per technical
specifications, with in stipulated period of completion.

Deleted

Deleted
Deleted

#4.5 QUALIFICATION CRITERIA:

(Applicable for the works which require Post Qualification)

Quahﬁcatlon will be based on Apphcant s meetlng all the followmg m1n1mum pass/fall Crlterla
1l

451

and ﬁnanc1al posmons as demonstrated by the apphcant S responses in the forms attached to the
letter of application ( specified requirement for joint ventures are given under para4.6 below )Sub
contractors experience and resources shall not be taken into account in determining the applicants
compliance with the qualifying criteria

paragraphs 4.5.4, 4.5.5 and 4.5. 9be|ow .
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452 Base Year Escalation

The base year shall be taken as Current financial year Last Five Financial year 2021-2022 to 2025-2026.

Following enhancement factors will be used for the costs of works executed and the
Financial figure to a common base value for works completed in India.

Year Financial Year Multiplying factor
Base year of inviting tender 2026-2027 1.00
-1 2025-2026 1.10
-2 2024-2025 121
-3 2023-2024 1.33
-4 2022-2023 1.46
-5 2021-2022 1.61

Applicant should indicate actual figures of costs and amount for the works executed by
them without accounting for the above-mentioned factors.

In case the financial figures and value of completed works are in foreign currency the
above enhanced multiplying factors will not be applied. Instead, the current market exchange rate
(State Bank of India BC Selling rate as on the last date of submission of the bid) will be applied for
the purpose of conversion of the amount in foreign currency into India rupees.

453 General Experience

(a) Annual Turn Qver

i.  Annual turnover of any one year of the last five Financial years (i.e.2021-2022 to 2025-2026), shall be
more than 32,51,66,149/- (Strictly as per ANNEXURE-I). (Provisional Certificate for 2025-26 will be
accepted)

(b) Successful Experience

e Definition of “Similar Work”:
Any executed building work having a minimum G+1 RCC framed structure, including civil works,
furniture, electrical works and fire works, executed for Central/State Government departments, Semi-

Government organizations, Boards, Municipal Corporations, Nagar Palikas, Authorities or Government
Universities.

e Qualification Criteria (past 5 years):
The Bidder must submit evidence of one of the following:

1. One similar work with a completed value of at least 80% of the tender amount i.e. ¥2,01,32,919./-

Or
2. Two similar work with a completed value of at least 50% of the tender amount i.e. *1,25,83,074./-
Or
3. Three similar work with a completed value of at least 40% of the tender amount i.e. %1,00,66,460./-

e For validation of similar works, bidder needs to submit both
1. Work Order

AND
2. Form 3A (Signed & Stamped at least by Executive Engineer or above government officer)
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4.5.4 ilities.
(DELETED;

4.5.6

4.5.7

4.5.8

4.5.9

Litigation History

The Applicant should provide accurate information on any litigation or arbitration resulting from
contracts completed or under execution by him over the last five years. A consistent history of
awards against the Applicant or any partner of a joint venture may result in failure of the applicant.
An Undertaking from the Bidders on their Letterhead regarding any Arbitrations &/or
Blacklisting in last five years as per Annexure - IV

Disqualification

Even though the applicants meet the above criteria, they are subject to be disqualified if they have:
Made misleading or false representation in the forms, statements submitted, and / or Record of poor
performance such as abandoning the work, rescinding of contract for which the reasons are
attributable to the non — performance of the contractor; consistent history of litigation awarded
against the applicant or financial failure due to bankruptcy. The rescinding of contract of a joint
venture on account of reasons other than non — performance, such as Most Experienced partner of
joint venture pulling out, court directions leading to breaking up of a joint venture before the start of
work, which are not attributable to the poor performance of the contractor will, however, not affect
the qualification of the individual partners.
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4.8 Even though the bidders meet the above qualifying criteria, they are subject to be
disqualified if they have:

- Made misleading or false representation in the forms, statements and Attachments the
submitted in proof the qualification requirements; and/or

- Record of poor performance such as abandoning the works, not properly completing the contract,
inordinate delay in completion, litigation history, or financial failures etc.; and/or

- Participated in the previous bidding for the same work and had quoted unreasonably high bid
prices and could not furnish rational justification to the employer.

5. One bid per bidder
5.1. Each bidder shall submit only one bid for one package. A bidder who submits or participates in more
than one bid (other than as a subcontractor or in cases of alternatives that have been permitted or
requested) will cause all the proposals with the bidder’s participation to be disqualified.

6. Cost of Bidding
6.1.  The bidder shall bear all costs associated with the preparation and submission of his Bid, and the
Employer will in no case be responsible and liable for those costs.
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7. Site Visit
7.1. The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit and examine the Site of

work and its surrounding and obtain all information that may be necessary for preparing the Bid and
entering into a contract for construction of the Works.

The costs of visiting the site shall be at the Bidder’s own expense.

Any bidder who fails to submit the Site Visit Undertaking in the prescribed format as per the relevant
Annexure VI shall be liable to be disqualified from the bidding process.
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B.BIDDING DOCUMENTS

8. Content of Bidding Documents
8.1 The set of bidding documents comprises the documents listed below and addenda issued in
accordance with Clause 10:

Section Particulars Volume No.
Invitation for Bids

1 Instructions to Bidders '

2 Qualification Information, and other forms

3 Conditions of Contract

4 Contract Data

5 Technical Specifications I

6 Form of Bid i

7 Bill of Quantities

8 Securities and other forms

9 Drawings v

10 Documents to be furnished by bidder \Y

8.2.  Volumes I, II, Ill and IV are available online and documents to be furnished by the bidder in

compliance to section 2 will be prepared by him and furnished as Volume- Vin two parts (refer
clause 12).

8.3.  The bidder is expected to examine carefully all instructions, conditions of contract, contract data,
forms, terms, technical specifications, bill of quantities, forms, Annexes and drawings in the Bid
Document. Failure to comply with the requirements of Bid Documents shall be at the bidder’s own
risk. Pursuant to clause 26 here of, bids which are not substantially responsive to the requirements
of the Bid Documents shall be rejected.

9. Clarification Bidding Documents

9.1 A prospective bidder requiring any clarification of the bidding documents may notify the
Employer in writing or through E-mail (procurement.sag@gmail.com) at the Employer’s
address indicated in the invitation to bid. The Bidder shall also share the editable version
of their queries in MS Excel or Word. The Employer will respond to any request for
clarification which its discretion he received at t prior to the deadline for submission of bids.
Employer’s response will be published on website including a description of the enquiry but
without identifying its source.

9.2. Pre-bid meeting

9.2.1.  The bidder or his official representative is invited to attend a pre-bid meeting which will take place at the
address, venue, time and date as indicated in the appendix
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9.2.2.  The purpose of the meeting will be to clarify issues and to answer questions on any matter that
may be raised at that stage.

9.2.3.  The bidder shall be required to submit any questions in writing or e-mail to reach the Employer
not later than 03 days before the meeting.

9.24  Minutes of the meeting, including the question raised (Without identifying the source of enquiry)
and the responses given will be published without delay on the tender website i.e.
https://tender.nprocure.com. Any modification of the bidding documents listed in sub-Clause 8.1
which may become necessary as a result of the pre-bid meeting shall be made by the Employer
exclusively through the issue of an Addendum pursuant to Clausel0 and not through the
minutes of the pre-bid meeting.

9.2.5. Non-attendance at the pre-bid meeting will not be a cause for disqualification of a bidder.

10. Amendment of Bidding Documents

10.1 Before the deadline for submission of bids, the Employer may modify the bidding documents by
issuing addenda.

10.2. Any addendum thus issued shall be part of the bidding documents. The Employer will assume
no responsibility for the same.

10.3. To give prospective bidders reasonable time in which to take an addendum into account in

preparing their bids, the Employer may, at his discretion, extend as necessary the deadline for
submission of bids, in accordance with Sub-Clause 20.2below.
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C. PREPARATION OF BIDS

11. Language of the Bid
11.1  All documents relating to the bid shall be in the English language.
12. Documents Comprising the Bid
12.1. The bid be submitted by the bidder as Volume V of the bid document (refer Clause8.1) shall be in two
separate parts:
Part | shall be named “Technical Bid” and shall comprise
(i) Bid Security in the form specified in Section 8
(ii) Qualification Information and supporting documents as specified in Section2
(iii)  Certificates, undertakings, affidavits as specified in Section 2
(iv)  Anyother information pursuant to Clause 4.5 of these instructions
(v) Undertaking that the bid shall remain valid for the period specified in Clausel5.1
Part 11 shall be named “Financial Bid” and shall comprise
(i) Form of Bid as specified in Section6
(ii)  Priced Bill of Quantities for items specified in Section 7
12.2. The Bidder shall submit the details/information pertaining to each part i.e. technical as well as financial and
must be submitted online only.
12.3. Following documents will be deemed to be part of the bid.
Section Particulars Volume No.
Invitation for Bids (IFB)
1 Instruction to Bidders Volume |
3 Conditions of Contract
4 Contract Data
5 Specifications Volume Il
9 Drawings Volume IV
13. BidPrices
13.1  The Contract shall be for the whole works as described in Sub-Clausel.1, based on the priced Bill of
Quantities submitted by the Bidder.
13.2  The bidder shall fill in rates and prices and line item total (both in figures and words) for all items of the

Works described in the Bill of Quantities along with total bid price
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(Both in figures and words). Items for which no rate or price is entered by the bidder will not be paid
for by the Bill of Quantities.

13.3  All duties, taxes, and other levies except GST payable by the contractor under the contract, or for any
other cause shall be included in the rates, prices and total Bid Price submitted by the Bidder. (GST
will be paid extra)

13.4  Deleted

13.5 The rates and prices quoted by the bidder are subject to adjustment during the performance of the
Contract in accordance with the provisions of Clause 47 of the Condition of Contract (Irrespective of
the time limit and Bid Amount)

14. Currencies of Bid and Payment

14.1  The unit rates and the prices quoted by the bidder shall be entirely in Indian Rupees. All payments
shall be made in Indian Rupees.

15. Bid Validity

15.1  Bids shall remain valid for a period of not less than 120 days after the deadline date for bid
submission specified in Clause 20.

15.2  In exceptional circumstances, prior to expiry of the original time limit, the Employer may request that
the bidders may extend the period of validity for a specified period. A bidder may refuse the request
without forfeiting his bid security. A bidder agreeing to the request will not be required or permitted to
modify his bid, but will be required to extend the validity of his security for a period of the extension,
and incompliance with Clause 16in all respects.

#16. Bid Security

16.1. The Bidder shall furnish, as part of his Bid, a Bid security in the amount as shown in column 4 of the
table of IFB for this particular work. This Bid security shall be in favor of Employer as named in
Appendix and may be in one of the following forms;

b Fixed Deposit Receipt issued by any Scheduled Indian Bank or a foreign Bank approved
by the Reserve Bank of India.

Category of Approved Contractors is required as ehligible-criteria-of bidder. (DELETED)
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16.3.  Any bid not accompanied by an acceptable Bid Security and not secured as indicated in Sub- Clauses 16.1
and 16.2 above shall be rejected by the Employer as non- responsive.

16.4. The Bid Security of unsuccessful bidders will be returned within 28 days of the end of the bid validity
period specified in Sub-Clause 15.1

16,5  The Bid Security of the successful bidder will be discharged when the bidder has signed the
Agreement and furnished the required Performance Security.

16.6. The bid Security may be forfeited

(a) If the Bidder withdraws the bid after Bid opening during the period of Bid validity.
(b) If the Bidder does not accept the correction of the Bid Price, if any or
() In the case of a successful Bidders, if the Bidder fails the specified time limit to

(i) Sign the Agreement; or
(ii)  Furnish the requirement Performance Security.

(d) #If found necessary, the bidder will be intimated for negotiation, He will be intimated maximum
three times within the validity period for negotiation, if contractor does not respond in time, his Bid
Security (EMD) will be forfeited and his tender will be rejected. Punitive action will be taken on
such contractors. (As per GoG R&B Dept’s Gr. No. S/22/2017/6369/D, Dt.08/06/2018)

17. Alternative Proposals by Bidders.

17.1. Bidders shall submit offers that fully comply with the requirements of the bidding documents,
including the conditions of contract (including mobilization advance or time for completion), basic
technical design as indicated in the drawing and specifications. Conditional offers or alternative offers will
not be considered further in the process of tender evaluation.

18. Formatand Signing of Bid

18.1. The Bidder shall prepare documents comprising the bid as described in Clause 12 of these Instructions
to bidder as the “Technical Bid “and “Financial Bid” in separate parts to be uploaded.
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D.SUBMISSION OF BIDS

19. Deleted
20. Deadline for Submission of the Bids

20.1. Complete Bids must be received online by the Employer at the tender website specified above not later than
the date indicated in appendix.

20.2.The Employer may extend the deadline for submission of bids by issuing an amendment in accordance
with Clause 10, in which case all right and obligation of the Employer and the bidders previously subject
to the original deadline will then be subject to the new deadline.

21. Deleted
22. Modification and Withdrawal of Bids

22.1. Bidders may modify or withdraw their bids online before the deadline prescribed in Clause 20 or
pursuant to Clause 23.
22.2. Deleted
22.1. No bid shall be modified or withdrawn after the deadline for submission of Bid. 22.4. Withdrawal
or modification of a bid between the deadline for submission of bids and the expiration of the
original period of bid validity specified in Clause 15.1 above or as extended pursuant to Clause
15.2 may result in the forfeiture of the Bid security pursuant to Clause 16.
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E.BID OPENING AND EVALUATION

23. Bid Opening

23. 1 The Employer will open all the Bids received including modifications made pursuant to Clause 22, in
the presence of the Bidders or their representatives who choose to attend at time, date and the place
specified in Appendix in the manner specified in Clauses20and23.3, In the event of the specified
date of Bid opening being declared a holiday for the Employer, the Bids will be opened at the
appointed time and location on the next working day.

23.2. Deleted.

23.3. The “Technical Bid” shall be opened. The amount, form and validity of the bid security furnished
with each bid will be announced. If the bid security furnished does not conform to the amount and
validity period as specified in the invitation for bid (ref. Column 4 and paragraph 3), and has not
been furnished in the form specified in Clause16, the technical bid will not be opened.

23.4. (i) Subject to confirmation of the bid security by the issuing Bank, the bids accompanied with

valid bid security will be taken up for evaluation with respect to the Qualification
information and other information furnished in part | of the bid pursuant to Clause 12.1.

(ii) If required, the bidder will be asked in writing to clarify his Qualification Documents with
respect to any required clarification.

(iii)  The bidders will respond in not more than 7 days of issue of the clarification letter.

(iv)  Immediately (usually within 3 or 4 days), on receipt of these clarification the Evaluation
Committee will finalize the list of responsive bidders whose financial bids are eligible for
consideration.

23.5. Deleted

236 At the time of opening of “Financial Bid”, the names of the bidders were found responsive in
accordance with Clause 23.4(iv) will be announced. The bids of only these bidders will be opened.
The responsive Bidders’ names, the Bid prices, the total amount of each bid, any discount and such
other details as the Employer may consider appropriate, will be announced by the Employer at the
opening.

23.7 The time of opening of “Financial Bid”, the names of the bidders were found responsive in
accordance with Clause 23.4(iv) will be announced. The bids of only these bidders will be opened.
The responsive Bidders’ names, the Bid prices, the total amount of each bid, any discount, and
such other details as the Employer may consider appropriate, will be announced by the Employer
at the opening.

238 In case bids are invited for more than one package, the order for opening of the “Financial Bid” shall be in
order of estimated amount of Bids from highest to lowest.

239 The Employer shall prepare minutes of the Bid opening, including the information disclosed to
those present in accordance with Sub-Clause 23.6.
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24 Process to be Confidential

24.1 Information relating to the examination, clarification, evaluation, and comparison of Bids and
recommendations for the award of a contract shall not be disclosed to Bidders or any other persons not
officially concerned with such process until the award to the successful Bidder has been announced. Any
effort by Bidder to influence the Employer’s processing of Bids or award decisions may result in the
rejection of his Bid.

25. Clarification of Financial Bids

25.1.  To assist in the examination, evaluation, and comparison of Bids, the Employer may, at his discretion, ask
any Bidder for clarification of his Bid, including breakdowns of unit rates. The request for clarification and
the response shall be in writing or by e-mail, but no change in the price or substances of the Bid shall be
sought, offered, or permitted except as required to confirm the correction of arithmetic errors discovered by
the Employer in the evaluation of the Bids.

252 Subject tosub-clause 25.1, no Bidder shall contact the Employer on any matter relating to his Bid
opening to the contract is awarded. If the Bidder wishes to bring additional information to the notice of the
Employer, it should do so in writing.

25.3. Any effort by the Bidder to influence the Employer in the Employer's bid evaluation, bid comparison or
contract award decision may result in the rejection of the Bidders’ bid.

26. Examinations of Bids and Determination of Responsiveness

26.1  During the detail evaluation of "Technical Bid", the Employer will determine whether each Bid
(a) meets the eligibility criteria defined in Clause 3 and 4; (b) has been properly signed;(c) is accompanied
by the required securities and;(d) is substantially responsive to the requirements of the Bidding document.
During the detailed evaluation of the “Financial Bid”, the responsiveness of the bids will be further
determined with respect to the remaining bid conditions, i.e., priced bill of quantities, technical
specifications, and drawings.

26.2 A substantially responsive “Financial Bid” is one which confirms all the terms, conditions and specifications
of bidding documents, without material deviation or reservation. A material deviation or reservation is one
(a) which affects in any substantial way the scope, quality, or performance of the Works; (b) which limits in
any substantial way, inconsistent with the Bidding documents, the Employer’s rights or the Bidder’s
obligations under the Contract; or
(c) whose rectification would affect unfairly the competitive position of other Bidders presenting
substantially responsive Bids.

26.3 If a “Financial Bid” is not substantially responsive, it will be rejected by the Employer, and may not
subsequently be made responsive by correction or withdrawal of the non-conforming deviation or
reservation.

27. Deleted
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28. Deleted
29. Evaluation and Comparison of Financial Bids

29.1. The Employer will evaluate and compare only the Bids determined to be substantially responsive in
accordance with Sub-Clause 26.2.

29.2.  Deleted.

29.3.  The Employer reserves the right to accept or reject any variation or deviation. Variation and deviations and
other factors, which are in excess of the requirements of the Bidding documents or otherwise ere sultan un
solicited benefits for the Employer, shall not be taken into account in Bid evaluation.

29.4.  The estimated effect of the price adjustment conditions under Clause 47 of the Conditions of Contact, during
the period of implementation of the Contract, will not be taken in to account in Bid evaluation.

29.5.  If the Bid of the successful Bidder is seriously un balanced in relation to the Engineer’s estimate of the cost
of work to be performed under the contract the Employer may require the Bidder to produce detailed
consistency of those prices with the construction methods and schedule proposed. After evaluation of the
price analyses, the Employer may require that the amount of the performance security set forth in Clause 34
be increased at the expense of the successful /bidder to a level sufficient to protect the Employer against
financial loss in the event of default of the successful Bidder under the Contract.

29.6. A bid which contains several items in the bill of Quantities which are unrealistically priced low and which
cannot be substantiated satisfactorily by the bidder may be rejected as non- responsive.

30. Deleted
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F. AWARD OF CONTRACT

31. Award Criteria

31.1. Subject to Clause 32, the Employer will award the contract to the Bidder whose Bid has been determined.

(i) to be substantially responsive to the Bidding documents and who has offered the lowest evaluated
Bid Price; and

(ii) to be within the available bid capacity adjusted to account for his bid price which is the lowest
evaluation in any of the packages opened earlier than the one consideration.
In no case, the contract shall be awarded to any bidder whose available bid capacity is less than the

evaluated bid price, even if the said bid is the lowest evaluated bid. The contract will in such cases be

awarded to the next lowest bidder this evaluation bid price.

32. Employer’s Right to accept any Bid and to Reject any or all Bids

32.1.  Notwithstanding Clause 31, the Employer reserves the right to accept or reject any Bid, and to cancel the
Bidding process and reject all Bids, at any time prior to the award of contract, without thereby incurring any
liability to the affected bidder or Bidder or any obligation to inform the affected Bidder or Bidders of the
grounds for the Employer’s action.

33. Notification of Award and Signing of Agreement

33.1.  The Bidder whose Bid has been accepted will be notified of the award by the Employer prior to expiration
of the Bid validity period by cable, telex or facsimile confirmed by registered letter. This letter (here in after
and in the condition of contract called the “Letter of Acceptance”) will state the sum that the Employer will
pay the Contractor in consideration of the execution, completion, and maintenance of the Works by the
Contractor as prescribed by the Contract (hereinafter and in the Contract called the “Contract Price”).

33.2.  The notification of award will constitute the formation of the contract, subject only to the furnishing of a
performance security in accordance with the provisions of Clause.

33.3.  The Agreement will incorporate all agreements between the Employer and the successful Bidder. It will be
signed by the Employer and to the successful Bidder, within 28 days following the notification of award along
with the Letter of Acceptance. Within 21 days of receipt, the successful Bidder will sign the Agreement and
deliver it to the Employer.

33.4.  Upon the furnishing by the successful Bidder of the Performance Security, the Employer will promptly
notify the other Bidders that their Bids have been unsuccessful.

34. Performance Security

34.1. (A) Within 10 (Ten) days of receipt of Letter of Acceptance, the successful Bidder shall furnish to the
Employer an irrevocable and unconditional guarantee from a Bank in the form set forth in Section 8
(the “Performance Security”) for an amount equal to 5% (five percent) of its Contract Price. In case of
bids mentioned below, the successful Bidder, along with the Performance Security, shall also furnish
to the Authority an irrevocable and unconditional guarantee from a Bank in the same form given at
Section 8 towards an Additional Performance Security (The “Additional Performance Security”) for an
amount calculated as under:

1. If the Contract Price offered by the Selected Bidder is lower than 10% but up
to 20% of the Estimated Project Cost, then the Additional Performance
Security shall be calculated @ 20% of the difference in the (i) Estimated
Project Cost (as mentioned in Bid Document)-Minus 10% of the Estimated
Project Cost and (ii) Contract Price offered by the selected Bidder.

2. If the Contract Price offered by the Selected Bidder is lower than 20% of the
Estimated Project Cost, then the Additional Performance Security shall be
calculated @ 30% of the difference in the (i) Estimated Project Cost (as
mentioned in Bid Document)-Minus 10% of the Estimated Project Cost and (ii)
Contract Price offered by the selected Bidder.

23|Page



34.2.

34.3.

3. This Additional Performance Security shall be treated as part of the
Performance Security.

(B)The Performance Security shall be valid beyond 60 (Sixty) days from the stipulated date of
completion of the project and the Additional Performance Security shall be valid beyond 28
(twenty-eight) days of Project Completion Date. Performance Security shall become
refundable/releasable within 15 days after certified project completion date subject to
Fulfillment of contractual obligation and settlement of all dues and claims.

If the performance security is provided by the successful Bidder in the form of a Bank

Guarantee, it shall be issued either (a) at the Bidder’s option, by a Nationalized/Scheduled

Indian bank or (b) by a foreign bank located in India and acceptable to the Employer. As per

GoG Finance Department’s Circular No. FD/MSM/e-file/4/2023/0057/D.M.O. Date21/04/2023

or as per their latest amendment.

Failure of the successful Bidder to comply with the requirement of Sub-Clause 34.1 shall
constitute sufficient grounds for cancellation of the award and for feature of the Bid Security.

36.

37.

37.1

37.2

Corrupt of Fraudulent Practices

The Employer will reject a proposal if it determines that the Bidder recommended for award has
engaged incorrupt or fraudulent practices in completing for the contract in question and will
declare the firm ineligible, either indefinitely or for a stated period of time, to be awarded a
contract with National Highways Authority of India/ State PWD and any other agencies, if it at
any time determines that the firm has engaged in corrupt or fraudulent practices in completing for
the contractor, or in execution.

Furthermore, Bidders shall be aware of the provision stated in Sub- Clause 59.2 of the Conditions
of Contract.
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12.

13.
14.

15.

16.

17.
18.

APPENDIXTOITB
Clause Reference with
respect to
Section -1
The Name of the Employer is Secretary, Sports Authority of
Gujarat
The last five years.2026-2027 (Base Years)
2025-2026
2024-2025
2023-2024
2022-2023
2021-2022
This Annual Financial Turnover Amount is Rs. 2,51,66,149/-
Value of Work is Rs:- 2,51,66,149.00
Deleted
The cost of electric work is Rs 23,64,487/-
The cost of water supply/sanitary works is Rs 5,32,900 /-
Liquid assets and / or availability of credit facilities is
Price level of the financial year 2025-2026
The pre-bid meeting will be as per NIT

The technical Bid will be opened at the office of the As per online Date As per online

NIT

Address of the Employer :
Deleted

The bid should be submitted latest by As stated on online NIT

The bid will be opened at As stated on online NIT

The Bank Draft in favor of ‘Secretary, Sports Authority of Gujarat’

Deleted

Escalation factors (for the cost of works Executed and financial figure to a common

base value) for works completed

Year Financial Year
Base year of inviting tender 2026-2027
-1 2025-2026
2 2024-2025
-3 2023-2024
-4 2022-2023
-5 2021-2022

Multiplying factor

1.00

1.10

121

1.33

1.46

1.61

[Cl.1.1]

[C1.4.5.3(a)]

[C1.4.5.6]

[Cl.45.2]
[C1.9.2.1]

[C1.20.1&20.2]

[Cl.23.1]

[Cl.4.5.2]
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#LIST OF KEY PLANT & EQUIPMENT TO BE DEPLOYED ON CONTRACT

WORK

[Reference CL. 4.5.5]
The contractors shall also give a list of machineries in his possession and which they propose to use

on the work.
Location:
Sr. Plant or Machinery Age of Make Capacity Approximate Remark
No. Machi Value
nery
( maxim
um 15
years)
1 2(a) 3 4 5 6
1 Concrete mixers with Weigh batcher (2 Nos.)
2 Vibrators
(i) Needle Vibrators (8 Nos.)
3 Shuttering / Form work
(i) Steel plate/Steel Props. (10000 Sg. m)
4 Water Tankers-5000 litre (4 Nos.)
5 Hoist. (2 Nos)
6 Tipper/ Dumper (4 Nos.)
7 Electrical Equipment: Generator for works. (2 Nos), Extension cords (10 Nos),
Power distribution units (As required)
8 Tractor (1 Nos.)
9 Excavators (1 Nos.)
10 Material Handling Equipment: Cranes (1 Nos.)
1 Concrete Equipment: Concrete pumps (1 Nos.), Concrete vibrators (2 Nos.)
12 Compaction Equipment: Rollers (1 Nos.), Plate compactors (1 Nos.)
13 Surveying Instruments: Total stations (1 Nos.), Theodolites (1 Nos.), Laser levels (1
Nos.), GPS equipment (1 Nos.)
14 Safety Equipment (As Required): Hard hats, Safety glasses, Gloves, Safety vests,
Steel-toed boots, fall protection gear
15 Temporary Structures (As Required): Scaffolding, Shoring systems, Temporary
fencing
16 Environmental Control Equipment (As Required): Dust control  equipment, Erosion
control materials, Environmental enclosures
17 Pumping Equipment: Water pumps (2 Nos.), Dewatering pumps (2 Nos.)
18 Welding Equipment: Welding machines (2 Nos.)
19 Drilling Equipment: Drilling machines (2 Nos.)
20 Painting and Finishing Tools (As Required): Paint sprayers, Surface finishing tools
21 Fire Safety Equipment: Fire extinguishers (4 Nos), Fire blankets (10 Nos.)
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List of Key Personnel to be deployed on Contract Work (Reference Cl. 4.5.4)

# Employment of a qualified site Engineer by the Contractor.

The Contractor shall employ full-time technically qualified staff during the execution of this work as
under: -

1. Two graduate Civil Engineers and three diploma Civil Engineers when cost of the work to be
executed is more than Rs.50 lakhs.

2. One graduate & two Diploma, Civil Engineers when the cost of the work to be executed is more than
Rs.15 lakhs but less than Rs.50 lakhs.

3. Minimum Two Diploma Civil Engineer when the cost of work is less than Rs.15 lakhs but more than
Rs.5 lakhs.

4. Minimum One Diploma Civil Engineers for the work when the cost of work to be executed is less
than Rs. 5 lakhs. The Engineer so employed for the Government work must have sufficient experience to
handle the work independently. Such an Engineer shall have to stay at the site of work and he shall not be
entrusted with other duty except this work.

In case the contractor or partner of the contractor firm is a Civil Graduate Engineer, Employment of
a separate Engineer will not be necessary provided that the Engineer partner himself attends the
execution of the work on the site.

Within 15 days of issue of work-order the Contractor will have to furnish to the Deputy Executive
Engineer-in-charge of the work the Name, Qualifications, copy of marksheet, Colour Photograph
and the appointment order issued such engineers engaged for this contract work. If 15 days after issue
of work order such designated Site Engineers do not resume or do not remain present on site of work,
the recovery at the rate of Rs. 15,000- 00 per month per Engineer will be made from the
bills/deposit/dues of the contractor. Such recovery shall be non-refundable. SAG’s decision will
prevail.
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SECTION -2
QUALIFICATION INFORMATION

(DELETED)
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QUALIFICATION INFORMATION

The information to be filled in by the Bidder in the following pages will be used for the purpose of post
qualification as provided for in Clause 4 of the Instruction to Bidders. This information will not be
incorporated in the Contract.

1. For Individual Bidders

1.1 Constitution or legal status of Bidder
(Attach Copy)

212

Place of registration
Principal place of business )
Power of attorney of signatory of Bid (Att ach)

(in Rs. Lakhs)

Total value of Civil engineering constructions
Work performed in the last five years

2025 - 2026
2024- 2025
2023- 2024

2022-
2021-

2023
2022

13-+ Work performed as prime contractor, work performed in the past as a nominated sub- contractor will
also be considered the sub-contract involved execution of all main items of work described in the
bid documents, provided further that all other qualification criteria are satisfied (in the same name)
on works of a similar nature over the last five years** and in current year before the submission of

the bid.
Project Name of Descrip tion Contract Value of Date Stipulated Actual date of Rema rk
Name the of work No. contract ~of period _of completion® expla ining
Employer (Rs. issue completi on reasons for
Crore) of delay &
work work
order Completed

*Attach certificate(s) from the Engineer(s)in-charge
** Immediately preceding the financial year in which bids are received.

#1.3.2 Quantities of work executed as prime contractor, work performed, in the past as a nominated sub-
contractor, will also be considered provided the sub-contract involved execution of all main items of

work described in the bid document, provided, further that all other qualification criteria are called

(in the same name and style) in the last five years** and in current year before the submission of

the bid.
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Year N am e | Name of Quantity of work performed (Cum/MT) Remarks*
of the %?n lover Cement Masonry Earth Bituminous (indicate
work | EMPIOYEL | concrete Works | Work contract Ref)

(Including
RCC &
PCC)

20 -20 _

20 -20 _

20 -20 _

20 -20 _

20 -20 _

1.4 Information on Bid Capacity (works for which bids have been submitted and works which are
yet to be completed) as on the date of this bid.
(A)  Existing commitments and on-going works:

Description of| Place | Contract Name & Value Stipulated Value of Anticipated of
works & No. Address of Contract | Period of Works* completion
State Employer (Rs.Cr) | Completion remaining
to be
completed
(Rs. Cr)
1 2 3 4 5 6 7 8

*Attach certificate (s) from the Engineer(s) in-charge

** Immediately preceding the financial year in which bids are received.

1.5 Availability of key items of Contractors Equipment for carrying out the works (Ref. Clause 4.5.5). The
Bidder should list all the information requested below.

Item of
Equipment

procured

Requirement Auvailability Proposals Remarks
NO | Capacity | Owned/ Nos/. Age/ (from whom
Leased to be Capacity | Conditions to be
purchased

1.6 Qualifications and experience of key personnel required for administration and execution of the
contract. Attach biographical data. Refer also to Sub Clause 9.1 of the Conditions of Contract.
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Position Name Qualification Year of Year of
Experience experience in
(General) the proposed
position
Proj 2
ject Manager
Project Engineer 2
Sr. Civil Engineer 3
Jr. Civil Engineer 3
Sr. Electrical 2
Engineer
Jr. Electrical Engineer 3
Surveyor 2
Safety Engineer 1
Lab Technician 1
Store Keeper 1
Administrative Team 2
(Computer Operator)
Etc.
1.7 Proposed sub-contract and firms involved
Sections of the Value of Sub- Sub-Contractor Experience in
works Contractor (Name & similar work
Address)

Attach copies of certificates on possession of valid license for executing water supply/ sanitary work/
building electrification works.

1.8 Financial reports for the last five years: balance sheets, profit and loss statements, auditors’ reports
(in case of companies/corporations), etc. List them below and attach copies.
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1.10 Name, address, and telephone, telex, and fax numbers of the Bidders bankers who may provide
references if contacted by the Employer.

111 Information on Litigation history in which the Bidder is involved, if any.
Other Party Employer Cause of Amount Remarks
(ies) Dispute Involved showing Present

Status

1.12.  Statement of compliance under the requirements of Sub Clause 3.2 of the instruction to Bidders.
(Name of Consultant engaged for project preparations is * .........ccccoveveiieenciieeiese e )

1.13  Proposed work method and schedule. The Bidder should attach descriptions, drawings and charts
as necessary to comply with the requirements of the Bidding documents. (Refer ITB Clause 4.1)

1.14 Programme

2 Deleted
3 Additional Requirements

31 Bidders should provide any additional information required to fulfill the requirements of Clause 4 of
the Instructions to the Bidders, if applicable.

(i) Affidavit
(ii) Undertaking

* Fill the name of consultant
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SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR AVAILABILITY OF
CREDIT FACILITIES

(CLAUSE 4.5.6 OF ITB)

BANK CERTIFICATE

This is to certify that M/s. with a good financial standing. If the contract for the work, namely

is a reputed company.
above firm, we shall be able to provide overdraft/credit facilities to the extent of Rs. to meet their working capital requirements fo

(Signature) Name
of Bank
Senior Bank Manager Address

of the Bank
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SECTION -3
CONDITIONS OF CONTRACT
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CONDITIONS OF CONTRACT

A. GENERAL.
Definitions

1.1 Terms which are defined in the Contract Data are not also defined in the Conditions of Contract but
keep their defined meaning.

Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid
Compensation Events are those defined in Clause 44 hereunder

The Completion Date is the date of completion of the Works as certified by the Engineer in
accordance with Sub Clause 55.1

The Contract is the contract between the Employer and Contractor to execute, complete and maintain
the Works till the completion of Defects Liability Period. It consists of the documents listed in
Clause 2.3 below.

The Contract data defines the documents and other information which comprise the Contract.

The Contractor is a person or corporate body whose Bid to carry out the Work has been accepted by
the Employer.

The Contractor’s Bid is the completed Bidding document submitted by the Contractor to the
Employer and includes Technical and Financial Bids.

The Contract Price is the price stated in the Letter of Acceptance and thereafter as adjusted in
accordance with the provisions of the Contract.

Days are calendar days: months are calendar months.

The Defects Liability Period is the period named in the Contract Data and calculated from the
Completion Date.

The Employer is the party who will employ the Contractor to carry out the Works.

The Engineer is the person named in the Contract Data (or any other competent person appointed and
notified to the contractor to act in replacement of the Engineer) who is responsible for supervising
the Contractor, administering the Contract, certifying payments due to the Contractor, issuing and
valuing Variations to the Contract, awarding extensions of time, and valuing the Compensations
Events.

Equipment is Contractor’s machinery and vehicles brought temporarily to the site to construct the
Works.

The Initial Contract Price is the Contract Price listed in the Employer’s Letter of
Acceptance.
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The Intended Completion Date is the date on which it is intended that the Contractor shall
complete the Works. The Intended Completion Date is specified in the Contract Data. The
Intended Completion Date may be revised only by the Engineer by issuing an extension of time.

Materials are all supplies, including consumables, used by the contractor for incorporation in the
works.

Plant is any integral part of the work which is to have mechanical, electrical, electronic or chemical
or biological functions.

The Site is the area defined as such in the Contract Data.

Site Investigation Reports are those which were included in the Bidding documents and are
factual interpretive reports about the surface and subsurface conditions at the site.

Specifications means the Specifications of the works included in the Contract and any modification
or addition made or approved by the Engineer.

The Start Date is given in the Contract Data. It is the date when the Contractor shall commence
execution of the works. It does not necessarily coincide with any of the Site Possession Dates.

A Subcontractor is a person or corporate body who has a Contract with the Contractor to carry out a
part of the work in the Contract which includes work on the

Site.

Temporary Works are works designed, constructed, installed, and removed by the Contractor which are
needed for construction or installation of the Works.

A Variation is an instruction given by the Engineer, which varies the Works.

The Works are what the Contract requires the Contractor to construct, install, and turn over to the
Employer, as defined in the Contract Data.

2. Interpretation

21 In interpreting these Conditions of Contract, singular also means plural, male also means
female or neuter and the other way around. Heading have no significance. Words have
their normal meaning under the language of the Contract unless specifically defined. The
Engineer will provide instructions clarifying queries about Conditions of Contract.

2.2 If sectional completion is specified in the Contract Data, references in the Conditions of
Contract to the Works, the Completion date, and Intended Completion Date apply to any
Section of the Works (other than references to the Completion Date and Intended
Completion date for the whole works)

2.3 The documents forming the Contract shall be interpreted in the following order of priority

(1)  Agreement
(2) Letter of Acceptance, notice to proceed with works

(3)  Contractor’s Bid
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(4)  Contract Data

(5) Conditions of Contract including Conditions of Contract
(6) Specifications

(7) Drawings

(8) Bills of quantities and

9) Any other document listed in the Contract Data as forming part of the Contract.

3. Language and Law

31 The language of the Contract and the law governing the Contract are stated in the Contract
Data.

4, Engineers Decisions

4.1 Except where otherwise specifically stated, the Engineer will decide contractual matters
between the Employer and the Contractor in the role representing the Employer.

5. Delegation

51 The Engineer may delegate any of his duties and responsibilities to other people after
notifying the Contractor and may cancel any delegation after notifying the Contractor.

6. Communications
6.1 Communications between parties which are referred to in the conditions are effective only
when in writing. A notice shall be effective only when it is delivered (in terms of Indian

Contract Act).

7. Sub-Contracting

71 The Contractor may subcontract any portion of work, up to a limit specified in contract
data, with the approval of the engineer but may not assign the Contract without the approval
of the Employer in writing. Subcontracting shall not alter the Contractor’s obligations.
Sub-contracting of supply or specific items of work is not allowed.

8. Other Contractors

8.1 The Contractor shall cooperate and share the Site with other contractors, public authorities,
utilities and the Employer between the dates given in the Schedule of other Contractor. The
Contractors shall as refer to in the Contract Data, also provide facilities and services for
them as described in the Schedule. The
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employer may modify the schedule of other contractors and shall notify the contractor of
any such modifications.

9. Personnel

9.1 The Contractor shall employ the key personnel named in the Schedule of Key Personnel as
referred to in the Contract Data to carry out the functions stated in the Schedule or other
personnel approved by the Engineer. The Engineer will approve any proposed replacement
of key personnel only if their qualifications, abilities, and relevant experience are
substantially equal to or better than those of the personnel listed in the Schedule.

9.2 If the engineer asks the Contractor to remove a person who is a member of the Contractor
Staff or his work force stating the reasons the Contractor shall ensure that the person
leaves the Site within seven days and has no further connection with the work in the
Contract.

10. Employer’s and Contractors Risks

10.1  The Employer carries the risk which these Contract states are Employer’s risks, and the
Contractor carries the risks which these Contracts states are Contractor’s risk.

11. Employer’s Risks

111 The employer is responsible for the excepted risks which are (a) in so far as they directly
affect the execution of the Works, the risks of war, hostilities, invasion, act of foreign
enemies, rebellion, revolution, insurrection or military or usurped power, civil war, riot
commotion or disorder (unless restricted to the Contractor’s employees), and
contamination from any nuclear fuel or nuclear waste or radioactive toxic explosive.

12. Contractor’s Risks

121 Allrisks of loss of or damages to physical property and of personal injury and death which
arise during and in consequence of the performance of the Contract other than the
excepted risks are the responsibility of the Contractor.

13. Insurance

13.1  The Contractor shall provide, when ever asked by the client, in the joint names of the
Employer and the Contractor, insurance cover from the Start date to the end of the Defects
Liability Period, in the amounts and deductibles stated in the Contract data for the
following events which are due to the Contractor’s risks:

(a) Loss of or damage to the works, Plant and materials,
(b) Loss of or damage to Equipment

(c) Loss of or damages of property (expect the Works, Plant, Materials and
Equipment) in connection with the Contract; and
(d) Personal injury or death.

13.2  Policies and certificates for insurance shall be delivered by the Contractor to the Engineer
for the Engineer’s approval before the Start Date. All such insurance shall provide for
compensation to be payable in the types and proportions of currencies required to rectify
the loss or damage incurred.
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133 If the Contractor does not provide any of the policies and certificates required, the
Employer may affect the insurance which the Contractor should have provided and
recover the premiums the Employer has paid from payments otherwise due to the
Contractor or, if no payment is due, the payment of the premiums shall be a debt due.

134  Alterations to the terms of an insurance shall not be made without the approval of the
Engineer.

135  Both parties shall comply with any conditions of the insurance policies.

14. Site Investigation Report

141  The Contractor in preparing the Bid shall rely on any site Investigation reports referred to
in the Contract Data, supplemented by any information available to the Bidder.
15. Queries about the Contract data

151  The engineer will clarify queries on the Contract Data
16. Contractor to Construct the Works

16.1  The Contractor shall construct and install the works in accordance with the specification
and Drawings.

17. The Works to be completed by the Intended Completion Date

171 The Contractor may commence execution of the Works on the Start Date and shall carry
out the Works in accordance with the programme submitted by the Contractor, as updated
with the approval of the Engineer, and complete them by the Intended Completion date

18. Approval by the Engineer

181  The Contractor shall submit Specifications and Drawings showing the proposed
Temporary works to the Engineer, who is to approve them if they comply with the
Specifications and drawings.

18.2  The Contractor shall be responsible for design of temporary works.

183  The Engineer’s approval shall not alter the contractor responsibility for design of the
Temporary works.

184  The Contractor shall obtain approval of third parties to the design of the Temporary
works where required.

185  All Drawings prepared by the Contractors for the execution of the temporary or permanent
work are subject to prior approval by the Engineer before their use.

19. Safety

191  The Contractor shall be responsible for the safety of all activities on the Site.
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20. Discoveries

20.1  Anything of historical or other interest or of significant value unexpectedly discovered on
the site is the property of the Employer. The contractor is to notify the engineer of such
discoveries and carry out the Engineer’s instructions for dealing with them.

21. Possession of the Site

21.1  The Employer shall give possession of all parts of the site to the Contractor. If possession
of a part is not given by the date stated in the Contract Data, the Employer is deemed to
have delayed the start of the relevant activities and this will be a Compensation Event.

21.2  If within 25% of the time limit of the project, 80% of possession of the site is not handed
over to the Contractor, then contractor/ Employer may fore-close the contract.
Contractor/Employer has to foreclose the work within 30 days after lapse of 25%-time
limit and after 30 days’ foreclosure option will be closed.

22. Access to the Site

22.1  The Contractor shall allow the Engineer and any person authorized by the Engineer access
to the Site, to any place where work in connection with the Contract is being carried out or
is intended to be carried out and to any place where materials or plants are being
manufactured/ fabricated/ assembled for the works.

23. Instructions
231  The Contractor shall carry out all instructions of the Engineer pertaining to works which
comply with the applicable laws where the site is located.

23.2  The Contractor shall permit the Employer to inspect the Contractor’s accounts and records
relating to the performance of the Contractor and to have them audited by auditors
appointed by the Employer, if so required by the Employer.

24, Disputes

24.1  If the Contractor is of the view that a decision taken by the Engineer was either outside the
authority given to the Engineer by the Contract or that the decision was wrongly taken, the
decision shall be referred to #Superintending Engineer (Higher Authority) within 14
days of the notification of the Engineer's decision. If the issue is not resolved, any party can
refer the matter for conciliation within 15 days from the decision given by the
#Superintending Engineer.

24.2
(a) For the work up to Rs.100 Cr., if any of the parties is not satisfied with the decision
of the #Superintending Engineer, both the parties have to refer to the Chief Engineer
concern for the conciliation process.

(b) For the work more than Rs.100 Cr., if any of the parties is not satisfied with the
decision of the #Superintending Engineer, both the parties have to refer to the
#Secretary, Roads & Building Department, Government of Gujarat for the
conciliation process.
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If the dispute is not resolved through the conciliation process, he may refer the dispute to
Gujarat Public Works Contract Dispute Arbitration Tribunal. If the Contractor fails to refer
a claim/ dispute to the Higher Authority within 14 days of the notification of the Engineer's
decision, the Contractor shall not be entitled to any additional payment/claim if he doesn’t
follow the above sequence in stipulated time and he should not stop the work.

25. Procedure for Disputers

25.1 The arbitration shall be conducted in accordance with the arbitration procedure stated in the
Special Conditions of Contract.

26. Deleted
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B. TIME CONTROL
27. Programme

27.1  Within the time stated in the Contract Data the Contractor shall submit to the Engineer for
approval a Programme showing the general methods, arrangements orders, and timing for
all the activities in the works along with monthly cash flow forecast.

27.2  Anupdate of the Programme shall be a programme showing the actual progress achieved on
each activity and the effect of the progress achieved on the timing of the remaining work
including any changes to the sequence of the activities.

27.3  The Contractor shall submit to the Engineer, for approval an updated programme at
intervals no longer than the period stated in the Contract data. If the Contractor does not
submit an updated programme within this period, the Engineer may withhold the amount
stated in the Contract data from the next payment after the date on which the overdue
programme has been submitted.

274  The Engineer’s approval of the programme shall not alter the Contractor’s obligations.
The Contractor may revise the programme and submit it to the Engineer again at any time.
A revised programme is to show the effect of Variations and Compensations events.

28. Extension of the Intended Completion Date

28.1  The Engineer shall extend the Intended Completion Date if a compensation Event occurs
or a Variation is issued which makes it impossible for completion to be achieved by the
Intended Completion Date without the Contractor taking steps to accelerate the remaining
work and which would cause the Contractor to incur additional cost.

28.2  The Engineer shall decide whether and by how much to extend the Intended Completion
Date within 35 days of the Contractor asking the Engineer for a decision upon the effect of
a compensation event or Variation and submitting full supporting information. If the
Contractor has failed to give early warning of a delay or has failed to cooperate in dealing
with a delay, the delay by this failure shall not be considered in assessing the new Intended
Completion Date.

28.3  The Engineer shall within 14 days of receiving full justification from the contractor for
extension of Intended Completion Date refer to the Employer his decision. The employer
shall in not more than 21 days communicate to the engineer the acceptance or otherwise of
the Engineer’s decision. If the employer fails to give his acceptance, the Engineer shall not
grant the extension and the contractor may refer the matter under Clause 24.1

29. Deleted
30. Delays Ordered by the Engineer

30.1  The Engineer may instruct the Contractor to delay the start or progress of any activity
within the works.
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31. Management Meetings

31.1  Either the Engineer or the Contractor may require the other to attend a management
meeting. The business of a management meeting shall be to review the plans for
remaining work and to deal with matters raised in accordance with the early warning
procedure.

31.2  The Engineer shall record the business of management meetings and is to provide copies
of his record to those attending the meeting and to the Employer. The responsibility of the
parties for actions to be taken is to be decided by the Engineer either at the management
meeting or after the management meeting and stated in writing to all who attended the
meeting.

32. Early Warning

32.1  The Contractor is to warn the Engineer at the earliest opportunity of specific likely future
events or circumstances that may adversely affect the quality of the work, increase the
Contract price or delay the execution of works. The Engineer may require the contractor to
provide an estimate of the expected effect of the future event or circumstance on the
contract price and completion date. The estimate is to be provided by the Contractor as
soon as reasonably possible.

32.2  The Contractor shall cooperate with the Engineer in making and considering proposals for

how the effect of such an event or circumstance can be avoided or reduced by anyone
involved in the work and in carrying out any resulting instruction of the Engineer.
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C.QUALITY CONTROL

# 33. Identifying Defects/ Defect liability period

33.1 : Defect liability period: The contractor shall be responsible to make good and remedy at his
own expense any defect which may develop or may be noticed before the period
mentioned hereunder from the certified date of completion. The Engineer in charge shall
give the contractor a notice in writing about the defects and the contractor shall make good
the same within 15 days of receipt of the notice. In the case of failure on the part of the
contractor, the Engineerin- charge may rectify or remove or re-execute the work at the risk
& cost of the contractor. The Engineer-in-charge shall be entitled to appropriate the whole
or any part of the amount of security deposit towards the expenses, if any, Incurred by him
in rectification, removal or re-execution. The Defects Liability period shall be as under....

(a) For all works costing up to Rs. 50,000 (amount put to tender), the period shall be 3 Months
from the certified date of completion.

(b) For all works costing more than Rs. 50,000 and up to Rs. 1 crore (amount put tender), the
period shall be 12 (Twelve) months from the certified date of completion or one monsoon,
whichever is later.

(c) For major projects costing more than Rs. 1 crore, the period shall be 36 Months from the
certified date of completion which should include three monsoons.

(d) For original building works the defect liability period will be 3 years or elapse of 4
monsoon period following date of possession of building taken over by user agency
following the certified date of completion, whichever is later. For the purpose of
deciding the monsoon period, the 30th September shall be treated as the last date.

Modified vide R & B D Circular No. PAC-11-102008-2076-N dated 31/8/2009,
PRCH/102013(2976) 2759-N, Dated 27/05/2013 and Circular
No. TNC/10/2016/Clause 17A (Correction/ (1) C Dated 12/05/2016]

33.2  Free maintenance guarantee period for works of Road/Bridge construction

(a) For resurfacing work of road free maintenance guarantee period one year from the
date of completion.

(b) In case of widening of the road/strengthening of the road/bridge, the contractor shall
have to give four years’ free maintenance guarantee from the certified date of
completion. During this period the contractor shall visit the site every six months along
with the concerned Section Officer / Deputy Executive Engineer and will examine the
work already carried out in this contract like road work, jungle cutting, side shoulders,
side gutter, road furniture, patta etc. and will prepare Km. wise inspection report duly
signed by all concerned and any defect observed shall be done within 15 days by the
contractor at his risk and cost as per the direction of Engineer in charge. The contractor
needs to do videography of these visits and require to submit at the time of release of
FMG. If B.T. the surface during the maintenance period of 4 years is worn out, then
agency shall have to provide renewal coating as per tender item as directed by the
Engineer-incharge.
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The amount equivalent to 5% of each running bill shall be withheld and will be released
after the free maintenance guarantee period (i.e. 4 years) is over. However, this amount
shall be released against fixed deposit or bank guarantee pledged in the name of
Executive Engineer after completion certificate of work is issued.

(1) The flakiness and elongation index (combined) for coarse aggregates under no
circumstances shall exceed the allowable limit set forth in the relevant clause for the
material in question.

(2) 2% of the amount eligible for the payment of bituminous items shall be withheld till
the miscellaneous items like earthwork in embankment / cutting for side shoulders,
side gutters, kilometer / indicator / guard stones, sign boards etc. are completed in all
respect by the contractor. After completion of the miscellaneous items, the above said
2% withheld amount shall be released.

(Govt. of Gujarat's G.R. No.: TNC-10-2013-3(Part-3)/C, Dtd. 13/12/2013).

(3) Videography for the surface under Maintenance Guarantee is to be done as per Govt.
Letter No.: SSR/10/2015-16/26/C, Dtd. 26/11/15 for the work costing more than Rs.
5.00 Crore.

(4) Setting up of adequate laboratory & deployment of quality engineers. The contractor
shall have to set up the laboratory with adequate equipment. Till the setting up of
adequate laboratory is completed & reported of this to the engineer (subject to due
verification by engineer’s representative) by contractor in writing, Rs.2,00,000/- shall
be withheld. The qualified quality Engineer shall be deployed exclusively for this
contract by the contractors. If quality Engineer is not deployed by contractor within one
month after the date of work order, the amount equivalent to Rs. 20,000 per month
shall be recovered till the actual deployment of quality engineer. The amount so
recovered towards the deployment of quality engineers shall not be refunded.

(5) Asphalt work will have to be cross checked as per G.R. No.:
RGN/60/2006/35/C, dtd.31/05/07 before final bill is paid.

(6) Maintenance during Construction Period
During the Construction Period, the Contractor shall maintain, at his own risk and
cost, the existing lane(s) of the road so that the traffic worthiness and safety thereof are
at no time materially inferior as compared to their condition 10 (ten) days prior to the
date of the Agreement, and shall undertake the necessary repair and maintenance
works for this purpose; provided that the Contractor may, at his cost, interrupt and
divert the flow of traffic if such interruption and diversion is necessary for the efficient
progress of works and conforms to Good Industry Practice; provided further that such
interruption and diversion shall be undertaken by the Contractor only with the prior
written approval of the Executive Engineer which approval shall not be unreasonably
withheld. For the avoidance of doubt, it is agreed that the Contractor shall at all times
be responsible for ensuring safe operation of the road.
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33.3  The Engineer shall check the Contractor’s work and notify the Contractor of any defects that
are found. Such checking shall not affect the Contractor’s responsibilities the Engineer
may instruct the Contractor to search for a Defect and to uncover and test any work that the
Engineer considers may have a Defect.

34. Tests

341 If the engineer instructs the Contractor to carry out a test not specified in the Specification
to check whether any work has a Defect and the test shows that it does, the Contractor shall
pay for the test and any samples. If there is no defect the test shall be a Compensation
Event.

342  #1% of the amount of work done should be deducted from R.A. Bill of the contractor for
testing the quality of material workmanship, irrespective of actual charges.

34.3  Agency has to establish testing laboratory on site for the various test to be carried out in
the work for this purpose agency shall construct a pukka laboratory building with all
facility on site at location specified by the engineer in charge.

35. Correction of defects
35.1  The engineer shall give notice to the Contractor of any defects before the end of the defects

Liability Period, which begins at Completion and is defined in the contract data. The
Defects Liability Period shall be extended for as long as Defects remain to be corrected.

35.2  Every time notice of a Defect is given, the Contractor shall correct the notified defect
within the length of time specified by the Engineer’s notice.

36. Uncorrected Defects

36.1  If the Contractor has not corrected a defect within the time specified in the Engineer’s
notice, the Engineer will assess the cost of having the Defect corrected, and the Contractor
will pay this amount.
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D. COST CONTROL

37. Bill of Quantities

37.1  The bill of Quantities shall contain items for the constructions, installation, testing and
commissioning work to be done by the Contractor.

37.2  The bill of Quantities is used to calculate the Contract price. The Contractor is paid for the
quantity of the work done at the rate in the Bill of Quantities for each item.

38. Change in the Quantities

381 The Engineer shall have power to make any alterations in or addition to the original
specifications , drawings, designs and instructions that may appear to him to be necessary
or advisable during the progress of the work and the contractor shall be bound to carry out
the work in accordance with any instruction in this connection which may be given to him
in writing signed by the Engineer and such alteration shall not invalidate the contract and
any additional work which the contractor may be directed to do in the manner above
specified as part of the work shall be carried out by the contractor on the same conditions in
all respects on which he agreed to do the main work and at the same rate as are specified in
the tender for the main work.

Except that when the quantity of any item exceeds the quantity as in the tender by
more than 130%, the contractor will be paid for the quantity in excess of 130%, at the
rate entered in the SOR of the year during which the excess in quantity is first
executed.

39. Variations

39.1  All Variations shall be included in updated programmes produced by the Contractor.

40. Payments for Variations

40.1 If the additional or altered work includes any class of work for which no rate is specified in
this contract, then such class of work shall be carried out as under.

(i) At the rate derived from the item within the contract which is comparable to the one
involving additional or altered class of work; where there are more than one comparable
items, the item of the contract which is nearest in comparison with regard to class or
classes of the work involved shall be selected and the decision of the Superintending
Engineer as to the nearest comparable item shall be final and binding on the contractor.

(ii) If the rate cannot be derived in accordance with (i) above, such class of works shall be
carried out at the rate entered in the Schedule of Rates of the division
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for the year in which the tender was received, increased or decreased by the percentage by
which the tender amount is more or less as compared to the amount arrived at the rates in
the “Schedule of Rates” of the Division in the year in which the tender was received. If the
Schedule of rates of the Division does not contain all the items, the percentage increase or
decrease of the tender shall be calculated considering such items which were included in
the “Scheduled Rates” of the division for the year and for materials consumed on such item
the rate to be charged would be the basic rate taken into account for fixing the rate in
S.O.R. referred to above.

(iii) If it is not possible to arrive at the rate from (i) and (ii) above, such class of work shall be
carried out at the rate decided by the competent authorities on the basis of detailed rate
analysis after hearing the contractor before a Committee of two Superintending Engineers
stationed at the same place or the nearest place.

40.2 If the additional or altered work, for which no rate is entered in the “Schedule of Rates” of
the Division is ordered to be carried out before the rate is agreed upon, then the contractor
shall within seven days of the date of receipt by him of the order to carry out the work,
inform the Engineer-in-charge of the rate, which it is his intention to charge for such class
of work and if the Engineer in charge does not agree to this rates, he shall by notice in
writing be at liberty to cancel his order to carry out such class of work and arrange to carry
it out in such manner as he may consider it advisable, provided always that if the
contractor shall commence work or incur any expenditure in regard thereof before the
rates shall have been determined as lastly herein before mentioned, then in such cases he
shall only be entitled to be paid in respect of the work carried out or expenditure incurred
by him prior to the date of the determination of the rate as aforesaid according to such rate
or rates as shall be fixed by the Engineer-in-charge. In the event of the dispute, the
decision of the Superintending Engineer of the Circle shall be final.

Where, however, the work is to be executed according to the designs, drawings
and specifications recommended by the contractor and accepted by the competent
authority, the alternation above referred to shall be within the scope of such designs,
drawings and specifications appended to the tenders.

The time limit for the completion of the work shall be extended in the proportion
that the increase in the cost occasioned by alterations bears to the cost of the original work
and the certificate of the Engineer-in-charge as to such proportion shall be final and
conclusive.

41. Cash Flow Forecasts

41.1  When the programme is updated, the contractor is to provide the engineer with an updated
cash flow forecast.
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42. Payment certificates.

42.1  The Contractor shall submit to the Engineer monthly statements of the estimated value of
the work completed less the cumulative amount certified previously.

422  The Engineer shall check the Contractor’s monthly statement within 14 days and certify
the amount to be paid to the Contractor after taking in to account any credit or debit for the
month in question in respect of materials for the works in the relevant amounts and
under conditions set forth in sub-clause
32.3 of the Contract Data (secured Advance).

42.3  The value of work executed shall be determined by the Engineer.

424  The value of work executed shall comprise the value of the quantities of the items in the
Bill of Quantities completed.

425  The value of work executed shall include the valuation of variations and compensation
events.

42.6  The Engineer may exclude any item certified in a previous certificate or reduce the
proportion of any item previously certified in any certificate in the light of later
information

43. Payments

43.1

432  Payment of GST (prevailing rates) on the amount payable under the contract to the
Contractor will be made by the Employer. Hence, it is the responsibility of the contractor
to pay the GST to the concerned Authority.

433  Items of the works for which no rate or price has been entered in will not be paid by the
Employer and shall be deemed covered by other rates and prices in the Contract.

44, Compensation events
44.1  The following are compensation Events unless they are caused by the Contractor:
(a) The Employer does not give access to a part of the Site by the site Possession date

stated in Contract data to the Contractor

442  In case of compensation event occurs and it prevents the work being completed beyond the
Intended Completion Date then Authority will approve EOT with eligible—contractual

price-escalation:
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45. Tax

451  The rates quoted by the Contractor must be inclusive of all taxes prevailing on due
date of bid submission except GST. However, any subsequent changes in the tax
structure by Government after due date of bid submission will be compensated (+/-) on
availability or submission of actual documentation. Contractor will have to intimate
Engineer regarding changes occurred in the tax structure after bid submission. If the
contractor fails to provide such information and if any financial obligation may arise due
to change in tax structure, same will be recovered from the contractor.

452  GST will be paid separately on the bills. Hence, it is the responsibility of the
contractor to pay the GST to the concerned Authority.

46. Currencies.
46.1  All payment shall be made in Indian Rupees.

47. Price Adjustment

47.1  Contract price shall be adjusted for increase or decrease in rates and price of labour,
materials, fuels and lubricants in accordance with the following principles and procedures
and as per formula given in the contract data:

(a) The price adjustment shall apply for the work done from the start date given in the
contract data up to end of the initial intended completion date or extensions granted by
the Engineer and shall not apply to the work carried out beyond the stipulated time for
reasons attributable to the contractor.

(b) The price adjustment shall be determined during each month from the formula
given in the contract data.

(c) Following expressions and meanings during to the work done during each month
R = Total value of work done during the month. It would include the amount of
secured advance granted, if any, during the month less the amount of secured advance
recovered, if any during the month. It will exclude value for works executed under
variations for which price adjustment will be worked separately based on the terms
mutually agreed.

472  To the extent that full compensation for any rise or fall in costs to the contractor is not
covered by the provisions of this or other clause in the contract, the unit rates and prices

included in the contract shall be deemed to include amounts to cover the contingency of
such other rise or fall in costs.

48, Retention

48.1  The Employer shall retain from each payment due to Contractor the proportion stated in the
Contract Data until Completion of the whole of the Works.
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482 On Completion of the whole of the Works half the total amount retained is repaid to the
Contractor and half when the Defects Liability Period has passed and the Engineer has
certified that all Defects notified by the Engineer to the Contractor before the end of this
period have been corrected.

48.3  On completion of the whole works, the contractor may substitute retention money with
an “on demand” Bank guarantee.

In case, Contractor requests for refund of the Retention Money deducted by the
Employer under the provision of this clause, Employer shall consider the said request of the
Contractor provided that the refund hereunder shall be made in tranches of not less than
1% (One Percent) of the Contract Price and Contractor furnishes an irrevocable and
unconditional
Bank guarantee for an equal amount substantially in the format of Bank Guarantee for
Performance Guarantee enclosed with SBD and valid up to 60 day beyond the scheduled /
extended Defects Liability Period. On completion of the whole works, the contractor has
however an option to submit a fresh irrevocable and unconditional Bank Guarantee for an
amount equal to 5% of the total value of work executed substantially in the format of Bank
Guarantee for Performance Guarantee enclosed with SBD and valid up to 60 days beyond
the Defect Liability Period and yet refund the Retention Money Bank Guarantee submitted
for refund of Retention Money.

49, Liquidated Damages

49.1  The Contractor shall pay liquidated damages to the Employer at the rate per day stated in
the Contract Data for each day that the Completion Date is later than the Intended
Completion Date (for the whole works or the milestone as stated in the contract data). The
total amount of liquidated damages shall not exceed the amount defined in the Contract
Data. The Employer may deduct liquidated damages from payment due to the Contractor.
Payment of liquidated damages does not affect the Contractor’s liabilities.

49.2  If the Intended Completion Date is extended after liquidated damages have been paid, the
Engineer shall correct any overpayment of liquidated damages by the Contractor by
adjusting the next payment certificate. The Contractor shall not be entitled for any interest
on the over payment calculated from the date of payment to the date of repayment.

49.3  If the contractor fails to comply with the time for completion as stipulated in the tender,
then the contractor shall pay to the employer the relevant sum stated in the Contract Data
as Liquidated damages for such default and not as penalty for everyday or part of day
which shall elapse between relevant time for completion and the date stated in the taking
over certificate of the whole of the works on the relevant section, subject to the limit stated
in the contract data.

The employer may, without prejudice to any other method of recovery deduct the amount
of such damages from any monies due or to become due to the contractor. The payment
or deduction of such damages shall not relieve the
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contractor from his obligation to complete the works on from any other of his obligations and
liabilities under the contract.

494  If, before the Time for Completion of the whole of the Works or, if applicable any Section,
a Taking Over Certificate has been issued for any part of the Works or of a Section, the
liquidated damages for delay in completion of the remainder of the Works or of that Section
shall, for any period of delay after the date stated in such Taking-Over-Certificate, and in
the absence of alternative provisions in the Contract, be reduced in the proportion which
the value of the part so certified bears to the value of the whole of the Works or Section, as
applicable. The provisions of this Sub-clause shall only apply to the rate of liquidated
damages and shall not affect the limit thereof.

50 Bonus

50.1 If the contractor achieves completion of the whole of the works prior to the intended
Completion Date prescribed in Contract Data the Employer shall pay to the contractor a
sum stated in Contract Data as bonus for every completed month but subjected to
maximum amount as stated in Contract Data; which shall elapse between the date of
completion of all items of works as stipulated in the contract, including variations ordered
by the Engineer and the time prescribed in Clause 17.

50.2 Bonus shall be paid only to works amounting to above INR 5 crore with time limit of
the works is equal or more than 6 months. The bonus would be paid as under

% of Time Saved % of Initial Contract Price
entitled for Bonus
50 % 5%
40 % 4%
30 % 3%
20 % 2%
10 % 1%
Less than 10% 0%

51.  AdvancePayment—(DELETED)
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51.2

51.3

514

52.

!Merles on-a payment bas,5_|\;e_aeeeam_gha,u_be_ta|4en_ef_me_advance—payment—e#ns
repayment—in—assessing—valuations—of —work—done; variations—price—adjustments;
Compensation-Events,-or-Liguidated-damages:

Deleted

Securities

52.1 The performance Security (including additional security for unbalanced bids) shall be provided to

53.

54.

54.1

the Employer no later than the date specified in the Letter of Acceptance and shall be issued in an
amount and form and by a bank or surety acceptable to the Employer, and denominated in Indian
Rupees. The performance Security shall be valid until a date 60 days from the certified date of
completion of the project and the additional security for unbalanced bids shall be valid until a date
28 days from the date of issue of the certificate of completion of the work. Performance and
Additional Performance Security shall become refundable/releasable within 15 days after project
certified completion date subject to fulfillment of contractual obligation and settlement of all dues
and claims.

Deleted

Cost of Repairs.

Loss or damage to the Works or Materials to be incorporated in the Works between the
Start date and the end of Defects Correction periods shall be remedied by the Contractor at
the Contractor’s cost if the loss or damages arises from the Contractor’s acts or omissions.
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E. FINISHING THE CONTRACT
55. Completion

55.1 The Contractor shall request the Engineer to issue a Certificate of Completion of the
works and the Engineer will do so upon deciding that the work is completed.

56.  Taking Over

56.1 The Employer shall take over the Site and the Works within seven days of the Engineer
issuing a certificate of Completion.

57. Final Account

57.1 The Contractor shall supply to the Engineer a detailed final account of the total amount that
the Contractor considers payable as full and final settlement of all claims under the
Contract for items before the end of the Defects Liability Period. The Engineer shall issue
a Defect Liability Certificate and certify any final payment that is due to the Contractor
within 56 days of receiving the Contractor's account if it is correct and complete. If it is
not, the Engineer shall issue within 56 days a schedule that states the scope of the
corrections or additions that are necessary. If the Final Account is still unsatisfactory after
it has been resubmitted, the Engineer shall decide on the amount payable to the Contractor
and issue a payment certificate, within 56 days of receiving the Contractor’s revised
account.

57.2 If reversal in characteristic of tender (L1 becoming L2) on account of excesses and savings
in final account is observed, the Engineer/Employer shall be at liberty to restrict the final
payment of BOQ items to the lowest amount evaluated of the bids considering the final
guantities and the rates quoted including the rebates if any. Payment of variation items
shall however be made at the rates approved by the Employer, within 90 days from the
physical completion of work.

58.  Operating and Maintenance Manuals

58.1 If “as built” drawings and/or operating and maintenance manuals are required, the
Contractor shall supply them by the dates stated in the Contract data.

58.2  If the Contractor does not supply the Drawings and/or manuals by the dates stated in the
Contract data, or they do not receive the Engineer’s approval, the Engineer shall withhold
the amount stated in the Contract Data from payments due to the Contractor.

59. Termination

59.1 The Employer or the Contractor may terminate the Contract if the other party causes a
fundamental breach of the Contract.
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59.2

59.3

59.4

60.

60.1

Fundamental breaches of Contract include, but shall not be limited to the following:

1. The contractor stops work for 28 days when no stoppage of work is shown on the
current programme and the stoppage has not been authorized by the Engineer.

2. The Engineer instructs the Contractor to delay the progress of the Works and the
instructions is not withdrawn within 28 days;

3. The Employer or the Contractor is made bankrupt or goes into liquidation other than
for a reconstructions or amalgamation

4. A payment certified by the Engineer is not paid by the Employer to the Contractor
within 56 days of the date of the Engineer’s certificate

5. The Engineer gives Notice that failure to correct a particular Defect is a fundamental
breach of Contract and the Contractor fails to correct it within a reasonable period of
time determined by the Engineer;

6. The Contractor does not maintain a security which is required;

7. The Contractor has delayed the completion of works by the number of days for which
the maximum amount of liquidated damages can be paid as defined in the Contract
data; and

8. If the Contractor, in the judgment of the Employer has engaged in corrupt or
fraudulent practices in competing for or in executing the Contract.

For the purpose of this paragraph: “corrupt practice” means the offering, giving,
receiving or soliciting of anything of value to influence the action of a public official in the
procurement process or in contract execution. “Fraudulent practice” means a
misrepresentation of facts in order to influence a procurement process or the execution of
a contract to the detriment of the borrower, and includes collusive practice among Bidders
(prior to or after bid submission) designed to establish bid prices at artificial non-
competitive levels and to deprive the Borrower of the benefits of free and open
competition.

When either party to the Contract gives notice of a breach of contract to the Engineer for a
cause other than those listed under Sub Clause 59.2 above, the Engineer shall decide
whether the breach is fundamental or not.

Notwithstanding the above, the employer may terminate the Contract for convenience.

Payment upon Termination

If the Contract is terminated because of a fundamental breach of Contract by the
Contractor, the Engineer shall issue a Certificate for the value of the work done less
advance payments received up to the date of the issue of the
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Certificate, less other recoveries due in terms of the contract, less taxes due to deducted at
source as per applicable law and less the percentage to apply to the work not completed as
indicated in the Contract data. Additional Liquidated Damages shall not apply. If the total
amount due to the Employer exceeds any payment due to the Contractor the difference
shall be a debt payable to the Employer.

60.2 If the Contract is terminated at the Employer’s convenience or because of a fundamental
breach of Contract by the Employer, the Engineer shall issue a certificate for the value of
the work done, the cost of balance material brought by the contractor and available at site,
the reasonable cost of removal of equipment, repatriation of the Contractor’s personnel
employed solely on the works, and the Contractor’s cost of protecting and securing the
Works and less advance payment received up to the date of the certificate, less other
recoveries due in terms of the contract and less taxes due to deducted at source as per
applicable law.

61. Property

61.1 All materials on the Site, Plant Equipments, Temporary Works and Works are deemed to
be property of the Employer, if the Contract is terminated because of a contractor’s
default.

62. Release from Performance

62.1 Ifthe Contract is frustrated by the outbreak of war of by any other event entirely outside the
control of either the Employer or the Contractor the Engineer shall certify that the Contract
has been frustrated. The Contractor shall make the Site safe and stop work as quickly as
possible after receiving this certificate and shall be paid for all work carried out before
receiving it and for any work carried out afterwards to which commitment was made.
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63.

64.

F. SPECIALCONDITIONS OF CONTRACT
LABOUR

The Contractor shall, unless otherwise provided in the Contract, make his own
arrangements for the engagement of all staff and labour, local or other, and for their
payment of housing, feeding and transport.

The Contractor shall, if required by the Engineer, deliver to the Engineer a return in
detail, in such form and at such intervals as the Engineer may prescribe, showing the staff
and the numbers of the several classes of labour from time to time employed by the
Contractor on the site and such other information as the Engineer may require.

COMPLIANCE WITH LABOUR REGULATIONS

During continuance of the contact, the Contractor and his sub- contractor shall abide at all
times by all existing labour enactments and rules made thereunder, regulations, notification
and bye laws of the State or central Government orlocal authority and any other labour
law (including rules), regulations, bye laws that may be passed or notifications that may
be issued

under any labour law in future either by the State or the Central Government or the local
authority. Salient features of some of the major labour laws that are applicable to the
construction industry are given below. The Contractor shall keep the Employer indemnified
in case any action is taken against the Employer by the competent authority on account of
contravention of any of the provisions of any Act or rules made thereunder, regulations or
notifications including amendments. If the Employer is caused to pay or reimburse, such
amounts as may be necessary to cause or observe, or for observance of the provisions
stipulated in the naotifications/bye laws/Acts/Rules/regulations including amendments, if
any, on the part of the Contractor, the Engineer/employer shall have the right to deduct any
money due to the Contractor including his amount of performance security. The
Employer/Engineer shall also have the right to recover from the Contractor any sum
required or estimated to be required for making good the loss or damage suffered by the
Employer.

The employees of the Contractor and the Sub-Contractor in no case shall be treated as the
employees of the Employer at any point to time.
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SALIENT FEATURES OF SOME MAJOR LABOUR AND OTHER LAWS APPLICABLE TO
ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER CONSTRUCTIONS WORK

A)

B)

C) Em

D)

E)

F)

G)

H)

)

Workmen Compensation Act 1923: - The Act provides for compensation in case of injury by

accident arising out of and during the course of employment.
Pavment of Gratuity Act, 1972: - Gratuity is payable to an employee under the Act on
satisfaction of certain conditions on separation if an employee has completed 5 years’ service
or more on death, the rate of 15 days’ wages for every completed year of service. The Act is
applicable to all establishments employing 10 or more employees.

nd Miscellan Provision Act 1952: - The Act Provides for monthly
contributions by the employer plus workers @ 10% or 8.33% The benefits payable under the
Act are:

1. Pension or family pension on retirement or death, as the case may be.

2. Deposit linked insurance on the death in harness of the worker.
3. Payment of P.F. accumulation on retirement/death etc.

Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to women

employees in case of confinement or miscarriage etc.

Contract | abour (Regulation & Abolition) Act 1970: The Act provides for certain welfare
measures to be provided by the Contractor to contract labour and in case the Contractor fails
to provide, the same are required to be provided, by the Principal Employer by Law. The
principal Employer is required to take Certificate of Registration and the Contractor is
required to take license from the designated Officer. The Act is applicable to the
establishments or Contractor of Principal Employer, if they employ 20 or more contract
labour.

Minimum Wages Act 1948: - The Employer is supposed to pay not less than the Minimum

Wages fixed by appropriate Government as per provisions of the Act, if the employment is a
scheduled employment. Construction of Building, Roads, Runways are scheduled
employment.

Payments of wages Act 1936: - It lays down as to by what date the wages are to be paid,
when it will be paid and what deductions can be made from the wages of the workers.

Equal remunerations Act 1979: - The Act provides for payment of equal wages for work of
equal nature to Male and Female workers and for not making discrimination against female

employees in the matter of transfer, training and promotions etc.

Pavments of Bonus Act 1965: - The Act is applicable to all establishments employing 20 or
more employees. The Act provides for payments of annual bonus subject to a minimum of

8.33% of wages and maximum of 20 % of wages to employees drawing Rs. 3500/- per month
or less. The bonus to be paid to employees getting Rs, 2500/- per month or above Rs. 3500/-
per month shall be worked out by taking wages as Rs. 2500/- per month only. The Act does
not apply to certain establishments. The newly set-up establishments are exempted for five
years in certain circumstances. Some of the State Governments have reduced the employment
size from 20 to 10 for the purpose of applicability of this Act.
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J)

K)

L)

M)

N)

0)

Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for
resolutions of Industrial disputes, in what situations a strike or lock-out becomes illegal and
what are the requirements for laying off or retrenching the employees or closing down the
establishment.

Industrial employment (standing Orders) Act 1946: - It is applicable to all establishments
employing 100 or more workmen (employment size reduced by some of the State and Central
Government to 50). The Act provides for laying down rules governing the conditions of
employment by the Employer on matters provided in the Act and get the same certified by the
designated Authority.

Trade Unions Act 1926: - The Act lays the procedure for registration of trade unions of
workmen and employers. The Trade Unions registered under the Act have given certain
immunities from civil and criminal liabilities.

Child L abour (Prohib ition & Requla tion Act 1986: - The Act prohibits employment of

children below 14 years of age in certain occupations and process and provides for regulation
of employment of children in all other occupations and processes. Employment of Child
labour is prohibited in Building and Construction Industry.

Inter — Migran rkmen’s (Regulation of Employmen nditions of service)
Act 1979:- The Act is applicable to an establishment which employs 5 or more inter-state
migrant workmen through an intermediary (who has recruited workmen in one state for
employment in the establishment situated in another state).The inter-state migrant workmen, is
an establishment to which this Act becomes applicable, are required to be provided certain
facilities such as housing, medical aid, traveling expenses from home upto the establishment
and back, etc.

The Building an her nstruction worker

Conditions of Service) Act 1996 and the Cess Act of 1996: - All the establishments who
carry on any building or other constructions work and employ 10 or more workers are
covered under this Act.

All such establishments are required to pay cess at the rate not exceeding 2% of the cost of
construction as may be modified by the government. The Employer of the establishment is
required to provide safety measures at the Building or construction work and other welfare
measures, such as canteens, First Aid facilities, Ambulance, Housing accommodations for
workers near the workplace etc. The Employer to whom the Act applies has to obtain a
registration certificate from the Registering Officers appointed by the Government.
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P) Eactories Act 1948: - The Act lays down the procedure for approval of plans before setting
up a factory, health and safety provisions, welfare provisions, working hours, annual earned
leave and rendering information regarding accidents or dangerous occurrences to designated
authorities. It is applicable to premises employing 10 persons or more with aid of power or 20
or more persons without the aid of power engaged in the manufacturing process.

Q) Royalty charges-The contractor shall pay the royalty to the competent authority as
per rule. The royalty charges paid shall be borne by the contractor and shall not be
reimbursed by the Employer.

R) Following Pollution Control Acts and amendments made thereof from time to
time shall be applicable.

1. Water (Preservation and control of Pollution) Act, 1974
2. Air (Prevention and Control of Pollution Act 1981
3. Environmental (Protection) Act 1986

The contractor must commit to adopting Environmental management plan for
best energy use, waste management, the reduction of pollution as in EMS
(Environmental Management system) 1SO-140012015

65. ARBITRATION (GCC Clause 24)
The procedure for arbitration will be as follows: -

24.1 If the Contractor is of the view that a decision taken by the Engineer was either outside the
authority given to the Engineer by the Contract or that the decision was wrongly taken, the
decision shall be referred to officer on special Duty, Sports Authority of Gujarat
(Higher Authority) within 14 days of the notification of the Engineer's decision. If the issue
is not resolved, any party can refer the matter for conciliation within 15 days from the
decision given by the Secretary, Sports Authority of Gujarat

24.2
(a) For the work up to Rs.100 Cr., if any of the parties is not satisfied with the decision of

the officer on special Duty (P.1.U), Sports Authority of Gujarat and The
Secretary, Sports Authority of Gujarat both the parties have to refer to the Director
General, Sports Authority of Gujarat concerned for the conciliation process.

(b) For the work more than Rs.100 Cr., if any of the parties is not satisfied with the
decision of the officer on special Duty (P.1.U), Sports Authority of Gujarat and
The Secretary, Sports Authority of Gujarat both the parties have to refer to the
Director General, Sports Authority of Gujarat concerned for the conciliation
process.

If the dispute is not resolved through the conciliation process, contractor may
refer the dispute to Gujarat Public Works Contract Dispute Arbitration Tribunal. If the
Contractor fails to refer a claim / dispute to the Higher Authority within 14 days of the
notification of the Engineer's decision, the Contractor shall not be entitled to any
additional payment/claim if he doesn’t follow the above sequence in stipulated time.
However, during such period, he would not stop the work in any case.
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SECTION -4
CONTRACT DATA
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#CONTRACT DATA

Clause Reference With
respect To section 3

Item marked “N/A” do not apply to this Contract.

1. The Employersis
Name: Sports Authority of Gujarat, Gandhinagar

[CL.1.1]

Address: Beside EVM Warehouse, Near Kh-3 Circle, Sector-13B, Pin Code:

382016 Gandhinagar.
Name of authorized Representative (will be intimated later)
2. The Engineeris ............ccocooveiniii.
Name of Authorized Representative: .................ccoeenenn.n.
3. The Defects Liability Period is 4 years from the date of
completion.
4. The Start Date shall be Site Possession for the date of issue of the Notice
to proceed with the work/ from the date of issue of Work order.
5. The Intended Completion Date for the whole of the work is
1 (One) Year after start of work with the following milestones:
Milestone dates:
Physical works to be completed Period from the start date

Milestone lie. ~  10% 36__  days. .
Milestone 2 i.e. 40% 145 days.
Milestone 3 i.e. 809% 292__ days.
Milestone4ie.  100% 365__ days.

W%—M%nea##kb&applwabl&as—pepmdwrdual work orders.)

7. The name and identification number of the Contract is:

8. Theworks consist of ...........ccccevereieiniiniinciee, with items as per
B.0.Q. The works shall, inter alia, include the following, as
Specified or as directed:

service road bltumlnous pavements

remodeling/construction-of Junctions—intersections,-bus-bays,lay-bays; supplying
and placing of drainage Channels, flumes, guard posts and guard other related
|tems constructron/extensron of cross dralnage works, bridge, approaches and other

[CL.1.1&33]
[CL.1.1]
[CL.1.1,17 &2]

[CL.2.2&49.1]

[CL.11]
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10.

11.

12.

13.

14.

15.

16.

17.
18.
19.

20.
21.

22.

expansion joints, approach slabs, drainages spouts/ downtake pipes, arrangements
for fixing light posts, water mains, utilities etc; provision of suitably designed
protective works; providing wing/return walls; provision of road markings, road
signs etc.; all aspects of quality assurance; clearing the site and handing over the

works on completion; rectification of the defects during the Defects Liabitity

(C)-Other Items [CL11]

Any Other Items as required to fulfill all contractual obligations as per the Bid documents.

The following documents also form part of the Contract: [CL.2.3(9)]
As per clause 2-3

The law which applies to the Contract is the law of Union of India [CL.3.1]
The language of the Contract documents is English [CL.3.1]
Limit of subcontracting 25% of the Initial Contract Price [CL.7.1]
The Schedule of Other Contractors [CL.8]
The Schedule of Key Personnel as per Annex — 1l to Section | [CL.9]
The minimum insurance cover for physical property, injury and death [CL13]

is Rs. 25 lakhs per occurrence with the number of occurrences limited to
four. After each occurrence, the contractor will pay an additional premium necessary to make
insurance valid for four occurrences always.

Site Investigation report [CL.14]
The Site Possession dates shall be given by EIA [CL.21]
The period for submission of programme for approval of the engineer [CL. 27.1]
shall be 21 days from the issue of Letter of Acceptance.

The period between program updates will be 15 days. [CL.27.3]

pmg#&mme—sha-l—l—be—R—S—Z—l&khs ’ 0

The following events shall also be Compensation Events [CL. 44]
Substantially adverse ground conditions encountered during the course of execution
of work not provided for in the bidding document.

(i) Removal of underground utilities detected subsequently

(ii) Significant changes in classification of soil requiring additional mobilization by the
contractor, e.g. ordinary soil to rock excavation,
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(iii) Removal of unsuitable material like marsh, debris dumps, etc. not caused by the
contractor.

(iv)  Artesian conditions
(v) Seepage, erosion landslide
(vi)  River training requiring protection of permanent work

(vii) Presence of historical, archeological or religious structures, monuments interfering
with the works

(viii) Restriction of access to ground imposed by civil, judicial, or military authority
23.  The currency of the Contract is Indian Rupees [CL. 46]
24, The formula (e) for adjustment of prices are as under: [CL.47]

+ If any of the commodities like Cement, Steel or Bitumen are not found applicable in a work,
the weight component of that commaodities {i.e. ‘Cement’ (Pc), ‘Steel’ (Ps) or ‘Bitumen' (Pb)
as indicated in SBD for the purpose of Price Adjustment} shall be clubbed with the weight
component of ‘Other Material’ (Pm), such that the gross % weight of the components shall
remain as 100%.

R = value of work as defined in Clause 47.1 of Conditions of Contract

Adjustment for labour component

(i) Price adjustment for increase or decrease in the cost due to labour shall be paid in

accordance with the following formula:

VL= 0.85 x(P/100) x R x (Li— Lo)/Lo

VL = Increase or decrease in the cost of work during the month under consideration due
to changes in rates for local labour

Lo = The consumer price index for industrial workers for the State on 28 days preceding
the scheduled date of opening of technical Bids as published by Labour Bureau,
Ministry of Labour, Government of India

Li = The consumer price index for industrial workers for the State for the
month under consideration as published by the Labour Bureau,
Ministry of Labour, Government of India.

Pi=  Percentage of labor component of the work.

Adjustment for cement component.
(ii) Prices adjustment for increase or decrease in the cost of cement procured by the
contractor
V= 0.85 x (P/100) x R x (Ci — Co)/Co
V. = Increase or decrease in the cost of work during the month under consideration due to
changes in rates for cement.

Co = The all India wholesale price index for Ordinary Portland Cement on 28 days
preceding the scheduled date of opening of technical bid as published by the
Office of the Economic Adviser, Department for Promotion of Industry and
Internal Trade, Ministry of Commerce & Industry.
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Ci_= The all India average wholesale price index for Ordinary Portland Cement for the month
under consideration as published by Office of the Economic Adviser, Department for
Promotion of Industry and Internal Trade, Ministry of Commerce & Industry.

= Percentage of cement component of the work

Adjustment for steel component
(iii) Price adjustment for increase or decrease in the cost of steel procured by the contractor
shall be paid in accordance with the following formula
Vs = 0.85 x (Ps/100) X R X (Si— So)/So

Vs= Increase or decrease in the cost of work during the month under
consideration due to changes in the rates for steel
So=

The aII Indla wholesale pnce mdex for steel (|\/|I|d Steel Long Products Rebars) on 28 days

Department for Promotlon of Industry and Internal Trade, Mlnlstry of Commerce &

Industry.

Si= The all India average wholesale price index for steel (Mild Steel - Long Products
Rebar’s) for the month under consideration as published by
Office of the Economic Adviser, Department for Promotion of Industry and Internal
Trade, Ministry of Commerce & Industry.

Ps = Percentage of steel component of the work

has been chosen to represent the steel group

Adjustments of bitumen component

(IV) Price adjustment for increase or decrease in cost of POL (fuel and lubricant) shall be
paid in accordance with the following formula

Bi: The official price of bitumen of I0C depot at the nearest center:

e For the first 15 days of the month under consideration, the price declared on the 1st day of
that month.

o For the remaining days of the month under consideration, the rate declared on the 16th
day of that month.

Adjustment of POL (fuel and lubricant) component

Vf = 0.85 x (Pf/100) x R x (Fi — FO)/FO

VT = Increase or decrease in the cost of work during the month under consideration due to changes in
rates for fuel and lubricants.

Fo = The official retail price of High Speed Diesel (HSD) at the existing consumer pumps of
IOC at the nearest centre on the day 28 prior to the date of opening of Bids.

Fi = The official retail price of HSD at the existing consumer pumps of 10C at the nearest
centre for the 15th day of the month of the under consideration.
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Pf = Percentage of fuel and lubricants component of the work

Note: For the application of this clause, the price of High-Speed Diesel Qil has been chosen to
represent the fuel and lubricants group.

Adjustment for Construction Machinery

(iv) Price adjustment for increase or decrease in the cost of plant and Machinery spare
procured by the Contractor shall be paid in accordance with the following formula

Vo= 0.85x (Py/100) X R X (Pi — Po)/Po

Vp=Increase or decrease in the cost of work during the month under consideration due to
changes in rates for plant and machinery spares

Po = The all India wholesale price index for manufacturer of machinery for mining,
quarrying and Construction for the month under consideration as published Office of

the Economic Adviser, Department for Promotion of Industry and Internal Trade,
Ministry of Commerce & Industry.

Pi = The all India average wholesale price index for manufacturer of machinery for mining,
quarrying and Construction for the month under consideration as published Office of

the Economic Adviser, Department for Promotion of Industry and Internal Trade,
Ministry of Commerce & Industry.

Pp = Percentage of plant and machinery spares component of the work.

Note: For the application of this clause, index of Heavy Machinery and parts has been chosen
to represent the Plant and Machinery Spares group
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Adjustment of other materials Component

(v)  Price adjustment for increase or decrease in cost of local materials other than cement, steel,
bitumen and POL procured by the contractor shall be paid in accordance with the following
formula

V= 0.85x (Pw/100) X R X (Mi — Mo)/Mo

Vm = Increase or decrease in the cost of work during the month under consideration due to
change in rates for local materials other than cement, steel, bitumen and POL.

Mo = The Al Indian wholesale price index (all commodities) on 28 days preceding the
scheduled date of opening of technical Bids, as published by the Office of the
Economic Adviser, Department for Promotion of Industry and Internal Trade,
Ministry of Commerce & Industry.

Mi= The All India wholesale price index (all commodities) for the month under consideration
as published by the Office of the Economic Adviser, Department for Promotion of
Industry and Internal Trade, Ministry of Commerce & Industry.

Pm = Percentage of local material components (other than cement, steel, bitumen and POL) of the
work.

The following percentage will govern the price adjustment for the entire contract:

1 Labour —Pi. 20%

2. Cement — Pc 13%

3 Steel - Ps 14%

4. Bitumen - Py %0
5 POL — Ps 2%

6 Plant & Machinery Spares Pp 15%

7 Other Materials - Pm 36%

Total 100%

25. The proportion of payments retained (retention money) shall be 6% {CL. 48} from each
bill subject to a maximum of 5% of final contract price
26.  Amount of Liquidated damages for Whole of work {CL.49}
delay in completion of works (1/2000) thof the Initial contract
price, rounded off to the nearest
Thousand, per day.
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27.

28.

29.

30.

Maximum limit of liquidated damages for
delay in completion work
the nearest thousand

Amount of Bonus for early completion

Maximum limit of bonus for early
Completion of work

10 percent of the Initial
Contract  Price

{CL. 49}
rounded off to

Amount of bonus for early

completion of work shall be given as per
CL.50 of Section-3

5 percent of the Contract {CL. 50}
Price

The amount of the advance payment is: {CL. 51 & 52}

#Nature of Advances

Amount (F?q ) Conditionsto Be

Mobilization 10% of the contract

fulfilled

Qn submission of unconditional

(The advance payment will be paid to the Contractor no later than 28 days after fulfillment of

Price

90% for new and 50% of
depreciated value for old
equipment. Total amount

Equipment

will  be subject

to a maximum

of 5% of the
Contract Price

Secured Deleted

Advance for
Non-perish able
material Brought
to site

the above conditions).

31.

Bank Guarantee. (to be drawn
before the end of 20% of the
contract period). The contractor may
furnish four bank guarantees of 2.5 % of
each valid for the full period.

After equipment is brought to site
(provided the Engineer is satisfied That
the equipment is required for
performance of the contract) and on
submission of unconditional Bank
Guarantee for amount of advance

Repayment of advance payment for mobilization and equipment {CL.51.3}

The advance loan shall be repaid with percentage deduction from the interim payments

certified by the Engineer under the Contract. Deduction shall commence in the next Interim

Payment Certificate following that in which the total of all such payments to the Contractor has

reached not less than 20 percent of the Contract Price or 6 (six) months from the date of

payment of first installment of advance,
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whichever period conclu