Name of work : C.R./F.D.I.R. to various roads under District (R&B) Sub Division (Vagra
Section) (Supplying of Road Materials including spreading and rolling) Tal. Vagra, Dist.

Bharuch.

BILL OF QUANTITIES

Memorandum showing item of works to be carried out.

It. Item of Work Qty. Unit | Ratein Total
No. Figures Amount
1 2 3 4 5 6
1 [Supplying, Spreading and Consolidate with 8 - 10 tonne capacity| 355.00 | Cum | 1412.99 501611.45
roller to Machine Crushed metal of 40 mm to 63 mm in size on
road side including filling measure boxes etc. complete.
2 |Supplying, Spreading and Consolidate with 8 - 10 tonne capacity] 284.00 | Cum | 1364.51 387520.84
roller to Machine Crushed metal of 25 mm to 40 mm in size on
road side including filling measure boxes etc. complete.
3 |Supplying, Spreading and Consolidate with 8 - 10 tonne capacity] 310.00 [ Cum | 1147.36 355681.60
roller to Stone Dust of approved quality on road side including
filling measure boxes etc. complete.
TOTAL Rs.| 1244813.89

i.e. Rs. Twelve lakh forty four thousand eight hundred thirteen and paise eighty nine only.

I/We am/are willing to carry out the work @

% above/below percent

(Should be written in figures and words) of the estimated rate mentioned above. Amount of
my /our tender works out as under.

Estimated amount put to tender

Estimated amount put to tender

Deduct......... % below Add......... % Above

Net Rs. Total Rs.

In words In words

Note :-

1. The Contractor shall exhibit a board with detailed specification and details of work as directed by the
Engineer-In-Charge for which no extra payment shall be made.

2. The labour cess will be deducted as per prevailing rules i.e. 1% of the work done.

3. GST and Income tax TDS will be deducted at a source while making payments of bills.

4. Inall R.C.C. Items in Rate Analysis Standard Cement Consumption has been taken as per Govt. G.R.: PRC-
10/2017 Cement Consumption/16/C, Date:11/05/2017 as stated in S.O.R. therefore in R.C.C. items where
there is a change as per actual mix design the cost of difference of cement consumption have been
deducted from the rate of original item at the rate of input rate mentioned in all the tender.

5. 1% testing charges should be paid by the contractor.

Above all items of "Schedule-B" with Item Description, Unit, Rate & Amount have verified by me

and found order.

Deputy Executive Engineer Sr. Divisional Account Officer

Dist (R & B) Sub Division Bharuch (R & B) Division
Bharuch Bharuch

Executive Engineer Bharuch
(R & B) Division,

Bharuch




