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1.0 INTRODUCTION 
  
 Documents for contractor’s pre-qualification are invited for project namely 
RE-CONSTRUCTION OF MINOR BRIDGES, SLAB DRAINS, BOX CULVERTS & 
PIPE CULVERTS AT VARIOUS LOCATIONS IN DEVBHUMI DWARKA DISTRICT 
(PANCHAYAT) UNDER MMGSY, IN THE STATE OF GUJARAT. (PACKAGE - 2) 
The details of contract together with its estimated cost are given in para no.4 
hereunder. The other tender documents i.e. price bid will be opened subsequently 
only of those parties selected by the employer (Govt.) as having necessary 
qualification / suitability to perform the contract satisfactorily. 

(i) Documents for pre-qualification bid and the price bid will be issued to 
the contractors registered in "AA" class with Special Category-I 
(Bridge) and above class contractor in state of Gujarat or equivalent 
class in other states, C.P.W.D. etc. 

(ii) Joint venture is not allowed. 
 

 
2.0 Employer:                                            Superintending Engineer 

Panchayat (R&B) Circle -1, 
Rajkot. 

 
         
 

2.1 Employer’s Representative:               Executive Engineer  
Panchayat (R&B) Division, 
Devbhumi Dwarka. 
 
 

 
 
Gujarat state on behalf of Governor of Gujarat. 
 
3.0 ENGINEER–IN–CHARGE: - 
 
  Name    : Executive Engineer 
  Address   : Panchayat (R & B) Division,  
       Devbhumi Dwarka.  

Telephone Number  : 
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4.0 NAME OF WORK: - 
 

DESCRIPTION ESTIMATED COST 
(Rs. In lacs) 

TIME 
LIMIT 

RE-CONSTRUCTION OF MINOR 
BRIDGES, SLAB DRAINS, BOX 
CULVERTS & PIPE CULVERTS AT 
VARIOUS LOCATIONS IN 
DEVBHUMI DWARKA DISTRICT 
(PANCHAYAT) UNDER MMGSY, IN 
THE STATE OF GUJARAT. (PACKAGE 
- 2) 
 

1345.00 14 (Fourteen) 
Months 

  

5.0 LOCATION OF WORK AND SITE INFORMATION: 

The proposed construction work is to be carried out at  

RE-CONSTRUCTION OF MINOR BRIDGES, SLAB DRAINS, BOX CULVERTS & 
PIPE CULVERTS AT VARIOUS LOCATIONS IN DEVBHUMI DWARKA DISTRICT 
(PANCHAYAT) UNDER MMGSY, IN THE STATE OF GUJARAT. (PACKAGE - 2) 
  
5.1  SCOPE OF WORK : Item-wise details of work are however as per 

Schedule-B named as price bid and as per the 

detailed approved GAD 

 

5.2 ESTIMATED COST : Rs. 13,45,00,407.67 (Put to Tender) 
 
 
6.0 SALIENT FEATURES OF PROPOSED Road: - 
 
I Name of work: : RE-CONSTRUCTION OF MINOR BRIDGES, SLAB 

DRAINS, BOX CULVERTS & PIPE CULVERTS AT 
VARIOUS LOCATIONS IN DEVBHUMI DWARKA 
DISTRICT (PANCHAYAT) UNDER MMGSY, IN 
THE STATE OF GUJARAT. (PACKAGE - 2) 
 

II 
 
 
 

Location 
 

: 1. Vasai Hamusar Road - Km.16/800 to 16/820 (ODR) – Taluka – Dwarka 
(Hume pipe Drain) 

2. Padali To Goriyali Road Km.4/600 To 4/800 (ODR) – Taluka – Dwarka 
(Hume Pipe Drain) 

3. Gaga Approach Road Km.3/000 to 3/600 (MDR) – Taluka – Kalyanpur 
(Hume Pipe Drain) 

4. Bhatvadiya Gokalpar Road Km.2/500 to 2/700 (ODR) – Taluka – 
Kalyanpur (Hume Pipe Drain) 

5. Dholamulavasar Nanabhavda Aniyaari Khatumba Road Km. 7/400 to 
7/600 (ODR) – Taluka - Dwarka (Vented Causeway) 

6. Gaga Approach Road Km.3/600 to 3/800 (MDR) – Taluka – Kalyanpur 
(Hume Pipe Drain) 
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7. Kenedi to Khakhara Road Km.0/400 to 0/600 (VR) – Taluka – Kalyanpur 
(Vented Causeway) 

8. Jambusar Joshipara To Join MDR Road Km.1/250 to 1/350 (VR) – Taluka- 
Bhanvad (Vented Causeway) 

9. Sanosari To Jamdevaliya Road Km.1/100 to 1/300 – Taluka – Kalyanpur 
(Vented Causeway) 

10. Vasai Hamusar Road Between Km.16/200 to 16/220 (ODR) – Taluka – 
Dwarka (Hume Pipe Drain) 

11. Premsar to Tankariya Road Km. 0/700 to 0/900 Taluka- Kalyanpur (Slab 
Drain) 

12. Raval to Gorana Road (VR) Km.2/60 to 2/70 -Taluka- Kalyanpur. (Box 
Culvert) 

13. Suryavadar to Sanidam Road Km. 1/800 to 2/0 (MDR) Taluka – Kalyanpur 
(Box Culvert) 

14. Reta Kalawad Sanakhla Road – Taluka – Bhanvad (Minor Bridge- Ch 7/600 
to 7/700 & Pipe Culvert – Ch 1/800 to 2/00). 

15. Sajadiyali Gunda Road – Taluka – Bhanvad (Minor Bridge- Ch 0/900 to Ch 
1/100 & Pipe Culvert- Ch 1/100 to 1/200) 

16. Vasai Makanpur road at Ch 3/80 to 4/00 – Taluka – Dwarka (Minor 
Bridge) 

17. Dangarvad Ashiyavadar Road Ch 2/800 to 2/700 – Taluka – Kalyanpur 
18. Haripar Paneli Road Ch 0/400 to 0/600 – Taluka – Kalyanpur (Box Culvert) 
19. Danta to Highway Road Ch 0/00 to 0/200 – Taluka – Khambhaliya (Minor 

Bridge) 

 
III Nature of Work : Construction of Bridge, Culverts, Slab Drains with its 

approaches and construction of Diversion Work 
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7.0 PROGRAMME OF WORKS UNDER PROJECT: - 
 

E-Tender: 

The Pre-qualification process is common. 

  
The Pre-Qualification tender document will be opened by Superintending 
Engineer and submitted to the Screening Committee. The Screening Committee 
will be final authority in this regard. The committee decision will be conveyed to 
the Superintending Engineer. Those bidders who are pre-qualified shall be 
informed by R.P.A.D / Post / email / Fax. All bidders have to pay Rs. 18,000/- 
towards the cost of document. The price bid of these bidders who will qualify in 
pre-qualification shall be open on date and time notified them. And the same 
will be opened online by the concern Superintending Engineer at their circle 
office in the present of the pre-qualified bidders or their authorised 
representative.  
 

The Price-Bid shall be opened on date and time notify to them. And the same 

will be opened by the concerned Superintending Engineer, at their circle office 

in the presence of Pre-Qualified Bidders or their authorised representatives. 

i.  Submission of application must be through-e- tendering i.e., electronic 

form 

ii.  Bidders shall have to submit the bid in E-Tendering form only. 

iii.  Bids of those bidders who have submitted all information, statistical 

details as required in the bid documents through E-tendering will only be 

considered. If the employer desires any clarification, for 

verification/clarification, ambiguity or difference found in the 

documents/statistical details submitted online (by E-Tendering) by the 

bidder the same shall be furnished within stipulated time otherwise 

further processing will be carried out in absence of above and the bidders 

shall be liable for any consequence. 

iv.  No bidder can participate in more than one bid for proposed work. 

 

THE PROGRAMMES OF WORKS UNDER THIS TENDER AS IS FOLLOW 

Tender Size Call of Tender Award of Contract Time Limit 
Rs. 13,45,00,407.67 
 

Submission of 
Two Bid 

valid for a period of not 
less than 120 days 
after the deadline date 
for bid submission 

14 (Fourteen) 
Months from the 
date issue of start 
the work 
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8.0 CONDITIONS OF CONTRACT: - 
 

Conditions of contract will be as per standard documents i.e. SBD Tender form 
& other additional modified conditions as needed to suit the local condition.  
All designs and work will confirm to the Indian standards or other applicable 
standards mentioned in the contract document or approved by the Engineer-in-
charge. The R.C.C. Design shall be got approved from the S.E. Design (R&B) 
Circle, Gandhinagar through Engineer-in-charge prior to commencement of the 
work.   
 
The law governing the contract will be the Indian law. 

 
 
9.0  INSTRUCTION TO BIDDERS: - 
 
9.1 A contractor may be pre-qualified for the works under this tender if the 

requisite technical, financial and experience criteria are fulfilled. 
 
9.2 One firm can be pre qualified only once in its own name.  
 
9.3 Pre qualification Questionnaire completed in all respect should be submitted by 

online on https://tender.nprocure.com not later than the IST 12:00 hours on 
Date:    /    /2026 to the Superintending Engineer, R & B Circle-1, Rajkot, 
Gujarat (India) in the manner mentioned below. 

 
9.4  Initial screening criteria: -   

Following documents are mandatory to be scanned in initial screening 

stage. The bidders failed to scan the mentioned documents. Will be 

rejected for further prequalification process. 

a) Tender Fee: - Demand Draft for Tender fees of Rs. 18,000/- Demand 

Draft only in favour of Executive Engineer, Panchayat (R&B) 

Division, Devbhumi Dwarka, payable at Jamnagar from any 

Nationalized / Scheduled Bank. (DD for Tender Fee must be 

purchased from the account of Bidder) 

b) EMD: - FDR/ Bank Guarantee of Rs.13,46,000/- /Exemption 

Certificate issued by R&B Department (FDR/ BG should not less than 

165 days) (FDR/Bank Guarantee for EMD must be purchased from the 

account of Bidder) 

c) Registration certificate: - Valid AA" class with Special 

Category-I (Bridge) and above class contractor (Receipt will not 

be valid.) 

https://tender.nprocure.com
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d) Bank certificate: - Valid Bank Certificate (25% of estimated cost put 

to tender i.e. 3.36 Crore) The Applicant should scan a Bank 

Certificate of Credit Facility 25% of Value of estimated cost. (Bank 

Certificate must be as per format given on Page No.32 of SBD) 

e) Pan Card 

f) GST registration Certificate 

 

9.5 The costs incurred by the contractors in making this offer, in providing 

clarification or attending discussions, conferences or site visits will not be 

reimbursed by the Employer or the Engineer-in-charge.  

 

9.6 Application for pre-qualification shall be submitted in proper format and 

incomplete offers shall be rejected.  

 

(i) Pre-Qualification criteria. 

1.  Annual turnover certificates issued by chartered accountant for 

last five financial years. 

2.  Form 3A issued by employer to substantiate successful experience 

of similar work. When employer of similar work is not a 

government, following need also to be furnished 

a. Self attested copy of Work Order 

b. Self attested copy of agreement 

c. Self attested copy of Completion certificate 

d. Self attested copy of Final Bill 

e. Self attested copy of TDS certificates 

f. Self attested copy of letter of permission given by 

employer for subletting the work 

3. Existing commitments and ongoing works as per Appendix-D 

4. Litigation/Arbitration history 

5. Proof of assured availability of required Machinery /equipment 

6. An undertaking for truthfulness of information furnished 

ii.  Any information, data, statistics etc. which are not related to bid document will 

not be considered in evaluation even though furnished by the applicant. 

iii.  In accordance with stipulation of Para 3 e(iii) or (7- E-tendering iii) Employer 

reserves the right to call any information / document which is mandatory, 
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essential and critical for the purpose of evaluation. Any information provided by 

the applicant after last date of Electronic submission will not be considered in 

evaluation, unless except the employer has specifically asked for any 

information / document, which is mandatory, essential and critical for 

evaluation of PQ document. If required information is not furnished within 

stipulated time, proposal will be liable for rejection. 

iv.  If any of the information provided by the bidder is found false during scrutiny or 

at the later stage, his EMD shall be forfeited and he shall be disqualified for the 

proposed work. In case when bidder has furnished exemption certificate in lieu 

of EMD, an amount equal to EMD shall be appropriated from his FDR pledged to 

avail of exemption certificate. If any of the information provided by the bidder 

is found false after award of work, the performance security of the bidder shall 

be forfeited and the contract shall be terminated. 

 
9.7 LANGUAGE TO BE USED: - 

The language for submission of bid should be in English. 
 
9.8 OPENING OF BID: - 
 
 (A) The incomplete Bid without proper schedules will be rejected. 

 
(B)  The “Technical and Pre Qualification Bid” will be opened probably on 

date     /     /2026 at 12:00 Hours (and if not possible then on the next 
working day) in the office of the Superintending Engineer, Panchayat 
(R&B) Circle-1, Rajkot and will be submitted to screening committee 
(R&B) Department, Sachivalaya Gandhinagar for scrutiny.   

9.9 The enclosed schedules should be filled in completely and all questions should 
be answered, if any particular query is not relevant it should be stated as “NOT 
APPLICABLE”. 

9.10 In no circumstances withdrawal is granted after opening of prequalification, the 
offer will be valid for a period of not less than 120 days after the deadline date 
for bid submission. It will be not permitted to withdraw the offer in any case. 

 
9.11 Financial data, project costs, value of works etc. should be given in Indian 

rupees only. 
 
9.12 For any clarification, the Engineer-in-charge i.e. Executive Engineer, R & B 

Division, Jamnagar to be contacted by having appointment on working day. 
 
9.13 Prequalification bid and blank tender forms will be issued to the contractors 

registered in "AA" class with Special Category-I (Bridge) and above class 
contractor." in the state of Gujarat or equivalent class in other State or 
C.P.W.D. etc. The Price bid will be opened only of those contractors who are 
pre-qualified. 
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9.14 If the application is made by a proprietary firm, it shall be signed by the 
proprietor above his full name and the full name of his firm with its current 
address. 

9.15 If the application is made by a firm in partnership, it shall be signed by all the 
partners of the firm, above their full names and current addresses or by a 
partner holding the power of attorney of the firm by signing of the application 
in which case a certified copy of the power of attorney shall accompany the 
application. A certified copy of the partnership deed, current address of the firm 
and the full names, and current address of all the partners of the firm shall also 
accompany the application. Joint ventures are Not permitted. 

9.16  If the application is made by limited company or a limited corporation, it shall 
be signed by a duly authorised person holding the power of attorney for signing 
the application in which case, a certified copy of the power of attorney shall 
accompany the application. Such limited company or corporation will be 
required to furnish satisfactory evidence of its existence before the contract is 
awarded. 

9.17 The information furnished must be sufficient to show that the applicant (along 
with the all parties) is a capable in all respects to successfully complete the 
envisaged contract works strictly on the basis of the applicant, (along with all 
parties) having already canned out satisfactorily works of similar size nature 
and complexity. 

 
9.18  The bidders while submitting the tender for the works shall be required to 

provide satisfactory evidence in respect of the information furnished by them in 
their application for prequalification regarding their structure and organisation, 
financial position/arrangement, resources of the firm including personal and 
equipment, experience as well as works on hand etc. The applicants attention is 
explicitly drawn to the fact that, even after the pre-qualification of potential 
bidders has already carried out, all bidders shall include statement of the 
change that may have occurred since prequalification with particular reference 
to the various items listed above and that further more contract work shall be 
awarded to successful tenderer only on the basis of careful scrutiny of all the 
above information furnished by the applicant. 

 
9.19 The applicant is expected to have visited the project site before submitting pre-

qualification bid and tender documents. No cost for any clarification or visit to 
site etc. will be reimbursed by the employer. 

9.20 While submitting the schedule duly filled in the applicant shall enclose the 
latest copies of brochures and prequalification documentation giving more 
information about the firm and all the members. 

 LITIGATION HISTORY: - 
 The Applicant should provide accurate information on any litigation or 

arbitration resulting from contract completed or under execution by him over 
the last five years. A consistent history of awards against the Applicant any 
partner of joint venture may result in failure of the applicants. (or 
disqualification for proposed work) 
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 Even though the Applicants meet the above criteria, they are subject to be 
disqualified if they have made misleading or false representation in the form, 
statement and attachments submitted and / or a record of poor performance 
such as abandoning the work, not properly completing the work, not properly 
completing the contract, delays in completion, litigation history, financial failure 
etc. 

 General information of the climate, hydrology, topography access to site, 
transportation and communication facilities medical facilities, project layouts, 
accepted construction period facilities and services provided by Employer is 
given under Sub head " Project Information " at the end. 

9.21  The prequalification documents received from the Superintending Engineer, 
Panchayat (R&B) Circle-1, Rajkot shall be considered by a screening committee 
consisting of the following. 

 
EVALUATION COMMITTEES: 
  

Committee A B 
Committee A must comprise total 4 

members as below 
1. Concern Superintending Engineer 
2. Other Superintending Engineer 

(same Head Quarter preferable) 
3. Concern Executive Engineer 
4. Concern Divisional Accountant 

Committee B* must comprise total 4 
members as below 

1. Concern Chief Engineer, Chairman 
2. Other Chief Engineer, Member 
3. Concern Superintending Engineer 
4. Financial Advisor 

Type of work 
under 

Evaluation 

Road Bridge / Building Road Bridge / Building 

Amount Put 
to Tender 

Above Rs.7.50 
crore and up to 

Rs.12 crore 

Above Rs. 7 
Crores and up to 

Rs. 10 Crores 

Above Rs.12 
crore 

Above Rs.10 crore 

 
 

 
9.21.1  Committee shall ascertain whether the bids, 

 
i) Meet the eligibility requirements.  
ii) Have been properly prepared and signed:  
iii) Contain all the details called for and are in proper format.     
iv) Are accompanied by required authorisation and  
v) Are otherwise generally in order. 

 
9.21.2 The committee will make assessment of the suitability of the firms who 

have applied for pre-qualification which will also include the following items. 
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PRE-QUALIFICATION CRITERIA FOR THE CONSTRUCTION WORK OF ROADS, 
BRIDGES AND BUILDINGS 

 
 

(1) ELIGIBITY: 
 

(a) For works having amount put to tender less then Rs. 50 crores. 
l. Bidder can be a firm having valid registration as per para (3) a 

herein below 
(b)  For works having amount put to tender equal to or more then Rs. 50 

crores.  
i. As per (a) I above 

OR 
ii.   Bidder can be a joint venture of not more then 3 firms. 

  Each partner firm should have valid registration as para 3(a) 
herein below 

 Lead partner firm must have more than 51% financial 
participation and other members must have not less than 20% 
financial participation (Total should be 100%)  

iii.    No firm can bid for a given work simultaneously as separate  
bidder and as a member of Any joint venture. Both, the firm and 
joint venture shall stand disqualified in such case 

(c) Registered firm on registered on contractor’s list and firm registered 
as its sister concern on registered on contractor’s list, both 
simultaneously cannot bid the same work till the completion of 3 
years of registration of sister concern as registered contractor. 
             

(2) QUALIFICATION CRITERIA: 
 

(a) ANNUAL TURNOVER 
 

i     Annual turnover of any one of the last five financial years, updated 
to the current financial year i.e. from 2020-21 to 2024-25 (updated 
to the current financial year) shall be more the Rs. 1152.86 Lakh 
(X). For guidance of deriving X: This value shall be derived by 
dividing amount put to tender by the time limit expressed in year/s 
for the proposed work.  

ii For arriving at updated value, turnover of any financial year shall be 
multipled by the enhancement factor corresponding to that year. 
These enhancement factors shall be as given in para 4 herein below. 

iii For joint venture, the lead partner must have updated annual 
turnover not less than Rs.______ Lakh (51% of X) and remaining of 
each partners must have updated annual turnover not less than 
Rs.______ Lakh (30% of X). The joint venture must collectively 
have updated annual turnover not less than Rs.______ Lakh (X) 
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(b) SUCCESFUL EXPERIENCE 
 

Bidder must have as prime contractor or as nominated (approved 
by employer) subcontractor successful experience as follows: 

i. At least one similar work having updated completion cost not less 
than Rs. 538.00 Lakh (40% of the amount put to tender of the 
proposed work). 

ii. Substantially completed works means those works which are at 
least 90 % completed as on the date of submission (i.e. gross 
value of work done up to the last date of submission is 90 % or 
more of the original contract price) and continuing satisfactorily. 

iii. Such work must have been completed within last five financial 
years. i.e. from 01-04-2020 till the due date of bid for the 
proposed work. 

iv. A work would qualify as similar work only if it meets with 
definitions given in Appendix – A. 

v. For updating completion cost of the work to the current financial 
year, procedure narrated in 2(a) ii shall mutatis mutandis apply. 

vi. For joint venture, qualifying threshold amount of updated 
completion cost would be 

a. Lead member: Rs.______ Lakh (75% of amount mentioned 
in b(i) i.e. 30 % of amount put to tender) 

b. Each of remaining members: Rs.______ Lakh (51 % of 
amount mentioned in b(i) i.e. 20.4 % amount put to tender) 

 
 

(c) BID CAPICITY 
 
i  The bidder must have available bid capacity (ABC) more then the 

amount put tender. 
ABC = 2.0 * A * N – B 
Where 
A is the maximum of updated total amount of works executed in 
any one year of the last five financial years i.e. from 2020-21 to 
2024-2025 
N is the number of years prescribed for completed of the 
proposed work. (i.e., 14 months) 
B is the amount of the existing commitments and ongoing works 
to be discharged during time interval of N years from the bid due 
date. 
For the purpose of updating amount of works executed in any 
year, Procedure narrated in para 2(a) ii shall mutatis mutandis 
apply. Existing commitments shall include all such works for 
which letters of acceptance of of the tenders have been received 
by bidder till the date on which bidder has submitted his bid for 
the proposed work. 

ii  For joint venture, each member’s available bid capacity shall first 
be reduced in proportion to the proposed financial participation. 
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Sum of reduced available bid capacity of all the members should 
be more than the amount put to tender,   

 
(3) OTHER REQUIREMENT: 
 
      a. BIDDER’S REGISTRATION 
  

i. Only that bidder shall bid whose names are borne on the approved list 
of registered contractors in the required in the class & Category with 
Gujarat State R&BD / W.R.D. 

ii. The contractors, who are registered in appropriate category of 
C.P.W.D., M.E.S., Railways and Indian State Governments, can also 
bid provided the bidder produce such registration certificate at the 
time of bidding and obtain registration in required class & category 
from the Gujarat State R&BD / W.R.D. before issuing Work Order. 
Bidder will solely be responsible for obtaining the required 
registration. 

 
b. LITIGATION HISTORY 
 

 The applicant should provide accurate information on litigation and / 
or arbitration resulting from Contracts completed or under execution 
by him over the last five years. A consistent history of arbitration 
awards/judgments against the applicant or any partner of a joint 
venture may result in disqualification for proposed work. If the details 
of Litigation History is hidden by the applicant and later on it comes to 
knowledge of the employer the bidder shall be disqualified for the 
proposed work and other appropriate action shall be taken against the 
bidder. 

 
c. MACHINERY / EQUIPEMENT 
 

 Bidder shall have assure availability of machinery / equipments in 
working condition as per Appendix-B. In case of non submission of 
below details, the bidder has to submit this availability of machinery / 
equipment before issuance of work order. Machinery ownership 
document or lease / hire agreement for the work under tender shall 
be considered as valid proof for assured availability. 

 
d. TRUTHFULNESS OF INFORMATION. 

 

Undertaking for truthfulness of information to be scanned online. 
  
e. BIDDING IN E-TENDERING  
 

i. Submission of application must be through-e-tendering i.e. Electronic 
from 

ii. Bidders shall have to submit the bid in E- Tendering from only. 
iii. Bids of those bidders who have submitted all information, statistical 

details as required in the bid documents through E-tendering will only 
be considered. if the employer desires any clarification, for 
verification/ clarification, ambiguity or difference found in the 
documents/ statistical details submitted online (by E- Tendering) by 
the bidder the same shall be furnished within stipulated time 
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otherwise further processing will be carried out in absence of above 
and the bidders shall be liable for any consequence, 

iv. No bidder can participate in more then one bid for proposed work. 
 
 
 

f. SUBMISSION OF DOCUMENTS 
  

i. Following documents/ papers shall from part of the bid. 
 
1. JV agreement (when bidder is JV) clearly indicating the name of 

lead partner and percentage financial participation of each partner. 
JV agreement must also demonstrate responsibility of each 
partner. The JV agreement should be so signed as to be legally 
binding to all partners, jointly and severally. 

2. Annual turnover certificates issued by chartered accountant for 
last five financial years. 

3. Form 3A issued by employer to substantiate successful experience 
of similar work. When employer of similar work is not a 
government, following need also to be furnished  

  a. Self attested copy of work Order 
  b. Self attested copy of agreement 
  c. Self attested copy of Completion certificate 
  d. Self attested copy of Final Bill 
  e. Self attested copy of TDS certificates 

f. Self attested copy of letter of permission given by 
employer for subletting the work 

  4. Existing commitments and ongoing works as per Appendix-D 
  5. Litigation/Arbitration history 
  6. Proof of assured availability of required Machinery / equipment 
  7. An undertaking for truthfulness of information furnished 
 

ii. Any information, data, statistics etc. which are not related to bid 
document will not be considered in evaluation even though furnished by 
the applicant. 

 
iii. In accordance with stipulation of para 3 e(iii) Employer reserves the right 

to call any information / Document which is mandatory, essential, and 
critical for the purpose of evolution. Any information provided by the 
applicant after last date of electronic submission will not be considered in 
evaluation, unless except the employer has specifically asked for aby 
information / document, which is mandatory, essential, and critical for 
evaluation of PQ document. if required information is not furnished within 
stipulated time, proposal will be liable for rejection. 
 

iv. If any of the information provided by the bidder is found false during 
scrutiny of at the later stage, his EMD shall be forfeited and shall be 
disqualified for the proposed work. in case when bidder has furnished 
exemption certificate in lieu of EMD, an amount equal to EMD shall be 
appropriated from his FDR pledged to avail of exemption certificate. if 
any of the information provided by the bidder is found false after award 



 15 

of work, the performance security of the bidder shall be forfeited and the 
contract shall be terminated. 

  
(4)   Escalation Factors 

Following enhancement factors will be applied to turnover and 
completion cost of works to bring them to the base year. The current 
financial year in which bid is invited shall be considered as the base year. 
 

Year Financial Year Enhancement factor 

Base (year of inviting tender) 2025-2026 1.00 

-1 2024-2025 1.10 

-2 2023-2024 1.21 

-3 2022-2023 1.33 

-4 2021-2022 1.46 

-5 2020-2021 1.61 
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APPENDIX – A 
 
DEFINATION OF SIMILAR WORK: 
 
1. ROAD WORKS: 
 

a. STRENGTHENING / RESURFACING / RENEWAL WORK 
i. Any asphalt work done by paver such as AC / BC / DBM / BM / SDBC / 

IPMC / BUSG. 
 

b. WIDENING WORK 
i. Widening up to 7 m of carriageway 
1. Any work of widening of carriageway to minimum 5.5 m. carriage way 

and should have items of WBM / WMM and paver laid asphalt work. 
OR 

2. New road construction work (minimum carriageway width not less than 
3.5 m) involving items of WBM / WMM and paver laid asphalt work. 

ii. Widening up to 10 m of carriageway 
1. Any work of widening of carriageway to 10 m. 

OR 
2. Any road work of carriageway widening involving addition of carriageway 

not less than 3.0 m. 
OR 

3. New road construction work (minimum carriageway width not less than 
3.5 m) involving items of WBM / WMM and paver laid asphalt work. 
 

c. NEW ROADS / FOUR LANNING / SIX LANNING: 
1. New road construction work (minimum carriageway width not less than 

3.5 m) involving items of WBM / WMM and paver laid asphalt work. 
OR 

2. Any work of widening of carriageway UP to 10 m involving items of WBM 
and WMM plus asphalt work done by paver. 
OR 

3. Any road work of carriageway widening involving addition of carriageway 
not less than 3.0 m. 
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2. BRIDGE WORKS: 
 

i. Any bridge work (i.e., ROB/FOB/River Bridge/Slab Drain/Culverts) having 
completion cost more than 40% of the amount put to tender and 

ii. Bidder shall have experience during last 5 financial years of executing 
bridge/s involving either ROB/FOB/River bridge/Slab drain/culvert. 

 

3. BUILDING WORKS: 
 

a. Building having frame structure / composite structure: Up to G+3 storey 
i. Bidder shall have experience for the construction of any building having 

frame / composite structure. 
 

b. Building having frame structure / composite structure: Up to G+5 storey 
i. Bidder shall have experience for the construction of any building having 

frame / composite structure of G+ 2 storey and above. 
 

c. Building having frame structure / composite structure: more than G+5 
storey 
i. Bidder shall have experience for the construction of any building having 

frame / composite structure of G+ 4 storey and above. 
 
 

d. Building having load bearing structure 
i. Bidder shall have experience for the construction of any building having 

load bearing structure. 
 
Note: Construction of water tank, lift well, staircase cabin will not be considered as 

storey. 
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APPENDIX – B 

Indicative List of minimum Plant & Equipment to be deployed on contract work 

Sr. 
No. 

Type of equipment Amount put to tender (Rs. in Crore) 
Upto Rs. 

10 Rs. 10-20 Rs. 20-
50 

Rs. 50-
100 

1 Tipper Trucks  10   
2 Motor Grader  2   
3 Dozer  1   
4 Front end Loader  2   
5 Smooth Wheeled Roller  2   
6 Vibratory Roller  2   
7 Hot Mix Plant with Electronic Controls 

(Minimum 60-70) 
 1   

A Continuous Batch mix Plant*   
(Min 120 TPH) 

 0   

8 Paver Finisher with Electronic Sensor*  1   
9 Water Tanker  3   
10 Bitumen Sprayer  1   
11 Tandem Roller PTR Roller  1   
12 Concrete Mixers with integral Wight 

batching facility 
 2   

13 Concrete batch mixing Automatic 
plant (minimum Capacity – 15 m3 / 
Hour  

 1   

14 Concrete paver capable of paving 7.5-
meter width extensible to 10 m. in 
one single pass including all 
accessories. such as automatic dowel 
bar inserter integral vibratory system 
and electronic sensors ancillary 
equipment for applying curing 
compound, joint cutting etc. 

 1   

15 Concrete Batching & Mixing plant with 
automatic control. (Minimum Capacity 
– 100 cum/hour) 

 0   

16 Slip Form Paver   0   
   30   

 
Note: 1) Above indicative list of minimum machinery shall be modified in accordance with 

requirement of work on case to case basis. 
 2) Contractor have give undertaking mentioning that if any additional machinery is required 

other than above table to complete the work, same to be provided on site whenever 
required. 
 *The minimum requirement of Plants & Equipments specified in Appendix-B at sr. 7-A 
and 8 will be considered for those works at the time of Prequalification in which estimated 
amount of Asphalt work to be done by Paver is is of Rs.10/- crore or more, instead of amount 
put to tender of those works. 
 The requirement of Sensor Paver in which blade can be extended up to 10.00 Mtr. 
Width will be considered for the works of widening and strengthening / strengthening of road 
having existing 7.0 mtr. or more width of asphalt surface and for those works only in which 
the value of asphalt work to be done by Sensor Paver is of Rs.10/- crore or more, instead of 
amount put to tender of those works.   
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APPENDIX – C 
 

 
EVALUATION COMMITTEES: 
  

Committee A B 
Committee A must comprise total 4 

members as below 
5. Concern Superintending Engineer 
6. Other Superintending Engineer 

(same Head Quarter preferable) 
7. Concern Executive Engineer 
8. Concern Divisional Accountant 

Committee B* must comprise total 4 
members as below 

5. Concern Chief Engineer, Chairman 
6. Other Chief Engineer, Member 
7. Concern Superintending Engineer 
8. Financial Advisor 

Type of work 
under 

Evaluation 
Road Bridge / Building Road Bridge / Building 

Amount Put 
to Tender 

Above Rs.7.50 
crore and up to 

Rs.12 crore 

Above Rs. 7 
crores and up to 

Rs. 10 crores 

Above Rs.12 
crore 

Above Rs.10 crore 

 
 
 
 
EVALUATION COMMITTEE OF THIS WORK AS BELOW: 
 
1 Chief Engineer (Saurashtra) & Additional Secretary, R & B 

Department, Gandhinagar 
Chairman 

2 Chief Engineer (S.G.) & Additional Secretary, R & B 
Department, Gandhinagar 

Member 

3 Financial Advisor, R & B Department, Gandhinagar Member Secretary 
4 Superintending Engineer, R & B Circle-1, Rajkot Member 
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APPENDIX - D 
 

EXPERIENCE ALL PROJECTS IN PROGRESS 
 

Given information about all projects which are in progress including the company has 
received a latter of intent / acceptance but a formal contract has not yet been 
awarded. 

 
Employ

er 
Engineer 

responsible 
for 

Supervision 

Location 
description 
of works 

Value of 
Contract 

Cost of 
work 

executed 
as on date 
of this bid 

Cost of 
work to be 
executed 
as on the 
date of 
this bid 

Percentage 
of cost of 

work 
completion 
[Value of 

Col.5/Value 
of Col/4] X 

100 

Date 
of 

work 
order 

Stipulated 
date of 

completion 
of work 

 

Likely 
date 
of 

comple
tion 

Reasons 
for slow 
progress 

if any 

1 2 3 4 5 6 7 8 9 10 11 
 

NOTE: 
Non disclosure of any information in the schedule will result in disqualification of the 
bidder. 
 
       (Signature of Bidder) 
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SCHEDULE - A CHEDULE : A   

 
STRUCTURE AND ORGANISATION 

 

1. Name of the company   :- 
 Address 
 
 
 Telephone No.    :- 
 Telex No.     :- 
 Fax No.     :- 
 
2. Description of Company   :- 
 (For e.g. General Civil  
 Engineering contractor  
 Supplier of equipment etc.) 
 
3. Registration and classification  :- 
 with the P.W.D. 
 
4. Name and address of the Bankers :- 
 
5. No. of year of Experience   :- 
 as a contractor 

(i) In own Country 
 

(ii)  Internationally    
 
6. No. of year of Experience   :- 
 as a sub-Contractor 

(i)  In own Country 
 

(ii) Internationally    
 
7. Name and address of the    :- 
 partner and associated 
 companies to be involved 
 in the project & whether 
 partner / subsidiary others. 
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8. Attached an organisation   :- 
 chart showing the structure  
 of the company including 
 names and position of  
 Directors and key-personnel. 
 
 
 
 
         Signature of Bidder 
 
 
Note :-  The above necessary information shall be supported with 

necessary documents. Otherwise, the same shall be treated as 
null & void. 
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SCHEDULE - B 
 
SCHEDULE : B  

 
FINANCIAL STATEMENT 

[To be given separately for each partner for partnership firm] 

 

1. Name of firm   :- 
 
2. Capital    :- 
 a) Authorised 
 b) Issued & Paid up 
 
3. Attach audited balance sheet :- 
 & Profit & Loss statement for 
 the past 05 (five) years. 
 
4. Financial Position   :- 
 (exact amount in Rupees 
 to be stated) 
 a) Cash 
 b) Current Asset 
 c) Current Liability 
 d) Working Capital 
 e) Net Worth 
 
5. Total Liability 
 a) Current Ratio   : Current assets to Current liabilities 
 b) Acid test Ration   : Cash, Temporary investment held in 
         lieu of cash & current receivable to 
         current liabilities. 
 c) Total Liabilities   : 
     Net Worth. 
 
 
Note :- Information asked against each item to be carefully filled in, more 

preference to balance sheet in reply to above points is acceptable. 
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6.  Annual Value (turn over) of construction works undertaken for each of 

the last (five) 5 years & projected for current year (this will be calculated at 
the rate of 10% increased for each year’s Annual turn over for the works.) 

 
 
 
Year    Current One  Two  Three  Four  Five 
             Year Year  Year  Year  Year  Year 
             2025-26 before before before before before 
  2025-26 2025-26 2025-26 2025-26 2025-26 
   i.e.2024-25 i.e.2023-24 i.e.2021-23 i.e2021-22 i.e.2020-21 
Home : 
 
Abroad : 
 
 
7.  Net profit tax 
  a) Current period (25-26) 
       (Half year ending) 
  b) During the last 
                 Financial year      
  c) During the course of the 
      four financial years previous 
                 to last financial years i.e. 
       (2020-21 to 2024-25) 
 
  The profit and Loss Statement 
  Have been certified. 
 
  Through____________ by ___________ 
 
8.  Applicant’s financial arrangement 
  for proposed works (exact amount in 
  Rupees to be mentioned) 
 
  a) Own resources  Rs. 
 
  b) Bank Credits   Rs. 
 
  c) Other (Specify)  Rs. 
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9.  Certificate of financial soundness  
  from bankers of applicants 
  together with their full address. 
 
 
 
 
10.  Approximate value of works : Rs. 
  in hand. 
 
11.  Value of anticipated orders : Rs. 
  for next financial year. 
 
  Home 
 
 
  Abroad 
 
 

NOTE :  Details of Item No. 10 and 11 are to be given in Schedule 
- E experience.  

 
 
Note :  1. Information asked against each item shall be carefully filled 

in, any additional information shall be given separately duly 
signed. 

 
2. The above details supported by last financial year Balance sheet 

/ Profit & Loss account etc. must be audited by the charted 
accountant.  

 
3. The above information shall be supported with necessary 

documents otherwise, the same shall be treated as null & void.  
 
 
Signature of Applicant. 
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SCHEDULE - C 
 
 
 
 

PERSONNELS 
DETAILS OF PERSONNEL WITH THE APPLICANT 

 
Name of the Applicant 
 
Sr. Description       On applicant’s 
No.          Pay roll. 

1.       Project manager 

2. Material and quality control Engineer 

3.      Works manager 

4. Number of Engineering Graduates 

Design 

Construction Supervision 

5. Number of administrative graduates. 

6. Number of skilled employees 

7. Number of unskilled employees 

8. Please indicate whether design wherever  

 Required as per conditions of bid will be  

 Carried out in house or with the help of  

 Consultant. 

9. If in house, please indicate the details of design carried out over the  

 past. If so to be done by back-up consultants, please give the data such  

 as name of the company key. Personnel and professional qualifications,  

 present position total experience, no of work executed. 

10. Please indicate whether subsoil investigation as required under condition 

    of contract will be carried out in house or with help of other agency.    

Note: Availability for this work of a Project Manager having in degree in Civil 
Engineering with at least ten years experience including at least five years on 
road/highway construction works and a Material & Quality Control Engineer having 
degree in Civil Engineering with at least five years road construction experience 
including about three years on materials testing and quality control for road 
construction works including bituminous works & slab drain works is compulsory. If 
in house please detail of subsoil investigation carried out over the past few year. If 
subsoil investigation is to be done through private agency give data such as name of 
through private agency give data such as name of agency, key personnel, 
professional qualification present position total experience and details of works 
executed over last five years. 

 Signature of Applicant 
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SCHEDULE – C-1  
 
 
 

  
DETAILS OF PERSONNEL TO BE DEPLOYED ON THIS PROJECT BY BIDDER 

  
Name of Applicant 
Sr. 
No. 

Description Qualification Minimum Requirement Yes / 
No Number Experience in 

Road Works 
1 Project Manager B.E. Civil 1 10 Year 

Experience (5 
years on Bridge 

construction) 

 

2 Site Engineer B.E. Civil 2 10 Year 
Experience (5 

years on Bridge 
construction) 

 

B.E. Civil 2 10 Year 
Experience (5 
years on Road 
construction) 

3 Plant Engineer B.E. Mech. / 
Diploma Mech. 

1 5 Years Exp.  

4 Quantity Surveyor B.E. Civil / 
Diploma Civil 

2 5 Years on Road 
on Highway 
Construction 

 

5 Material & Quality 
Control Engineer 

B.E. Civil / 
Diploma Civil 

2 2 Years Exp. 
5 Years Exp. 

 

6 Survey Engineer B.E. Civil / 
Diploma Civil 

2 2 Years Exp. 
5 Years Exp. 

 

 
Note: Availability for this work of project manager having in degree in civil 
engineering with at least 10 Yrs. experience including at least 5 Yrs. on Building / 
Highway construction works and material and quality control engineer having degree 
in civil engineering with at least 5 Yrs. Road construction experience including about 
three years on material testing and quality control for road construction work 
including bituminous work & slab drain work is compulsory. 
 
 
SIGNATURE OF BIDDER 
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SCHEDULE - D  

 
 
 

 

 

 

EQUIPMENT CAPABILITY 

Name of applicant:  

 

 The applicant shall provide adequate information to demonstrate clearly that it 
has the capability to meet the requirements for each and all items of equipment 
listed in the instruction to applicants. A separate form shall be prepared for each 
item of equipment listed in; Para 9-15 of the Instruction to applicants, or for 
alternative proposed-by the applicant. 

Item of equipment 

Equipment Information   1 . Name of manufacturer  

     2. Model and power rating  

     3. Capacity 

     4. Year of manufacturer  

Current Status   5. Current location 

     6. Details of current commitments 

Sources     7. Indicate source of the equipment 

     Owned. Rented Leased Specially  

     manufactured  

Omit the following information for equipment owned by the applicant or partner.  

Owner      8. Name of Owner 

     9. Address of Owner 

     10. Contract Name and Title 

     11. Telephone  

     12. Fax 

     13. Telex   

Agreement: - Details of Rental/Lease manufacture Agreement specified to the 
project. 
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SCHEDULE - E   

 

PLANTS & EQUIPMENTS PROPOSED TO BE DEPLOYED BY THE APPLICANT 

FOR USE ON THE WORK 

Sr. 
No. 

Name of 
equipment 

Total 
Requirement 

Equipment on hand 
(owned) 

Equipment to be 
procured 

N
o

. o
f 

u
n

it
s 

fo
r 

th
e

 
p

ro
je

ct
s 

K
in

d
 a

n
d

 
m

ak
e 

C
ap

a
ci

ty
 

N
o

. o
f 

ea
ch

 

Y
ea

r 
o

f 
M

an
u

. &
 

p
re

se
n

t 
co

nd
it

io
n

 

N
am

e
 o

f 
ow

ne
r 

N
o

. o
f 

ea
ch

 

C
ap

a
ci

ty
 

Th
ro

u
g

h
 

P
u

rc
ha

se
/

 L
ea

se
 

1 2 3 4 5 6 7 8 9 10 11 
1) Tipper 

Trucks 
10                 

2) Dozer 2                 
3) Motor Grader 1                 
4) Front end 

Loader 
2                 

5) Smooth 
wheeled 
Roller 

2 
                

6) Vibratory 
roller 

2                 

7) Hot / Drum 
Mix Plant 
with 
Electronic 
Controls 
(minimum 
60-70) 

1 

        

A) Continuous 
Batch Mix 
Plant (Min 
120 TPH) 

0 

                

8) Paver 
finisher with 
electronically 
Sensor 

1 

                

9) Water 
Tankers 

3                 

10) Bitumen 
Sprayer 

1                 

11) Tandem 
Roller 

1                 
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Sr. 
No. 

Name of 
equipment 

Total 
Requirement 

Equipment on hand 
(owned) 

Equipment to be 
procured 

N
o

. 
of

 
u

n
it

s 
fo

r 
th

e 
p

ro
je

ct
s 

K
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d 
an

d
 

m
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o
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n
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N
o

. 
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y 

T
h
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u
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P
u
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h
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e

/
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12) Concrete 
mixers with 
integral 
Wight 
batching 
facility 

2 

                

13) Concrete 
batching 
mixing 
Automatic 
plant 
(Minimum 
Capacity - 15 
m3 / Hour 

1 

                

14) Concrete 
paver 
capable of 
paving 7.5-
meter width 
extensible to 
10 m. in one 
single pass 
including all 
accessories. 
such as 
automatic 
dowel bar 
insertor 
integral 
vibratory 
system and 
electronic 
sensors 
ancillary 
equipment 
for applying 
curing 
compound, 
joint cutting 
etc. 

1 
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Sr. 
No. 

Name of 
equipment 

Total 
Requirement 

Equipment on hand 
(owned) 

Equipment to be 
procured 

N
o

. 
of

 
u

n
it

s 
fo

r 
th

e 
p

ro
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s 
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y 
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h
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u
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P
u
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h
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e

/
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15) Concrete 
Batching and 
Mixing plant 
with 
automatic 
control. 
(Minimum 
Capacity - 
100 cum 

0 

        

16) Slip Form 
Paver 

0         

  30         

 

Note: Above indicative list of minimum machinery shall be modified in accordance 
with requirement of work on case to case basis. 

 
 *The minimum requirement of Plants & Equipments specified in Appendix-B at 
sr. 7-A and 8 will be considered for those works at the time of Prequalification in 
which estimated amount of Asphalt work to be done by Paver is is of Rs.10/- crore 
or more, instead of amount put to tender of those works. 
 

 The requirement of Sensor Paver in which blade can be extended up to 10.00 

Mtr. Width will be considered for the works of widening and strengthening / 

strengthening of road having existing 7.0 mtr. or more width of asphalt surface 

and for those works only in which the value of asphalt work to be done by Sensor 

Paver is of Rs.10/- crore or more, instead of amount put to tender of those 

works. 
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APPENDIX-D 

 

 

 

EXPERIENCE ALL PROJECTS IN PROGRESS 
 

Given information about all projects which are in progress including the company 
has received a latter of intent / acceptance but a formal contract has not yet been 
awarded. 

 
Employ

er 
Engineer 

responsible 
for 

Supervision 

Location 
description 
of works 

Value of 
Contract 

Cost of 
work 

executed 
as on date 
of this bid 

Cost of 
work to be 
executed 
as on the 
date of 
this bid 

Percentage 
of cost of 

work 
completion 
[Value of 

Col.5/Value 
of Col/4] X 

100 

Date 
of 

work 
order 

Stipulated 
date of 

completion 
of work 

 

Likely 
date 
of 

comple
tion 

Reasons 
for slow 
progress 

if any 

1 2 3 4 5 6 7 8 9 10 11 
 

NOTE: 
Non disclosure of any information in the schedule will result in disqualification of the 
bidder. 
 

       (Signature of Bidder) 

 

 

 

 

 



 34 

SCHEDULE - F  

 

 

 

EXPERIENCE: ROAD WORKS COMPLETED    

To be signed by form 3A from the competent authority. 

Please furnish information about relevant (Road Works) completed over the last five 

years (2020-21 to 2024-25) 

Name of 
Employer 

Name 
of 
Locatio
n and 
Type of 
Road 
work 

Name of 
Engineer 
Responsible 
for 
Supervision 

Accepted 
Contract 
Price 
and 
Date 

{Rs. 
Lacs} 

Final 
value as 
per Bill 
prepared 
by 
Employer 

Additional 
amount 
released, 
if any 
thing 
court 
claims or 
by award 
on 
arbitrator 

Percentag
e 
Participate 
of 
company 
in project. 

Was 
contra 
satisfact
ory 
complet
ed 
including 
time 

1 2 3 4 5 6 7 8 

    

 

 

 

 

 

 

 

 

 

 

 

 

 

    

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Note :- 

1) Attested copies of the latest certificate from the Employers may be attached 
in case  

of private work. Sufficient authentic proof of work done along with details of 
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financial transactions has to furnish. 

2) Non disclosure of any formation in the Schedule will result in disqualified of 
the bidder. 

3) Work carried out in private sector, agency has submitted detail work order 
copy. 

4) Work carried out in Government sector, agency has submitted Form- 3A copy. 

Signature of Bidder 

For Works completed 

(iv) Form 3A submitted should bear office seal of the contractor and organizer / 

Government Department with office out ward No & Date with quantity 

executed. 

(v) Attested copies of the latest certificate from employer may be attached by 

scanning in case of private work sufficient authentic proof of work done 

along with details of financial transaction has to furnish. 

Non disclosure of any formation in the Schedule will result in disqualified of 

the bidder. 
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SCHEDULE – F - 1  

 

 

 

 

CONTRACT  : 

 

 

 

COMPANY  : 

 

 

 

EXPERIENCE :  GEOGRAPHICAL 

 

 

 

Summary of experience of company in neighbourhood Project and / or neighboring 

states. 
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SCHEDULE - G  
 
 
LITIGATION HISTORY 
 
 
Year Award for work Name of client/cause of 

litigation and matter in 
Disputed (Amount in Rs.) 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

  

 
 
 
Signature of Applicant. 
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SCHEDULE - H  
 
 
 
 
 
 
ADDITIONAL INFORMATION 
 
 

The applicant can add here any further information relevant to the evaluation 

of their qualifying criteria. 

 
 
 
 
Signature of Contractor 
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ANNEXURE – 1 
LAB TESTING EQUIPMENT 

The Applicant shall provide adequate information for testing equipment and 
surveying equipment 

 Name of Testing Equipment Minimum 
Requirement 

Equipment with Agency 
Equipment 

in hand 
Equipment 

to be 
produced 

1 A – General Lab Equipment    
 a) electronic balance 7 Kg. to 10 

Kg. capacity semi self-indication 
type accuracy 1 gm. 

2 Nos.   

 b) Pan balance 10 kg capacity 
accuracy 0.01 gm 

4 nos.   

 c) electronic balance 500 gm 
capacity accuracy 0.001 gm 

1 Nos.   

 II) Ovens-electrically operated 
thermoscopically controlled 600 mm 
x 600 mm range upto 220 C and 
sensitivity 1 C. 

2 Nos.   

 III) Sieves as per I.S. 460-1962 Full IS 3 Set.   
 V) Stop watches, 1/5 sec. accuracy 2 Nos.   
 VI) Glassware coprising of beaker, 

pipettes, butters, conical and 
spherical as per required flasks, 
dishes, measuring, cylinders (100 
to 1000*cc capacity) glass roads 
and funnels, glass thermometers 
range 0 C to 100 C. 

Full IS  Set.   

 VII) Hot plates 200 mm dia. (1500 
watt) 

10 Nos.   

 VIII) Enamel trashes    
 a) 600 mm x 450 mm x 50 mm 6 Nos.   
 b) 450 mm x 300 mm x 40 mm 6 Nos.   
 c) 300 mm x 250 mm x 40 mm 6 Nos.   
 d) Circular plates of 250mm dia. 6 Nos.   
 XI) Small tools like scoop, hand 

shovel, trowel, shovel, trimming 
knife steel straight edge club 
hammers 91 Kg. and 1/2 Kg.) 
mallet, sleave brush venture 
calliper. 

Each as 4 
Nos. 

  

 XII) Asbestos Gloves 3 Pairs   
 XIII) Hydrometer 1 No.   
 XIV) Room temperature / 

atmosphere temperature 
thermometer. 

2 Nos.   

 XV) Rain Guage 1 No.   
 XVI) Hydrometer 1 No.   
 XVII) First Aid Box 1 No.   
 VI) Laboratory mixer including 

required accessories about 0.02 
1 No.   
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cum capacity electrical operated 
fitted with hitting jacket. 

 VII Marshal stability apparatus 
electrically operated completed with 
all accessories as per ASTM11559-
62T. 

1 Set   

 VIII) Core cutting machine with 10 
cm and 15 cm die diamond cutting 
edge. 

1 No.   

 IX) Metallic & digital Thermometers 
range upto 300 C 

6 Nos.   

 X) Apparatus for specific gravity of 
bitumen as per the relevant 
specification 

2 Nos.   

 XI) Viscosity determination 
apparatus (Kinematics) as per the 
relevant IS specification. 

1 Set   

 XII) Sweel test apparatus to asphalt 
institute MS-2 NO-2 

1 No.   

 XIII) Densitometer Pavement 
quality Indicator (PQ) 301 

1 No.   

 XIV) Asphalt Extraction 1 No.   
2 B- for Cement and Cement 

Concrete 
   

 I) Vicat Needle apparatus as per IS-
269-1967 

1 No.   

 I) Moulds    
 a) 150mm dia. x 300mm height 

cylinder with capping component 
As required   

 b) Cubes 150mm and 100mm size As required   
 C) Cubes 70.7 mm for cement 

mortar 
As required   

 III) Concrete Permeability 
Apparatus as per the relevant IS 
specifications 

1 No.   

 IV) High frequency mortar cube 
Vibrator for cement testing 

1 No.   

 V) Concrete mixer power driven, 
0.03 m3 capacity 

1 No.   

 VI) Variable frequency and 
amplitude vibrating table size 
1meter x 1 meter as per the 
relevant British standard. 

1 No.   

 VII) Flow table as per the relevant 
IS specifications. 

4 Nos.   

 Vii) a) 2000 Kn (Least count 10 Kn) 
compression testing machine for 
concrete cube. 

1 No.   

 b) 500 Kn (least count 2 Kn) 
compression testing machine for 
cement mortar cube. 

1 No.   

 IX) Equipment for slump test 4 Nos.   
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 X) Equipment for determination of 
specific gravity for fine and coarse 
aggregate as per IS 2386 (part-3) 
1963. 

1 No.   

3 C – For Control of Profile and 
surface Evenness 

   

 I) Total Station 1 Set.   
 II) Theodolite 1 Set   
 III) Precision automatic Level 2 Sets   
 IV) Precision Staff 3 Sets.   
 V) 3 Meter straight edge and 

measuring wedge 
3 Sets.   

 VI) Caber templates 2 lane.    
    a) Crown type cross - section As per 

requirement 
  

    b) Straight run cross - section As per 
requirement 

  

 VII) Steel taps of road    
 A) Steel tape 2 Sets.   
 B) 5 m long 20 Sets.   
 C) 10 m long 2 Sets   
 D) 20 m long 2 Sets   
 E) 30 m long 2 Sets.   
 I) Total Station 1 Set.   

 
F – Any other equipment which is not mentioned here but which is 
necessary for complying with the provision of the Contractor or as required 
by the Engineer. 
 
In case of absence of any equipment as per test requirements of section 900 of 
MOST specification the same shall be provided by the contractor at any time as 
directed by the Engineer. No extra payment shall be made to the contractor. 
In the absence of any equipment as per test requirements of section 900 of MOST 
specification the same shall be provided by the contractor at any time as directed by 
the Engineer. No extra payment shall be made to the contractor. 

 

SIGNATURE OF BIDDER 
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PROJECT INFORMATION 

Name of Work:   RE-CONSTRUCTION OF MINOR BRIDGES, SLAB DRAINS, 
BOX CULVERTS & PIPE CULVERTS AT VARIOUS 
LOCATIONS IN DEVBHUMI DWARKA DISTRICT 
(PANCHAYAT) UNDER MMGSY, IN THE STATE OF 
GUJARAT. (PACKAGE - 2) 
 

Name of Road & 
Details 

1. Construction of Hume Pipes Drain on Dwarka Vasai Hamusar Road 
Between Km.16/200 to 16/220 (ODR) Ta. Dwarka. 

2. Construction of skew Slab Drain on Premsar to Tankariya Road Bet, Km. 
0/700 to 0/900 Ta. Kalyanpur. 

3. Construction of Box Culvert on Raval to Gorana Road (VR) Km.2/60 to 
2/70 Ta. Kalyanpur. 

4. Construction of Box Culvert on Suryavadar to Sanidam Road Between Km. 
1/800 to 2/0 (MDR) Ta. Kalyanpur. 

5. Construction of New Minor Bridge on Local River at CH. 7/600 to 7/700 & 
Construction of Pipe Culvert at CH. 1/800 to 2/000 on Reta Kalavad-
Sankhla Road Taluka Bhanvad District Devbhumi Dwarka. 

6. Construction of Box Type Minor Bridge at Ch. 0/900 to 1/000 & Pipe 
Culvert at Ch. 1/100 To 1/200 On Sajadiyali Gunda Road Tal. Bhanwad 
Dist. Devbhumi Dwarka. 

7. Construction Of New Minor Bridge on Vasai-Makanpur Road at Ch. 3/80 
To 4/00 Taluka Dwarka District Devbhumi Dwarka. 

8. Reconstruction of Existing Bridge on Local River at Ch 2/800 to 2/700 on 
Dangarvad Ashiyavdar Road, Taluka- Kalyanpur, District - Dev Bhumi 
Dwarka. 

9. Construction of New Box Culvert on Local River at Ch. 0/400 To 0/600 on 
Haripur - Paneli Road Ta. Kalyanpur, Dist. Devbhumi Dwarka. 

10. Reconstruction of Existing Bridge on Local River at Ch. 0/000 To 0/200 
on Danta to Highway Road Near Danta village Khambhalia. 

11. Construction of Hume Pipe Drain on Dwarka Vasai Hamusar Road 
Between Km.16/800 to 16/820 (ODR) Ta. Dwarka 

12. Construction of Hume Pipe Drain on Padali to Goriyali Road Between 
Km.4/600 To 4/800 (ODR) Ta. Dwarka 

13. Construction of Hume pipes Drain on Gaga Approach Road Between 
Km.3/000 to 3/600 (MDR) Ta. Devbhumi Dwarka 

14. Construction of Hume pipes Drain on Bhatvadiya Gokalpar Road Between 
Km.2/500 to 2/700 (ODR) Ta. Kalyanpur. 

15. Construction to Vented Causeway & P/W On Dholamulavasar 
Nanabhavda Aniyari Khatumba Road Between 7/400 to 7/600 (ODR) Ta. 
Dwarka 

16. Construction of Hume pipes Drain on Gaga Approach Road Between 
Km.3/600 to 3/800 Ta. Devbhumi Dwarka. 

17. Construction of High-level Vented Causeway on Kenedi to Khakhara Road 
Between Km.0/400 to 0/600 (VR) Ta. Kalyanpur 

18. Construction of Low-Level Causeway on Jambusar Joshipara to Join MDR 
Road Between Km.1/250 to 1/350 (VR) Ta. Bhanvad. 

19. Construction of Vented Causeway on Sanosari to Jamdevaliya Road 
Between Km.1/100 to 1/300 Ta. Kalyanpur. 
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PROJECT INFORMATION 
 

CLIMATE:  

(a) TEMPERATURE  

 The project road lies in the State of Gujarat. This state is situated in western 
part of India and has semi arid climate Ref. Index. Map. Large part of the 
state lies between 350 C and isotherms. May is the hottest month and 
January the coldest. The isotherm generally run east west and the 
temperature increase steadily as one move southward. 

(b) RAIN FALL 

 Gujarat receives most of its rainfall form the south-west monsoon between 
June and September with maximum intensity in July and August. The 
monsoon arrives earlier in the south and east and last longer than in the 
northwest. Hence the rainfall intensity ranges from over 2400 mm in the 
southwest to less than 250 mm in the extreme west. Some depressions and 
cyclones in the Arabian Sea which move across the coastal area sometimes 
bring rains and strong winds in the months of April to June and October to 
November. 

 The State can be divided into four different rainfall Zones: 

(i) Areas with more than 1000 mm rainfall include the districts of Valsad, 
Dangs, Surat and the eastern parts of Bharuch with Rajpipla Hills. 

(ii) Areas receiving rainfall between 800 mm and 1000 mm include 
Panchmahals, Vadodara, Anand, Ahmedabad and part of Ahmedabad. 

(iii) Areas having rainfall between 400 mm and 800 mm include Saurashtra and 
areas north of Ahmedabad. 

(iv) Areas receiving less than 400 mm rainfall include Kachchh, Banaskantha and 
Coastal Jamnagar. 

(c) HUMIDITY: 

 The relative humidity in all parts of the State, with the exception of the 
coastal areas is low in the summer the relative humidity varies from 75 and 
80 percent in winter from 40 to 50 percent. The coastal areas, on the other 
hand, have moderately high humidity all the year round with a maximum in 
the summer months reaching as high as high as 90 percent. 

(d) HYDROLOGY: 

 Narmada river is the major river (perennial) in the south of the state which 
serves as the main water source for drainage – Narmada river, river 
discharge in to Gulf of Khambhat. 
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(e) TOPOGRAPHY: 

 Gujarat is located in western side of the India and bounded by the State of 
Rajasthan in the north, Madhya Pradesh in east and Maharashtra in south. It 
has also an international border with Pakistan on its north for length of about 
360 km. The state of Gujarat covers a total area of 195,904 sq. km. and is 
situated between   20"06" to 24"42". North latitude and 68 10" to 74 24" 
East longitude. The state has the longest coastline in the country measuring 
about 1600 km along western part of India, extending from Lakhpat in North 
to Damam in the south. 

 The state is divided into five major physiographic divisions. 

(i) The Alluvial Plains extend in North Gujarat to Bulsar in the south, and 
westward to the little Rann and Banni area of Kachchh. 

(ii) The Eastern hilly tract lies between the altitude of 300 –1400 m and forms a 
major divide. 

(iii) Uplands of Kachchh and Saurashtra consist of sandstone shale and basalt 
rock with elevations of about 150-500 m sloping radically towards the coast. 
The Girnar hill forest is at an elevation 1117 m. 

(iv) The Eastern hilly tract lies between the altitude of 300 –14000 m and forms 
a major divide. 

(v) The low-laying coastal tract ranges in elevation from 3-25 m surrounding the 
Kachchh and Saurashtra uplands. These low laying areas extend from Rann 
of Kachchh to little Rann of Kachchh and to the low laying delta region of 
Bhadar, Bhoqavo, Mahl, Dhadar. Narmada and Tapi rivers. 

(vi) The Marshy to saline desert of Rann of Kachchh and little Rann of Kachchh 
extend into the saline Tracts around the Gulf of Cambay. This vast fields of 
salt mixed with clay is devoid of any vegetation or habitation. The general 
elevation of this tract varies between 3 To 10 Mtr. 

(f) ACCESS: 

 Gandhinagar the state capital is about 950 km. away from the National 
capital (New Delhi).The state is accessible by road, rail and air from the 
National capital as well as from other metropolitan cities of the country. The 
main arterial highway traversing through this state is NH-8 linking Delhi to 
Mumbai. It enters the state from Rajasthan near Shamlaji and touches 
important towns of Ahmedabad and Vadodara and enters into Maharashtra 
from its southern border. 

(g) ROAD TRANSPORT FACILITY: 

 Passenger Road Transport in the state is mainly provided by Gujarat State 
Transport Corporation; a State Government undertaking Goods transport 
operation is with the private sector. 
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(h) COMMUNICATION FACILITIES: 

 The communication facilities in the State consist of post, telegraph, telex and 
fax. These facilities are provided by the Post and Telegraph Department of 
Government of India. Besides private sector operated courier, fax and other 
similar services, Government facilities also exist in all important cities of the 
state. 

(i) MEDICAL FACILITY: 

 All the important cities have full fledged Government medical Hospitals 
besides private clinics and nursing homes etc. 

(j) PROJECT LAYOUT: 

 Project layout for the contracts is given in the Index Map. 

(k) EXPECTED CONSTRUCTION PERIOD: 

 Expected construction period from contracts if 24 Months (Twenty-Four) 
from the date of award. 

(l) FACILITY AND SERVICES PROVIDED BY THE EMLOYER: 

 Free access to the work sites will be assured by the Employer for expected 
Agencies. 

(m) OTHER RELEVANT INFORMATION: 

1. Soil Characteristics 

 The Soils of Gujarat state can be classified into Black Cotton Soils. Alluvial 
Soils, Saline Alkaline Soils and desert Soils. 

 a) Black Soils: The black soils are either medium black or deep black. 

i) Medium Black Soil: - Medium black soils are found in Saurashtra, 
some parts of Sabarkantha and Panchmahals district,  

South – west of Ahmedabad and parts of Vadodara and Kachchh district. 
This soil type is not so deep. Soil textures clay loam to clayey. 

.a) Deep Black Soil. The deep black soils are found in the district of 
Vadodara, Bharuch, Surat and Valsad, Soil depth varies from less than one 
meter to as deep as six meters. These soils have very heavy clay content. 
Montmorilloniteper domination. 

.b) Alluvial Soils: These soils in Gujarat are formed due to silting by 
Indus River system. These soils occur through Banaskantha district and 
the greater part of Mehsana and Sabarkantha. Ahmedabad, Ahmedabad 
district, Further more alluvial soils also occur in the northern part of 
Vadodara and Jambusar and eastern part of Surat and Valsad district. 

.c) Saline – Alkaline Soils : These soils are found in " Bhal Tract " 
of Bhavnagar, Ahmedabad, and Ahmedabad district and also in southern 
part of state along the sca coast except in Bharuch, Surat and Valsad 
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district. Saline soil is also found in portions Kachchh. Mehsana and 
Banaskantha district due toles rain – fall and high evaporation. 

.d) Desert Soils :These are mainly found in Rann of Kachchh (Northern 
and north – eastern parts). 

.e) Earthquake Zone: The District of Kachchh comes under the Zone-5 of 
the earth quake where as districts of Saurashtra comes under Zone-3 & 
Zone-4. The part of Bharuch district comes under Zone-4 where as other 
district of Gujarat comes under Zone-3. Since the district of Kachchh and 
some district of Saurashtra, part of Bharuch district comes under Earth 
quake Zones of moderate intensity, necessary precautions are to be taken 
for the construction works. 
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TECHNICAL SPECIFICATIONS 
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TECHNICAL SPECIFICATIONS 

1.0 PREAMBLE 

1.1 The Technical Specifications contained herein shall be read in conjunction with the 
other Bidding Documents as specified in this Volume. 

1.2 Site Information: 

1.2.1 The information given here under and provided elsewhere is given in good faith by 
the Employer but the Contractor shall satisfy himself regarding all aspects of site 
conditions and no claim will be entertained on the plea that the information supplied 
by the Employer is erroneous or insufficient. 

2.0 GENERAL REQUIREMENTS 

 The technical specifications in accordance with which the entire work described 
herein after shall be constructed and completed by the Contractor shall comprise of 
the: “SPECIFICATION” 

2.1 Though “SPECIFICATION” for each item are attached with tender they are based 
on following: 

(1) “SPECIFICATONS FOR ROAD AND BRIDGE WORKS” (Fourth REVISION printed in 
year 2001) issued by the Ministry of Road Transport & Highways (MORT&H), 
Government of India and Published by the Indian Roads Congress, hereinafter to as 
MORT&H Specifications. 

(2) The General Technical Specifications for Road Works  

(3) The General Technical Specifications for Bridge Works 

(4) The General Technical Specifications for Asphaltic Works 

(5) The General Technical Specifications for Building Works 

Note (2) To (5) are Conventional Specifications Booklets usually attached for (R&B) 
Works.  

2.2 If, a particular clause (which is in corporate in “SPECIFICATION”) of specification 
booklets (1) To (5) above is Amended / Modified / Added upon then the Amendment 
/ Modification / Addition shall supersede the relevant clause incorporated in 
“SPECIFICATION”   

2.3 In so far as Amended/Modified/Added Clause may come in conflict or be inconsistent 
with any of the provisions of the MORT&H Specifications under reference, the 
Amended/Modified/Added Clause and the additional specifications shall always 
prevail. 
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2.4 In the absence of any definite provisions on any particular issue in the aforesaid 
Specifications, reference may be made to the latest codes and specification, of IRC 
and BIS in that order. Where even these are silent, the construction and completion 
of the works shall conform to sound engineering practice as approved by the 
‘Engineer’ and, in case of any dispute arising out of the interpretation of the above, 
the decision of the ‘Engineer’ shall be final and binding on the Contractor. 

 

 

 

 

 

Signature of Contractor Executive Engineer 
 R&B Panchayat Division 
 Devbhumi Dwarka 


