GOVERNMENT OF GUJARAT
ROADS & BUILDING DEPARTMENT
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PRE—QUALIFICATION BID

NAME OF WORK: RE-CONSTRUCTION OF MINOR BRIDGES, SLAB
DRAINS, BOX CULVERTS & PIPE CULVERTS AT
VARIOUS LOCATIONS IN DEVBHUMI DWARKA
DISTRICT (PANCHAYAT) UNDER MMGSY, IN THE

STATE OF GUJARAT. (PACKAGE - 2)

Executive Engineer Superintending Engineer
R & B Panchayat Division Panchayat (R&B) Circle - 1
Devbhumi Dwarka Rajkot



1.0 INTRODUCTION

Documents for contractor’s pre-qualification are invited for project namely
RE-CONSTRUCTION OF MINOR BRIDGES, SLAB DRAINS, BOX CULVERTS &
PIPE CULVERTS AT VARIOUS LOCATIONS IN DEVBHUMI DWARKA DISTRICT
(PANCHAYAT) UNDER MMGSY, IN THE STATE OF GUJARAT. (PACKAGE - 2)
The details of contract together with its estimated cost are given in para no.4
hereunder. The other tender documents i.e. price bid will be opened subsequently
only of those parties selected by the employer (Govt.) as having necessary
qualification / suitability to perform the contract satisfactorily.

0] Documents for pre-qualification bid and the price bid will be issued to

the contractors registered in " AA" class with Special Category-I
(Bridge) and above class contractor in state of Gujarat or equivalent
class in other states, C.P.W.D. etc.

(i) Joint venture is not allowed.

2.0 Emplover: Superintending Engineer
Panchayat (R&B) Circle -1,
Rajkot.

2.1 Emplover’s Representative: Executive Engineer

Panchayat (R&B) Division,
Devbhumi Dwarka.

Gujarat state on behalf of Governor of Gujarat.

3.0 ENGINEER—IN—CHARGE: -

Name : Executive Engineer
Address : Panchayat (R & B) Division,
Devbhumi Dwarka.
Telephone Number



4.0 NAME OF WORK: -

ESTIMATED COST TIME
DESCRIPTION (Rs. In lacs) LIMIT
RE-CONSTRUCTION OF MINOR 1345.00 14 (Fourteen)
BRIDGES, SLAB DRAINS, BOX Months
CULVERTS & PIPE CULVERTS AT
VARIOUS LOCATIONS IN

DEVBHUMI DWARKA  DISTRICT
(PANCHAYAT) UNDER MMGSY, IN
THE STATE OF GUJARAT. (PACKAGE
-2)

50 LOCATION OF WORK AND SITE INFORMATION:

The proposed construction work is to be carried out at

RE-CONSTRUCTION OF MINOR BRIDGES, SLAB DRAINS, BOX CULVERTS &
PIPE CULVERTS AT VARIOUS LOCATIONS IN DEVBHUMI DWARKA DISTRICT
(PANCHAYAT) UNDER MMGSY, IN THE STATE OF GUJARAT. (PACKAGE - 2)

5.1 SCOPE OF WORK :  Item-wise details of work are however as per
Schedule-B named as price bid and as per the

detailed approved GAD

5.2 ESTIMATED COST : Rs. 13,45,00,407.67  (Put to Tender)

6.0 SALIENT FEATURES OF PROPOSED Road: -

I Name of work: .  RE-CONSTRUCTION OF MINOR BRIDGES, SLAB
DRAINS, BOX CULVERTS & PIPE CULVERTS AT
VARIOUS LOCATIONS IN DEVBHUMI DWARKA
DISTRICT (PANCHAYAT) UNDER MMGSY, IN
THE STATE OF GUJARAT. (PACKAGE - 2)

1 Location . 1. Vasai Hamusar Road - Km.16/800 to 16/820 (ODR) — Taluka — Dwarka

(Hume pipe Drain)

2. Padali To Goriyali Road Km.4/600 To 4/800 (ODR) — Taluka — Dwarka
(Hume Pipe Drain)

3. GagaApproach Road Km.3/000 to 3/600 (MDR) — Taluka — Kalyanpur
(Hume Pipe Drain)

4. Bhatvadiya Gokalpar Road Km.2/500 to 2/700 (ODR) — Taluka —
Kalyanpur (Hume Pipe Drain)

5. Dholamulavasar Nanabhavda Aniyaari Khatumba Road Km. 7/400 to
7/600 (ODR) — Taluka - Dwarka (Vented Causeway)

6. GagaApproach Road Km.3/600 to 3/800 (MDR) — Taluka — Kalyanpur
(Hume Pipe Drain)
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7. Kenedi to Khakhara Road Km.0/400 to 0/600 (VR) — Taluka — Kalyanpur
(Vented Causeway)

8. Jambusar Joshipara To Join MDR Road Km.1/250 to 1/350 (VR) — Taluka-
Bhanvad (Vented Causeway)

9. Sanosari To Jamdevaliya Road Km.1/100 to 1/300 — Taluka — Kalyanpur
(Vented Causeway)

10. Vasai Hamusar Road Between Km.16/200 to 16/220 (ODR) — Taluka —
Dwarka (Hume Pipe Drain)

11. Premsar to Tankariya Road Km. 0/700 to 0/900 Taluka- Kalyanpur (Slab
Drain)

12. Raval to Gorana Road (VR) Km.2/60 to 2/70 -Taluka- Kalyanpur. (Box
Culvert)

13. Suryavadar to Sanidam Road Km. 1/800 to 2/0 (MDR) Taluka — Kalyanpur
(Box Culvert)

14. RetaKalawad Sanakhla Road — Taluka — Bhanvad (Minor Bridge- Ch 7/600
to 7/700 & Pipe Culvert — Ch 1/800 to 2/00).

15. Sajadiyali Gunda Road — Taluka — Bhanvad (Minor Bridge- Ch 0/900 to Ch
1/100 & Pipe Culvert- Ch 1/100 to 1/200)

16. Vasai Makanpur road at Ch 3/80 to 4/00 — Taluka — Dwarka (Minor
Bridge)

17. Dangarvad Ashiyavadar Road Ch 2/800 to 2/700 — Taluka — Kalyanpur

18. Haripar Paneli Road Ch 0/400 to 0/600 — Taluka — Kalyanpur (Box Culvert)

19. Danta to Highway Road Ch 0/00 to 0/200 — Taluka — Khambhaliya (Minor
Bridge)

11 Nature of Work :  Construction of Bridge, Culverts, Slab Drains with its

approaches and construction of Diversion Work



7.0 PROGRAMME OF WORKS UNDER PROJECT: -

E-Tender:

The Pre-qualification process is common.

The Pre-Qualification tender document will be opened by Superintending
Engineer and submitted to the Screening Committee. The Screening Committee
will be final authority in this regard. The committee decision will be conveyed to
the Superintending Engineer. Those bidders who are pre-qualified shall be
informed by R.P.A.D / Post / email / Fax. All bidders have to pay Rs. 18,000/ -
towards the cost of document. The price bid of these bidders who will qualify in
pre-qualification shall be open on date and time notified them. And the same
will be opened online by the concern Superintending Engineer at their circle
office in the present of the pre-qualified bidders or their authorised
representative.

The Price-Bid shall be opened on date and time notify to them. And the same
will be opened by the concerned Superintending Engineer, at their circle office
in the presence of Pre-Qualified Bidders or their authorised representatives.

i. Submission of application must be through-e- tendering i.e., electronic
form

ii. Bidders shall have to submit the bid in E-Tendering form only.

iii. Bids of those bidders who have submitted all information, statistical
details as required in the bid documents through E-tendering will only be
considered. If the employer desires any clarification, for
verification/clarification, ambiguity or difference found in the
documents/statistical details submitted online (by E-Tendering) by the
bidder the same shall be furnished within stipulated time otherwise
further processing will be carried out in absence of above and the bidders
shall be liable for any consequence.

iv. No bidder can participate in more than one bid for proposed work.

THE PROGRAMMES OF WORKS UNDER THIS TENDER AS IS FOLLOW

Tender Size Call of Tender Award of Contract Time Limit
Rs. 13,45,00,407.67 | Submission of | valid for a period of not | 14 (Fourteen)
Two Bid less than 120 days | Months from the

for bid submission the work

after the deadline date date issue of start




Conditions of contract will be as per standard documents i.e. SBD Tender form
& other additional modified conditions as needed to suit the local condition.

All designs and work will confirm to the Indian standards or other applicable
standards mentioned in the contract document or approved by the Engineer-in-

The law governing the contract will be the Indian law.

A contractor may be pre-qualified for the works under this tender if the
requisite technical, financial and experience criteria are fulfilled.

One firm can be pre qualified only once in its own name.
Pre qualification Questionnaire completed in all respect should be submitted by

online on https://tender.nprocure.com not later than the IST 12:00 hours on
Date: / /2026 to the Superintending Engineer, R & B Circle-1, Rajkot,

8.0 CONDITIONS OF CONTRACT: -
9.0 INSTRUCTION TO BIDDERS: -
9.1
9.2
9.3
Gujarat (India) in the manner mentioned below.
9.4 Initial screening criteria: -

Following documents are mandatory to be scanned in initial screening
stage. The bidders failed to scan the mentioned documents. Will be
rejected for further prequalification process.

a) Tender Fee: - Demand Draft for Tender fees of Rs. 18,000/- Demand
Draft only in favour of Executive Engineer, Panchayat (R&B)
Division, Devbhumi Dwarka, payable at Jamnagar from any
Nationalized / Scheduled Bank. (DD for Tender Fee must be
purchased from the account of Bidder)

b) EMD: - FDR/ Bank Guarantee of Rs.13,46,000/- /Exemption
Certificate issued by R&B Department (FDR/ BG should not less than
165 days) (FDR/Bank Guarantee for EMD must be purchased from the
account of Bidder)

c¢) Registration certificate: - Valid AA"™ class with Special
Category-1 (Bridge) and above class contractor (Receipt will not

be valid.)


https://tender.nprocure.com

d) Bank certificate: - Valid Bank Certificate (25% of estimated cost put
to tender i.e. 3.36 Crore) The Applicant should scan a Bank
Certificate of Credit Facility 25% of Value of estimated cost. (Bank
Certificate must be as per format given on Page No.32 of SBD)

e) Pan Card

f) GST registration Certificate

9.5 The costs incurred by the contractors in making this offer, in providing
clarification or attending discussions, conferences or site visits will not be

reimbursed by the Employer or the Engineer-in-charge.

9.6 Application for pre-qualification shall be submitted in proper format and

incomplete offers shall be rejected.

(i) Pre-Qualification criteria.
1. Annual turnover certificates issued by chartered accountant for
last five financial years.
2. Form 3A issued by employer to substantiate successful experience
of similar work. When employer of similar work is not a
government, following need also to be furnished
a. Self attested copy of Work Order
b. Self attested copy of agreement
c. Self attested copy of Completion certificate
d. Self attested copy of Final Bill
e. Self attested copy of TDS certificates
f. Self attested copy of letter of permission given by
employer for subletting the work
3. Existing commitments and ongoing works as per Appendix-D
4. Litigation/Arbitration history
5. Proof of assured availability of required Machinery /equipment
6. An undertaking for truthfulness of information furnished
ii. Any information, data, statistics etc. which are not related to bid document will
not be considered in evaluation even though furnished by the applicant.
iii. In accordance with stipulation of Para 3 e(iii) or (7- E-tendering iii) Employer

reserves the right to call any information / document which is mandatory,



9.7

essential and critical for the purpose of evaluation. Any information provided by
the applicant after last date of Electronic submission will not be considered in
evaluation, unless except the employer has specifically asked for any
information / document, which is mandatory, essential and critical for
evaluation of PQ document. If required information is not furnished within
stipulated time, proposal will be liable for rejection.

If any of the information provided by the bidder is found false during scrutiny or
at the later stage, his EMD shall be forfeited and he shall be disqualified for the
proposed work. In case when bidder has furnished exemption certificate in lieu
of EMD, an amount equal to EMD shall be appropriated from his FDR pledged to
avail of exemption certificate. If any of the information provided by the bidder
is found false after award of work, the performance security of the bidder shall

be forfeited and the contract shall be terminated.

LANGUAGE TO BE USED: -

9.8

The language for submission of bid should be in English.

OPENING OF BID: -

9.11

9.12

9.13

(A) The incomplete Bid without proper schedules will be rejected.

(B) The “Technical and Pre Qualification Bid” will be opened probably on
date __/ /2026 at 12:00 Hours (and if not possible then on the next

working day) in the office of the Superintending Engineer, Panchayat
(R&B) Circle-1. Rajkot and will be submitted to screening committee
(R&B) Department, Sachivalaya Gandhinagar for scrutiny.
The enclosed schedules should be filled in completely and all questions should
be answered, if any particular query is not relevant it should be stated as “NOT
APPLICABLE”.
In no circumstances withdrawal is granted after opening of prequalification, the
offer will be valid for a period of not less than 120 days after the deadline date
for bid submission. It will be not permitted to withdraw the offer in any case.

Financial data, project costs, value of works etc. should be given in Indian
rupees only.

For any clarification, the Engineer-in-charge i.e. Executive Engineer, R & B
Division, Jamnagar to be contacted by having appointment on working day.

Prequalification bid and blank tender forms will be issued to the contractors
registered in "AA™" class with Special Category-1 (Bridge) and above class
contractor.” in the state of Gujarat or equivalent class in other State or
C.P.W.D. etc. The Price bid will be opened only of those contractors who are
pre-qualified.



9.14

9.15

9.16

9.17

9.18

9.19

9.20

If the application is made by a proprietary firm, it shall be signed by the
proprietor above his full name and the full name of his firm with its current
address.

If the application is made by a firm in partnership, it shall be signed by all the
partners of the firm, above their full names and current addresses or by a
partner holding the power of attorney of the firm by signing of the application
in which case a certified copy of the power of attorney shall accompany the
application. A certified copy of the partnership deed, current address of the firm
and the full names, and current address of all the partners of the firm shall also
accompany the application. Joint ventures are Not permitted.

If the application is made by limited company or a limited corporation, it shall
be signed by a duly authorised person holding the power of attorney for signing
the application in which case, a certified copy of the power of attorney shall
accompany the application. Such limited company or corporation will be
required to furnish satisfactory evidence of its existence before the contract is
awarded.

The information furnished must be sufficient to show that the applicant (along
with the all parties) is a capable in all respects to successfully complete the
envisaged contract works strictly on the basis of the applicant, (along with all
parties) having already canned out satisfactorily works of similar size nature
and complexity.

The bidders while submitting the tender for the works shall be required to
provide satisfactory evidence in respect of the information furnished by them in
their application for prequalification regarding their structure and organisation,
financial position/arrangement, resources of the firm including personal and
equipment, experience as well as works on hand etc. The applicants attention is
explicitly drawn to the fact that, even after the pre-qualification of potential
bidders has already carried out, all bidders shall include statement of the
change that may have occurred since prequalification with particular reference
to the various items listed above and that further more contract work shall be
awarded to successful tenderer only on the basis of careful scrutiny of all the
above information furnished by the applicant.

The applicant is expected to have visited the project site before submitting pre-
qualification bid and tender documents. No cost for any clarification or visit to
site etc. will be reimbursed by the employer.

While submitting the schedule duly filled in the applicant shall enclose the
latest copies of brochures and prequalification documentation giving more
information about the firm and all the members.

LITIGATION HISTORY: -

The Applicant should provide accurate information on any litigation or
arbitration resulting from contract completed or under execution by him over
the last five years. A consistent history of awards against the Applicant any
partner of joint venture may result in failure of the applicants. (or
disqualification for proposed work)



Even though the Applicants meet the above criteria, they are subject to be
disqualified if they have made misleading or false representation in the form,
statement and attachments submitted and / or a record of poor performance
such as abandoning the work, not properly completing the work, not properly
completing the contract, delays in completion, litigation history, financial failure
etc.

General information of the climate, hydrology, topography access to site,
transportation and communication facilities medical facilities, project layouts,
accepted construction period facilities and services provided by Employer is
given under Sub head " Project Information " at the end.

9.21 The prequalification documents received from the Superintending Engineer,
Panchayat (R&B) Circle-1, Rajkot shall be considered by a screening committee
consisting of the following.

EVALUATION COMMITTEES:

Committee A B
Committee A must comprise total 4 Committee B* must comprise total 4
members as below members as below
1. Concern Superintending Engineer | 1. Concern Chief Engineer, Chairman
2. Other Superintending Engineer 2. Other Chief Engineer, Member
(same Head Quarter preferable) 3. Concern Superintending Engineer
3. Concern Executive Engineer 4. Financial Advisor
4. Concern Divisional Accountant
Type of work Road Bridge / Building Road Bridge / Building
under
Evaluation
Amount Put Above Rs: 750 Above Rs—7 Above Rs:12 Above Rs.10 crore
to Tender crore-and-up-to | Crores-and-up-to crore
Rs32 erore Rs—10-Crores
9.21.1 Committee shall ascertain whether the bids,
)} Meet the eligibility requirements.
i) Have been properly prepared and signed:

iii) Contain all the details called for and are in proper format.
iv) Are accompanied by required authorisation and
V) Are otherwise generally in order.

9.21.2 The committee will make assessment of the suitability of the firms who
have applied for pre-qualification which will also include the following items.
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PRE-QUALIFICATION CRITERIA FOR THE CONSTRUCTION WORK OF ROADS,

BRIDGES AND BUILDINGS

(1) ELIGIBITY:

@

®)

©

For works having amount put to tender less then Rs. 50 crores.
I. Bidder can be a firm having valid registration as per para (3) a
herein below
For works having amount put to tender equal to or more then Rs. 50
crores.
i. Asper (a) | above
OR

ii. Bidder can be a joint venture of not more then 3 firms.

e Each partner firm should have valid registration as para 3(a)
herein below

e Lead partner firm must have more than 51% financial
participation and other members must have not less than 20%
financial participation (Total should be 100%0)

iii.  No firm can bid for a given work simultaneously as separate
bidder and as a member of Any joint venture. Both, the firm and
joint venture shall stand disqualified in such case

Registered firm on registered on contractor’s list and firm registered

as its sister concern on registered on contractor’'s list, both

simultaneously cannot bid the same work till the completion of 3

years of registration of sister concern as registered contractor.

(2) QUALIFICATION CRITERIA:

(a) ANNUAL TURNOVER

Annual turnover of any one of the last five financial years, updated
to the current financial year i.e. from 2020-21 to 2024-25 (updated
to the current financial year) shall be more the Rs. 1152.86 Lakh
(X). For guidance of deriving X: This value shall be derived by
dividing amount put to tender by the time limit expressed in year/s
for the proposed work.

For arriving at updated value, turnover of any financial year shall be
multipled by the enhancement factor corresponding to that year.
These enhancement factors shall be as given in para 4 herein below.

j i ’

For—joint “E'I'Et“el the I-eael pat E“EI ll 'E“HSE I'EF“? HlsldEtEEEl .Et.““t'EHF
each—partners—must—have—updated—annualturrevernotless—than
have-updated-annual-turnover-notdessthan Rss——takh-0O
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®)

SUCCESFUL EXPERIENCE

Bidder must have as prime contractor or as nominated (approved
by employer) subcontractor successful experience as follows:

At least one similar work having updated completion cost not less
than Rs. 538.00 Lakh (40% of the amount put to tender of the
proposed work).

Substantially completed works means those works which are at
least 90 % completed as on the date of submission (i.e. gross
value of work done up to the last date of submission is 90 % or
more of the original contract price) and continuing satisfactorily.
Such work must have been completed within last five financial
years. i.e. from 01-04-2020 till the due date of bid for the
proposed work.

A work would qualify as similar work only if it meets with
definitions given in Appendix — A.

For updating completion cost of the work to the current financial
year, procedure narrated in 2(a) ii shall mutatis mutandis apply.

W%ﬁ

©

eempletioncostwould be

BID CAPICITY

The bidder must have available bid capacity (ABC) more then the
amount put tender.

ABC=20*A*N-B

Where

A is the maximum of updated total amount of works executed in
any one year of the last five financial years i.e. from 2020-21 to
2024-2025

N is the number of years prescribed for completed of the
proposed work. (i.e., 14 months)

B is the amount of the existing commitments and ongoing works
to be discharged during time interval of N years from the bid due
date.

For the purpose of updating amount of works executed in any
year, Procedure narrated in para 2(a) ii shall mutatis mutandis
apply. Existing commitments shall include all such works for
which letters of acceptance of of the tenders have been received
by bidder till the date on which bidder has submitted his bid for
the proposed work.

For joint venture, each member’s available bid capacity shall first
be reduced in proportion to the proposed financial participation.

12



Sum of reduced available bid capacity of all the members should
be more than the amount put to tender,

(3) OTHER REQUIREMENT:

a. BIDDER’S REGISTRATION

i. Only that bidder shall bid whose names are borne on the approved list
of registered contractors in the required in the class & Category with
Gujarat State R&BD / W.R.D.

The contractors, who are registered in appropriate category of
C.P.W.D., M.E.S., Railways and Indian State Governments, can also
bid provided the bidder produce such registration certificate at the
time of bidding and obtain registration in required class & category
from the Gujarat State R&BD / W.R.D. before issuing Work Order.
Bidder will solely be responsible for obtaining the required
registration.

b. LITIGATION HISTORY

The applicant should provide accurate information on litigation and /
or arbitration resulting from Contracts completed or under execution
by him over the last five years. A consistent history of arbitration
awards/judgments against the applicant or any partner of a joint
venture may result in disqualification for proposed work. If the details
of Litigation History is hidden by the applicant and later on it comes to
knowledge of the employer the bidder shall be disqualified for the
proposed work and other appropriate action shall be taken against the
bidder.

c. MACHINERY /7 EQUIPEMENT

Bidder shall have assure availability of machinery / equipments in
working condition as per Appendix-B. In case of non submission of
below details, the bidder has to submit this availability of machinery /
equipment before issuance of work order. Machinery ownership
document or lease / hire agreement for the work under tender shall
be considered as valid proof for assured availability.

TRUTHFULNESS OF INFORMATION.

Undertaking for truthfulness of information to be scanned online.

e. BIDDING IN E-TENDERING

Submission of application must be through-e-tendering i.e. Electronic
from

Bidders shall have to submit the bid in E- Tendering from only.

Bids of those bidders who have submitted all information, statistical
details as required in the bid documents through E-tendering will only
be considered. if the employer desires any clarification, for
verification/ clarification, ambiguity or difference found in the
documents/ statistical details submitted online (by E- Tendering) by
the bidder the same shall be furnished within stipulated time

13



otherwise further processing will be carried out in absence of above
and the bidders shall be liable for any consequence,
iv. No bidder can participate in more then one bid for proposed work.

f. SUBMISSION OF DOCUMENTS

i. Following documents/ papers shall from part of the bid.

1. JV agreement (when bidder is JV) clearly indicating the name of
lead partner and percentage financial participation of each partner.
JV agreement must also demonstrate responsibility of each
partner. The JV agreement should be so signed as to be legally
binding to all partners, jointly and severally.

2. Annual turnover certificates issued by chartered accountant for
last five financial years.
3. Form 3A issued by employer to substantiate successful experience

of similar work. When employer of similar work is not a
government, following need also to be furnished

Self attested copy of work Order

Self attested copy of agreement

Self attested copy of Completion certificate

Self attested copy of Final Bill

Self attested copy of TDS certificates

Self attested copy of letter of permission given by
employer for subletting the work

Existing commitments and ongoing works as per Appendix-D
Litigation/Arbitration history

Proof of assured availability of required Machinery / equipment

An undertaking for truthfulness of information furnished

moap TP

No oA

Any information, data, statistics etc. which are not related to bid
document will not be considered in evaluation even though furnished by
the applicant.

In accordance with stipulation of para 3 e(iii) Employer reserves the right
to call any information / Document which is mandatory, essential, and
critical for the purpose of evolution. Any information provided by the
applicant after last date of electronic submission will not be considered in
evaluation, unless except the employer has specifically asked for aby
information / document, which is mandatory, essential, and critical for
evaluation of PQ document. if required information is not furnished within
stipulated time, proposal will be liable for rejection.

If any of the information provided by the bidder is found false during
scrutiny of at the later stage, his EMD shall be forfeited and shall be
disqualified for the proposed work. in case when bidder has furnished
exemption certificate in lieu of EMD, an amount equal to EMD shall be
appropriated from his FDR pledged to avail of exemption certificate. if
any of the information provided by the bidder is found false after award

14



of work, the performance security of the bidder shall be forfeited and the
contract shall be terminated.

(EGY) Escalation Factors
Following enhancement factors will be applied to turnover and
completion cost of works to bring them to the base year. The current
financial year in which bid is invited shall be considered as the base year.

Year Financial Year Enhancement factor
Base (year of inviting tender) 2025-2026 1.00
-1 2024-2025 1.10
-2 2023-2024 1.21
-3 2022-2023 1.33
-4 2021-2022 1.46
-5 2020-2021 1.61

15



APPENDIX — A

DEFINATION OF SIMILAR WORK:

16



2. BRIDGE WORKS:

Any bridge work (i.e., ROB/FOB/River Bridge/Slab Drain/Culverts) having
completion cost more than 40% of the amount put to tender and

Bidder shall have experience during last 5 financial years of executing
bridge/s involving either ROB/FOB/River bridge/Slab drain/culvert.

17



APPENDIX — B

Indicative List of minimum Plant & Equipment to be deployed on contract work

Sr. | Type of equipment Amount put to tender (Rs. in Crore)
No. IR | Rs. 1020 | RO | ReSS
1 Tipper Trucks 10
2 Motor Grader 2
3 Dozer 1
4 Front end Loader 2
5 Smooth Wheeled Roller 2
6 Vibratory Roller 2
7 Hot Mix Plant with Electronic Controls 1
(Minimum 60-70)
A Continuous Batch mix Plant* 0
(Min 120 TPH)
8 Paver Finisher with Electronic Sensor* 1
9 Water Tanker 3
10 Bitumen Sprayer 1
11 Tandem Roller PTR Roller 1
12 Concrete Mixers with integral Wight 2
batching facility
13 Concrete batch mixing Automatic 1
plant (minimum Capacity — 15 m? /
Hour
14 Concrete paver capable of paving 7.5- 1
meter width extensible to 10 m. in
one single pass including all
accessories. such as automatic dowel
bar inserter integral vibratory system
and electronic sensors ancillary
equipment  for applying curing
compound, joint cutting etc.
15 Concrete Batching & Mixing plant with 0
automatic control. (Minimum Capacity
— 100 cum/hour)
16 Slip Form Paver 0
30

Note: 1) Above indicative list of minimum machinery shall be modified in accordance with
requirement of work on case to case basis.
2) Contractor have give undertaking mentioning that if any additional machinery is required
other than above table to complete the work, same to be provided on site whenever
required.

*The minimum requirement of Plants & Equipments specified in Appendix-B at sr. 7-A
and 8 will be considered for those works at the time of Prequalification in which estimated
amount of Asphalt work to be done by Paver is is of Rs.10/- crore or more, instead of amount
put to tender of those works.

The requirement of Sensor Paver in which blade can be extended up to 10.00 Mtr.
Width will be considered for the works of widening and strengthening / strengthening of road
having existing 7.0 mtr. or more width of asphalt surface and for those works only in which
the value of asphalt work to be done by Sensor Paver is of Rs.10/- crore or more, instead of
amount put to tender of those works.

18
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APPENDIX —C

EVALUATION COMMITTEES:

Committee A B
Committee A must comprise total 4 Committee B* must comprise total 4
members as below members as below

5. Concern Superintending Engineer | 5. Concern Chief Engineer, Chairman

6. Other Superintending Engineer 6. Other Chief Engineer, Member
(same Head Quarter preferable) 7. Concern Superintending Engineer

7. Concern Executive Engineer 8. Financial Advisor

8. Concern Divisional Accountant

Type of work
under Road Bridge / Building Road Bridge / Building
Evaluation
Amount Put AbeveRs 750 Abeve Rs—7 Abeve RsA2 Above Rs.10 crore
to Tender crore-and-up-to | crores-and-up-to crore
Rs12-erore Rs—10-crores

EVALUATION COMMITTEE OF THIS WORK AS BELOW:

1 | Chief Engineer (Saurashtra) & Additional Secretary, R & B | Chairman
Department, Gandhinagar

2 | Chief Engineer (S.G.) & Additional Secretary, R & B Member
Department, Gandhinagar

3 | Financial Advisor, R & B Department, Gandhinagar Member Secretary

4 | Superintending Engineer, R & B Circle-1, Rajkot Member
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APPENDIX - D

EXPERIENCE ALL PROJECTS IN PROGRESS

Given information about all projects which are in progress including the company has
received a latter of intent / acceptance but a formal

contract has not yet been

awarded.
Employ Engineer Location Value of Cost of Cost of Percentage Date Stipulated Likely Reasons
er responsible | description | Contract work work to be of cost of of date of date for slow
for of works executed executed work work completion of progress
Supervision as on date | as on the completion order of work comple if any
of this bid date of [Value of tion
this bid Col.5/Value
of Col/4] X
100
1 2 3 4 5 6 7 8 9 10 11
NOTE:

Non disclosure of any information in the schedule will result in disqualification of the

bidder.

(Signature of Bidder)
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SCHEDULE - A

STRUCTURE AND ORGANISATION

Name of the company -
Address

Telephone No. -
Telex No. -
Fax No. -

Description of Company
(For e.g. General Civil
Engineering contractor
Supplier of equipment etc.)

Registration and classification
with the P.W.D.

Name and address of the Bankers :-

No. of year of Experience
as a contractor
) In own Country

(ii) Internationally

No. of year of Experience
as a sub-Contractor
) In own Country

(ii) Internationally

Name and address of the
partner and associated
companies to be involved
in the project & whether
partner / subsidiary others.
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8. Attached an organisation -
chart showing the structure
of the company including
names and position of
Directors and key-personnel.

Signature of Bidder

Note :- The above necessary information shall be supported with

necessary documents. Otherwise, the same shall be treated as
null & void.
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SCHEDULE - B j

FINANCIAL STATEMENT

[To be given separately for each partner for partnership firm]

1. Name of firm -

2. Capital -
a) Authorised
b) Issued & Paid up

3. Attach audited balance sheet:-
& Profit & Loss statement for
the past 05 (five) years.

4. Financial Position -
(exact amount in Rupees
to be stated)
a) Cash
b) Current Asset
c) Current Liability
d) Working Capital
e) Net Worth

5. Total Liability
a) Current Ratio : Current assets to Current liabilities
b) Acid test Ration : Cash, Temporary investment held in
lieu of cash & current receivable to
current liabilities.
c) Total Liabilities :
Net Worth.

Note :- Information asked against each item to be carefully filled in, more
preference to balance sheet in reply to above points is acceptable.
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6. Annual Value (turn over) of construction works undertaken for each of
the last (five) 5 years & projected for current year (this will be calculated at
the rate of 10% increased for each year’s Annual turn over for the works.)

Year Current One Two Three Four Five
Year Year Year Year Year Year
2025-26 before before before before before

2025-26 2025-26 2025-26 2025-26 2025-26
i1.e.2024-25i.e.2023-24i.e.2021-23i.e2021-22 i.e.2020-21

Home :

Abroad :

7. Net profit tax
a) Current period (25-26)
(Half year ending)
b) During the last
Financial year
c¢) During the course of the
four financial years previous
to last financial years i.e.
(2020-21 to 2024-25)

The profit and Loss Statement
Have been certified.

Through by

8. Applicant’s financial arrangement
for proposed works (exact amount in
Rupees to be mentioned)

a) Own resources Rs.
b) Bank Credits Rs.
c) Other (Specify) Rs.



o. Certificate of financial soundness
from bankers of applicants
together with their full address.

10. Approximate value of works : Rs.
in hand.
11. Value of anticipated orders : Rs.

for next financial year.

Home

Abroad

NOTE : Details of Item No. 10 and 11 are to be given in Schedule

- E experience.
Note : 1. Information asked against each item shall be carefully filled
in, any additional information shall be given separately duly
signed.

2. The above details supported by last financial year Balance sheet
/ Profit & Loss account etc. must be audited by the charted
accountant.

3. The above information shall be supported with necessary

documents otherwise, the same shall be treated as null & void.

Signature of Applicant.
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SCHEDULE-C

PERSONNELS
DETAILS OF PERSONNEL WITH THE APPLICANT

Name of the Applicant

Sr. Description On applicant’s
No. Pay roll.
1. Project manager

2 Material and quality control Engineer
3. Works manager

4 Number of Engineering Graduates
Design

Construction Supervision

Number of administrative graduates.
Number of skilled employees

Number of unskilled employees

0 N O o

Please indicate whether design wherever

Required as per conditions of bid will be

Carried out in house or with the help of

Consultant.

9. If in house, please indicate the details of design carried out over the
past. If so to be done by back-up consultants, please give the data such
as name of the company key. Personnel and professional qualifications,
present position total experience, no of work executed.

10. Please indicate whether subsoil investigation as required under condition

of contract will be carried out in house or with help of other agency.

Note: Availability for this work of a Project Manager having in degree in Civil
Engineering with at least ten years experience including at least five years on
road/highway construction works and a Material & Quality Control Engineer having
degree in Civil Engineering with at least five years road construction experience
including about three years on materials testing and quality control for road
construction works including bituminous works & slab drain works is compulsory. If
in house please detail of subsoil investigation carried out over the past few year. If
subsoil investigation is to be done through private agency give data such as name of
through private agency give data such as name of agency, key personnel,
professional qualification present position total experience and details of works
executed over last five years.

Signature of Applicant
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SCHEDULE -C-1

DETAILS OF PERSONNEL TO BE DEPLOYED ON THIS PROJECT BY BIDDER

Name of Applicant

Sr. Description Qualification Minimum Requirement Yes /
No. Number Experience in No
Road Works
1 Project Manager B.E. Civil 1 10 Year
Experience (5
years on Bridge
construction)
2 Site Engineer B.E. Civil 2 10 Year
Experience (5
years on Bridge
construction)
B.E. Civil 2 10 Year
Experience (5
years on Road
construction)
3 Plant Engineer B.E. Mech. / 1 5 Years Exp.
Diploma Mech.
4 Quantity Surveyor B.E. Civil / 2 5 Years on Road
Diploma Civil on Highway
Construction
5 Material & Quality B.E. Civil / 2 2 Years Exp.
Control Engineer Diploma Civil 5 Years Exp.
6 Survey Engineer B.E. Civil / 2 2 Years Exp.
Diploma Civil 5 Years Exp.

Note: Availability for this work of project manager having in degree in civil
engineering with at least 10 Yrs. experience including at least 5 Yrs. on Building /
Highway construction works and material and quality control engineer having degree
in civil engineering with at least 5 Yrs. Road construction experience including about
three years on material testing and quality control for road construction work
including bituminous work & slab drain work is compulsory.

SIGNATURE OF BIDDER
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SCHEDULE - D }

EQUIPMENT CAPABILITY

Name of applicant:

The applicant shall provide adequate information to demonstrate clearly that it
has the capability to meet the requirements for each and all items of equipment
listed in the instruction to applicants. A separate form shall be prepared for each
item of equipment listed in; Para 9-15 of the Instruction to applicants, or for
alternative proposed-by the applicant.

Item of equipment
Equipment Information . Name of manufacturer
. Model and power rating
. Capacity

. Year of manufacturer

Current Status . Current location

o O A W N P

. Details of current commitments
Sources 7. Indicate source of the equipment
Owned. Rented Leased Specially
manufactured
Omit the following information for equipment owned by the applicant or partner.
Owner 8. Name of Owner
9. Address of Owner
10. Contract Name and Title
11. Telephone
12. Fax
13. Telex

Agreement: - Details of Rental/Lease manufacture Agreement specified to the
project.
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SCHEDULE - E

PLANTS & EQUIPMENTS PROPOSED TO BE DEPLOYED BY THE APPLICANT
FOR USE ON THE WORK

Total Equipment on hand Equipment to be
; Requirement (owned) procured
Sr. Name o = <2 m
No. | equipment “549&% %g *E S c “6‘*?%.3 83 S o ‘g tim%%
c2E5|oe| & |58 | 8225 | ES o8| & | 869
ze"2 | EE| @ 20 | 28§ T 3 z0 S c5
5 o |¥ ¢) >ag8 z ') FaN
1 2 3 4 5 6 7 8 9 10 11
1) | Tipper 10
Trucks
2) | Dozer 2
3) | Motor Grader 1
4) | Front end 2
Loader
5) | Smooth 2
wheeled
Roller
6) | Vibratory 2
roller
7) | Hot / Drum 1
Mix Plant
with
Electronic
Controls
(minimum
60-70)
A) | Continuous 0
Batch Mix
Plant (Min
120 TPH)
8) | Paver 1
finisher with
electronically
Sensor
9) | Water 3
Tankers
10) | Bitumen 1
Sprayer
11) | Tandem 1
Roller
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Total Equipment on hand Equipment to be
Requirement (owned) procured

Sr. Name of

No. equipment o °a

No. of
units for
the
projects
Kind and
make
Capacity
No. of
each
present
condition
Name of
owner
No. of
each
Capacity
Through
Purchase
/ Lease

Year
Manu

12) | Concrete
mixers with
integral
Wight
batching
facility

N

13) | Concrete 1
batching
mixing
Automatic
plant
(Minimum
Capacity - 15
m3 / Hour

14) | Concrete 1
paver
capable of
paving 7.5-
meter width
extensible to
10 m. in one
single pass
including all
accessories.
such as
automatic
dowel bar
insertor
integral
vibratory
system and
electronic
sensors
ancillary
equipment
for applying
curing
compound,
joint cutting
etc.
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Total Equipment on hand Equipment to be
S N ; Requirement (owned) procured
r. ame o - <R >
No. | equipment “5»90)2 %g ? 5 c “6‘*?%.3 86 5 c ? %%%
c8so (0| & | g8 |8EST| ES g8 | & | BE 9
zec 2 | EE @ 20 | 3§ T 3 z 0 @ £ 5
5 Q| X (@] =993 zZ O FaN
15) | Concrete 0
Batching and
Mixing plant
with
automatic
control.
(Minimum
Capacity -
100 cum
16) | Slip Form 0
Paver
30

Note: Above indicative list of minimum machinery shall be modified in accordance
with requirement of work on case to case basis.

*The minimum requirement of Plants & Equipments specified in Appendix-B at
sr. 7-A and 8 will be considered for those works at the time of Prequalification in
which estimated amount of Asphalt work to be done by Paver is is of Rs.10/- crore
or more, instead of amount put to tender of those works.

The requirement of Sensor Paver in which blade can be extended up to 10.00
Mtr. Width will be considered for the works of widening and strengthening /
strengthening of road having existing 7.0 mtr. or more width of asphalt surface
and for those works only in which the value of asphalt work to be done by Sensor

Paver is of Rs.10/- crore or more, instead of amount put to tender of those
works.
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APPENDIX-D

EXPERIENCE ALL PROJECTS IN PROGRESS

Given information about all projects which are in progress including the company
has received a latter of intent / acceptance but a formal contract has not yet been

awarded.
Employ Engineer Location Value of Cost of Cost of Percentage Date Stipulated Likely Reasons
er responsible | description | Contract work work to be of cost of of date of date for slow
for of works executed executed work work completion of progress
Supervision as on date | as on the completion order of work comple if any
of this bid date of [Value of tion
this bid Col.5/Value
of Col/4] X
100
1 2 3 4 5 6 7 8 9 10 11
NOTE:

Non disclosure of any information in the schedule will result in disqualification of the

bidder.
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EXPERIENCE:

SCHEDULE - F

}

ROAD WORKS COMPLETED

To be signed by form 3A from the competent authority.

Please furnish information about relevant (Road Works) completed over the last five

years (2020-21 to 2024-25)

Name of | Name Name of | Accepted | Final Additional | Percentag | Was
Employer | of Engineer Contract | value as | amount e contra
Locatio | Responsible | Price per Bill | released, | Participate | satisfact
n and | for and prepared | if any | of ory
Type of | Supervision | Date by thing company complet
Road Employer | court in project. | ed
{Rs. . . .
work L claims or including
acs} .
by award time
on
arbitrator
1 2 3 4 5 6 7 8
Note :-

1) Attested copies of the latest certificate from the Employers may be attached
in case

of private work. Sufficient authentic proof of work done along with details of
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financial transactions has to furnish.

2) Non disclosure of any formation in the Schedule will result in disqualified of
the bidder.

3) Work carried out in private sector, agency has submitted detail work order
copy.
4) Work carried out in Government sector, agency has submitted Form- 3A copy.

Signature of Bidder

For Works completed

(iv) Form 3A submitted should bear office seal of the contractor and organizer /
Government Department with office out ward No & Date with quantity

executed.

v) Attested copies of the latest certificate from employer may be attached by
scanning in case of private work sufficient authentic proof of work done

along with details of financial transaction has to furnish.

Non disclosure of any formation in the Schedule will result in disqualified of
the bidder.
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CONTRACT

COMPANY

EXPERIENCE : GEOGRAPHICAL

Summary of experience of company in neighbourhood Project and / or neighboring

states.
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LITIGATION HISTORY

SCHEDULE - G

Year

Award for work

Name of client/cause of
litigation and matter in
Disputed (Amount in Rs.)

Signature of Applicant.
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| SCHEDULE-H

ADDITIONAL INFORMATION

The applicant can add here any further information relevant to the evaluation

of their qualifying criteria.

Signature of Contractor
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ANNEXURE — 1
LAB TESTING EQUIPMENT
The Applicant shall provide adequate information for testing equipment and
surveying equipment

Name of Testing EqQuipment Minimum Equipment with Agency
Requirement | Equipment | Equipment

in hand to be
produced

1 | A— General Lab Equipment

a) electronic balance 7 Kg. to 10 2 Nos.
Kg. capacity semi self-indication
type accuracy 1 gm.

b) Pan balance 10 kg capacity 4 nos.
accuracy 0.01 gm

c) electronic balance 500 gm 1 Nos.
capacity accuracy 0.001 gm

) Ovens-electrically  operated 2 Nos.

thermoscopically controlled 600 mm
X 600 mm range upto 220 C and
sensitivity 1 C.

I11) Sieves as per 1.S. 460-1962 Full IS 3 Set.

V) Stop watches, 1/5 sec. accuracy 2 Nos.

VI) Glassware coprising of beaker, | Full IS Set.
pipettes, butters, conical and
spherical as per required flasks,
dishes, measuring, cylinders (100
to 1000*cc capacity) glass roads
and funnels, glass thermometers
range O C to 100 C.

VII) Hot plates 200 mm dia. (1500 10 Nos.
watt)

VIII) Enamel trashes

a) 600 mm x 450 mm X 50 mm 6 Nos.
b) 450 mm x 300 mm x 40 mm 6 Nos.
¢) 300 mm x 250 mm x 40 mm 6 Nos.
d) Circular plates of 250mm dia. 6 Nos.
XI) Small tools like scoop, hand Each as 4
shovel, trowel, shovel, trimming Nos.

knife steel straight edge club
hammers 91 Kg. and 1/2 Kg.)
mallet, sleave brush venture

calliper.

XI1) Asbestos Gloves 3 Pairs
XI11) Hydrometer 1 No.
XI1V) Room temperature / 2 Nos.
atmosphere temperature
thermometer.

XV) Rain Guage 1 No.
XVI) Hydrometer 1 No.
XVII) First Aid Box 1 No.
VI) Laboratory mixer including 1 No.

required accessories about 0.02
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cum capacity electrical
fitted with hitting jacket.

operated

VIl Marshal stability apparatus
electrically operated completed with
all accessories as per ASTM11559-
62T.

1 Set

VIII) Core cutting machine with 10
cm and 15 cm die diamond cutting
edge.

1 No.

IX) Metallic & digital Thermometers
range upto 300 C

6 Nos.

X) Apparatus for specific gravity of
bitumen as per the relevant
specification

2 Nos.

XI) Viscosity determination
apparatus (Kinematics) as per the
relevant IS specification.

1 Set

XI1) Sweel test apparatus to asphalt
institute MS-2 NO-2

1 No.

XI1) Densitometer Pavement

quality Indicator (PQ) 301

1 No.

XIV) Asphalt Extraction

1 No.

B- for Cement and Cement
Concrete

1) Vicat Needle apparatus as per I1S-
269-1967

1 No.

1) Moulds

a) 150mm dia. x 300mm height
cylinder with capping component

As required

b) Cubes 150mm and 100mm size

As required

C) Cubes 70.7 mm for cement
mortar

As required

1) Concrete Permeability 1 No.
Apparatus as per the relevant IS
specifications

1IV) High frequency mortar cube 1 No.
Vibrator for cement testing

V) Concrete mixer power driven, 1 No.
0.03 m3 capacity

V1) Variable frequency and 1 No.
amplitude vibrating table size

lmeter x 1 meter as per the

relevant British standard.

VII) Flow table as per the relevant 4 Nos.
IS specifications.

Vii) a) 2000 Kn (Least count 10 Kn) 1 No.
compression testing machine for

concrete cube.

b) 500 Kn (least count 2 Kn) 1 No.
compression testing machine for

cement mortar cube.

IX) Equipment for slump test 4 Nos.
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X) Equipment for determination of 1 No.
specific gravity for fine and coarse
aggregate as per IS 2386 (part-3)
1963.

3 | C — For Control of Profile and
surface Evenness

1) Total Station 1 Set.
11) Theodolite 1 Set
I11) Precision automatic Level 2 Sets
1V) Precision Staff 3 Sets.
V) 3 Meter straight edge and 3 Sets.

measuring wedge

V1) Caber templates 2 lane.

a) Crown type cross - section As per
requirement
b) Straight run cross - section As per

requirement

VII) Steel taps of road

A) Steel tape 2 Sets.
B) 5 m long 20 Sets.
C) 10 m long 2 Sets
D) 20 m long 2 Sets
E) 30 m long 2 Sets.
1) Total Station 1 Set.
F — Any other equipment which is not mentioned here but which is

necessary for complying with the provision of the Contractor or as required
by the Engineer.

In case of absence of any equipment as per test requirements of section 900 of
MOST specification the same shall be provided by the contractor at any time as
directed by the Engineer. No extra payment shall be made to the contractor.

In the absence of any equipment as per test requirements of section 900 of MOST
specification the same shall be provided by the contractor at any time as directed by
the Engineer. No extra payment shall be made to the contractor.

SIGNATURE OF BIDDER
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Name of Work:

Name of Road &
Details

PROJECT INFORMATION

RE-CONSTRUCTION OF MINOR BRIDGES, SLAB DRAINS,
BOX CULVERTS & PIPE CULVERTS AT VARIOUS
LOCATIONS IN DEVBHUMI DWARKA DISTRICT
(PANCHAYAT) UNDER MMGSY, IN THE STATE OF
GUJARAT. (PACKAGE - 2)

10.

11.

12.

13.

14.

15.

16.

17.

18.

19.

Construction of Hume Pipes Drain on Dwarka Vasai Hamusar Roac
Between Km.16/200 to 16/220 (ODR) Ta. Dwarka.

Construction of skew Slab Drain on Premsar to Tankariya Road Bet, Km
0/700 to 0/900 Ta. Kalyanpur.

Construction of Box Culvert on Raval to Gorana Road (VR) Km.2/60 tc
2/70 Ta. Kalyanpur.

Construction of Box Culvert on Suryavadar to Sanidam Road Between Km
1/800 to 2/0 (MDR) Ta. Kalyanpur.

Construction of New Minor Bridge on Local River at CH. 7/600 to 7/700 &
Construction of Pipe Culvert at CH. 1/800 to 2/000 on Reta Kalavad-
Sankhla Road Taluka Bhanvad District Devbhumi Dwarka.

Construction of Box Type Minor Bridge at Ch. 0/900 to 1/000 & Pipe
Culvert at Ch. 1/100 To 1/200 On Sajadiyali Gunda Road Tal. Bhanwac
Dist. Devbhumi Dwarka.

Construction Of New Minor Bridge on Vasai-Makanpur Road at Ch. 3/8C
To 4/00 Taluka Dwarka District Devbhumi Dwarka.

Reconstruction of Existing Bridge on Local River at Ch 2/800 to 2/700 or
Dangarvad Ashiyavdar Road, Taluka- Kalyanpur, District - Dev Bhum
Dwarka.

Construction of New Box Culvert on Local River at Ch. 0/400 To 0/600 or
Haripur - Paneli Road Ta. Kalyanpur, Dist. Devbhumi Dwarka.
Reconstruction of Existing Bridge on Local River at Ch. 0/000 To 0/20C
on Danta to Highway Road Near Danta village Khambhalia.

Construction of Hume Pipe Drain on Dwarka Vasai Hamusar Roac
Between Km.16/800 to 16/820 (ODR) Ta. Dwarka

Construction of Hume Pipe Drain on Padali to Goriyali Road Betweer
Km.4/600 To 4/800 (ODR) Ta. Dwarka

Construction of Hume pipes Drain on Gaga Approach Road Betweer
Km.3/000 to 3/600 (MDR) Ta. Devbhumi Dwarka

Construction of Hume pipes Drain on Bhatvadiya Gokalpar Road Betweer
Km.2/500 to 2/700 (ODR) Ta. Kalyanpur.

Construction to Vented Causeway & P/W On Dholamulavasar
Nanabhavda Aniyari Khatumba Road Between 7/400 to 7/600 (ODR) Ta
Dwarka

Construction of Hume pipes Drain on Gaga Approach Road Betweer
Km.3/600 to 3/800 Ta. Devbhumi Dwarka.

Construction of High-level Vented Causeway on Kenedi to Khakhara Roac
Between Km.0/400 to 0/600 (VR) Ta. Kalyanpur

Construction of Low-Level Causeway on Jambusar Joshipara to Join MDF
Road Between Km.1/250 to 1/350 (VR) Ta. Bhanvad.

Construction of Vented Causeway on Sanosari to Jamdevaliya Roac
Between Km.1/100 to 1/300 Ta. Kalyanpur.
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PROJECT INFORMATION
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TEMPERATURE

The project road lies in the State of Gujarat. This state is situated in western
part of India and has semi arid climate Ref. Index. Map. Large part of the
state lies between 35° C and isotherms. May is the hottest month and
January the coldest. The isotherm generally run east west and the
temperature increase steadily as one move southward.

RAIN FALL

Gujarat receives most of its rainfall form the south-west monsoon between
June and September with maximum intensity in July and August. The
monsoon arrives earlier in the south and east and last longer than in the
northwest. Hence the rainfall intensity ranges from over 2400 mm in the
southwest to less than 250 mm in the extreme west. Some depressions and
cyclones in the Arabian Sea which move across the coastal area sometimes
bring rains and strong winds in the months of April to June and October to
November.

The State can be divided into four different rainfall Zones:

Areas with more than 1000 mm rainfall include the districts of Valsad,
Dangs, Surat and the eastern parts of Bharuch with Rajpipla Hills.

Areas receiving rainfall between 800 mm and 1000 mm include
Panchmabhals, Vadodara, Anand, Ahmedabad and part of Ahmedabad.

Areas having rainfall between 400 mm and 800 mm include Saurashtra and
areas north of Ahmedabad.

Areas receiving less than 400 mm rainfall include Kachchh, Banaskantha and
Coastal Jamnagar.

HUMIDITY:

The relative humidity in all parts of the State, with the exception of the
coastal areas is low in the summer the relative humidity varies from 75 and
80 percent in winter from 40 to 50 percent. The coastal areas, on the other
hand, have moderately high humidity all the year round with a maximum in
the summer months reaching as high as high as 90 percent.

HYDROLOGY:

Narmada river is the major river (perennial) in the south of the state which
serves as the main water source for drainage — Narmada river, river
discharge in to Gulf of Khambhat.
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TOPOGRAPHY':

Gujarat is located in western side of the India and bounded by the State of
Rajasthan in the north, Madhya Pradesh in east and Maharashtra in south. It
has also an international border with Pakistan on its north for length of about
360 km. The state of Gujarat covers a total area of 195,904 sq. km. and is
situated between 20"06" to 24"42". North latitude and 68 10" to 74 24"
East longitude. The state has the longest coastline in the country measuring
about 1600 km along western part of India, extending from Lakhpat in North
to Damam in the south.

The state is divided into five major physiographic divisions.

The Alluvial Plains extend in North Gujarat to Bulsar in the south, and
westward to the little Rann and Banni area of Kachchh.

The Eastern hilly tract lies between the altitude of 300 —1400 m and forms a
major divide.

Uplands of Kachchh and Saurashtra consist of sandstone shale and basalt
rock with elevations of about 150-500 m sloping radically towards the coast.
The Girnar hill forest is at an elevation 1117 m.

The Eastern hilly tract lies between the altitude of 300 —14000 m and forms
a major divide.

The low-laying coastal tract ranges in elevation from 3-25 m surrounding the
Kachchh and Saurashtra uplands. These low laying areas extend from Rann
of Kachchh to little Rann of Kachchh and to the low laying delta region of
Bhadar, Bhogavo, Mahl, Dhadar. Narmada and Tapi rivers.

The Marshy to saline desert of Rann of Kachchh and little Rann of Kachchh
extend into the saline Tracts around the Gulf of Cambay. This vast fields of
salt mixed with clay is devoid of any vegetation or habitation. The general
elevation of this tract varies between 3 To 10 Mtr.

ACCESS:

Gandhinagar the state capital is about 950 km. away from the National
capital (New Delhi).The state is accessible by road, rail and air from the
National capital as well as from other metropolitan cities of the country. The
main arterial highway traversing through this state is NH-8 linking Delhi to
Mumbai. It enters the state from Rajasthan near Shamlaji and touches
important towns of Ahmedabad and Vadodara and enters into Maharashtra
from its southern border.

ROAD TRANSPORT FACILITY:

Passenger Road Transport in the state is mainly provided by Gujarat State
Transport Corporation; a State Government undertaking Goods transport
operation is with the private sector.
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COMMUNICATION FACILITIES:

The communication facilities in the State consist of post, telegraph, telex and
fax. These facilities are provided by the Post and Telegraph Department of
Government of India. Besides private sector operated courier, fax and other
similar services, Government facilities also exist in all important cities of the
state.

MEDICAL FACILITY:

All the important cities have full fledged Government medical Hospitals
besides private clinics and nursing homes etc.

PROJECT LAYOUT:
Project layout for the contracts is given in the Index Map.
EXPECTED CONSTRUCTION PERIOD:

Expected construction period from contracts if 24 Months (Twenty-Four)
from the date of award.

FACILITY AND SERVICES PROVIDED BY THE EMLOYER:

Free access to the work sites will be assured by the Employer for expected
Agencies.

OTHER RELEVANT INFORMATION:
Soil Characteristics

The Soils of Gujarat state can be classified into Black Cotton Soils. Alluvial
Soils, Saline Alkaline Soils and desert Soils.

a) Black Soils: The black soils are either medium black or deep black.

i) Medium Black Soil: - Medium black soils are found in Saurashtra,
some parts of Sabarkantha and Panchmahals district,

South — west of Ahmedabad and parts of Vadodara and Kachchh district.
This soil type is not so deep. Soil textures clay loam to clayey.

.a) Deep Black Soil. The deep black soils are found in the district of
Vadodara, Bharuch, Surat and Valsad, Soil depth varies from less than one
meter to as deep as six meters. These soils have very heavy clay content.
Montmorilloniteper domination.

.b) Alluvial Soils: These soils in Gujarat are formed due to silting by
Indus River system. These soils occur through Banaskantha district and
the greater part of Mehsana and Sabarkantha. Ahmedabad, Ahmedabad
district, Further more alluvial soils also occur in the northern part of
Vadodara and Jambusar and eastern part of Surat and Valsad district.

.c) Saline — Alkaline Soils : These soils are found in " Bhal Tract "
of Bhavnagar, Ahmedabad, and Ahmedabad district and also in southern
part of state along the sca coast except in Bharuch, Surat and Valsad
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district. Saline soil is also found in portions Kachchh. Mehsana and
Banaskantha district due toles rain — fall and high evaporation.

.d) Desert Soils :These are mainly found in Rann of Kachchh (Northern
and north — eastern parts).

.e) Earthquake Zone: The District of Kachchh comes under the Zone-5 of
the earth quake where as districts of Saurashtra comes under Zone-3 &
Zone-4. The part of Bharuch district comes under Zone-4 where as other
district of Gujarat comes under Zone-3. Since the district of Kachchh and
some district of Saurashtra, part of Bharuch district comes under Earth
quake Zones of moderate intensity, necessary precautions are to be taken
for the construction works.
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TECHNICAL SPECIFICATIONS

1.0

11

1.2

1.2.1

2.0

2.1

€

@)
3)
4)
)

Note

2.2

2.3

PREAMBLE

The Technical Specifications contained herein shall be read in conjunction with the
other Bidding Documents as specified in this Volume.

Site Information:

The information given here under and provided elsewhere is given in good faith by
the Employer but the Contractor shall satisfy himself regarding all aspects of site
conditions and no claim will be entertained on the plea that the information supplied
by the Employer is erroneous or insufficient.

GENERAL REQUIREMENTS

The technical specifications in accordance with which the entire work described
herein after shall be constructed and completed by the Contractor shall comprise of
the: “SPECIFICATION”

Though “SPECIFICATION” for each item are attached with tender they are based
on following:

“SPECIFICATONS FOR ROAD AND BRIDGE WORKS” (Fourth REVISION printed in
year 2001) issued by the Ministry of Road Transport & Highways (MORT&H),
Government of India and Published by the Indian Roads Congress, hereinafter to as
MORT&H Specifications.

The General Technical Specifications for Road Works
The General Technical Specifications for Bridge Works
The General Technical Specifications for Asphaltic Works
The General Technical Specifications for Building Works

(2) To (5) are Conventional Specifications Booklets usually attached for (R&B)
Works.

If, a particular clause (which is in corporate in “SPECIFICATION”) of specification
booklets (1) To (5) above is Amended / Modified / Added upon then the Amendment
/ Modification / Addition shall supersede the relevant clause incorporated in
“SPECIFICATION”

In so far as Amended/Modified/Added Clause may come in conflict or be inconsistent
with any of the provisions of the MORT&H Specifications under reference, the
Amended/Modified/Added Clause and the additional specifications shall always
prevail.
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2.4 In the absence of any definite provisions on any particular issue in the aforesaid
Specifications, reference may be made to the latest codes and specification, of IRC
and BIS in that order. Where even these are silent, the construction and completion
of the works shall conform to sound engineering practice as approved by the
‘Engineer’ and, in case of any dispute arising out of the interpretation of the above,
the decision of the ‘Engineer’ shall be final and binding on the Contractor.

Signature of Contractor Executive Engineer
R&B Panchayat Division

Devbhumi Dwarka
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