Name Of Work :-Construction RCC road at Guwar to Tarsali road, Ta.Nandod District Narmada

SCHEDULE

-B

Item NoO|

Item of work

Quantity

Rate in
Figures in
Rs.

Unit

Amount

4

6

8

Box Cutting the road surface to proper slope
and camber for making a base for road work
including removing the excavated stuff and
depositing on the road side slope as directed
upto 50 Mt lead.

183.00

112.02

CU.M.

20499.66

Construction of Granular sub-base by
providing well graded material for grade-I (B.T.
stone Agg. 53mm to 9.5 mm 50%, 9.50 mm to
2.36 mm 20%, 2.36 below 30%) including
spreading in uniform layers with motor grader
on prepared surface, mixing by mix in place
method with rotavator at OMC, and
compacting with smooth wheel roller to
achieve the desired density, complete as per
Technical Specification Clause 401. For|
Grade-| Material

61.00

926.14

CU.M.

56494.54

Construction of dry lean cement concrete Sub-
base over a prepared sub-grade with coarse
and fine aggregate conforming to IS: 383, the
size of coarse aggregate not exceeding 25
mm, aggregate cement ratio not to exceed
15:1, aggregate gradation after blending to be
as per table 600-1, cement content not to be
less than 220 kg/ cum, optimum moisture
content to be determined during trial length
construction, concrete strength not to be less
than 10 Mpa at 7 days, mixed in a batching
plant, transported to site, laid with a fixed form
paver or conventional method, compacting
with 8-10 tonnes vibratory roller, finishing and
curing etc. complete.

43.00

2149.28

CU.M.

92419.04

Construction of un-reinforced, dowel jointed,
plain cement concrete pavement over a
prepared sub base with concrete grade M300,
coarse and fine aggregate conforming to IS
383, maximum size of coarse aggregate not
exceeding 25 mm, mixed in a batching and
mixing plant as per approved mix design,
transported to site, laid with a fixed form or slip
form paver, spread, compacted and finished in
a continuous operation including provision of|
contraction, expansion, construction and
longitudinal joints, joint filler, separation
membrane, sealant primer, joint sealant,
debonding strip, dowel bar, tie rod, admixtures
as approved, curing compound, finishing to

lines and arades as ner drawina

85.00

4594 .49

CU.M.

390531.65
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Item No Item of work Quantity| Ratein |Unit Amount
Figures in
Rs.
1 4 5 6 7 8
5 Providing and fixing pre-cast Rubble dye/ steell 180.00 705.95 Cum 127071.00
Dye inter locking cocnrete block 60mm thick
with grade cocrete M300 pnumatic
compressed / vibrated mechanically pressed
and as per approved design Confirming to IS
15658 : 2006 including 35 mm sand layer for|
levelling and filling the joint with sand in proper
line and level as per guidlines of IRC: SP 63-
2018 etc. completed
Rs.Six Lakh Eighty Seven Thousand Fifteen and Eighty Nine Total 687015.89
Only
| / We am / are willing to carryout the work at ........... % above/Below percent (.............cooiiiiiiennt.

Percent above/Below) (Should be written in figure and words) of the estimated rates mentioned above.
Amount of my / our tender worked out as under.

Estimated amount put to tender Rs: ................ Estimated amount put to tender Rs: ...............
Deduct...... % below RS: ..o Add...... % above RS: ..o
Net RS oo, NEet RS o,
INWOIAS ..o INWOrdS ..o
(Please strike out which ever is not applicable.)

Note :

1 The Contractor shall exhibit a board with detailed specification and details of work as directed
by the Engineer-In-Charge for which no extra payment shall be made.

2 The labour cess will be deducted as per prevailing rules i.e. 1% of the work done.

3 GST and Income tax TDS will be deducted at a source while making payments of bills

4 In all R.C.C. Items in Rate Analysis Standard Cement Consumption has been taken as per
Govt. G.R.: PRC-10/2017 Cement Consumption/16/C Date:11/05/2017 as stated in
S.0.R. therefore in R.C.C. items where there is a change as per actual mix design the cost of
difference of cement consumption have been deducted from the rate of original item at the
rate of input rate mentioned in all the tender.
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Item No Item of work Quantity| Ratein |Unit Amount
Figures in
Rs.
1 4 5 6 7 8

CERTIFICATE
Quantities rate and wordings of items are as per estimate and calculation in the Sch. - B are

airthmatically checked.
Above all items of "Schedule-B" with Item Description, Unit, Rate & Amount have verified by

me and found
Tender clerk

Sr.Divisional Account Officer Dy.Executive Engineer
Panchayat (R & B) Division Panchayat (R & B) Sub Division
Rajpipla Rajpipla
Signaturre of contractor Executive Engineer
with seal Panchayat (R & B) Division
Rajpipla
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