
Name Of Work :-Construction RCC road at  Guwar to Tarsali road, Ta.Nandod District Narmada 

SCHEDULE  -  B
Item No Item of work Quantity Rate in  

Figures in 
Rs.

Unit Amount

1 4 5 6 7 8
1 Box  Cutting  the  road  surface  to  proper  slope 

and  camber  for  making  a  base  for  road  work 
including  removing  the  excavated  stuff  and 
depositing  on  the  road  side  slope  as  directed 
upto 50 Mt lead.

183.00 112.02 CU.M. 20499.66

2 Construction  of  Granular  sub-base  by 
providing well graded material for grade-I (B.T. 
stone Agg. 53mm to 9.5 mm 50%, 9.50 mm to 
2.36  mm  20%,  2.36  below  30%)  including 
spreading  in  uniform layers  with  motor  grader 
on  prepared  surface,  mixing  by  mix  in  place 
method  with  rotavator   at  OMC,  and 
compacting  with  smooth   wheel   roller  to 
achieve the  desired density,  complete  as  per 
Technical  Specification  Clause  401.  For 
Grade-I Material

61.00 926.14 CU.M. 56494.54

3 Construction of dry lean cement concrete Sub- 
base  over  a  prepared  sub-grade  with  coarse 
and fine aggregate conforming to IS: 383,  the 
size  of  coarse  aggregate  not  exceeding  25 
mm,  aggregate  cement  ratio  not  to  exceed 
15:1, aggregate gradation after blending to be 
as  per  table  600-1,  cement  content  not  to  be 
less  than  220  kg/  cum,  optimum  moisture 
content  to  be  determined  during  trial  length 
construction,  concrete  strength  not  to  be  less 
than  10  Mpa  at  7  days,  mixed  in  a  batching 
plant, transported to site, laid with a fixed form 
paver  or  conventional  method,  compacting 
with  8-10 tonnes  vibratory  roller,  finishing  and 
curing etc. complete.       

43.00 2149.28 CU.M. 92419.04

4 Construction  of  un-reinforced,  dowel  jointed, 
plain  cement  concrete  pavement  over  a 
prepared sub base with concrete grade M300, 
coarse  and  fine  aggregate  conforming  to  IS 
383,  maximum  size  of  coarse  aggregate  not 
exceeding  25  mm,  mixed  in  a  batching  and 
mixing  plant  as  per  approved  mix  design, 
transported to site, laid with a fixed form or slip 
form paver, spread, compacted and finished in 
a  continuous  operation  including  provision  of 
contraction,  expansion,  construction  and 
longitudinal  joints,  joint  filler,  separation 
membrane,  sealant  primer,  joint  sealant, 
debonding strip, dowel bar, tie rod, admixtures 
as  approved,  curing  compound,  finishing  to 
lines and grades as per drawing 

85.00 4594.49 CU.M. 390531.65
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Item No Item of work Quantity Rate in  
Figures in 

Rs.

Unit Amount

1 4 5 6 7 8
5 Providing and fixing pre-cast Rubble dye/ steel 

Dye   inter  locking  cocnrete  block  60mm  thick 
with  grade  cocrete  M300  pnumatic 
compressed  /  vibrated  mechanically  pressed 
and  as  per  approved  design  Confirming  to  IS 
15658  :  2006  including 35  mm sand  layer  for 
levelling and filling the joint with sand in proper 
line  and level  as per  guidlines of  IRC:  SP 63-
2018 etc. completed

180.00 705.95 Cum 127071.00

Rs.Six Lakh Eighty Seven Thousand Fifteen  and Eighty Nine 
Only

Total 687015.89

 I / We am / are willing to carryout the work at ………..% above/Below percent (………………………. 
Percent above/Below) (Should be written in figure and words) of the estimated rates mentioned above. 
Amount of my / our  tender worked out as under.

Estimated amount put to tender Rs: ……………. Estimated amount put to tender Rs: …………...
Deduct……% below Rs: …………………………. Add……% above Rs: ………………………….…
Net Rs: ……………………………………………… Net Rs: …………………………………………….
In Words ……………………………………………. In Words ……………………………………………
(Please strike out which ever is not applicable.)
Note :

1 The Contractor shall exhibit a board with detailed specification and details of work as directed 
by the Engineer-In-Charge for which no extra payment shall be made.

2 The labour cess will be deducted as per prevailing rules i.e. 1% of the work done.
3 GST and Income tax TDS will be deducted at a source while making payments of bills
4 In  all  R.C.C.  Items  in  Rate  Analysis  Standard  Cement  Consumption  has  been  taken  as  per 

Govt.   G.R.:   PRC-10/2017   Cement   Consumption/16/C   Date:11/05/2017   as   stated   in 
S.O.R. therefore in R.C.C. items where there is a change as per actual mix design the cost of 
difference  of  cement  consumption  have  been  deducted  from  the  rate  of  original  item  at  the 
rate of input rate mentioned in all the tender.
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Item No Item of work Quantity Rate in  
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Rs.

Unit Amount
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CERTIFICATE

Quantities rate and wordings of items are as per estimate and calculation in the Sch. - B are 
airthmatically checked.

Above all items of "Schedule-B" with Item Description, Unit, Rate & Amount have verified by 
me and found

Tender clerk

Sr.Divisional Account Officer Dy.Executive Engineer
Panchayat (R & B) Division Panchayat (R & B) Sub Division

Rajpipla Rajpipla

Signaturre of contractor Executive Engineer
with seal Panchayat (R & B) Division

Rajpipla
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