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Bihar Urban Infrastructure Development Corporation Ltd. 

(A Govt. Of Bihar Undertaking) 

 
 

Bid Document 

For 
 

Hiring charges for supplying on rental basis, shifting, installation, running 

maintenance, operation and restoring of 6 Nos Electric Driven Trolley Mounted 

Centrifugal pumps and 05 Nos.  Diesel Driven Centrifugal Trolley Mounted pumps 

with all accessories at different specific location in Nagar Parishad Hajipur during 

upcoming monsoon -2026 (15th June to 15th oct 26) under Patna West (Mech.), 

Works division Buidco Patna. 

. NIT No- 09/Mech./PW/2026-27    , Date:-13.06.2026 
 

Through website :   www.eproc2.bihar.gov.in 
Rs. 2,17,25,000.00 

 

 

June 2026 

 

 

 

 

http://www.eproc.bihar.gov.in/
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  Patna West (Mech.) Works Division, Rajapur Pool, BUIDCo, Patna. Invites item rate tender for Hiring charges for 

supplying on rental basis, shifting, installation, running maintenance, operation and restoring of 6 Nos Electric Driven 

Trolley Mounted Centrifugal pumps and 05 Nos.  Diesel Driven Centrifugal Trolley Mounted pumps at different specific 

location of Nagar Parishad Hajipur during upcoming monsoon -2026 (15st june to 15th oct 26) under Patna West 

(Mech.), Works division Buidco patna. for monsoon 2026 with all materials, spares and labours from registered contractors, 

firms or individuals. 
SL. 

No. 
Name of Work Estimated Cost 

(Including all 

applicable Taxes) 

Amount of 

Earnest money 

(Rs.) 

Cost of BOQ 

(Non-

Refundable        

(in Rs.) As per 

BUIDCo 

Office Order- 

138 Dt. 

05.12.2011 

Processing fee 

for BSEDC 

(In Rs. ) 

Time of 

completion 

(testing and   

thorough out 

repairing of 

all 

machineries) 

 

1 2 3 4 5 6 7 

1 Hiring charges for supplying on rental basis, shifting, 

installation, running maintenance, operation and 

restoring of 6 Nos Electric Driven Trolley Mounted 

Centrifugal pumps and 05 Nos.  Diesel Driven 

Centrifugal Trolley Mounted pumps at different 

specific location of Nagar Parishad Hajipur during 

upcoming monsoon -2026 (15 th june to 15th oct 26) 

under Patna West (Mech.), Works division Buidco 

patna . 

2,17,25,000.00 4,34,500.00 

 

17,700.00 As per 

BSEDC 

30th June 

2026 

 

9. Any Contractor registered with Central Government/any State Government or any PSU or an agency of  international 

or national repute may give the tender but registration with BUIDCo, Patna will be essential  after issue of L.O.A. 

10. (i) Detailed tender documents can be seen on website www.eproc2.bihar.gov.in/www.prdbihar.gov.in or 

(ii) Tender is on SBD Basis  

11. For support related to e-tendering process, Contractors may contact at following address " e-Procurement HELP 

DESK, Mjunction Services Limited, RJ Complex, 2nd Floor, Canara Bank Campus, Khajpura, Ashiana Road, 

P.S.-Shastri Nagar, Patna 800014, Bihar visit the link " Vendor Info" at www.eproc2.bihar.gov.in 

12. Contractors desiring to participate in this tender shall have to get registered which e-procurement on 

www.eproc2.bihar.gov.in so that he has user ID, password and a valid digital signature. For more details contact 

BSEDChelp desk, Mjunction Services Limited, RJ Complex, 2nd Floor, Canara Bank Campus, Khajpura, 
Ashiana Road, P.S.- Shastri Nagar, Patna 800014, Bihar. 

13. Bid Processing Fee is mandatorily to be paid through online mode i.e. Internet Payment gateway (Credit/Debit 

Card, Net banking, NEFT/RTGS). 

 

BIHAR URBAN INFRASTRUCTURE DEVELOPMENT CORPORATION LTD. 

(BUIDCo) 

Patna West (Mech.) Works Division, Rajapur Pool, BUIDCo, Patna. 

Very Short Re-Tender Notice  

NIT No.: -09/Mech./PW/2026-27                                        Dated-

13.06.202609.02.2024 

1.  Designation and Address of the Advertiser :-Project Director (Mech.), Patna West (Mech.), Works   Division 

Buidco, Patna 

2.  Period for download of  E-Tender :- From 16.06.2026 to 20.06.2026 till 04:00 PM on website 

www.eproc2.bihar.gov.in 

3.   Date and place of Pre-Bid Meeting : - 18.06.2026 at 11:30 A.M.  

Chief General Manager,  BUIDCo, Patna 

4. Last Date & time for uploading the E-tender by 

bidder 

:- 20.06.2026 till 04.00 P.M (on website  

www.eproc2.bihar.gov.in 

5.  Last Date, Time and Place for submission of 

Original Instruments of EMD if not submit Online 

Mode on Eproc2 

:- 22.06.2026 Till 03.00 P.M at 

Patna West (Mech.), Works Division, Rajapur Pool 

      BUIDCo, Patna. 

6.  Date, time & Place of opening of Technical Bid  

on   Website www.eproc2.bihar.gov.in 

:- Date 22.06.2026 Time- 4:00 P.M                                                   

7. Date, time & place of opening of Financial 

Bid/Rate Bid 

:- To be announced after evaluation of technical Bid 

8. Detailed tender documents can be seen on website www.eproc2.bihar.gov.in/www.prdbihar.gov.in or www.buidco.in. 

http://www.eproc.bihar.gov.in/
http://www.eproc.bihar.gov.in/
http://www.eproc.bihar.gov.in/
http://www.eproc.bihar.gov.in/
http://www.eproc.bihar.gov.in/
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14. "Tender documents along with necessary online payments must be submitted through e-Procurement portal 

www.eproc2.bihar.gov.in before the date and time specified in the tender. BUIDCO doesn't take any 

responsibility for the delay/ Non Submission of Tender/ Non Reconciliation of online Payment caused due to 

Non-availability of Internet Connection, Network Traffic/ Holidays or any other reason." 

15.   The Contractors shall have to submit Cost of BOQ fee to be paid through E-Payment Mode (NEFT/RTGS/Credit 

card/Debit Card) in Online Mode.  

16.        The earnest money shall be in the form of  Bank Guarantee of any scheduled bank having branch in Patna, in 

favour of Project Director (Mech.), Patna West   (Mech.), Works Division, Rajapur Pool, Buidco, Patna or 

submit Online Mode. Tenders not accompanied with earnest money as per above instructions are liable for 

rejection. Successful tenderers shall be informed by this office to have enter into an agreement within seven (7) 

days from the date of being called upon to do so after depositing such amount to make security money to two 

(2%) percent of value of contract as security money under SBD . Failure in compliance of the agreement in time 

will be liable for forfeiture of earnest money & cancellation of Work order. 8 (Eight) % security will be deducted 

from each running bill under SBD. 

17. The bidder shall submit their eligibility and qualification details technical bid, financial bid etc. in the online 

standard format given e-procurement website at the respective stage only the bidder shall upload scanned copies 

of all relevant certificate/document in the e-procurement website. The bidder shall digitally sign on Supportly 

statement, document, certificates uploaded by him own responsibility for their correctness/authority. The bidder 

shall attach all the resigned documents for the specific tenders after the scan during the bid submission as per 

tender notice and bid document. 

18. All required document should be attached at the proper place as mentioned in the e-form otherwise the tender of 

the bidder will be rejected. 

19. In the unlikely event of the server for www.eproc2.bihar.gov.inbeing down for more than two  consecutive hours (in 

the period from midnight to closing time for receipt of tenders) on the last date of  receiving of bid, the last date of the 

same shall automatically be extended to next working day till the last  receiving time stipulated in the original NIT. 

20. The bidders must submit an affidavit separately which mentioned in bid document.  
21. A scanned copy of the instrument(s) for Earnest Money and cost of tender document (B.O.Q.) to be uploaded  along 

with the tender documents. 

22.         The quantity and amount of BOQ may increase or decrease for which the tender will have no claims 

23. The Contractors must use MS Office. File size should be less than 6 MB and should be in M.S. word, M.S. 

Excel, PDF and JPEG Formats. 

24. No claim shall be entertained on account of disruption of internet service being used by Contractors. Contractors 

are advised to upload their tender documents well in advance to avoid last hour's technical snags. 

25. The bidder should not be blacklisted or debarred by Centre/State Govt. or its agency/utility/ enterprises. Scan 

copy of an affidavit on Rs.100+5 stamp paper of this regard must be uploaded in bid. 

26. The tender shall be received in two bid systems (i) Technical bid (ii) Rate bid.  

27.         Chief General Manager, Buidco, Patna has right to cancel the tender at any stage without assigning any reason. 

28. (a) Conditional tender will not be accepted. 

 (b) Payment of this work to selected bidder will be done after receiving allotment from UD&HD, Bihar, Patna.  

29.  Tenderers shall have to complete the work within time schedule as mentioned in column-7 of above table.  

30. The tenderers are advised to visit the work sites and see him-self the site and ground conditions in all respect 

including availability of labours, approaches, availability of water, electricity, materials and all other matters 

affecting the work before submitting the tender. 

31.      Regarding any information of the proposed work bidder should contact the Project Director (Mech.), Patna    

West (Mech) Works Division, Rajapur pool, BUIDCo, Patna on any working day before submission of bid. 

32.         Bidders have to submitted up to date Character Certificate 

33. The bidder shall produce documentary evidence for meeting the following qualification criteria along with 

technical bid. 

(a) The annual turnover has 50% of the value of Estimated Cost in anyone year during last 05 (five) years. The   

turnover will be indexed at the rate of 8% for a year.  

(b) Satisfactorily completed as a contractor at least one similar work of value not less than amount indicated in 

appendix ( usually not less than 10% of Estimated Cost of contract. 

(C) The bidder must have executed similar work in any one year, The minimum quantities of the following items 
of work as indicated in Appendix 

 

file:///C:/Users/raj/Desktop/NIT%205%20amrut%20city/www.eproc.bihar.gov.in
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Experience in hiring for supplying, shifting, installation, running maintenance, 

operation and restoring of Trolley Mounted Pump driven by electric non clog open 

impeller centrifugal pump set having discharge 250 lps and above, head 8 m to 10 m 

three phase 

03 

Experience in hiring for supplying, shifting, installation, running maintenance, operation 

and restoring of Trolley Mounted Pump driven by Diesel non clog open impeller 

centrifugal pump set having discharge 250 lps and above, head 8 m to 10 m three phase 

02 

 

(d) The contractor should have valid electrical license and they will have to submit it before agreement after   

LOA. 
 

34.       The interested bidders are advised to visit the site before filling the tender about Hiring charges of    supplying 

pumps sets, electrical installations etc. No claim will be entertained for pre-existing defects in any  of the 

electro-mechanical equipment. 

35. Any other information can be obtained by interested eligible tenderers from Office of the Project Director 

(Mech.), Patna West (Mech.) Works Division, Rajapur Pool, Buidco, Patna or log on to website 

www.prdbihar.org' or' www.eproc2.bihar.gov.in 
36. The Contractor will submit character certificate issued by district Police which should be valid till date of 

receiving tender. 

37. For rates quoted below the estimated cost, additional performance guaranteed shall be deposited by the bidder 

as per condition of bid document, RCD Gov. of Bihar notification no.-447 (s) date-16.01.2020 and government 

circular at the time of agreement.  

                                                                                                                                                     sd/- 

  Project Director (Mech.) 
                                                                                                      Patna West (Mech.), Works Division, 
                                                                                                                Rajapur  Pool, Buidco, Patna. 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

http://www.eproc2.bihar.gov.in/
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SECTION 1 

INSTRUCTION TO BIDDERS (ITB) 
 

 

Section 1: Instructions to Bidders 

Table of Clause                                                                                    

A. General D. Submission of Bids 

 1. Scope of Bid  19. Sealing and Marking of Bids 

 2. Source of Funds  20. Deadline for Submission of Bids 

 3. Eligible Bidders  21. Late Bids 

 4. Qualification of the Bidder E. Bid Opening and Evaluation 

 5. One Bid per Bidder  22. Bid Opening 

 6. Cost of Bidding  23. Process to be Confidential 

 7. Site Visit  24. Clarification of Financial Bids 

B. Bidding Documents  25. Examination of Bids and  Determination 

of Responsiveness 

 8. Content of Bidding Documents  26. Correction of Errors 

 9. Clarifications of Bidding Documents  27. Evaluation and Comparison of Financial 

Bids 

 10. Amendment of Bidding Documents F.  Award of Contract 

C. Preparation of Bids  28. Award Criteria 

 11. Language of Bid  29. BUIDCo's Right to Accept any Bid and to 

Reject any or all Bids 

 12. Documents Comprising the Bid  30. Notification of Award and Signing of 

Agreement 

 13. Bid Prices  31. Performance Security 

 14. Currencies of Bid and Payment  32. Advance Payment and Security 

 15. Bid Validity  33. Corrupt or Fraudulent Practices 

 16. Bid Security G. Appendix to I TB 

 17. Alternative Proposals by Bidders H. Annexure – I 

 18. Format and Signing of Bid  Annexure – II 
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                   A. GENERAL 

 

1.                                     Scope of Bid 

1.1 The Employer (named in Appendix to ITB) invites bids for the construction of works (as defined in these documents 

and referred to as "the works") detailed in the table given in NIT. The bidders may submit bids for any one group or 

all groups of the works detailed in the table given in NIT. 

1.2 The successful bidder will be expected to complete the works by the intended completion date specified in the Contract 

data. 

1.3 Throughout these bidding documents, the terms 'bid' and 'tender' and their derivatives (bidder / tenderer, bid/tender, 

bidding/tendering, etc.) are synonymous. 

1.4   Regarding  PERCENTAGE RATE OR ITEM RATE, tender shall be as per Appendix to ITB and accordingly the non-

relevant sections of this document must be crossed. 

2.                                        Sources of Funds 

2.1 The expenditure on this project will be met as decided by the Competent Authority. 

3                                              Eligible Bidders  

3.1 This Invitation for Bids is open to all bidders. 

3.2 All bidders shall provide in Section 2, Forms of Bid and Qualification Information, a statement that the Bidder is 

neither associated, nor has been associated, directly or indirectly, with the Consultant; Engineer-in-Charge or any 

other entity that has prepared the design, specifications, and other documents for the Project or being proposed as 

Executive Engineer for the Contract or involved in supervision of the contract. A firm that has been engaged by 

BUIDCo to provide consulting services for the preparation or supervision of the works, and any of its affiliates shall 

not be eligible to bid. 

3.3 Bidders shall not be under a declaration of ineligibility for delay, failure or corrupt and fraudulent practices by any of 

the State Govt. or Central Govt. or Public Undertaking or any Autonomous Body. 

4.                                    Qualification of the Bidder 

4.1 All bidders shall provide in Section 2, Forms of Bid and Qualification Information, a preliminary description of the 

proposed work method and schedule, including drawings and charts indicating mile stones to complete the project on 

time. 

4.2                            All bidders shall also furnish the following information in Section 2. 

(i) Evidence of access to or availability of credit facilities (minimum 10% of estimated cost) certified by the 

bankers. 

(ii) Undertaking that bidder would be able to invest a minimum of cost up to 25% of the contract value of work, 

during implementation of contract. 

(iii) Proposals, if any, for sub-contracting of elements of work, costing more than 10% of the bid amount.  

(iv) Power of attorney, if any. 

4.3 If the Employer has not undertaken prequalification of potential bidders, all bidders shall include the following 

information and documents with their bids in Section 2: 

(a)  copies of original documents defining the constitution or legal status, place of registration, and principal place 

of business; written power of attorney of the signatory of the Bid to commit the Bidder; 

(b)  total monetary value of construction work performed for each of the last three years; 

(c)  experience in works of a similar nature and size for each of the last three years, and details of works underway 

or contractually committed; and clients who may be contacted for further information on those contracts; 
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(d)  major items of construction equipment proposed to carry out the Contract or evidence of arrangement; of 

possessing them on hire/ lease/ buying as defined therein; 

(e)  qualifications and experience of key site management and technical personnel proposed for contract; 

(f)  reports on the financial standing of the Bidder, such as profit and loss statements and auditor's reports for the 

past five years; 

(g)  evidence of access to line(s) of credit and availability of other financial resources facilities (10% of contract 

value), certified by the Bankers (Not more than 3 months old) 

(h)  Undertaking that the bidder will be able to invest minimum cash up to 25% of contract value of work, during 

implementation of work. 

(i)  authority to seek references from the Bidder's bankers; 

(j)  information regarding any litigation, current or during the last five years, in which the Bidder is involved, 

the parties concerned and dispute amount; 

(k)  proposals for subcontracting components of the Works amounting to more than 10% of the Bid Price (for 

each, the qualifications and experience of the identified sub-contractor in the relevant field should be 

annexed);  

(l)  the proposed methodology and programme of construction, backed with equipment planning and 

deployment, duly supported with broad calculations and quality control procedures proposed to be adopted, 

justifying their capability of execution and completion of the work as per technical specifications within the 

stipulated period of completion as per milestones. 

4.4 Bids from Joint ventures are acceptable for the projects costing Rs. 10 crores or more. Eligibility for Joint Venture 

will be as per Road Construction department, Government of Bihar, Letter no. 02/2010-8131 (S) w dated 24-07-

2012. 

4.5  A.To qualify for award of the contract, each bidder in its name should have in the last five years as referred 

to in Appendix :- 

 (a) Achieved in any one year a minimum annual financial turnover (in all classes of civil engineering 

construction works only) volume of construction of at least the amount equal to the 50% (fifty 

percent) estimated cost of works for which bid has been invited. The turnover will be indexed at 

the rate of 8% for a year. 

(b)   Satisfactorily completed as a prime contractor (or as a nominated subcontractor, where the subcontract 

involved execution of all main items of work described in the bid document, provided further that all 

other qualification criteria are satisfied) at least one similar work of value not less than amount indicated 

in Appendix (usually not less than 10% (ten per cent) of estimated value of contract.  
(c)   Executed in any one year, the minimum quantities of the following items of work as indicated in 

Appendix. 

Experience in Supplying, shifting, installation, running maintenance, 
operation and restoring of 80 HP Electric pump set having discharge 250 
lps and above with head 8m to 10 m three phase 

03 Nos  

Experience in Supplying, shifting, installation, running maintenance, 
operation and restoring of 80 HP Diesel pump set having discharge 250 
lps and above with head 8m to 10 m three phase 

02 Nos 

 (d)   The contractor or his identified sub-contractor should have valid electrical license and they 

         will have to submit it before agreement after LOA 

    (e)    Deleted. 
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B. Each bidder should further demonstrate: 

(a) Availability (either owned or leased or by procurement against mobilization advances) of the following key 

and critical equipment for this work: 

 Based on the studies, carried out by the Engineer the minimum suggested major equipment to attain the 

completion of works in accordance with the prescribed construction schedule are shown in the Annexure-I. 

 Availability of the testing equipment required for establishing field laboratory to perform mandatory tests 

e.g. those stated in Appendix to ITB.  

 The bidders should, however, undertake their own studies and furnish with their bid, a detailed construction 

planning and methodology supported with layout and necessary drawings and calculations (detailed) as stated 

in clause 4.3(i) above to allow BUIDCo to review their proposals. The numbers, types and capacities of each 

plant/equipment shall be shown in the proposals along with the cycle time for each operation for the given 

production capacity to match the requirements. 

(b) Availability for this work of personnel with adequate experience as required; as per Annexure-II. 

(c) Liquid assets and/or availability of credit facilities of no less than amount indicated in Appendix to ITB 

 (Credit lines/letter of credit/certificates from Banks for meeting the funds requirement etc.- usually the 

equivalent of the estimated cash flow for 3 months in peak construction period.) 

C. To qualify for a group of contracts made up of this and other contracts for which bids are invited in 

the IFB, the bidder must demonstrate having experience and resources sufficient to meet the aggregate 

of the qualifying criteria for the individual groups. 

4.6 Sub-contractors' experience and resources shall not be taken into account in determining the bidder's compliance 

with the qualifying criteria except to the extent stated in 4.5(A) above. 

4.7 Bidders who meet the minimum qualification criteria will be qualified only if their available bid capacity is more 

than the total bid value. The available bid capacity will be calculated as under: 

Assessed Available Bid capacity = (A*N*3 – B) 

Were 
 

A = Maximum value of civil engineering works executed in any one year during the last five years 

(updated to the price level of the year indicated in Appendix) taking into account the completed as 

well as works in progress. 

N = Number of years prescribed for completion of the works for which bids are invited. 

B = Value (updated to the price level of the year indicated in Appendix) of existing commitments and 

on-going works to be completed during the next 1.5 Years (period of completion of the works for 

which bids are invited) 

Note: The statements showing the value of existing commitments and on-going works as well as the 

stipulated period of completion remaining for each of the works listed should be countersigned by 

the Engineer in charge, not below the rank of an Executive Engineer or equivalent. 

4.8 Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if they have: 

- made misleading or false representations in the forms, statements and attachments submitted in proof of the 

qualification requirements; and/or 

- have record of poor performance such as abandoning the works, not properly completing the contract, 

inordinate delays in completion, litigation history, or financial failures etc; and/or 

- participated in the previous bidding for the same work and had quoted unreasonably high bid prices and could 

not furnish rational justification to the employer. 
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5.                                     One Bid per Bidder 
 

5.1 Each bidder shall submit only one bid for any work or one package. A bidder who submits or participates in any work 

or package with more than one bid (other than as a subcontractor or in cases of alternatives that have been permitted 

or requested) will cause all the proposals with the Bidder's participation to be disqualified.  

6.                              Cost of Bidding 

6.1 The bidder shall bear all costs associated with the preparation and submission of his Bid and BUIDCo will in no case 

be responsible and liable for those costs. 

 In case of cancellation of tender, cost of bidding document will be charged each time. 

 

7. Site Visit 

7.1 The Bidder, at the Bidder's own responsibility and risk must visit and examine the Site of Works and its surroundings 

and obtain all information that may be necessary for preparing the Bid and entering into a contract for construction of 

the Works. The costs of visiting the Site shall be at the Bidder's own expense. 

7.2. Tender documents are not transferable. 
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B.  BIDDING DOCUMENTS 

8. Content of Bidding Documents 

8.1 The set of bidding documents comprises the documents listed below and addendum issued in accordance with Clause 

10; 

Section Particulars Volume No. 

 Notice Inviting Tender  

 

I 
1 Instructions to Bidders 

2 Qualifications of Bidders 

3 Conditions of Contracts 

4 Contract Data 

5 Special condition of Contract II 

6 Technical Specifications  

III 7 Bill of Quantities 

8 Securities and other forms 

9 Drawings  IV 

10 Documents to be furnished by bidder V 

 

8.2 Bidders will have to download each of the volumes I, II, III and IV in compliance to section 2 and completed 

documents will be uploaded as Volume- V in two parts (refer clause 12). 

8.3 The bidder is expected to examine carefully all instructions, conditions of contract, contract data, forms, terms, 

technical specifications, bill of quantities, forms, Annexes and drawings in the Bid Document. Failure to comply with 

the requirements of Bid Documents shall be at the bidder's own risk. Pursuant to clause 25 hereof, bids which are not 

substantially responsive to the requirements of the Bid Documents shall be rejected. 

9.                                     Clarification of Bid documents 

9.1 Pre-bid meeting 

9.1.1 The bidder or his official representative is invited to attend a pre-bid meeting which will take place at the address, 

venue, time and date as indicated in appendix. 

9.1.2 The purpose of the meeting will be to clarify issues and to answer questions on any matter that may be raised at that 

stage. 

9.1.3 The bidder is requested to submit any questions in writing or by fax or through E-Mail to reach BUIDCo not later than 

one week before the pre-bid meeting. 

9.1.4 Minutes of the meeting, including the text of the questions raised (without identifying the source of enquiry) and the 

responses given will be transmitted without delay to all through eproc website. Any modification of the bidding 

documents listed in Sub-Clause 8.1 which may become necessary as a result of the pre-bid meeting shall be made by 

BUIDCo exclusively through the issue of an Addendum pursuant to Clause 10 and not through the minutes of the pre-

bid meeting. All bidders have to download any addendum from the website. Non-attendance at the pre-bid meeting 

will not be a cause for disqualification of a bidder. 

9.1.5 Non-attendance at the pre-bid meeting will not be a cause for disqualification of a bidder. 

10.                               Amendment of Bidding Documents   

10.1 Before the deadline for submission of bids, BUIDCo may modify the bidding documents by issuing addendum. 

10.2 Any addendum thus issued shall be part of the bidding documents and shall be downloaded by all the bidders.  

10.3 To give prospective bidders reasonable time in which to take an addendum into account in preparing their bids, 

BUIDCo may, at its discretion, extend as necessary the deadline for submission of bids, in accordance with Sub-

Clause 20.2. 
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C.  PREPARATION OF BIDS 

11.  Language of the Bid 

11.1 All documents relating to the bid shall be in English/Hindi. 

12. Documents Comprising the Bid 

12.1 The bid to be uploaded by the bidder as Volume V of the bid document (refer Clause 8.1) shall be in two separate 

parts; 
 

Part I shall be named "Technical Bid" and shall comprise 

(i) Earnest money in the form specified in Section 8 

(ii) Qualification Information and supporting documents as specified in Section- 2 

(iii) Certificates, undertakings, affidavits as specified in Section 2 

(iv) Any other information pursuant to Clause 4.2 of these instructions 

(v) Undertaking that the bid shall remain valid for the period specified in Clause 15.1 

(vi) An affidavit affirming the information be has furnished in the bidding document is correct to the best of his 

knowledge and belief. 
 

Part II shall be named "Financial Bid" and shall comprise 

(i) Form of Bid as specified in Section 6 

(ii) Priced Bill of Quantities for items specified in Section 7 

12.2 Deleted. 

12.3 Following documents, which are not submitted with the bid, will be deemed to be part of the bid. 

Section Particulars Volume No. 

1 

2 

3 

4 

5 

8 

Invitation for Bids (IFB) 

Instructions to Bidders 

Conditions of Contract 

Contract Data 

Specifications 

Drawings 

 

Volume I 

 

 

Volume II 

Volume IV 

 

13. Bid Prices 

13.1 The contractor shall bid for the whole work as described in Sub-Clause 1.1 based on the priced Bill of Quantities 

submitted by the Bidder. 

13.1.1 The bidder shall adopt the percentage rate method or item rate method as specified in the appendix to ITB; only the 

same option is allowed to all the bidders. Percentage rate method requires the bidder to quote a percentage 

above/below/ at par of the schedule of rates specified in the appendix to ITB. Item rate method requires to quote rates 

and prices and line item total (both in figures and words) for all items of the Works described in the Bill of Quantities 

along with total bid price both in figure and words. Items for which no rate or price is entered by the bidder will not 

be paid for by the Employer when executed and shall be deemed covered by the other rates and prices in the Bill of 

Quantities. Corrections, if any, shall be made by crossing out, initialing, dating and rewriting.  

13.1.2 All duties, taxes, and other levies payable by the contractor under the contract or for any other cause shall be included 

in the rates, prices and total Bid Price submitted by the Bidder. 

13.2 The rates and prices quoted by the bidder are subject to adjustment during the performance of the Contract in 

accordance with the provisions clause 10CA clause Conditions of Contract. 
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13.3   The rate should include the cost of all seen and unseen expenditure. No claim, whatsoever, will be entertained due to 

non-inclusion of any such event necessary for the completion of the item of work. 

14. Currencies of Bid and Payment 

14.1 The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees. All payments shall be made in 

Indian Rupees. 

15. Bid Validity 

15.1 Bids shall remain valid for a period not less than 120 days after the deadline date for bid submission specified in 

Clause 20.A bid valid for a shorter period shall be rejected by the Employer as non-responsive. In case of discrepancy 

in bid validity period between that given in the undertaking pursuant to Clause 12.1 (v) and the Form of Bid submitted 

by the bidder, the latter shall be deemed to stand corrected in accordance with the former and the bidder has to provide 

for any additional security that is required. 

15.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer may request that the bidders may 

extend the period of validity for a specified additional period. The request and the bidders' responses shall be made in 

writing or by cable. A bidder may refuse the request without forfeiting his bid security. A bidder agreeing to the 

request will not be required or permitted to modify his bid. 

16. Earnest Money 

16.1 The Bidder shall furnish, as part of his Bid, a Bid security in the amount as per NIT for this particular work. This bid 

security shall be in favor of Project Director (Mech.), Patna West   (Mech.), Works Division, Rajapur Pool, 

Buidco, Patna Demand Draft of any scheduled Indian Bank. 

a. Unconditional bank guarantee from any scheduled Indian bank issued within the state in the format given 
in Vol. III (If issued from any bank outside state will be converted to any bank within the state before 
executing the agreement).   

b. Indian post office term deposit 1 year/ 2 year/ 3 year; National saving Certificate; Kisan Vikash Patra duly 
endorsed by the Competent Postal authority in Bihar. 

c. Fixed deposit receipt of a Schedule bank, Fixed deposit receipt should be Valid for six months after last 
date of receipt of tender and shall be pledged in favour of the department. 

d. 5 year National Development bond/ State development loan Certificate. 

16.2 Unconditional bank guarantees (and other instruments having fixed validity) issued as surety for the bid shall be valid 
for 45 days beyond the validity of the bid. 

16.3 Any bid not accompanied by an acceptable Bid Security and not secured as indicated in Sub-Clauses 16.1 and 16.2 
above shall be rejected by the Employer as non-responsive. 

16.4 The Earnest money of unsuccessful bidders will be returned within 28 days of the end of the bid validity period 
specified in Sub-Clause 15.1. 

16.5 The Earnest money of the successful bidder will be discharged when the bidder has signed the Agreement and 
furnished the required Performance Security. 

16.6 The Earnest money may be forfeited 

(a)                                  if the Bidder withdraws the Bid after Bid opening during the period of Bid validity; 

(b) if the Bidder does not accept the correction of the Bid Price, pursuant to Clause 26; or 

(c) in the case of a successful Bidder, if the Bidder fails within the specified time limit to 

(i) sign the Agreement; or 

(ii) Furnish the required Performance Security. 
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17. Alternative Proposals by Bidder 

17.1 Bidders shall submit offers that fully comply with the requirements of the bidding documents, including the conditions 
of contract (including mobilization advance or time for completion), basic technical design as indicated in the drawing 
and specifications. Conditional offer or alternative offers will not be considered further in the process of tender 
evaluation. 

17.2 Conditional tender will be rejected forthwith. 

18. Format and Signing of Bid 

18.1 The Bidder shall upload technical bid and financial bid comprising of the documents as described in clause 12 of ITB 
at the eproc site (www.eproc2.bihar.gov.in) 

18.2 The Bid shall be typed or written in indelible ink and shall be signed by a person or persons duly authorized to sign 
on behalf of the Bidder, pursuant to Sub-Clause 4.3. All pages of the bid where entries or amendments have been 
made shall be initialed by the person or persons signing the bid and a certificate of corrections must be given by 
BUIDCo. 

18.3 The Bid shall contain no alterations or additions, except those to comply with instructions issued by BUIDCo, or as 
necessary to correct errors made by the bidder, in which case such corrections shall be initialed by the person or 
persons signing the bid. 

 

http://www.eproc.bihar.gov.in/
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D.SUBMISSION OF BIDS 

(only on website: www.eproc2.bihar.gov.in ) 

( Sl.No. 19 To 21.1,  shall be done through e-tendering Process ) 

 

19. Sealing and Marking of Bids 

19.1 The bidder shall download the bid document from the site website: www.eproc2.bihar.gov.in and upload the scanned 
copy of required documents together with filled up documents on the website.: www.eproc2.bihar.gov.in 

The contents of Technical and Financial Bids will be as specified in clause 12.1 

19.2 Deleted. 

19.3 Deleted. 

19.4 Deleted. 

20.  Deadline for Submission of the Bids 

20.1 Complete Bids (including Technical and Financial) must be uploaded at www.eproc2.bihar.gov.in not later than the 

date indicated in appendix.  

20.2 The Employer may extend the deadline for submission of bids by issuing an amendment in accordance with Clause 

10, in which case all rights and obligations of the Employer and the bidders previously subject to the original deadline 

will then be subject to the new deadline. 

21.  Late Bids 

21.1 Any Bid received by the Employer after the deadline prescribed in Clause 20 will be returned unopened to the Bidder 

  

http://www.eproc.bihar.gov.in/
http://www.eproc.bihar.gov.in/
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E.  BID OPENING AND EVALUATION 

(Only on website: www.eproc2.bihar.gov.in ) 

( Sl.No. 22 To 27.5,  All Process shall be done through e-tendering Process ) 
 

22.  Bid Opening 

22.1 BUIDCo or their authorized representative will open all the Bids submitted on www.eproc2.bihar.gov.in at the 

time and date specified in Appendix in the manner specified in Clause 20 and 22.3.  

22.2 Deleted. 

22.3 The "Technical Bid" shall be opened on the website www.eproc2.bihar.gov.in. The amount, form and validity of 

the Earnest money furnished with each bid will be verified. If the bid security furnished does not conform to the 

amount and validity period as specified in the Invitation for Bid (ref. Column 6), and has not been furnished in the 

form specified in Clause 16, the technical bid will not be opened. 

22.4 (i) Subject to confirmation of the bid security by the issuing Bank, the bids accompanied with valid security will be 

taken up for evaluation with respect to the Qualification Information and other information furnished in Part I of 

the bid pursuant to Clause 12.1. 

 (ii) After receipt of confirmation of the bid security, the bidder will be asked in writing (usually within 10 days of 

opening of the Technical Bid) to clarify or modify his technical bid, if necessary, with respect to any rectifiable 

defects. 

 (iii) The bidders will respond in not more than 7 days of issue of the clarification letter. 

 (iv) Immediately (usually within 3 to 4 days), on receipt of these clarifications the Evaluation Committee will finalize 

the list of responsive bidders whose financial bids are eligible for consideration. 

22.5 The Financial bids of only those bidders will be opened on the website www.eproc2.bihar.gov.in, who qualifies 

in the technical evaluation. The remaining bids will not be opened. The responsive Bidders' names, the Bid prices, the 

total amount of each bid, any discounts, Bid Modifications and withdrawals, and such other details as BUIDCo may 

consider appropriate, will be announced by BUIDCo at the opening. Any Bid price or discount, which is not read out 

and recorded will not be taken into account in Bid Evaluation. 

22.6 In case bids are invited in more than one package, the order for opening of the "Financial Bid" shall be that in which 

they appear in the "Invitation For Bid". 

22.7 BUIDCo shall prepare minutes of the Bid opening, including the information disclosed to those present in accordance 

with Sub-Clause 22.5 

23. Process to be Confidential 

23.1 Information relating to the examination, clarification, evaluation and comparison of Bids and recommendations for 

the award of a contract shall not be disclosed to Bidders or any other persons not officially concerned with such 

process until the award to the successful Bidder has been announced. Any effort by a Bidder to influence BUIDCo's 

processing of Bids or award decisions may result in the rejection of his Bid. 

24. Clarification of Financial Bids 

24.1 To assist in the examination, evaluation and comparison of Bids, BUIDCo may, at his discretion, ask any Bidder for 

clarification of his Bid, including breakdowns of unit rates. The request for clarification and the response shall be 

sought, offered or permitted except as required to confirm the correction of arithmetic errors discovered by BUIDCo 

in the evaluation of the Bids in accordance with Clause 26. 

24.2 Subject to sub-clause 24.1, no Bidder shall contact BUIDCo on any matter relating to his bid from the time of the bid 

opening to the time the contract is awarded. If the Bidder wishes to bring additional information to the notice of 

BUIDCo, it should do so in writing. 

24.3 Any effort by the Bidder to influence BUIDCo in BUIDCo's bid evaluation, bid comparison or contract award 

decisions may result in the rejection of the Bidders' bid. 

25. Examination of Bids and Determination of Responsiveness 

25.1 During detailed evaluation of "Technical Bids", BUIDCo will determine whether each Bid (a) meets the eligibility 

criteria defined in Clause 3 and 4; (b) has been properly signed; (c) is accompanied by the required securities and; (d) 

http://www.eproc.bihar.gov.in/
http://www.eproc.bihar.gov.in/
http://www.eproc.bihar.gov.in/
http://www.eproc.bihar.gov.in/
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is substantially responsive to the requirements of the Bidding documents. During the detailed evaluation of the 

"Financial Bid", the responsiveness of the bids will be further determined with respect to the remaining bid conditions, 

i.e., priced bill of quantities, technical specifications, and drawings. 

25.2 A substantially responsive "Financial Bid" is one which conforms to all the terms, conditions, and specifications of 

the Bidding documents, without material deviation or reservation. A material deviation or reservation is one (a) which 

affects in any substantial way the scope, quality or performance of the Works; (b) which limits in any substantial way, 

inconsistent with the Bidding documents, BUIDCo's rights or the Bidder's obligations under the Contract; or (c) whose 

rectification would affect unfairly the competitive position of other Bidders presenting substantially responsive Bids. 

25.3 If a "Financial Bid" is not substantially responsive, it will be rejected by BUIDCo, and may not subsequently be made 

responsive by correction or withdrawal of the non-conforming deviation or reservation. 

26. Correction of Errors 

26.1 "Financial Bids" determined to be substantially responsive will be checked by BUIDCo for any arithmetic errors. 

Errors will be corrected by BUIDCo as follows: 

(a)  Where there is a discrepancy between the rates in figures and in words, the rate in words will govern; and 

(b) Where there is a discrepancy between the unit rate and the line item total resulting from multiplying the unit rate by 

the quality, the unit rate as quoted will govern. 

26.2 The amount stated in the "Financial Bid" will be corrected by BUIDCo in accordance with the above procedure and 

the bid amount adjusted with the concurrence of the Bidder in the following manner: 

(a) If the Bid price increases as a result of these corrections, the amount as stated in the bid will be the 'bid price' and the 

increase will be treated as rebate; 

(b) If the bid price decreases as a result of the corrections, the decreased amount will be treated as the 'bid price' 

 Such adjusted bid price shall be considered as binding upon the Bidder. If the Bidder does not accept the corrected 

amount the Bid will be rejected, and the Earnest money may be forfeited in accordance with Sub-Clause 16.6(b). 

27.   Evaluation and Comparison of Financial Bids 

27.1 BUIDCo will evaluate and compare only the Bids determined to be substantially responsive in accordance with Sub-

Clause 25.2. 

27.2 In evaluating the Bids, BUIDCo will determine for each Bid the evaluated Bid Price by adjusting the Bid Price as 

follows: 

(a) making any correction for errors pursuant to Clause 26; or 

(b) making an appropriate adjustments for any other acceptable variations, deviations. 

27.3 BUIDCo reserves the right to accept or reject any variation or deviation. Variations and deviations and other factors, 

which are in excess of the requirements of the Bidding documents or otherwise result in unsolicited benefits for 

BUIDCo, shall not be taken into account in Bid evaluation. 

27.4 If the Bid of the successful Bidder is seriously unbalanced in relation to the Engineer's estimate of the cost of work to 

be performed under the contract, BUIDCo may require the Bidder to produce detailed price analysis for any or all 

items of the Bill of Quantities, to demonstrate the internal consistency of those prices with the construction methods 

and schedule proposed. After evaluation of the price analysis, BUIDCo may require that the amount of the 

performance security set forth in Clause 31 be increased at the expense of the successful Bidder to a level sufficient 

to protect BUIDCo against financial loss in the event of default of the successful Bidder under the Contract. 

27.5 A bid, in the opinion of employee which contains several items in the Bill of Quantities which are unrealistically 

priced low and which cannot be substantiated satisfactorily by the bidder, may be rejected as non-responsive. 
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F.  AWARD OF CONTRACT 

28.  Award Criteria 

28.1 Subject to Clause 29, BUIDCo will award the Contract to the Bidder whose Bid has been determined 

(i) to be substantially responsive to the Bidding documents and who has offered the lowest evaluated Bid Price; and 

(ii) to be within the available bid capacity adjusted to account for his bid price which is evaluated the lowest in any 

of the packages opened earlier than the one under consideration. 

In no case, the contract shall be awarded to any bidder whose available bid capacity is less than the evaluated bid 

price, even if the said bid is the lowest evaluated bid. The contract will in such cases be awarded to the next lowest 

bidder at his evaluated bid price. 

29.  BUIDCo's Right to Accept any Bid and to Reject any or all Bids 

 Notwithstanding Clause 28, BUIDCo reserves the right to accept or reject any Bid, and to cancel the Bidding process 

and reject all Bids, at any time prior to the award of Contract, without thereby in incurring any liability to the affected 

Bidder or Bidders or any obligation to inform the affected Bidder or Bidders of the ground for BUIDCo's action. 

30.  Notification of Award and Signing of Agreement 

30.1 The Bidder whose Bid has been accepted will be notified of the award by BUIDCo prior to expiration of the Bid 

validity period by cable, telex or facsimile confirmed by registered letter. This letter (hereinafter and in the General 

Conditions of Contract called the "Letter of Acceptance") will state the sum that BUIDCo will pay the Contractor in 

consideration of the execution, completion and maintenance of the Works by the Contractor as prescribed by the 

Contract (hereinafter and in the Contract called the "Contract Price"). 

30.2 The notification of award will constitute the formation of the Contract, subject only to the furnishing of the 

performance security in accordance with the provisions of Clause 31. 

30.3 The Agreement will incorporate all agreements between BUIDCo and the successful Bidder. It will be signed by 

BUIDCo and the successful Bidder, after the performance security is furnished. 

31.  Performance Security 

31.1 Within 10 (Ten) days of receipt of the Letter of Acceptance, the successful Bidder shall deliver to BUIDCo a 

Performance Security in any of the forms given below for an amount equivalent 2% of the Contract price  as per order 

passed by The Honourable  High Court, Patna under CWJC No-9941 for RCD Notification No-448(S) & 449(S), 

dated 16.01.2020 by putting stay the operation of impugned notification dated 16.01.2020  

31.2 If the performance security is provided by the successful Bidder in the form of Bank Guarantee, it shall be issued 

either (a) at the Bidder's option, by a Nationalized/ Scheduled Indian bank within state or (b) acceptable to BUIDCo. 

31.3 Failure of the successful Bidder to comply with the requirements of Sub-Clause 31.1 shall constitute sufficient grounds 

for cancellation of the award and forfeiture of the Bid Security. 

32.  Advance Payment and Security 

32.1 BUIDCo will provide an Advance Payment on the Contract Price as stipulated in the General Conditions of Contract, 

subject to maximum amount, as stated in the Contract Data. 

33.  Corrupt or Fraudulent Practices 

33.1 BUIDCo will reject a proposal for award if it determines that the Bidder recommended for award has engaged in 

corrupt or fraudulent practices in competing for the contract in question and will declare the firm ineligible, either 

indefinitely or for a stated period of time, to be awarded a contract with BUIDCo or any other agencies, if it at any 

time determines that the firm has engaged in corrupt or fraudulent practices in competing for the contractor, or in 

execution. 

33.2 Furthermore, Bidders shall be aware of the provision stated in Sub-Clause and Sub-Clause 14 of the General 

Conditions of Contract. 



18 
 

G. APPENDIX to ITB 
 

Clause Reference with respect to Section-I. 

 

1. Name of the Employer: Project Director (Mech.), Patna West   (Mech.), Works Division, Rajapur 

Pool, Buidco, Patna 

[Cl. 1.1] 

 

2. The last five years means for this tender 

2020 – 2021 

2021 – 2022 

2022 – 2023 

2023 – 2024 

2024 – 2025 

 

3. The required annual financial turn over amount is Rs. 10862500.00/-  [Cl. 4.5A(a)] 

4. Satisfactorily completed as a prime contractor (or as a nominated subcontractor, where the 

subcontract involved execution of all main items of work described in the bid document, provided 

further that all other  qualification criteria are satisfied) at least one similar work of value not less 

than amount indicated in Appendix (usually not less than 10% (ten per cent) of estimated value of 

contract.  

[Cl. 4.5A(b)] 

5. Executed in any one year, the minimum quantities of the following items of work as indicated 

in Appendix. 

Experience in Supplying, shifting, installation, running maintenance, 
operation and restoring of 80 HP Electric pump set having discharge 250 
lps and above with head 8m to 10 m three phase 

03 Nos  

Experience in Supplying, shifting, installation, running maintenance, 
operation and restoring of 80 HP Diesel pump set having discharge 250 
lps and above with head 8m to 10 m three phase 

02 Nos 

 

[Cl. 4.5A(c)] 

6. The contractor or his identified sub-contractor should have valid electrical license and they will 

have to submit it before agreement after LOA 
[Cl. 4.5A(d)] 

7. Deleted. [Cl. 4.5A(e)] 

8. Liquid assets and/or availability of credit facilities is 10% of Estimated Cost.  [Cl. 4.4B(c)] 

9. Price level of the financial year 2025-26  

10 The pre –bid meeting will take place at : - 18.06.2026 at 11:30 A.M. Chief General Manager,  
BUIDCo, Patna 

[Cl. 9.1] 

11. 

 

The technical bid will be opened at 04:00 PM on 22-06-2026 through website 

www.eproc2.bihar.gov.in. 

As per  NIT 

12. Address of the Employer :- 

Project Director (Mech.), Patna West   (Mech.), Works Division, Rajapur Pool, Buidco, Patna 
[Cl. 4.5(a)] 

13. Identification: 

Bid for: Hiring charges for supplying on rental basis, shifting, installation, running 

maintenance, operation and restoring of 6 Nos Electric Driven Trolley Mounted Centrifugal 

pumps and 05 Nos.  Diesel Driven Centrifugal Trolley Mounted pumps with all accessories at 

different specific location in Nagar Parishad Hajipur during upcoming monsoon -2026 (15th 

June to 15th oct 26) under Patna West (Mech.), Works division Buidco Patna. 

[/cl. 19.2(b)] 

14. Bids may be submitted in Item Rate Method  

15. In Percentage Rate Method  Bidder will have to quote rate as per RCD, Bihar notification no:- 

447(s) dt:- 16.01.2020. 

Successful bidder will have to submit Additional Performance Guarantee before agreement as 

per RCD notification no:- 447(s) dt:- 16.01.2020. in case of unbalanced bids. 

 

http://www.eproc.bihar.gov.in/
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16. Schedule of rate applicable for Percentage Rate Method is BCD2022 /RCD SOR 2023.  

17. The bid should be submitted (Upload) latest by 20-06-2026 upto 04:00 PM  

through website: www.eproc2.bihar.gov.in only. 

[Cl. 20.1(a)] 

18. The technical bid will be opened at 04:00 PM on 22-06-2026 through website 

www.eproc2.bihar.gov.in. 

[Cl. 23.1] 

19. The Bank Draft in favour of Project Director (Mech.), Patna West   (Mech.), Works Division, 

Rajapur Pool, Buidco, Patna 

[Cl. 16.1] 

20. Escalation factors ( for the cost of works executed and financial figure to a common base value 

for works completed ) 

 Year before   Multiply factor 

 One 1.10 

 Two 1.21 

 Three 1.33 

 Four 1.46 

 Five 1.61 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

http://www.eproc.bihar.gov.in/
http://www.eproc.bihar.gov.in/
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Annexure -1 

List of Key Plant & Equipment to be deployed during Construction.  
[Ref CI. 4.5 (B) (a) ] 

                  Details of construction and equipment/indicative likely to be used in carrying out the work 

Name of Equipment No. Capacity Age Condition 
Ownership Status 

Remarks 
Owned Leased 

1 2 3 4 5 6 7 9 

Chain Pully 2 2 to 5 ton      

Pick up trolly (Tractor) 4       

Toolkits/Multi tool box 5       

        

        

 
 

 

* To be decided by the concerned department before floating the tender 

** On the basis of Nature of construction work list of key plant & Equipment’s will be 

decided. 
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ANNEXURE – II 

List of Key Personnel to be deployed on Contract Work (Indicative) 

                                              
[Reference Cl. 4.4(B) (b)] 

Sl. 

No. 
Personnel* Qualification 

Contract Package Size 

Rs. 5-

30 

Lacs 

Rs. 30 

Lacs to 

70 Lacs 

Rs. 70 

Lacs to   2 

Crores 

Rs. 2-10 

Crores 

Rs. 10-

30 

Crores 

Rs. 31-

50 

Crores 

More 

than 50 

Crores 

1. 

Project 

Manager 

 

B.E. Civil + 10 Years Exp. (5 

years as Manager) 

or retired E.E. 

 

    1 No. 1 No. 1 No. 

2. Site Engineer 

B.E. Civil + 07 Years Exp. (3 

years in Road Construction) 

or retired A.E. 

 

  1 No. 1 No. 1 No. 2 Nos. 4 Nos. 

3. Plant Engineer 

B.E. Mech./ Civil + 05 Years 

Exp. or Dip. Mech + 07 

Years Exp. or Retired J.E. 

 

   1 No. 1 No. 1 No. 2 Nos. 

4. 
Quantity 

Surveyor 

B.E. Civil + 05 Years Exp. or 

Dip. Civil + 07 Years Exp. 

 

     1 No. 2 Nos. 

5. 

Soil & 

Material 

Engineer 

B.E. Civil + 07 Years Exp. 

 
     1 No. 2 Nos. 

6. 
Survey 

Engineer 

B.E. Civil + 03 Years Exp. or 

Dip. Civil + 05 Years Exp. 
     1 No. 2 Nos. 

7. 
Site 

Supervisor 

Fresh Graduate in Civil or 

Diploma Civil + 03 Years 

Exp. or retired I.T.I Holder. 

 1 No. 1 No. 1 Nos. 2 Nos. 3 Nos. 4 Nos. 

 Total   1 2 3 5 10 17 

 

* The designation and no. of the personnel has to be decided by the department concerned as per the requirement. 
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SECTION 2 

 

QUALIFICATION INFORMARION  

(To be filled in by Bidder) 
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QUALIFICATION INFORMATION 

 
The information to be filled in by the Bidder in the following pages will be used for purposes of post qualification as 

provided for in Clause 4 of the Instructions to Bidders. This information will not be incorporated in the Contract. 

 

1. For Individual Bidders 

 

1.1 Constitution or legal status of Bidder 

(Attach copy) 

  

 Place of registration: 

 

 Principal place of business: 

 

 Power of attorney of signatory of Bid  

 (Attach) 

1.2 Total value of Civil Engineering construction  20_______20_____________ 

 work performed in the last five years** 20_______20_____________ 

 (in Rs. Lakhs) 20_______20_____________ 

 

1.3.1 Work performed as prime contractor, work performed in the past as a nominated sub- contractor will also be 

considered provided the sub-contract involved execution of all main items of work described in the bid 

document, provided further that all other qualification criteria are satisfied (in the same name) on works of a 

similar nature over the last five years.** 

 

 

Project 

Name 

Name of 

the 

Employer

* 

Descriptio

n of work 

Contrac

t No. 

Value 

of 

Contrac

t (Rs. In 

Crores) 

Date of 

issue of 

work 

order 

Stipulated 

period of 

completio

n 

Actual 

date of 

completio

n* 

Remarks explaining 

reasons for delay & 

work completed) 

         

 

 

* Attach certificate(s) from the Engineer(s)-in-Charge 

** Immediately preceding the financial year in which bids are received. 

 Attach certificate from Chartered Accountant 
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# 1.3.2. Quantities of work executed as prime contractor, work performed in the past as a nominated sub-contractor will 

also be considered provided the sub-contract involved execution of all main items of work described in the bid 

document, provided further that all other qualification criteria are satisfied (in the same name and style) in the 

last five years :** 
 

Year 
Name 

of the 

work 

Name of 

the 

Employer 

Quantity of work performed (cum) @ Remarks  

      

Remarks* 

(indicate 

contract 

Ref) 

20__20__ 

 

20__20__ 

 

20__20__ 

 

20__20__ 

 

20__20__ 

 

         

 

1.4 Information on Bid Capacity (works for which bids have been submitted and works which are yet to be completed) 

as on the date of this bid. 

 

(A) Existing commitments and on-going works: 
 

Description 

of works 

Place & 

State 

Contract 

No. 

Name & 

Address 

of 

Employer 

Value of 

Contract 

(Rs Cr) 

Stipulated 

Period of 

Completio

n 

Value of works* 

remaining to be 

completed (Rs Cr) 

Anticipated date 

of completion 

1 2 3 4 5 6 7 8 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

       

 

 

* Attach certificate(s) from the Engineer(s)-in-Charge 

@ The item of work for which data is requested should tally with that specified in ITB clause 4.5A (c) 

** Immediately preceding the financial year in which bids are received. 

# Delete, if prequalification has been carried out. 
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(B) Works for which bids already submitted: 

 

Descriptio

n of works 

Place & 

State 

Name & 

Address of 

Employer 

Estimated value 

of works (Rs Cr) 

Stipulated period 

of completion 

Date when 

decision is 

expected 

Remarks, if any 

1 2 3 4 5 6 7 

       

 

1.4 Availability of key items of Contractor’s Equipment essential for carrying out the Works [Ref. Clause 

4.5(B)(a)]. The Bidder should list all the information requested below. Refer also to Sub Clause 4.3 (d) of the 

Instruction to Bidders. 

 

 

Description of 

works 

Requirement Availability proposals Remarks (from 

whom to be 

purchased) 
No. Capacity 

Owned/Leased 

to be procured 
Nos./Capacity 

Age/ 

Condition 

1 2 3 4 5 6 7 

       

       

       

       

       

       

       

       

       

       

       

       

       

 

 

 

 

 



26 
 

1.6Qualifications and experience of key personnel required for administration and execution of the Contract [Ref. Clause 

4.5(B)(b)]. Attach biographical data. Refer also to Sub Clause 4.3 (e) of instructions to Bidders and Sub Clause 9.1 of the 

Conditions of Contract. 

 

Position Name Qualification 

Year of 

Experience 

(General) 

Years of experience in the 

proposed position 

Project Manager     

     

     

     

     

     

     

     

     

     

Etc.     

 

 

 

1.7 Proposed sub-contracts and firms involved. [Refer ITB Clause 4.3(k)] 

Sanction of the 

works 

Value of Sub-

contract 

Sub-contractor (Name & 

Address) 
Experience in similar work 

1 2 3 4 

    

    

    

    

    

    

    

    

    

    

    

 

Attach copies of certificates on possession of valid license for executing water supply/ sanitary work/ building 

electrification works [Reference Clause 4.5(d) & Clause 4.5(e)] 

 
*1.8 Financial reports for the last five years: balance sheets, profit and loss statements, auditors' reports (in case of 

companies/corporation), etc. List them below and attach copies. 
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1.9 Evidence of access to financial resources to meet the qualification requirements: cash in hand, lines of credit, etc. 

List them below and attach copies of support documents. 

1.10 Name, address and telephone, telex and fax numbers of the Bidders' bankers who may provide references if 

contacted by BUIDCo. 

1.11 Information on litigation history in which the Bidder is involved. 

Other Party(ies) Employer Cause of Dispute 
Amount 

involved 
Remarks showing Present Status 

 

 

 

 

 

 

 

 

 

 

 

    

 

1.12 Statement of compliance under the requirements of Sub Clause 3.2 of the instructions to Bidders. (Name of 

Consultant engaged for project preparation is ** ........................ …………….............................)  

_____________________________________________________________________________ 

_____________________________________________________________________________ 

1.13 Proposed work method and schedule. The Bidder should attach descriptions, drawings and charts as necessary to 

comply with the requirements of the Bidding documents. [Refer ITB Clause 4.1 & 4.3(1)] 

1.14 Programme 

1.15 Quality Assurance Programme 

2. Additional Requirements 

2.1 Bidders should provide any additional information required to fulfill the requirements of Clause 4 of the 

Instructions to the Bidders, if applicable. 

(i) Affidavit 

(ii) Undertaking 

 *** (iii) Update of original prequalification application 

 ***  (iv) Copy of original prequalification application 

 *** (v) Copy of prequalification letter 

___________________________________________________________________________ 

** Fill the Name of Consultant. 

*** Delete, if prequalification has not been carried out. 
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SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR 

AVAILABILITY OF CREDIT FACILITIES 

 

(CLAUSE 4.2 (i) OF ITB) 

 

 

 

BANK CERTIFICATE 

 

 

This is to certify that M/s. _______________________________________________ is a reputed 

company with a good financial standing. 

If the contract for the work, namely ___________________________________________is awarded to 

the above firm, we shall be able to provide overdraft/credit facilities to the extent of 

Rs.________________________________ to meet their working capital requirements for executing to 

the above contract during the contract period. 

 

 

 

 

 

 

   ______________________ 

   (Signature) 

   Name of Bank 

   Senior Bank Manager 

   Address of the Bank 
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AFFIDAVIT 

 

1. I, the undersigned, do hereby certify that all the statements made in the required attachments 

are true and correct. 

2. The undersigned also hereby certifies that neither our firm M/s__________________ 

_____________________________________ has been blacklisted nor has abandoned any work 

in any government department, India nor any contract awarded to us for such works have 

been rescinded, during last five years prior to the date of this bid. 

3. The undersigned hereby authorizes and request(s) any bank, person, firm or corporation to 

furnish pertinent information deemed necessary and requested by BUIDCo to verify this 

statement or regarding my (our) competence and general reputation. 

4. The undersigned understands and agrees that further qualifying information may be 

requested, and agrees to furnish any such information at the request of BUIDCo. 

 

 

 

 

   

  

 ______________________________________ 

   (Signed by an Authorized Officer of the Firm) 

    

 

 

 

   _______________________ 

   Title of Officer 

 

 

   _______________________ 

   Name of Firm 

 

 

   _______________________ 

   DATE 
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UNDERTAKING 

 

 

I, the undersigned do hereby undertake that our firm M/s ______________________ 

___________________________ would invest a minimum cash up to 25% of the value of the work 

during implementation of the Contract. 

 

 

 

 

   _____________________________________ 

   (Signed by an Authorised Officer of the Firm) 

 

 

 

   _________________________ 

   Title of Officer 

 

 

 

   _______________________ 

   Name of Firm 

 

 

 

   ______________________ 

   DATE 
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SECTION 3 

GENERAL CONDITIONS OF CONTRACT 
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10CA Payment on account of increase / decrease in prices of construction materials after 

receipt of tender. 
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10CC Payment due to Increase / Decrease in Prices / Wages after receipt of tender for 

works (Time more than 18 eighteen months) 

61 

10D Dismantled material government property. 64 

12 Deviations / Excess item Variations / extent and pricing  65 

12.2 Deviation, extra items and pricing 65 

12.3 Deviation, Deviated quantities , pricing 66 

13 Foreclosure of contract due to Abandonment or Reduction in scope of work.  66 

14 Cancellation of contract in full or part. 66 

15 Suspension of work 68 

16 Action in case work not done as per specification  68 

22 Compensation  73 

25 Settlement of disputes & arbitration  73 

27 Lumpsum Provisions in Tender 74 

29 With holding and lien in respect of sums due from contractor 75 

29A Lien in respect of claims in other Contracts 76 

35 Condition of reimbursement of levy / taxes after receipt of the tender.  80 

43 Contractor’s Risks 82 

44 Insurance 82 

47 Cost of Samples  83 

48 Cost of Tests 83 

49 Cost of Tests not provided for 84 

  

Finishing Control 

8 Completion certificate and completion plan  53 

8A Contractor to keep site clean 54 

8B Completion plans to be submitted by the contractor  54 

17 Contractor liable for damage, defects during maintenance period. 69 

40 Return of materials and recovery of excess materials issued. 81 
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10A Materials to be provided by the contractor 56 
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Other Condition & Control 

18A Recovery of compensation paid to workman 70 

18B Ensuring payment and amenities to workers if contractor fails 70 

19 Labour laws to complied by the Contractor  71 

19B Payment of wages  71 

26 Contractor to indemnify govt. against patent Rights  74 

28 Action where no specification are specified 75 

30 Unfiltered water supply 76 

31 Return of Surplus materials 76 

38 Imprisonment of contractor 81 

40 Return of materials and recovery for excess materials issued. 81 

42 Responsibility of technical staff and employees 82 

52 Force majeure  84 

53 Recovery  84 

 

 

GENERAL GUIDELINES 

 

1. This book of "General Conditions of Contract" is applicable to both types of tenders i.e. 

"Percentage rate tenders" and “Item rate tenders". Accordingly alternative provisions for 

conditions Nos. 4, The appropriate alternatives will be applicable in specific cases depending on 

whether this is used for percentage rate tender or item rate tender. 

 

2. Schedules A to F, special conditions/ specifications and drawing only will be issued to intending 

bidders. The standard form shall form part of the agreement to be drawn and signed by both parties 

after acceptance of tender. 

3. All blanks are confined to Notice Inviting Tender and Schedules A to F. 

4. Authority approving the Notice Inviting Tender (NIT) shall fill up all the blanks in 6 and in 

Schedules B to F before issue of Tender Papers. 

5. The intending bidders will quote their rates in Schedule A. 

6. The Performa for registers and Schedules A to F are only for information and guidance. These are 

not to be filled in the Standard Form. The Schedules with all blanks, duly filled shall be separately 

issued to all intending tenderers. 
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Bihar Urban Infrastructure Development Corporation Limited 

(A Govt. Of Bihar Undertaking) 
1. Tender on the behalf of Government of Bihar invites percentage rate For SOR Item and Item rate 

for Non SOR Item bids from the eligible and approved contractor registered with State other State 

&Central Government / PSU or any Agency of National or International repute for each of the 

following works. 

District Name of 

work 

 

 

 

 

 

Estimated 

cost in Rs. 

Earnest 

money in 

Rs. 

Time 

allowed 

for 

completion 

Last date 

and time 

for receipt 

of 

application 

for issue 

of tender 

forms 

Time 

and 

date of 

opening 

of 

tender 

Place of sale and 

submission of tender 

1 2 3 4 5 6 7 8 

As per NIT 
www.eproc2.bihar.gov.in 

only 

 

The bidders who download the bidding documents from the internet site www.eproc2.bihar.gov.in 

would have to pay the cost of bid documents and submit it in a separate envelope marked cost of bidding 

document downloaded from internet. 

 

Criteria of eligibility for issue of tender document 

 
1.1 Issue of Tender to any Contractor registered with Central Government / any State Government or any 

PSU or an agency of international or national repute may be submitted without the registration. However, 

registration with the concerned works department will be essential after issue of L.O.A. 

Following documents duly attested by gazetted officer and photocopied are required at the time of 

submission of bid (In case of other State PWD/ CPWD/ any PSU eligible contractors or Agencies 

of National/ International repute following documents (from a to c) have to be submitted after letter 

of acceptance). 

(a) Registration paper (renewed) of appropriate class and deptt. 

(b) Latest sales tax clearance/ sales tax registration in State of Bihar. 

(c) Latest labour license (renewed) in State of Bihar. 

(d) Power of attorney/ partnership deed/ MoU of private limited company. 

(e) Bank Draft for B.O.Q. cost. 

(f) Tools & plans ownership/ lease certificate required in aforesaid work duly verified from 

Executive Engineer / other State PWD / CPWD Contractor will provide definite proof 

from appropriate authority for tools & Plant and Undertaking to install it on works site 

after getting letter of acceptance. 

2. Agreement shall be drawn with the successful tenderer on Agreement Form attached. Tenderer shall 

quote his rates as overall percentage above/below for SOR Items where as for Non SOR items bidder 

should quote item wise rate. The amount of B.O.Q. as per various terms and conditions of the said 

form which will form part of the agreement. 

3. The amount of Estimated Cost or B.O.Q. Cost of the work may vary. 

4. The earnest money will be applicable on the sanction cost of B.O.Q. only. 

http://www.eproc.bihar.gov.in/
http://www.eproc.bihar.gov.in/
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5. The time allowed for carrying out the work will be from the same day after the date of written orders 

to commence the work or from the first date of handing over of the site, whichever is later, in 

accordance with the phasing, if any, indicated in the tender documents. 

6. The site for the work is available. 

OR 

 

 The site for the work shall be made available in parts as specified below :- 

 _______________________________________________________________________________

_______________________________________________________________________________

_______________________________________________________ 

7. Deleted 

 Tender documents consisting of plans, specifications, the schedule of quantities of the various 

classes of work to be done and the set of terms & conditions of contract to be complied with by the 

contractor whose tender may be accepted and other necessary documents can be seen at the site of 

the www.eproc2.bihar.gov.in. Tender documents, including standard form, will be Downloaded 

from www.eproc2.bihar.gov.in during the Dates specified in Appendix to ITB. 

8. Original Affidavit, Draft of Cost of B.O.Q and Earnest Money in Prescribed form, which should 

always be placed in sealed envelope, with the name of work and due date written on the envelopes, 

will be received by the Managing Director /Chief General Manager , BUIDCo 

9. The Contractor shall be required to deposit an amount equal to 2% of the tendered value of the 

work as performance guarantee in the form as mentioned in Bihar Financial Rules. For works costing 

more than one Crore, bank guarantee is acceptable.   

10. The description of the work is as follows: -   

 As per NIT 

 Copies of other drawings and documents pertaining to the works will be open for inspection by the 

tenderers at the office of the above-mentioned officer. 

 Tenderers are advised to inspect and examine the site and its surroundings and satisfy themselves 

before submitting their tenders as to the nature of the ground and bub-soil (so far as is practicable), 

the form and nature of the site, the means of access to the site the accommodation they may require 

and in general shall themselves obtain all necessary information as to risks, contingencies and other 

circumstances which may influence or affect their tender. A tenderer shall be deemed to have full 

knowledge of the site whether he inspects it or not and no extra charges consequent on any 

misunderstanding or otherwise shall be allowed. The tenderer shall be responsible for arranging and 

maintaining at his own cost all materials, tool & plants, water, electricity access, facilities for 

workers and all other services required for executing the work unless otherwise specifically provided 

for in the contract documents. Submission of a tender by a tenderer implies that he has read this 

notice and all other contract documents and has made himself aware of the scope and specifications 

of the work to be done and of conditions and rates at which stores, tools and plant, etc. will be issued 

to him by BUIDCo and local conditions and other factors having a bearing on the execution of the 

work. 

11 Canvassing whether directly or indirectly, in connection with tenders is strictly prohibited and the 

tenders submitted by the contractors who resort to canvassing will be liable to rejection. 

12 The competent authority on behalf of Governor of Bihar reserves to himself the right of accepting 

the whole or any part of the tender and the tenderer shall bound to perform the same at the rate 

quoted. 

13 The contractor shall not be permitted to tender for works in the BUIDCo(responsible for award and 

execution of contracts) in which his near relative is posted as Accountant or as an officer in any 

http://www.eproc.bihar.gov.in/
http://www.eproc.bihar.gov.in/


37 
 

capacity between the grades of Superintendent Engineer and Assistant Engineer(both inclusive). He 

shall also intimate the names of persons who are working with him in any capacity or are 

subsequently employed by him and who are near relatives to any officer in BUIDCo. Any breach of 

this condition by the contractor would render him liable to be removed from the approved list of 

contractors of BUIDCo. 

14 No Engineer of Gazetted rank or other Gazetted officer employed in Engineering or Administrative 

duties in an Engineering Department of the Government of Bihar is allowed to work as a contractor 

for a period of two years after his retirement from Government service, without the previous 

permission of the Government of Bihar in writing. This contract is liable to be cancelled if either the 

contractor or any of his employee is found any time to be such a person who had not obtained the 

permission to the Government of Bihar as aforesaid before submission of the tender or engagement 

in the contractors service. 

15 The tender for the works shall remain open for acceptance for a period of 120 days from the date of 

opening of tenders. If any tenderer withdraws his tender before the said period or issue of letter of 

acceptance, whichever is earlier, or makes any modifications in the terms and conditions of the 

tender which are not acceptable to the department, then the Government shall, without prejudice to 

any other right or remedy, be at liberty to forfeit 100% of the said earnest money as aforesaid. 

17. BUIDCo has right to cancel or postpone any work without given any notice or clarification. 

18. BUIDCo may add or delete any of the condition required for execution of any work. 

19. This Notice Inviting Tender shall form a part of the contract document. The successful 

tenderer/contractor, the Competent Authority, shall issue the letter of acceptance and will sign the 

contract within 15 days after submitting the performance guarantee. 
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Bihar Urban Infrastructure Development Corporation Limited 

(A Govt. Of Bihar Undertaking) 
STATE - BIHAR  

Organization : BUIDCo  

Percentage Rate tender & Item Rate Tender & Contract for Works 

(A) Tender for the work of: - As per NIT 

(i)  To be submitted (Upload) by DATE As per NIT 

(ii) To be opened at…………… As per NIT ………..Through website. www.eproc2.bihar.gov.in 

T E N D E R 

 I/We have read and examined the notice inviting tender, schedule, A,B,C,D,E & F. Specifications 

applicable, Drawings & Designs, General Rules and Directions, Conditions of Contract, clauses of 

contract, Special conditions, Schedule of Rate & other documents and Rules referred to in the 

conditions of contract and all other contents in the tender document for the work. 

 I/We hereby tender for the execution of the work specified for the Governor of Bihar within the time 

specified in Schedule 'F', viz., schedule of quantities and in accordance in all in respects with the 

specifications, designs, drawings and instructions in writing referred to in Rule-1 of General Rules 

and Directions and in Clause 11 of the Conditions of contract and with such materials as are provided 

for, by, and in respect in accordance with, such conditions so far as applicable. 

 We agree to keep the tender open for one hundred twenty (120) days from the due date of submission 

thereof and not to make any modifications in its terms and conditions. 

 Bid cost (Non Refundable) and EMD for one or all groups as mentioned in NIT shall be submitted 

by the bidder. If I/We, fail to furnish the prescribed performance guarantee within prescribed period, 

I/we agree that the said Governor of Bihar or his successors in office shall without prejudice to any 

other right or remedy, be at liberty to forfeit the said earnest money absolutely. Further, if/we fail to 

commence work as specified, I/we agree that Governor of Bihar or his successors in office shall 

without prejudice to any other right or remedy available in law, be at liberty to forfeit the said earnest 

money and the performance guarantee absolutely,  otherwise the said earnest money shall be retained 

by him towards security deposit to execute all the works referred to in the tender documents upon 

the terms and conditions contained or referred to therein and to carry out such deviations as may be 

ordered, up to maximum of the percentage mentioned in Schedule 'F' and those in excess of that limit 

at the rates to be determined in accordance with the provision contained in Clause 12.2 and 12.3 of 

the tender form. 

 I/We hereby declare that I/We shall treat the tender documents drawings and other records connected 

with the work as secret/confidential documents and shall not communicate information/derived 

therefrom to any person other than a person to whom I/We am/are authorized to communicate the 

same or use the information in any manner prejudicial to the safety of the State. 

 

 Dated ................................... Signature of Contractor 

   Postal Address 

 Witness : 

 Address : 

 Occupation : 

 

 

A C C E P T A N C E 

http://www.eproc.bihar.gov.in/
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 The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted 

by me for and on behalf of the Governor of Bihar for a sum of 

Rs........................................(Rupees............................................................................ .........................

.................................................................................................................) 

 The letters referred to below shall form part of this contract Agreement :- 

 a) 

 b) 

 c) 

  

 For & on behalf of the Governor of Bihar. 

 Signature .................................................. 

 Dated ................................... 
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- 

 

Bihar Urban Infrastructure Development Corporation Limited 

(A Govt. of Bihar Undertaking) 

 

1. All work proposed for execution by contract will be notified in a form of invitation to 

tender pasted in public places and signed by the officer inviting tender or by publication 

in Newspapers and the internet as the case may be. 

 This form will state the work to be carried out, as well as the date for submitting and 

opening tenders and the time allowed for carrying out the work, also the amount of 

earnest money to be deposited with the tender, and the amount of the security deposit to 

be deposited by the successful tenderer and the percentage, if any, to be deducted from 

bills. Copies of the specifications, designs and drawings and any other documents 

required in connection with the work signed for the purpose of identification by the 

officer inviting tender shall also be open for inspection by the contractor at the office of 

officer inviting tender during office hours. 

2. In the event of the tender being submitted by a firm, it must be signed separately either 

by one or all the partners or person duly authorized by the partners, it must be signed on 

behalf of the firm by a person holding the requisite authorizations, such authorizations to 

be produced with the tender, and it must disclose that the firm is duly registered under 

the Indian Partnership Act, 1952. 

3. Receipts for payment on account of work done, when executed by a firm, must also be 

signed by one or all the partners or a duly authorized signatory of the firm. 

4. Any person who submits a tender shall fill up the usual printed form, stating at what rate 

he is willing to undertake each item of the work. Tenders, which propose any alteration 

in the work specified in the said form of invitation to tender, or in the time allowed for 

carrying out the work, or which contain any other conditions of any sort, will be liable to 

rejection. No single tender shall include more than one work, but contractors who wish 

to tender two or more works shall submit separate tenders for each; with the nature and 

number of works to which they refer on the envelope. 

 The rate(s) must be quoted in decimal coinage. Amounts must be quoted in full rupees 

by ignoring fifty paisa and less and considering more that fifty paisa as rupee one. 

4A. In case of Percentage Rate Tenders, tenderer shall fill up the usual printed form, stating 

at what percentage below/above (in figures as well as in words) the total estimated cost 

given in Schedule of Quantities at Schedule- A, he will be willing to execute the work 

Tenders, which propose any alteration in the work specified in the said form of invitation 

tender, or in the time allowed for carrying out the work, or which contain any other 

conditions of any sort, will be liable to rejection. No single tender shall include more than 

one work but contractors who wish to tender for two or more works shall submit separate 

tender for each. Tender shall have the name and number of the works to which they refer, 

written on the envelope . 

General 
Rules & 
Directions 

Applicable for 
Item Rate 
Tender only 
(PWD- 3) 

Applicable for 
Percentage 
Rate Tender 
only  
(PWD - 2) 
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   If for any special reasons, the contract provides for the payments for work done to be 

made at a specified percentage below or above the rates entered in the sanctioned estimate 

of the work (or the Scheduled of Rates), it should be stated in clear terms in the contract 

that the deductions or additions, as the case may be of the percentage, will be calculated 

on the gross, and not the net amounts of the bills for work done and in fixing the 

percentage it should be borne in mind that the calculations will be made. 

5. The officer inviting tender or his duly authorized assistant will open tenders in the 

presence of any intending contractors who may be present at the time, and will enter the 

amount of the several tenders in a comparative statement in a suitable form. In the event 

of a tender being accepted, a receipt for the earnest money forwarded therewith shall 

thereupon be given to the contractor who shall thereupon for the purpose of identification 

sign copies of the specifications and other documents mentioned in Rule-I. In the event 

of a tender being rejected, the earnest money forwarded with such unaccepted tender shall 

thereupon be returned to the contractor remitting the same, without any interest. 

6. The officer inviting tenders shall have the right of rejecting all or any of the tenders and 

will not be bound to accept the lowest or any other tender. 

7. The receipt of an accountant or clerk for any money paid by the contractor will not be 

considered as an acknowledgment or payment to the officer inviting tender and the 

contractors shall be responsible for seeing that he procures a receipt signed by the office 

inviting tender or a duly authorized person. 

8. The memorandum of work tendered for and the schedule of materials to be supplied by 

the department and their issue-rates, shall be filled and completed in the office of the 

officer inviting tender before the tender form is issued. If a form is issued to an intending 

tenderer without having been so filled in and incomplete, he shall request the officer to 

have this done before he completes and delivers his tender. 

9. For works of sensitive nature the tenderers shall sign a declaration under the Official 

Secrets Act 1923, for maintaining secrecy of the tender documents drawing or other 

records connected with the work given to them. The unsuccessful tenderers shall return 

all the drawing given to them. 

10. In the case of Item Rate Tenders, only rates quoted shall be considered. Any tender 

containing percentage below/above the rates quoted is liable to be rejected. Rates quoted 

by the contractor in item rate tender in figures and words shall be accurately filled in so 

that there is no discrepancy if any discrepancy found or the rates which correspond with 

the amount worked out of an item is not worked out by the contractor or it does not 

correspond with the rates written either in figures or in words then the rates quoted by the 

contractor in words shall be taken as correct. Where the rates quoted by the contractor in 

figures and in words tally but the amount is not worked out correctly, the rates quoted by 

the contractor will unless otherwise proved be taken as correct and not the amount. 

10A. In case of Percentage Rate Tenders only percentage quoted shall be considered. Any 

tender containing item rates is liable to be rejected. Percentage quoted by the contractor 

in percentage rate tender shall be accurately filled in figures and words, so that there is 

no discrepancy. However if the contractor has worked out the amount of the tender and 

if any discrepancy is found in the percentage quoted in words and figures, the percentage 

which corresponds with the amount worked out by the contractor shall, unless otherwise 

proved, be take as correct. If the amount of the tender is not worked out by the contractor 

or it does not correspond with the percentage written either in figures or in words then 

the percentage quoted by the contractor in words shall be taken as correct. Where the 

percentage quoted by the contractor in figures and in words tally but the amount is not 

worked out correctly, the percentage quoted by the contractor will, unless otherwise 

proved, be taken as correct and not the amount. 

Applicable for 

Item Rate 

Tender only 

(PWD - 3) 

Applicable for 
Percentage 
Rate Tender 
only (PWD - 2) 
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11. In the case of any tender where unit rates of any item/items appear unrealistic, such tender 

will be considered as unbalanced and in case the tenderer is unable to provide satisfactory 

explanation such a tender is liable to be disqualified and rejected. 

 

12. All rates shall be quoted on the tender form. The amount for each item should be worked 

out and requisite totals given. Special care should be taken to write the rates in figures as 

well as in words and the amount in figures only, in such a way that interpolation is not 

possible. The total amount should be written both in figures and in words. In case of 

figures, the word 'Rs' should be written before the figure of rupees and word 'P' after the 

decimal figures, e.g. 'Rs 2.15 P' and in case of words, the word, 'Rupees' should precede 

and the word 'Paise'  should be written in the end. Unless the rate is in whole rupee and 

followed by the word 'only' it should invariably be up to two decimal places. While 

quoting the rate in schedule of quantities, the word 'only' should be written closely 

following the amount and it should not be written in the next line.  

12A. In Percentage Rate Tender, the tenderer shall quote percentage below/above (in figures 

as well as in words) at which he will be willing to execute the work. He shall also work 

out the total amount of his offer and the same should be written in figures as well as in 

words in such a way that no interpolation is possible. In case of figures, the word 'Rs' 

should be written before the figure of rupees and word P after the decimal figures, e.g. 

'Rs 2.15 P and in case of words, the word 'Rupees' should precede and the word 'paisa' 

should be written at the end. 

                                                 The Quoted rate less than x % below the BOQ cost will be unworkable and bid 

will be rejected where x = 10 %; if materials will not be issued by BUIDCo. And if 

materials will be issued by BUIDCo then  

            X = (A – B) / A X 10 %  

 Where A = BOQ Cost 

             B = Cost of materials stipulated to be issued by BUIDCo. 

 Where the value of X will not be less than 10% in other words it will be within 10%. 

13. (i) The contractor whose tender is accepted, will be required to furnish performance 

guarantee of 2 (two percent) including earnest money of the tendered amount within 

specified period. This guarantee shall be in the form of Govt. Securities or fixed 

deposit receipt of any scheduled bank, guarantee bonds of any scheduled bank or 

State Bank of India or Bank guarantee from any schedule bank in the State for works 

of more than one crore.  

 (ii) The contractor whose tender is accepted will also be required to furnish by way of 

Security Deposit for the fulfillment of his contract, an amount equal to 8 % of the 

tendered value of the work. The security deposit will be collected by deductions from 

the running bills of the contractor at the rates mentioned above   

14. On acceptance of the tender, the name of the accredited representative(s) of the contractor 

who would be responsible for taking instructions from the Engineer-in-Charge shall be 

communicated in writing to the Engineer-in-Charge. 

15. Sales-tax, purchase tax, turnover tax, service tax, entry tax royalty or any other tax on 

material in respect of this contract shall be payable by the Contractor and Government 

will not entertain any claim whatsoever in respect of the same. 

16. The contractor shall give a list of both gazetted and non-gazetted P.W.D. employees 

related to him posted in the division, if any. 

17. The tender for the work shall not be witnessed by a contractor or contractors who 

himself/themselves has/have tendered or who may and has/have tendered for the same 

Applicable for 
Item Rate 
Tender only  

Applicable for 
Percentage 
Rate Tender 
only (PWD-  2) 
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work. Failure to observe this condition would render, tenders of the contractors tendering, 

as well as witnessing the tender, liable to summary rejection. 

18. The tender for composite work includes in addition to building work all other works such 

as sanitary and water supply installations drainage installation, electrical work, 

horticulture work, roads and paths etc. The tenderer apart from being a registered 

contractor (B&R) of appropriate class, must associate himself with agencies of 

appropriate class which are eligible to tender for sanitary and water supply drainage, 

electrical and horticulture works in the composite tender. 

19. The contractor shall submit list of works which are in hand (progress) in the following 

form:- 

Name of 

Work 

Name of Particular of 

Div. where work is 

Value of Work Position of work 

in Progress 

Remarks 

1 2 3 4 5 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

    

  

20. The contractor shall comply with the provisions of the Apprentices Act 1961, and the 

rules and orders issued thereunder from time to time. If he fails to do so, his failure will 

be a breach of the contract and the Superintendent Engineer/ Executive Engineer may in 

his discretion without prejudice to any other right or remedy available in law cancel the 

contract. The contractor shall also be liable for any pecuniary liability arising on account 

of any violation by him of the provisions of the said Act. 
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CONDITIONS OF CONTRACT 

1. The contract means the document forming the tender and acceptances thereof and the 

formal agreement executed between the competent authority on behalf of the Governor 

of Bihar and the Contractor, together with the documents referred to therein including 

these conditions, the specifications, designs, drawings and instructions issued from time 

to time form one contract and shall be complementary to one another. 

2. In the contract, the following expressions shall, unless the context otherwise requires 

have the meanings, hereby respectively assigned to them :- 

i) The expression works or work shall, unless there be something either in the subject 

or context repugnant to such construction, be construed and taken to mean the 

works by or by virtue of the contract contracted to be executed whether temporary 

or permanent, and whether original, altered, substituted or additional. 

ii) The site shall mean the land/or other places on. into or through which work is to be 

executed under the contract or any adjacent land, path or street through which work 

is to be executed under the contract or any adjacent land, path or street which may 

be allotted or used for the purpose of carrying out the contract. 

iii) The Contractor shall mean the individual, firm or company, whether incorporate or 

not, undertaking the works and shall include the legal personal representative of 

such individual or the persons composing such firm or company, or the successors 

of such firm or company and the permitted assignees of such individual, firm of 

company. 

iv) The Engineer-in-Charge means the Engineer officer who shall supervise and be in-

charge of the work and who shall sign the contract on behalf of the Governor of 

Bihar as mentioned in Schedule 'F' hereunder. 

v) Government or Government of Bihar shall mean the Governor of Bihar. 

vi) Excepted Risk are risks due to riots (other than those on account of contractor 

employees), war (whether declared or not) invasion, act of foreign enemies, 

hostilities, civil war, rebellion revolution, insurrection, any act of Government, 

damages from aircraft, acts of God, such as earthquake, lightening and 

unprecedented floods, and other causes over which the contractor has no control 

and accepted as such by the Accepting Authority Provided that the contractor is 

also to show that he has taken all due precautions to avoid / un minimise any 

adverse after / damage from the above or causes solely due to use or occupation by 

Government of the part of the works in respect of which a certificate of completion 

has been issued or a caused solely due to Government's faulty design of works. 

vii) Bill of quantity means the price and completed Bill of Quantities forming part of 

the Bid.  

viii) The Defect liability certificate is the certificate issued by Engineer-in-Charge after 

defect liability period has ended and upon correction of defects by the contractor. 

ix) The defect liability period will be decided by BUIDCO for different nature of 

works from date of completion of the work and must be mentioned in the 

agreement. 

            It will be decided by the department for different nature of work from time 

to time as mentioned in contract Data.    

x) The intended completion date is the time intended to complete the work by the 

contractor. 

xi) The start date is given in the contract data. It is the date when the contractor shall 

commence execution of the works. It does not necessarily coincide with any of the 

site possession date. 

Definitions : 



45 
 

xii) A subcontractor is a person or corporate body who has a contract with the 

contractor to carry out a part of the construction work in the contract, which 

includes work on the site. 

xiii) Temporary works are works designed, constructed, installed and removed by the 

contractor that are needed for construction or installation of the works. 

xiv) Market Rate shall be the rate as decided by the competent authority on the basis of 

the cost of materials and labour at the site where the work is to be executed plus 

the percentage mentioned in Schedule 'F' to cover, all overheads and profits. 

xv) Schedule(s) referred to in these conditions shall mean the relevant schedule(s) 

annexed to the tender papers or the standard Schedule of Government mentioned 

in Schedule 'F' hereunder, with the amendments thereto issued up to date of receipt 

of the tender. 

xvi) Department means any department of Government of Bihar, which invite tenders 

on behalf of Governor of Bihar as specified in schedule 'F'. 

xvii) Specifications means the specifications followed by relevant department of the 

Government of India / State Government. 

xviii) Tender value means the value of the entire work as stipulated in the letter award. 

 

3. Where the context so requires, words imparting the singular only also include the plural 

and vice versa. Any reference to masculine gender shall whenever required include 

feminine gender and vice versa. 

4. Heading and Marginal notes to these General Conditions of Contract shall not be deemed 

to form part thereof or be taken info consideration in the interpretation or construction 

thereof or of the contract. 

5. The contractor shall be furnished, free of cost one certified copy of the contract 

documents except standard specifications, Schedule of Rates and such other printed and 

published documents, together with all drawings as may be forming part of the tender 

papers. None of these documents shall be used for any purpose other than that of this 

contract. 

6. The work to be carried out under the Contract shall, except as otherwise provided these 

conditions, include all labour, materials, tools, plants, equipment and transport which 

may be required in preparation of and for and in the full and entire execution and 

completion of the works. The descriptions given in the Schedule of Quantities (Schedule 

- A) shall unless otherwise stated, be held to include wastage on materials, carriage and 

cartage, carrying and return of empties, hoisting, setting, fitting and fixing in position and 

all other labours necessary in and for the full and entire execution and completion of the 

work as aforesaid in accordance with good practice and recognized principles. 

7. The contractor shall be deemed to have satisfied himself before tendering as to the 

correctness and sufficiency of his tender for the works and of the rates and prices quoted 

in the Schedule of Quantities, which rates and prices shall, except as otherwise provided, 

cover all his obligations under the Contract and all matters and things necessary for the 

proper completion and maintenance of the works. 

8. The several documents forming the contract are to be taken as mutually explanatory of 

one another, detailed drawings being followed in preference to small scale drawing and 

figured dimensions in preference to scale and special conditions in preference to General 

Conditions. 

8.1 In the case of discrepancy between the schedule of Quantities, the Specifications and/or 

the Drawings, the following order of preference shall be observed :- 

Works to be 
carried out: 

Sufficiency 
of Tender 

Discrepanci
es and 
Adjustment 
of Errors 

Scope and 
Performance 
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 i) Description of Schedule of Quantities. 

 ii) Particular Specification and Special Condition, if any 

 iii) Drawings. 

 iv) MORT & H specification. 

 v) Indian Standard Specifications of B.I.S. 

8.2 If there are varying or conflicting provisions made in any one document forming part of 

the contract, the Accepting Authority shall be the deciding authority with regard to the 

intention of the document and his decision shall be final and binding on the contractor. 

8.3 Any error in description, quantity or rate in Schedule of Quantities or any omission there 

from shall not vitiate the Contract or release the Contractor from the execution of the 

whole or any part of the works comprised therein according to drawings and 

specifications or from any of his obligations under the contract. 

9. The successful tenderer/contractor, after submitting the performance guarantee i.e. within 

15 days of receipt of letter of acceptance shall attend the office of the Engineer-in-Charge 

for authentication signing and completion of the contractor document and execute the 

agreement consisting of :- 

i) the notice inviting tender, all the documents including drawings, if any, forming 

the tender as issued at the time of invitation of tender and acceptance thereof 

together with any correspondence leading thereto. 

ii) Standard P.W.D. Form as mentioned in Schedule 'F' consisting of : 

 Various standard clauses with corrections up to the date stipulated in   Schedule  

 'F' along with annexure thereto. 

iii) Drawing. 

 

  

Signing of 
Contract 
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CLAUSE OF CONTRACT 

CLAUSE 1 

 (i) The contractor shall submit an irrevocable PERFORMANCE GUARANTEE of 2% 

(Two percent) of the tendered amount including earnest money in the shape as 

mentioned in the Bihar Financial Rules or Bank Guarantee (for work costing more than 

one crore) or any other deposits mentioned for his proper performance of the contract 

agreement, (not withstanding and/or without prejudice to any other provisions in the 

contract) within period specified in scheduled 'F' from the date of issue of letter of 

acceptance. This period can be further extended by the Engineer-in-Charge up to a 

maximum period as specified in schedule 'F' on written request of the contractor stating 

the reason for delays in procuring the Bank Guarantee, to the satisfaction of the 

Engineer-in-Charge. This guarantee shall be in the form of N.S.C. of Post Office/ 

Pledged in favour of department; D.D. of any Scheduled Bank or State Bank of India 

or Bank Guarantee (for work costing more than Rupees one Crore. 

 (ii) The performance Guarantee shall be initially valid up to 28 days beyond the defect 

liability.  

 (iii) The Engineer-in-Charge shall not make a claim under the Performance guarantee 

except for amounts to which the Governor of Bihar is entitled under the contract 

(notwithstanding and/or without prejudice to any other provisions in the contract 

agreement) in the event of: 

  (a) Failure by the contractor to extend the validity of the Performance Guarantee as 

described herein above, in which event the Engineer-in-Charge may claim the full 

amount of the Performance guarantee. 

  (b) Failure by the contractor to pay Governor of Bihar any amount due, either as 

agreed by the contractor or determined under any of the Clauses/Conditions of the 

agreement, within 30 days of the service of notice to this effect by Engineer-in-

Charge. 

  (c) Failure by the contractor to rectify any defects as defined in the defect liability 

clause in the schedule – F of contract data to the satisfaction of the Engineer 

incharge. 

 (iv) In the event of the contract being determined or rescinded under provisions of any of 

the clause/condition of the agreement, the performance guarantee shall stand forfeited 

in full and shall be absolutely at the disposal of the Governor of Bihar. … 

CLAUSE 1 A 

The person/persons whose tender(s) may be accepted (hereinafter called the contractor) shall 

permit BUIDCo at the time of making any payment to him for work done under the contract 

to deduct a sum at 8 % (eight percent) from the gross amount of each running bill till full 

amount of security deposit 10% (ten percent) of agreement value or value of work (whichever 

is higher) is reached. If value of work exceeds the agreement value, security deposit (10%) 

will be recovered for the exceeded work. 

All compensations or the other sums of money payable by the contractor under the terms of 

this contract may be deducted from, or paid by the sale of a sufficient part of his security 

deposit or from the interest arising there from, or from any sums which may be due to or may 

become due to the contractor by Government on any account whatsoever and in the event of 

his Security Deposit being reduced by reason of any such deductions or sale as aforesaid, the 

contractor shall within 10 days make good in cash or fixed deposit receipt tendered by the 

State Bank of India or by Scheduled Banks or Government Securities  (if deposited for more 

than 12 months) endorsed in favour of the Engineer-in-Charge, any sum or sums which may 

have been deducted from, or raised by sale of his security deposit or any part thereof. The 

security deposit shall be collected from the running bills of the contractor at the rates 

Performance 
Guarantee 

Recovery of 
Security 
Deposit 
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mentioned above and the earnest money at the time of tenders will be treated a part of the 

Security Deposit. 

 

CLAUSE 2 

If the contractor fails to maintain the required progress in terms of clause 5 or to complete the 

work and clear the site on or before the contract or extended date of completion, he shall, 

without prejudice to any other right or remedy available under the law to the Government on 

account of such breach, pay as agreed compensation the amount calculated at the rates 

stipulated below as the Superintending Engineer (whose decision in writing shall be final and 

binding) may decide on the amount of tendered value of the work for every completed 

day/month (as applicable) that the progress remains below that specified in Clause 5 or that 

the work remains incomplete.  

This will also apply to items or group of items for which a separate period of completion has 

been specified. 

i) Compensation for delay of work -@ 2 % per month of delay to be computed on per  

Day basis 

  

Provided always that the total amount of compensation for delay to be paid under this 

condition shall not exceed 10% of the Tendered Value of work or to the Tendered Value of 

the item or group of items of work for which a separate period of completion is originally 

given. 

The amount of compensation may be adjusted or set-off against any sum payable to the 

Contractor under this or any other contract with the BUIDCo. In case, the contractor dies not 

achieve a particular milestone mentioned in schedule- F, or the rescheduled milestone(s) in 

terms of Clause 5.4, the amount shown against that milestone shall be withheld, to be adjusted 

against the compensation levied at the final grant of extension of time. Withholding of this 

amount on failure to achieve a milestone, shall be autoPmatic without any notice to the 

contractor. However, if the contractor catches up with the progress of work on the subsequent 

milestone(s), the withheld amount shall be released. In case the contractor fails to make up 

for the delay in subsequent milestone(s), amount mentioned against each milestone missed 

subsequently also shall be withheld. However, no interest, whatsoever, shall be payable on 

such withheld amount. 

CLAUSE 2A 

 In case, the contractor completes the work ahead of scheduled completion time, a bonus @ 

1% (one percent) of the tendered value per month computed on per day basis, shall be payable 

the contractor, subject to a maximum limit of 5% (five percent) of the tendered value. The 

amount of bonus, if payable, shall be paid along with final bill after completion of work. 

Provided always that provision of the Clause 2A shall be applicable only when so provided 

in 'Schedule F'. 

CLAUSE 3 

Subject to the other provisions contained in this clause the Engineer-In-Charge may, without 

prejudice to his any other rights or remedy against the contractor in respect of any delay 

inferior workmanship, any claims for damages and/or any other provisions of this contract or 

otherwise, and whether the date of completion has or has not elapsed, by notice in writing 

absolutely determine the contract in any of the following cases: 

i) It the contractor having been given by the Engineer-in-Charge a notice in writing to 

rectify, reconstruct or replace any defective work or that the work is being performed 

in an inefficient or otherwise improper or unworkman like manner shall omit to comply 

with the requirement of such notice for a period of seven days thereafter. 

Compensation 
for Delay 
(Liquidated 
Damage 

When Contract 
can be 
Determined / 
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for early 
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ii) If the contractor being a company shall pass a resolution or the court shall make an 

order that the company shall be wind up or if a receiver or a manager on behalf of a 

creditor shall be appointed or if circumstances shall arise which entitle the court or the 

creditor to appoint a receiver or a manager or which entitle the court to make a winding 

up order. 

iii) if the contractor has, without reasonable cause, suspended the progress of the work or 

has failed to proceed with the work with due diligence so that in the opinion of the 

Engineer-in-Charge (which shall be final and binding) he will be unable to secure 

completion of the work by the date of completion and continues to do so after a notice 

in writing of seven days from the Engineer-in-Charge. 

iv) If the contractor fails to complete the work within the stipulated date or items of work 

with individual date of completion, if any stipulated, on or before such date(s) of 

completion and does not complete them within the period specified in a notice given in 

writing in that behalf by the Engineer-in-Charge. 

v) If the contractor persistently neglects to carry out his obligations under the contract 

and/or commits default in complying with any of the terms and conditions of the 

contract and does not remedy it or take effective steps to remedy it within 7 days after 

a notice in writing is given to him in that behalf by the Engineer-in-Charge. 

 vi) If the contractor commits any acts mentioned in Clause 21 hereof:  

 vii) If the work is not started by the contractor within 1/8th of the stipulated time subject to 

the maximum of 45 days.  

  When the contractor has made himself liable for action under any of the cases aforesaid, 

the Engineer-in-Charge on behalf of the Governor of Bihar shall have powers: 

a) To determine or rescind the contract as aforesaid (of which termination or 

rescission notice in writing to the contractor under the hand of  Engineer-in-

Charge shall be conclusive evidence). Upon such determination or rescission the 

Earnest Money Deposit, Security Deposit already recovered and Performance 

Guarantee under the contract shall be liable to be forfeited and shall be absolutely 

at the disposal of the Government. 

b) After giving notice to the contractor to measure up the work of the contractor and 

to take such whole, or the balance or part thereof as shall be un-executed out of 

his hands and to give it to another contractor to complete the work. The 

contractor, whose contract is determined or rescinded as above, shall not be 

allowed to participate in the tendering process for the balance work.   

 In the event of above course(s) being adopted by the Engineer-in-Charge, the contractor 

shall have no claim to compensation for any loss sustained by him by reasons of his 

having purchased or procured any materials or entered into any engagements or made 

any advances on account or with a view to the execution of the work or the performance 

of the contract. And in case action is taken under any of the provision aforesaid the 

contractor shall not be entitled to recover or be paid any sum for any work thereof or 

actually performed under this contract unless and until the Engineer-in-Charge has 

certified in writing the performance of such work and the value payable in respect 

thereof and he shall only be entitled to be paid the value so certified. 

CLAUSE  3A 

 In case, the work cannot be started due to reasons not within the control of the contractor  as 

decided by Chief Engineer within ¼th of the stipulated time for completion of work, either 

party may close the contract. In such eventuality, the Earnest Money deposit and the 

Performance Guarantee of the contractor shall be refunded, but no payment on account of 

interest, loss of profit or damages etc. shall be payable at all. the reasons shall be examined 

by the Superintending Engineer and his decision shall be final and binding. 
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CLAUSE 4 

In any case in which any of the powers conferred upon the Engineer-in-Charge by Clause- 3 

thereof, shall have become exercisable and the same are not exercised the non-exercise 

thereof shall not constitute a waiver of any of the conditions hereof and such powers shall 

notwithstanding be exercisable in the event of any future case of default by the contractor and 

the liability of the contractor for compensation shall remain unaffected. In the event of the 

Engineer-in-Charge putting in force all or any of the powers vested in him under the 

preceding clause he may, if he so desires after giving a notice in writing to the contractor, 

take possession of (or at the sole discretion of the Engineer-in-Charge which shall be final 

and binding on the contractor) use as on hire (the amount of the hire money being also in the 

final determination of the Engineer-in-Charge) all or any tools, plant, materials and stores, in 

or upon the works, or the site thereof belonging to the contractor, or procured by the 

contractor and intended to be used for the execution of the work. or any part thereof, paying 

or allowing for the same in account at the contract rates or, in the case of these not being 

applicable, at current market rates to be certified by the Engineer-in-Charge, whose certificate 

thereof shall be final, and binding on the contractor, clerk of the works, foreman or other 

authorized agent to remove such tools, plant, materials, or stores from the premises (within a 

time to be specified in such notice) in the event of the contractor failing to comply with any 

such requisition, the Engineer-in-Charge may remove them at the contractor's expense or sell 

them by auction or private sale on account of the contractor and his risk in all respects and 

the certificate of the Engineer-in-Charge as to the expenses of any such removal and the 

amount of the proceeds and expenses of any such sale shall be final and conclusive against 

the contractor. 

CLAUSE 5 

The time allowed for execution of the Works as specified in the Schedule 'F' or the extended 

time in accordance with these conditions shall be the essence of the Contract. The execution 

of the works shall commence from such time period as mentioned in letter of acceptance or 

from the date of handing over of the site whichever is later. If the Contractor commits default 

in commencing the execution of the work as aforesaid, Government shall without prejudice 

to any other right or remedy available in law, be at liberty to forfeit the security deposit 

absolutely.  

5.1 As soon as possible after the contract is concluded the Contractor shall submit a Time & 

Progress Chart for each milestone and get it approved by the Department. The Chart shall be 

prepared in direct relation to the time stated in the Contract documents for completion of 

items of the work. It shall indicate the forecast of the dates of commencement and completion 

of various trades or sections of the work and may be amended as necessary by agreement 

between the Engineer-in-Charge and Contractor within the limitations of time imposed in the 

contract documents, and further to ensure good progress during the execution of the work, 

the contractor shall in all cases in which the time allowed for any work, exceeds one month 

(save for special jobs for which a separate Programme has been agreed upon) complete the 

work as per milestone given in schedule 'F'. 

5.2 If the work(s) be delayed by. 

 i) force majeure, or  

 ii) Serious loss or damage by fire, or 

iii) Civil commotion, local.  

iv) delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in 

executing work not forming part of the Contract, or 

v) Non-availability of stores, which are the responsibility of Government to supply or  

vii) Non-availability or break down of tools and Plant to be supplied or supplied by 

Government or 

Contractor liable 
to pay 
compensation 
even if action not 
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Clause 3 
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vii) any other cause which, in the absolute discretion of the authority mentioned in Schedule 

'F' is beyond the Contractor's control. 

then upon the happening of any such event causing delay, the Contractor shall immediately 

give notice thereof in writing to the Engineer-in-Charge but shall nevertheless use constantly 

his best endeavors to prevent or make good the delay and shall do all that may be reasonably 

required to the satisfaction of the Engineer-in-Charge to proceed with the works. 

5.3 Request for the rescheduling of Milestones and extension of time, to be eligible for 

consideration, shall be made by the contractor in writing within fourteen days of the 

happening of the hindering event causing delay on the prescribed form. The Contractor may 

also, if practicable, indicate in such a request the period for which extension is desired. 

5.4 In any such case the authority mentioned in Schedule 'F' may give a fair and reasonable 

extension of time and reschedule the milestones for completion of work. Such extension shall 

be communicated to the Contractor by the Engineer-in-Charge in writing, within 3 months of 

the date of receipt of such request. Non application by the contractor for extension of time 

shall not be a bar for giving a fair and reasonable extension by the Engineer-in-Charge and 

this shall be binding on the contractor. 

5.5 The basic centerlines, reference points and benchmarks will be fixed by the department. The 

contractor shall established at his own cost at suitable points, additional reference lines and 

bench marks as may be necessary and instructed by the engineer-in-charge. The contractor 

shall remain responsible for the sufficiency and accuracy of all the bench marks and reference 

lines. 

CLAUSE 5A 

The Engineer may require the contractor to attend a progress review meeting during execution 

of work.  

The Engineer shall record the minutes of the meeting and provide a copy to the Contractor 

for compliance. These minutes will be a part of evidence in case of any request for extension 

of time or impunitive action against the contractor. 

CLAUSE 6 

 Engineer-in-Charge shall, except as otherwise provided, ascertain and determine 

measurement and the value in accordance with the contract of work done. 

 All measurement of all items having financial value shall be entered in Measurement Book 

and/or level field book so that a complete record is obtained of all works perform under the 

contract. 

 All measurements and levels shall be taken jointly by the Engineer-in-Charge or his 

authorized representative and by the contractor or his authorized representative at bast once 

in a month during the progress of the work and such measurements shall be signed and dated 

by the Engineer-in-Charge and the contractor or their representatives in token their 

acceptance. If the contractor objects to any of the measurements recorded, a note shall  be 

made to that effect with reason and signed by both the parties. 

 If for any reason the contractor or his authorized representative is not available and the work 

of recording measurements is suspended by the Engineer-in-Charge or his representative, the 

Engineer-in-Charge and the Department shall not entertain any claim from contractor for any 

loss or damages on this account. If the contractor or his authorized representative does not 

remain present at the time of such measurements after the contractor or his authorized 

representative has been given a notice in writing three (3) days in advance or fails to 

countersign or to record objection within a week from the date of the measurement, then such 

measurements recorded in his absence by the Engineer-in-Charge or his representative shall 

be deemed to be accepted by the Contractor. 

Measurement 
of Work Done 



52 
 

 The contractor shall, without extra charge, provide all assistance with every appliance labour 

and other things necessary for measurements and recording levels. 

 Except where any general or detailed description of the work expressly shows to the contrary, 

measurements shall be taken in accordance with the procedure set forth in the specifications 

notwithstanding any provision in the relevant Standard Method of measurement or any 

general or local custom. In the case of items which are not covered by specifications, 

measurements shall be taken in accordance with the relevant standard method of 

measurement issued by the Bureau of India Standards and if for any item no such standard is 

available then a mutually agreed method as approved by the department shall be followed. 

 The contractor shall give not less than seven days notice to the Engineer-in-Charge or his 

authorized representative in charge of the work before covering up or otherwise placing 

beyond the reach of measurement any work in order that the same may be measured and 

correct dimension thereof be taken before the same is covered up or placed beyond the reach 

of measurement and shall not cover up and place beyond reach of measurement any work 

without consent in writing of the Engineer-n-Charge or his authorized representative in 

charge of the work who shall within the aforesaid period of seven days inspect the work, and 

if any work shall be covered up or placed beyond the reach of measurements without such 

notice having been given or the Engineer-in-Charge's consent being obtained in writing the 

same shall be uncovered at the contractor's expense, or in default thereof no payment or 

allowance shall be made for such work or the materials with which the same was executed. 

 Engineer-in-Charge or his authorized representative may cause either themselves or through 

another officer of the department to check the measurements recorded jointly or otherwise as 

aforesaid and all provisions stipulated herein above shall be applicable to such checking of 

measurements or levels. 

 It is also a term of this contract that recording of measurements of any item of work in the 

measurement book and/or its payment in the interim, on account or final bill shall not be 

considered as conclusive evidence as to the sufficiency of any work or material to which it 

relates nor shall it relieve the contractor from liabilities from any over measurement defects 

noticed till completion of the defects liability period. 

CLAUSE 7 

 No payment shall be made for work for less than the estimated work of Rs. 2.5 Lacs till the 

whole of the work shall have been completed and certificate of completion given. For works 

estimated to cost over Rs. 2.5 Lacs the interim or running account bill shall be submitted by 

the contractor for the work executed on the basis of such recorded measurements on the 

format of the Department in triplicate on or before the date of every month fixed for the same 

by the Engineer-in-Charge. The contractor shall not be entitled to be paid any such interim 

payment if the gross work done together with net payment/ adjustment of advances for 

material collected, if any, since the last such payment is less than the amount specified in 

Schedule ‘F’ , in which case the interim bill shall be prepared on the appointed date of the 

month after the requisite progress is achieved. The Engineer-in-Charge shall arrange to have 

the bill verified by taking or causing to be taken, where necessary, the requisite measurements 

of the work. In the event of the failure of the contractor to submit the bills, Engineer-in-

Charge shall prepare or cause to be prepared such bills in which event no claims whatsoever 

due to delays on payment including that of interest shall be payable to the contractor. Payment 

on account of amount admissible shall be made by the Engineer-in-Charge certifying the sum 

to which the contractor is considered entitled by way of interim payment at such rates as 

decided by the Engineer-in-Charge. The amount admissible shall be paid by 10th working 

day after the day of presentation of the bill by the Contractor to the Engineer-in-Charge or 

his Assistant Engineer together with the account of the material issued by the department, or 

dismantled materials, if any. In the case of works outside the headquarters of the Engineer-

in-Charge the period of ten working days will be extended to fifteen working days. 
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 All such interim payments shall be regarded as payment by way of advances against final 

payment only and shall not preclude the requiring of bad, unsound and imperfect or unskilled 

work to be rejected, removed, taken away and reconstructed or re-erected. Any certificate 

given by the Engineer-in-Charge relating to the work done or materials delivered forming 

part of such payment may be modified or corrected by any subsequent such certificate(s) or 

by the final certificate and shall not by itself be conclusive evidence that any work or materials 

to which it relates is/are in accordance with the contract and specifications. Any such interim 

payment, or any part thereof shall not in any respect conclude, determine or affect in any way 

powers of the Engineer-in-Charge under the contract or any of such payments be treated as 

final settlement and adjustment of accounts or in any way vary or affect the contract. 

 Pending consideration of extension of date of completion interim payments shall continue to 

be made as herein provided as per clause - 2, without prejudice to the right of the department 

to take action under the terms of this contract for delay in the completion of work, if the 

extension of date of completion is not granted by the competent authority. 

CLAUSE 8 

 Within ten days of the completion of the work, the contractor shall give notice of such 

completion to the Engineer-in-Charge and within fifteen days of the receipt of such notice 

the Engineer-in-Charge shall inspect the work and if there is no defect in the work shall 

furnish the contractor with a final certificate of completion, otherwise a provisional certificate 

of physical completion indicating defects (a) to be rectified by the contractor and/or (b) for 

which payment will be made at reduced rates, shall be issued. But no final certificate of 

completion shall be issued, nor shall the work be considered to be complete until the 

contractor shall have removed from the premises on which the work shall be executed all 

scaffolding, surplus materials, rubbish and all huts and sanitary arrangements required for 

his/their work people on the site in connection with the execution of the works as shall have 

been erected or constructed by the contractor(s) and cleaned off the dirt from all wood work, 

doors, windows, walls, floor or other parts of the building, in, upon, or about which the work 

is to be executed or of which he may have had possession for the purpose of execution thereof, 

and not until the work shall have been measured by the Engineer-in-Charge. If the contractor 

shall fail to comply with the requirements of this clause as to removal of scaffolding, surplus 

materials and rubbish and all huts and sanitary arrangements as aforesaid and cleaning off 

dirt on or before the date fixed for the completion of work, the Engineer-in-Charge may at 

the expense of the contractor remove such scaffolding surplus materials and rubbish etc. and 

dispose of the same as he thinks fit and clean off such dirt as aforesaid, and the contractor 

shall have no claim in respect of scaffolding or surplus materials as aforesaid except for any 

sum actually realised by the sale thereof. 

CLAUSE 8A 

 When the annual repairs and maintenance of works are carried out, the splashes and droppings 

from white washing, color washing, painting etc. on walls, floor, windows etc. shall be 

removed and the surface cleaned simultaneously with the completion of these items of work 

in the individual rooms, quarters or premises etc. where the work is done without waiting for 

the actual completion of all the other items of work in the contract. In case the contractor fails 

to comply with the requirements of this clause, the Engineer-in-Charge shall have the right 

to get this work done at the cost of the contractor either departmentally or through any other 

agency. Before taking such action, the Engineer-in-Charge shall give ten days notice in 

writing to the contractor. 

 

CLAUSE 8 B 

 The contractor shall submit completion plan as required vide General Specifications for 

Electrical works (Part-I internal) 1972 and (Part-II External) 1974 as applicable within thirty 

days of the completion of the work. 
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 In case, the contractor fails to submit the completion plan as aforesaid, he shall be liable to 

pay a sum equivalent to 2.5% of the value of the work subject to a ceiling of Rs. 15,000 (Rs. 

Fifteen thousand only) as may be fixed by the Superintending Engineer concerned and in this 

respect the decision of the Superintending Engineer shall be final and binding on the 

contractor. 

CLAUSE 9 

 The final bill shall be submitted by the contractor in the same manner as specified in interim 

bills within three months of physical completion of the work or within one month of the date 

of the final certificate of completion furnished by the Engineer-in-Charge whichever is 

earlier. No further claims shall be made by the contractor after submission of the final bill 

and these shall be deemed to have been waived and extinguished. Payments of those items of 

the bill in respect of which there is no dispute and of items in dispute, for quantities and rates 

as approved by Engineer-in-Charge, will, as far as possible be made within the period 

specified herein under, the period being reckoned from the date of receipt of the bill by the 

Engineer-in-Charge or his authorized Assistant Engineer, complete with account of materials 

issued by the Department and dismantled materials. 

i)  If the Tendered value of work is up to Rs. 1 crores  :  2 months 

 ii)  If the Tendered value of work exceeds Rs. 1 crores  :  4 months 

CLAUSE 9 A 

 Payments due to the contractor may, if so desired by him, be made to his bank instead of 

direct to him provided that the contractor furnishes to the Engineer-in-Charge (1) an 

authorisation in the form of a legally valid document such as a power of attorney conferring 

authority on the bank to receive payments and (2) his own acceptance of the correctness of 

the amount made out as being due to him by BUIDCo or his signature on the bill or other 

claim preferred against BUIDCo before settlement by the Engineer-in-Charge of the account 

or claim by payment to the bank. While the receipt given by such banks shall constitute a full 

and sufficient discharge for the payment, the contractor shall wherever possible present his 

bills duly receipted and discharges through his bankers. 

 Nothing herein contained shall operate to create in favour of the bank any rights or equities 

vis-a-vis the Governor of Bihar. 

CLAUSE 10  

 Materials which BUIDCo will supply in rare case are shown in schedule 'B' which also 

stipulates quantum, place of issue and rate(s) to be charged in respect thereof. The contractor 

shall be bound to procure them from the Engineer-in-Charge. 

 As soon as the work is awarded, the contractor shall finalise the programme for the 

completion of work as per clause 5 of this contract and shall give his estimates of materials 

required on the basis of drawings/or schedule of quantities of the work. The Contractor shall 

give in writing his requirement to the Engineer-in-Charge which shall be issued to him 

keeping in view the progress of work as assessed by the Engineer-in-Charge, in accordance 

with the agreed phased programme of work indicating monthly requirements of various 

materials. The contractor shall place his indent in writing for issue of such materials at least 

7 days in advance of his requirement. 

 Such materials shall be supplied for the purpose of the contract only and the value of the 

materials so supplied at the rates specified in the aforesaid schedule shall be set off or 

deducted, as and when materials are consumed in items of work (including normal wastage) 

for which payment is being made to the contractor, from any sum then due or which may 

therefore become due to the contractor under the contract or otherwise or from the security 

deposit. At the time of submission of bills the contractor shall certify that balance of materials 

supplied is available at site in original good condition. 
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 The contractor shall submit along with every running bill (on account or interim bill) material 

wise reconciliation statements supported by complete calculations reconciling total issue, 

total consumption and certified balance (diameter/section-wise in the case of steel) and 

resulting variations and reasons therefore. Engineer-in-Charge shall (whose decision shall be 

final and binding on the contractor) be within his rights to follow the procedure of recovery 

in clause 42 at any stage of the work if reconciliation is not found to be satisfactory.  

 The contractor shall bear the cost of getting the material issued, loading, transporting to site, 

unloading, storing under cover as required, cutting assembling and joining the several parts 

together as directed by the engineer-in-charge. Notwithstanding anything to the contrary 

contained in any other clause of the contract and (or the  PWD Code) all stores/materials so 

supplied to the contractor or procured with the assistance of the BUIDCo shall remain the 

absolute property of BUIDCo and the contractor shall be the trustee of the stores/materials, 

and the said stores/materials shall not be removed/disposed off from the site of the work on 

any account and shall be at all times open to inspection by the Engineer-in-Charge or his 

authorized agent. Any such stores/materials remaining unused shall be returned to the 

Engineer-in-Charge in as good a condition in which they were originally supplied at a require, 

but in case it is decided not to take back the stores/materials the contractor shall have no claim 

for compensation on any account of such stores/materials so supplied to him as aforesaid and 

not used by him or for any wastage in or damage to in such stores/materials. 

 On being required to return the stores/materials, the contractor shall hand over the 

stores/materials on being paid or credited such price as the Engineer-in-Charge shall 

determine, having due regard to the condition of the stores/materials. The price allowed for 

credit to the contractor, however, shall be at the prevailing market rate not exceeding the 

amount charged to him, excluding the storage charge, if any. The decision of the Engineer-

in-Charge shall be final and conclusive. In the event of breach of the aforesaid condition, the 

contractor shall in addition to the throwing himself open to account for contravention of the 

terms of the licenses or permit and/or for criminal breach of trust, be liable to Government 

for all advantages or profits resulting or which in the usual course would have resulted to him 

by reason or such breach. Provided that the contractor shall in no case be entitled to any 

compensation or damages on account of any delay in supply or non-supply thereof all or any 

such materials and stores provided further that the contractor shall be bound to execute the 

entire work if the materials are supplied by the Government within the original scheduled 

time for completion of the work plus 50% thereof or schedule time plus 6 months whichever 

is more if the time of completion of work exceeds 12 months but if a part of the materials 

only has been supplied within the aforesaid period then the contractor shall be bound to do 

so much of the work as may be possible with the materials and stores supplied in the aforesaid 

period. For the completion of the rest of the work, the contractor shall be entitled to such 

extension of time as may be determined by the Engineer-in-Charge whose decision in this 

regard shall be final and binding on the contractor. 

 The contractor shall see that only the required quantities of materials are got issued. Any such 

material remaining unused and in perfectly good/original condition at the time of completion 

or determination of the contract shall be returned to the Engineer-in-Charge at the stores from 

which it was issued or at a place directed by him by a notice in writing. The contractor shall 

not be entitled for loading, transporting, unloading and stacking of such unused material 

except for the extra lead, if any involved, beyond the original place of issue. Quantities issued 

in excess of requirement with respect to work done and not returned back to the department, 

recovery will be made of double of issue rate. 

CLAUSE 10 A 

 The contractor shall, at his own expense, provide all materials, required for the works other 

than those, which are stipulated, to be supplied by the BUIDCo. 

 The contractor shall, at his own expense and without delay, supply to the Engineer-in-Charge 

samples of materials to be used on the work and shall get these approved in advance. All such 
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materials to be provided by the Contractor shall be in conformity with the specifications laid 

down or referred to in the contract. The contractor shall, if requested by the Engineer-in-

Charge furnish proof, to the satisfaction of the Engineer-in-Charge that the materials so 

comply. The Engineer-in-Charge shall within fifteen days of supply of samples or within such 

further period as he may require intimate to the Contractor in writing whether sample are 

approved by him or not. If samples are not approved, the Contractor shall forthwith arrange 

to supply to the Engineer-in-Charge for his approval fresh samples complying with the 

specifications laid down in the contract. When materials are required to be tested in 

accordance with specifications, approval of the Engineer-in-Charge shall be issued after the 

test results are received. 

 The Contractor shall at his risk and cost submit the samples of materials to be tested or 

analysed and shall not make use of or incorporate in the work any materials represented by 

the samples until the required tests or analysis have been made and materials finally accepted 

by the Engineer-in-Charge. The Contractor shall not be eligible for any claim or 

compensation either arising out of any delay in the work or due to any corrective measures 

required to be taken on account of and as a result of testing of materials. 

 The contractor shall, at his risk and cost, make all arrangements and shall provide all facilities 

as the Engineer-in-Charge may require for collecting, and preparing the required number of 

samples for such tests at such time and to such place or places as may be directed by the 

Engineer-in-Charge and bear all charges and cost of testing unless specifically provided for 

otherwise elsewhere in the contract or specifications. The Engineer-in-Charge or his 

authorized representative shall at all time have access to the works and to all workshops and 

places where work is being prepared or from where materials, manufactured articles or 

machinery are being obtained for the works and the contractor shall afford every facility and 

every assistance in obtaining the right to such access. 

 The Engineer-in-Charge shall have full powers to require the removal from the premises of 

all materials which in his opinion are not in accordance with the specifications and in case of 

default the Engineer-in-Charge shall be at liberty to employ at the expense of the contractor, 

other persons to remove the same without being answerable or accountable for any loss for 

damage that may happen or arise to such materials. The Engineer-in-Charge shall also have 

full powers to require other proper materials to be substituted thereof and in case of default 

the Engineer-in-Charge may cause the same to be supplied and all costs which may attend 

such removal and substitution shall borne by the Contractor. 

CLAUSE 10 B 

 i) The contractor, on signing an indenture in the form to be specified by the Engineer-in-

Charge, shall be entitled to be paid during the progress of the execution of the work up 

to 75% of the assessed value of any materials which are in the opinion of the 

Superintending Engineer nonperishable, non-fragile and noncombustible and are in 

accordance with the contract and on the site in connection therewith and are adequately 

stored and/or protected against damage by weather or other causes but which have not 

at the time of advance been incorporated in the works. When materials on account of 

which advance has been made under this sub-clause are incorporated in the work the 

amount of such advance shall be recovered/deducted from the next payment made 

under any or the clause or clauses of this contract. 

 ii) Mobilization advance not exceeding 10% of the tendered value may be given, if 

requested by the contractor in writing within one month of the order to commence the 

work. In such a case the contractor shall execute a Bank Guarantee/ Bond from a 

Scheduled Nationalised Bank as specified by the Engineer-in-Charge for the full 

amount of such advance before it is released. Such advance shall be in two or more 

installments to be determined by the Engineer-In-charge at his absolute discretion. The 

first installment of such advance before shall be released by the Engineer-in-Charge to 

the contractor on a request made by the contractor to the Engineer-in-Charge in this 
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behalf. The second and subsequent installment shall be released by the Engineer-in-

Charge only after the contractor furnishes a proof of the satisfactory utilisation of the 

earlier installment to the entire satisfaction of the Engineer-In-Charge. 

  iii)  An advance for plant machinery required for the work and brought to site by the 

Contractor may be given if requested by the contractor in writing within one month of 

bringing such plant and machinery to site. Such advance shall be given on such plant and 

machinery which in the opinion of the Engineer-in-Charge will add to the expeditious 

execution of work and improve the quality of work. The amount of advance shall be restricted 

to 5% of the tender value. In the case of new plant and equipment to be purchased for the 

work the advance shall be restricted to 85% of the price of such new plant and equipment 

paid by the contractor for which the contractor shall produce evidence satisfactory to the 

Engineer-in-Charge and approval from Engineer-in-Charge. In the case of second hand and 

used plants and equipment, the amount of such advance shall be limited to 50% of the 

depreciated value of plant and equipment as may be decided by the Engineer-in-Charge. The 

contractor shall, if so required by the Engineer-in-Charge, submit the statement value of such 

old plant and equipment duly approved by a Registered Value recognized by the Central 

Board of Direct Taxes under the Income-Tax Act, 1961. No such advance shall be paid on 

any plant and equipment of perishable nature and on the plant and equipment of a value less 

than Rs. 50,000/- Seventy five percent of such amount of advance shall be paid after the plant 

& equipment is brought to site and balance twenty five percent on successfully 

commissioning the same only after approval from Engineer-in-Charge. 

 Leasing of equipment shall be considered at par with purchase of equipment and shall 

be covered by tripartite agreement with the following: 

  1. Leasing company which gives certificate of agreeing to lease equipment 

to the contractor. 

  2.   Engineer in Charge, and 

  3. The contractor. 

  This advance shall further be subject to the condition that such plant and equipment (a) 

are considered by the Engineer-in-Charge to be necessary for the works; (b) and are in 

and are maintained in working order; (c) hypothecated to the BUIDCo as specified by 

the Engineer-in-Charge before the payment of advance is released. The contractor shall 

not be permitted to remove from the site such hypothecated plant and equipment 

without the prior written permission of the Engineer-in-Charge. The contractor shall be 

responsible for maintaining such plant and equipment in good working order during 

the entire period of hypothecation falling which such advance shall be entirely 

recovered in lump sum. For this purpose steel scaffolding and from work shall be 

treated as plant and equipment. 

  The contractor shall insure the Plant and Machinery for which mobilization advance is 

sought and given, for a sum sufficient to provide for their replacement at site. Any 

amounts not recovered from the insurer will be borne by the contractor. 

 iv) The mobilization advance and plant and machinery advance in (ii)&(iii) above bear 

simple interest and should be equal to the prevailing rate of interest charged by the bank 

as mentioned in contract date schedule ‘F’ and shall be calculated from the date of 

payment to the date of recovery, both days inclusive, on the outstanding amount of 

advance. Recovery of such sums advanced shall be made by the deduction from the 

contractor's bills commencing after first ten per cent of the gross value of the work is 

executed and paid, on pro-rata percentage basis to the gross value of the work billed 

beyond 10% in such a way that the entire advance is recovered by the time eighty per 

cent of the gross value of the contract is executed and paid, together with interest due 

on the entire outstanding amount up to the date of the installment. 
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 v) If the circumstances are considered reasonable by the Engineer-in-Charge, the period 

mentioned in (ii) and (iii) for request by the contractor in writing for grant of 

mobilization advance and plant and equipment advance may be extended in the 

discretion of the Chief Engineer. 

 vi) The said bank guarantee for advances shall initially be made for the full amount and 

valid for the contract period, and be kept renewed from time to time to cover the balance 

amount and likely period of complete recovery together with interest. 

 vii) Any materials including tools plants equipments etc brought to the site shall not be 

removed from the sites without the written permission of the Engineer-in-charge. 

  CLAUSE 10 C  

 If after submission of the tender the price of any material incorporated in the works (not being 

a material supplied from the Engineer-in-Charge's stores in accordance with clause 10 

thereof) and/or wages of labour increases as a direct result of the coming into force of any 

fresh law, or statutory rule or order (but not due to any changes in sales tax) and such increase 

in the price and/or wages prevailing at the time of the last stipulated date for receipt of the 

tenders including extensions if any for the work, and the contractor thereupon necessarily and 

properly pays in respect of that material (incorporated in the works) such increased price 

and/or in respect of labour engaged on the execution of the work such increased wages, then 

the amount of the contract shall accordingly be varied and provided further that any such 

increase shall not be payable if such increase has become operative after the stipulated date 

of completion of the work in question. 

 If after submission of the tender, the price of any material incorporated in the works (not 

being a material supplied from the Engineer-in-Charge's stores in accordance with clause 10 

thereof) and/or wages of labour is decreased as a direct result of the coming not force of any 

law or statutory rules or order (but not due to any changes in sales tax) and such decrease in 

the prices and/ or wages prevailing at the time of receipt of the tender for the work. The 

government shall in respect of materials incorporated in the works (not being materials 

supplied from the Engineer-in-Charge's stores in accordance with Clause-10 hereof) and/or 

labor engaged on the execution of the work after the date of coming into force of such law 

statutory rule or order be entitled to deduct from the dues of the contractor such amount as 

shall be equivalent to the difference between the prices of the materials and/or wages as 

prevailed at the time of the last stipulated date for receipt of tenders including extensions if 

any for the work and the price of materials and/or wages of labour on the coming into force 

of such law, statutory rule or order.  

 The contractor shall, for purpose of this condition, keep such books of account and other 

documents as are necessary to show the amount of any increase claimed or reduction available 

and shall allow inspection of the same by a duly authorised representative of BUIDCo, and 

further shall, at the request of the Engineer-in-Charge may require any documents so kept 

and such other information as the Engineer-in-Charge may require. 

 The contractor shall, within a reasonable time of his becoming aware of any alteration in the 

price of any such material and/or wages of labour, give notice thereof to the Engineer-in-

Charge stating that the same is given pursuant to this condition together with all information 

relating thereto which he may be in position to supply. 

CLAUSE 10 CA 

 If after submission of the tender, the price of cement or steel reinforcement bars / bitumen 

incorporated in the works (not being a material supplied from the Engineer-in-Charge's stores 

in accordance with Clause 10 thereof) increase(s) beyond the price(s) prevailing at the time 

of the last stipulated date for receipt of tenders (including extensions, if any) for the work, 

then the amount of the contract shall accordingly be varied and provided further that any such 

increase shall not be payable if such increase has become operative after the stipulated date 

of completion of work in question. 
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 If after submission of the tender, the prices of cement and/or steel reinforcement bars / 

bitumen incorporated in the works (not being a material stipulated from the Engineer-in-

Charge's stores in accordance with the Clause 10 thereof) is decreased, Government shall in 

respect of these materials incorporated in the works (not being materials supplied from the 

Engineer-in-Charge's stores in accordance with Clause 10 thereof) be entitled to deduct from 

the dues of the contractor such amount as shall be equivalent to the difference between the 

prices of Cement and/or Steel reinforcement bars/ bitumen as prevailed at the time of last 

stipulated date for receipt of tenders including extensions if any for the work and the prices 

of these materials on the coming into force of such base price of cement and/or steel 

reinforcement bars/ bitumen issued under authority of Schedule of Rate Committee. 

 The increase/decrease in prices shall be determined by the All India Wholesale Price Indices 

for Cement and Steel (bars and rods) as published by Economic Advisor to Government of 

India, Ministry of Commerce and Industry and base price for cement and/or steel 

reinforcement bars / bitumen as issued under authority of Schedule of Rate Committee as 

valid on the last stipulated date of receipt of tender, including extension if any and for the 

period under consideration. 

 The amount of the contract shall accordingly be varied for cement or steel reinforcement bars 

/ bitumen and will be worked out as per the formula given below:- 

Adjustment for cement component 

(i) Price adjustment for increase or decrease in the cost of cement procured by the 

contractor shall be paid in accordance with the following formula: 

V0 = 0.85 x Pc / 100 x R x (C1- C0)/C0 

V0 = increase or decrease in the cost of work during the month under 

consideration due to changes in rates for cement.  

R =  Value of the work. 

C0 = The all India wholesale price index for cement on 28 days preceding the 

date of opening of Bids as published by the Ministry of Industrial 

Development, Government of India, New Delhi. 

C1 = The all India average wholesale price index for cement for the month under 

consideration as published by Ministry of Industrial Development, 

Government of India, New Delhi. 

Pc = Percentage of cement component of the work.  

Adjustment for Steel component  

(ii) Price adjustment for increase or decrease in the cost of steel procured by the 

Contractor shall be paid in accordance with the following formula: 

Vs = 0.85 x Ps /100 x R x (S1-S0)/S0 

Vs = Increase or decrease in the cost of work during the month under 

consideration due to changes in the rates for steel.  

S0 = The all India wholesale price index for steel (Bars and Rods) on 25 days 

preceding the date of opening of Bids as published by the Ministry o 

Industrial Development, Government of India New Delhi. 

S1 = The all India average wholesale price index for steel (Bars and Rods) for 

the month under consideration as published by Ministry of Industrial 

Development, New Delhi. 

Ps = Percentage of Steel component of the work.  

Note : For the application of this clause, index of Bars and Rods has been chosen 

to represent steel group. 
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Adjustment of bitumen component  

(iii) Price adjustment for increase or decrease in the cost of bitumen shall be paid in 

accordance with the following formula: 

Vb = 0.85 x Pb/ 100 x R x (B1-B0)/B0 

Vb = Increase or decrease in the cost of work during the month under 

consideration due to changes in rates for bitumen. 

B0 = The office retail price of bitumen at the IOC depot at nearest center on the 

day 28 days prior to date of opening of Bids.  

B1 = The official retail price of bitumen of IOC depot at nearest center for the 

15th day of the month under consideration.  

Pb = Percentage of bitumen component of the work.  

CLAUSE 10 CC ( DELETED ) 

Contract price shall be adjusted for increase or decrease in rates and price of labour, 

materials, fuels and lubricants in accordance with the following principles and procedures 

and as per formula given in the contract data : 

(a) The price adjustment shall apply for the work done from the start date given in the 

contract data upto end of the initial intended completion date or extensions granted 

by the Engineer and shall not apply to the work carried out beyond the stipulated 

time for reasons attributable to the contractor.  

(b) Following expressions and meanings are assigned to the work done during each 

month: 

R =  Total value of work done during the month. It would include the amount 

of secured advance granted, if any, during the month, less the amount of 

secured advance recovered, if any during the month. It will exclude value 

for works executed under variations for which price adjustment will be 

worked separately based on the terms mutually agreed.  

 (c)   To the extent that full compensation for any rise or fall in costs to the  

  contractor is not covered by the provisions of this or other clauses in the 

contract, the unit rates and prices included in the contract shall be deemed 

to include amounts to cover the contingency of such other rise or fall in 

costs. 

 The formula (e) for adjustment of prices are: 

Adjustment for labour component  

(i) Price adjustment for increase or decrease in the cost due to labour shall be paid in 

accordance with the following formula: 

VL = 0.85 x P1/100 x R x (L1- L0)/L0 

VL = increase or decrease in the cost of work during the month under 

consideration due to changes in rates for local labour.  

L0 = the consumer price index for industrial workers for the State on 28 days 

preceding the date of opening of Bids as published by Labour Bureau, 

Ministry of Labour, Government of India. 

L1 = The consumer price index for industrial workers for the State for the under 

consideration as published by Labour Bureau, Ministry of Labour, 

Government of India. 

P1 = Percentage of labour component of the work.  
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Adjustment for cement component 

(ii) Price adjustment for increase or decrease in the cost of cement procured by the 

contractor shall be paid in accordance with the following formula: 

V0 = 0.85 x P0/100 x R x (C1- C0)/C0 

V0 = increase or decrease in the cost of work during the month under 

consideration due to changes in rates for cement.  

C0 = The all India wholesale price index for cement on 28 days preceding the 

date of opening of Bids as published by the Ministry of Industrial 

Development, Government of India, New Delhi. 

C1 = The all India average wholesale price index for cement for the month under 

consideration as published by Ministry of Industrial Development, 

Government of India, New Delhi. 

Pc = Percentage of cement component of the work.  

Adjustment for Steel component  

(iii) Price adjustment for increase or decrease in the cost of steel procured by the 

Contractor shall be paid in accordance with the following formula: 

Vs = 0.85 x Ps/100 x R x (S1-S0)/S0 

Vs = Increase or decrease in the cost of work during the month under 

consideration due to changes in the rates for steel.  

S0 = The all India wholesale price index for steel (Bars and Rods) on 25 days 

preceding the date of opening of Bids as published by the Ministry o 

Industrial Development, Government of India New Delhi. 

S1 = The all India average wholesale price index for steel (Bars and Rods) for 

the month under consideration as published by Ministry of Industrial 

Development, New Delhi. 

P1 = Percentage of labour component of the work.  

Note : For the application of this clause, index of Bars and Rods has been chosen 

to represent steel group. 

Adjustment of bitumen component  

(iv) Price adjustment for increase or decrease in the cost of bitumen shall be paid in 

accordance with the following formula: 

Vb = 0.85 x Pb/100 x R x (B1-B0)/B0 

Vb = Increase or decrease in the cost of work during the month under 

consideration due to changes in rates for bitumen. 

B0 = The office retail price of bitumen at the IOC depot at nearest center on the 

day 28 days prior to date of opening of Bids.  

B1 = The official retail price of bitumen of IOC depot at nearest center for the 

15th day of the month under consideration.  

P1 = Percentage of bitumen component of the work.  

Adjustment of POL (fuel and lubricant) component  

(v) Price adjustment for increase or decrease in the cost of POL (fuel and lubricant) 

shall be paid in accordance with the following formula. 

Vf = 0.85 x Pf/100 x R x (F1-F0)/F0 
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Vf = Increase or decrease in the cost of work during the month under 

consideration due to changes in rates for fuel and lubricants.  

F0 = The official retail price of High Speed Diesel (HSD) at the existing 

consumer pumps of IOC at nearest center on the day 28 days prior to the 

date of opening of Bids. 

F1 = The official retail price of HSD at the existing consumer pumps of IOC at 

nearest center for the 15th day of month of the under consideration.  

P1 = Percentage of fuel and lubricants component of the work.  

Note : For the application of this clause, the price of High Speed Diesel oil has 

been chosen to represent fuel and lubricants group.  

Adjustment for Plant and Machinery Spares component  

(vi) Price adjustment for increase or decrease in the cost of plant and machinery spares 

procured by the Contractor shall be paid in accordance with the following formula 

: 

Vp = 0.85 x Pp/100 x R x (P1-P0)/P0 

Vp = Increase or decrease in the cost of work during the month under 

consideration due to changes in rates for plant and machinery spares.  

P0 = The all India wholesale price index for heavy machinery and parts on 28 

days preceding the date of opening of Bids as published by the Ministry of 

Industrial Development Government of India, New Delhi.  

P1 = The all India average wholesale price index for heavy machinery and parts 

for the month under consideration as published by Ministry of Industrial 

Development, Government of India, New Delhi. 

P1 = Percentage of plant and machinery spares component of the work.  

Note : For the application of this clause, index of Heavy Machinery and Parts has 

been chosen to represent the Plant and Machinery Spares group. 

Adjustment of other materials component  

(vii) Price adjustment for increase or decrease in cost of local materials other than 

cement, steel, bitumen and POL procured by the contractor shall be paid in 

accordance with the following formula: 

Vm = 0.85 x Pm/100 x R x (M1-M0)/M0 

Vm = Increase or decrease in the cost of work during the month under 

consideration due to changes in rates for local materials other than cement, 

steel, bitumen and POL. 

M0 = The all India wholesale price index (all commodities) on 28 days preceding 

the date of opening of Bids, as published by the Ministry of Industrial 

Development, Government of India, New Delhi. 

M1 = The all India wholesale price index (all commodities) for the month under 

consideration as published by Ministry of Industrial Development, 

Government of India, New Delhi.  

P1 = Percentage of local material component (other than cement, steel, bitumen 

and POL) of the work.  

The following percentages will govern the price adjustment for the entire contract: 

1. Labour - P1    25 % 

2. Cement – Pc    5 % 
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3. Steel – Ps      5 %                 As an 

Example 

4. Bitumen – Pb    10 % 

5. POL – Pf      5 % 

6. Plant & Machinery Spares – Pp      5 % 

7. Other materials – Pm     45 % 

 Total   100%  

 

(viii) In contract where clause 10CA is applicable, this clause 10CC will not be 

applicable and in contract where this clause 10CC is applicable previous clause 

10CA will not be applicable. 

CLAUSE 10 D 

 The contractor shall treat all materials obtained during dismantling of a structure, excavation 

of the site for a work, etc. as Government's property and such materials shall be disposed off 

to the best advantage of Government according to the  PWD codal provision. 

CLAUSE 11  

 The contractor shall execute the whole and every part of the work in the most substantial and 

workmanlike manner both as regards materials and otherwise in every respect in strict 

accordance with the specifications. The contractor shall also conform exactly, fully and 

faithfully to the design, drawings and instructions in writing in respect of the work signed by 

the Engineer-in-Charge and the contractor shall be furnished free of charge one copy of the 

contract documents together with specification, designs, drawings and instruction as are not 

included in the standard specifications of Public Works Department specified in Schedule 'F' 

or in any Bureau of Indian Standard or any other, published standard or code or, Schedule of 

Rates or any other printed publication referred to elsewhere in the contract. 

 The contractor shall comply with the provisions of the contract and with the care and 

diligence execute and maintain the works and provide all labour and materials, tools and 

plants including for measurements and supervision of all works, structural plans and other 

things of temporary or permanent nature required for such execution and maintenance in so 

far as the necessity for providing these, is specified or is reasonably inferred from the contract. 

The Contractor shall take full responsibility for adequacy, suitability and safety of all the 

works and methods of construction. 

 

CLAUSE 12 

 The Engineer-in-Charge (As per codal provision) shall have power (i) to make alternation in, 

omissions from, additions to, or substitutions for the original specifications, drawings, 

designs and instructions that may appear to him to be necessary or advisable during the 

progress of the work, and (ii) to omit a part of the works in case of non-availability of a 

portion of the site or for any other reasons and the contractor shall be bound to carry out the 

works in accordance with any instructions given to him in writing signed by the Engineer-in-

Charge after approval from competent authority and such alterations omissions, additions or 

substitutions shall form part of the contract as if originally provided therein and any altered, 

additional or substituted work which the contractor may be directed to do in the manner 

specified above as part of the works, shall be carried out by the contractor on the same 

conditions in all respects including price on which he agreed to do the main work except as 

hereafter provided. 

12.1 The time for completion of the works shall, in the event of any deviations resulting in 

additional cost over the tendered value sum being ordered be extended, if requested by the 

contractor, as follows: 
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 i) In the proportion which the additional cost of the altered, additional or 

substituted work, bears to the original tendered value plus. 

 ii) 25% of the time calculated in (i) above or such further additional time as may 

be considered reasonable by the Engineer-in-Charge after approval from 

competent authority  

12.2 In the case of extra item(s) the contractor may within fifteen days of receipt of order or 

occurrence of the item(s) claim rates, supported by proper analysis, for the work and the 

Engineer-in-Charge after approval from competent authority shall within one month of the 

receipt of the claims supported by analysis, after giving consideration to the analysis of the 

rates submitted by the contractor, determine the rates as per power delegated in PWD Code 

and on the basis of the market rates and the contractor shall be paid in accordance with the 

rates so determined. 

 In the case of substituted items, the rate for the agreement item (to be substituted) and 

substituted item shall also be determined in the manner as mentioned in the aforesaid para. 

(a) If the market rate for the substituted item so determined is more than the market rate of 

the agreement item (to be substituted) the rate payable to the contractor for the substituted 

item shall be the rate for the agreement item (to be substituted) so increased to the extent 

of the difference between the market rates of substituted item and the agreement item (to 

be substituted). 

(b) If the market rate for the substituted item so determined is less than the market rate of the 

agreement item (to be substituted) the rate payable to the contractor for the substituted 

item shall be the rate for the agreement item (to be substituted) so decreased to the extent 

of the difference between the market rates of substituted item and the agreement item (to 

be substituted).  

In the case of contract items, substituted items, contract cum substituted items, which exceed 

the limits laid down in Schedule F, the contractor may within fifteen days of receipt of order 

or occurrence of the excess, claim revision of the rates, supported by proper analysis, for the 

work in excess of the above mentioned limits, provided that if the rates so claimed are in 

excess of the rates specified in the schedule of quantities the Engineer-in-Charge shall within 

one month of receipt of the claims supported by analysis, after giving consideration to the 

analysis of the rates submitted by the contractor, determine the rates as per power delegated 

in PWD Code and on the basis of the market rates and the contractor shall be paid in 

accordance with the rates so determined.  

12.3 The provisions of the preceding paragraph shall also apply to the decrease in the rates of items 

for the work in excess of the limits laid down in Schedule 'F' and the Engineer-in-Charge 

shall after giving notice to the contractor within one month of occurrence of the excess and 

after taking into consideration any reply received from him within fifteen days of receipt of 

the notice, revise the rates as per power delegated in PWD Code for the work in question 

within one month of expiry of the said period of fifteen days having regard to the market rates 

or current schedule of rate. 

12.4 The contractor shall send to the Engineer-in-Charge once every three months an up to date 

account giving complete details of all claims for additional payments to which the contractor 

may consider himself entitled and of all additional work ordered by the Engineer-in-Charge 

after approval from competent authority which he has executed during the preceding quarter 

failing which the contractor shall be deemed to have waived his right. However, the 

Superintending Engineer  is authorized for consideration of such claims on merits. 

12.5 For the purpose of operation of Schedule 'F' the following works shall be treated as works 

relating to foundation : 

 i) For buildings, compound walls plinth level or 1.2 meters (4 feet) above ground level 

whichever is lower excluding items of flooring and D.P.C. but including base 

concrete below the floors. 
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 ii) For abutments, piers, retaining walls of culverts and bridges, walls of water reservoirs 

the bed of floor level. 

 iii) For retaining walls where floor level is not determinate 1.2 meters above the average 

ground level or bed level. 

 iv) For Roads all items of excavation and filling including treatment of sub-base.   

12.6 Any operation incidental to or necessary has to be in contemplation of tenderer while filing 

tender, or necessary for proper execution of the item included in the Schedule of quantities 

or in the schedule of rates mentioned above, whether or not, specifically indicated in the 

description of the item and the relevant specifications, shall be deemed to be included in the 

rates quoted by the tenderer or the rate given in the said schedule of rates, as the case may be. 

Nothing extra shall be admissible for such operations. 

CLAUSE 13 

 If at any time after acceptance of the tender Government shall decide to abandon or reduce 

the scope of the works for any reason whatsoever and hence not require the whole or any part 

of the works to be carried out, the Engineer-in-Charge shall give notice in writing to that 

effect to the contractor and the contractor shall act accordingly in the matter. The contractor 

shall have no claim to any payment of compensation or otherwise whatsoever, on account of 

any profit or advantage which he might have derived from the execution of the works in full 

but which he did not derive in consequence of the foreclosure of the whole or part of the 

works. 

 The contractor shall be paid at contract rates for works executed at site only.  

CLAUSE 14  

 If the contractor : 

 i) at any time makes default in proceeding with the works or any part of the work with  

due diligence and continues to do so after a notice in writing of 7 days from the 

Engineer-in-Charge; or 

 ii) Commits default to comply with any of the terms and conditions of the contract and 

does not remedy it or take effective steps to remedy it within 7 days after a notice in 

writing is given to him in that behalf by the Engineer-in-Charge; or 

 iii) Fails to complete the works or items of work with individual dates of completion, on 

or before the date(s) of completion, and does not complete them within the period 

specified in a notice given in writing in that behalf by the Engineer-in-Charge; or 

 iv) Shall offer or give or agree to give to any person in Government service or to any 

other person on his behalf any gift or consideration of any kind as an inducement or 

reward for doing or forbearing to do or for having done or forborne to do any act in 

relation to the obtaining or execution of this or any other contract for Government; 

or 

 v) Shall enter into a contract with Government/ BUIDCo in connection with which 

commission has been paid or agreed to be paid by him or to his knowledge, unless 

the particulars of any such commission and the terms of payment thereof have been 

previously disclosed in writing to the Accepting Authority/Engineer-in-Charge; or 

 vi) Shall obtain a contract with Government / BUIDCo as a result of wrong tendering or 

other non-bonafide methods of competitive tendering; or 

 vii) Being an individual, or if a firm, any partner thereof shall at any time be adjudged 

insolvent or have a receiving order or order for administration of his estate made 

against him or shall take any proceedings for liquidation or composition (other than 

a voluntary liquidation for the purpose of amalgamation or reconstruction) under any 

Insolvency Act for the time being in force or make any conveyance or assignment of 
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his effects or composition or arrangement for the benefit of his creditors or purport 

so to do, or if any application be made under any Insolvency Act for the time being 

in force for the sequestration of his estate or if a trust deed be executed by him for 

benefit of his creditors; or 

 viii) Being a company, shall pass a resolution or the Court shall make an order for the 

winding up of the company, or a receiver or manager on behalf of the debenture 

holders or otherwise shall be appointed or circumstances shall arise which entitle the 

Court or debenture holders to appoint a receiver or manager; or 

 ix) Shall suffer an execution being levied on his goods and allow it to be continued for 

a period of 21 days; or 

 x) Assigns, transfers, sublets (engagement of labour on a piece-work basis or of labour 

with materials not to be incorporated in the work, shall not be deemed to be 

subletting) or otherwise parts with or attempts to assign, transfer sublet or otherwise 

parts with the entire works or any portion thereof without the prior written approval 

of the Competent Authority; 

  The Competent Authority may, without prejudice to any other right or remedy which 

shall have accrued or shall accrue hereafter to Government, by a notice in writing to 

cancel the contract as a whole or only such items of work in default from the Contract. 

 The Engineer-in-Charge shall on such cancellation by the Competent Authority have powers 

to : 

 (a)  Take possession of the site and any materials, constructional plant, implements 

stores, etc., thereon; and/or 

 (b) Carry out the incomplete work by any means at the risk and cost of the contractor. 

 On cancellation of the contract in full or in part, the Engineer-in-Charge shall determine what 

amount, if any, is recoverable from the contractor for completion of the works or part of the 

works or in case the works or part of the works is not to be completed, the loss of damage 

suffered by Government. In determining the amount, credit shall be given to the contractor 

for the value of the work executed by him up to the time of cancellation, the value of 

contractor's materials taken over and incorporated in the work and use of plant and machinery 

belonging to the contractor. 

 Any excess expenditure incurred or to be incurred by BUIDCo in completing the works or 

part of the works or the excess loss or damages suffered or which may be suffered by 

BUIDCoas aforesaid after allowing such credit shall without prejudice to any other right or 

remedy available to BUIDCoin law be recovered from any moneys due to the contractor on 

any account, and if such moneys are not sufficient the contractor shall be called upon in 

writing and shall be liable to pay the same within 31 days. 

 If the contractor fails to pay the required sum within the aforesaid period of 30 days the 

Engineer-in-Charge shall have the right to sell any or all of the contractors unused materials, 

constructional plant, implements, temporary buildings, etc. and apply the proceeds of sale 

thereof towards the satisfaction of any sums due from the contractor under the contract and 

if thereafter there be any balance is outstanding from the contractor, it shall be recovered in 

accordance with the provisions of the contract. 

 Any sums in excess of the amounts due to BUIDCo and unsold materials, constructional 

plant, etc., shall be returned to the contractor, provided always that if cost or anticipated cost 

of completion by BUIDCo of the works or part of the works is less than the amount which 

the contractor would have been paid had he completed the works or part of the works, such 

benefit shall not accrue to the contractor. 

CLAUSE 15 
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 i)  The contractor shall, on receipt of the order in writing of the Engineer-in-Charge 

(whose decision shall be final and binding on the contractor) suspend the progress of 

the works or any part thereof for such time and in such manner as the Engineer-in-

Charge may consider necessary so as not to cause any damage or injury to the work 

already done or endanger the safety thereof, for any of the following reasons : 

  a) on account of any default on the part of the contractor or; 

  b) for proper execution of the works or part thereof for reasons other than the 

default of the contractor; or 

  c) for safety of the works or part thereof. 

   The contractor shall, during such suspension, properly protect and secure the 

works to the extent necessary and carry out the instructions given in that behalf 

by the Engineer-in-Charge. 

 ii) If the suspension is ordered for reasons (b) and (c) in sub-para (i) above, the 

contractor shall be entitled to an extension of time equal to the period of every such 

suspension PLUS 25%, for completion of the item or group of items of work for 

which a separate period of completion is specified in the contract and of which the 

suspended work forms a part, and; 

CLAUSE 16 

 All works under or in course of execution or executed in pursuance of the contract shall at all 

times be open and accessible to the inspection and supervision of the Engineer-in-Charge, his 

authorized subordinates in charge of the work and all the superior officers, officer of the 

Quality Control Organization of the Department and of the Cabinet (Technical) Vigilance, 

and the contractor shall, at all times, during the usual working hours and at all other times at 

which reasonable notice of the visit of such officers has been given to the contractor, either 

himself be present to receive orders and instructions of have a responsible agent duly 

accredited in writing, present for that purpose. Orders given to the Contractor's agent shall be 

considered to have the same force as if they had been given to the contractor himself. 

 If it shall appear to the Engineer-in-Charge or his higher authority or his authorised 

subordinates in charge of the work or to the Cabinet (Technical) Vigilance or his subordinate 

officers, that any work has been executed with unsound, imperfect, or unskillful 

workmanship, or with materials or article provides by him for the execution of the work which 

are unsound or of a quality inferior to that contracted or otherwise not in accordance with the 

contract the contractor shall, on demand in writing which shall be made within the period 

specified in schedule – F of contract data from the Engineer-in-Charge specifying the work, 

materials or articles complained of notwithstanding that the same may have been passed, 

certified and paid for forthwith rectify, or remove and reconstruct the work so specified in 

whole or in part, as the case may require or as the case may be, remove the materials or 

articles so specified and provide other proper and suitable materials or articles at his own 

charge and cost. In the event of the contractor failing do so within a period specified by the 

Engineer-in-Charge in his demand aforesaid, then the contractor shall be liable to pay 

compensation at the same rate as under clause 2 of the contract (for non-completion of the 

work in time) for this default. 

 In such case the Engineer-in-Charge may not accept the item of work at the rates applicable 

under the contract but may accept such items at reduced rates as the competent authority may 

consider reasonable during the preparation of on account bills or final bill if the item is so 

acceptable without detriment to the safety and utility of the item and the structure and 

incidental items rectified, or removed and re-executed at the risk and cost or contractor. 

Decision of the Engineer-in-Charge to be conveyed in writing in respect of the same will be 

final and binding on the contractor. 
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CLAUSE 17 

 If the contractor or his working people or servants shall break, deface, injure or destroy any 

part of building in which they may be working, or any building, road, road curb, fence, 

enclosure, water pipe, cables, drains, electric or telephone post or wired, trees, grass or 

grassland, or cultivated ground contiguous to the premises on which the work or any part is 

being executed, or if any damage shall happen to the work while in progress, from any cause 

whatever or if any defect, shrinkage or other faults appear in the work within defect liability 

period after a certificate final or otherwise of its completion shall have been given by the 

Engineer-in-Charge as aforesaid arising out of defect or improper materials or workmanship 

the contractor shall upon receipt of a notice in writing on that behalf make the same good at 

his own expense or in default the Engineer-in-Charge cause the same to be made good by 

other workmen and deduct the expense from any sums that may be due or at any time 

thereafter may become due to the contractor, or from his security deposit except for the 

portion pertaining to asphaltic work which is governed by sub-para (iii) of clause 35 or the 

proceeds of sale thereof or of a sufficient option thereof. The security deposit of the contractor 

shall not be refunded before the expiry of defected liability period after the issue of the 

certificate final or otherwise, of completion of work, or till the final bill has been prepared 

and passed whichever is later.    

 In case of Maintenance and Operation works of Electrical & Mechanical services, the security 

deposit deducted from contractors shall be refunded within one month from the date of final 

payment or within one month from the date of completion of the maintenance contract 

whichever is earlier. 

CLAUSE 18 

 The contractor shall provide at his own cost all materials (except such special materials, if 

any, as may in accordance with the contract be supplied from the Engineer-in-Charge's 

stores), plant, tools, appliances, implements, ladders, cordage, tackle, scaffolding and 

temporary works required for the proper execution of the work, whether original, altered or 

substituted and whether included in the specification or other document forming part of the 

contract or referred to in these conditions or not, or which may be necessary for the purpose 

of satisfying or complying with the requirements of the Engineer-in-Charge as to any matter 

as to which under these conditions he is entitled to be satisfied, or which he is entitled to 

require together with carriage therefore to and from the work. The contractor shall also supply 

without charge the requisite number of persons with the means and materials, necessary for 

the purpose of setting out works, and counting, weighing and assisting the measurement for 

examination at any time and from time to time of the work or materials. Failing his so doing 

the same may be provided by the Engineer-in-Charge at cost to the contractor, under this 

contract or otherwise and/or from his security deposit or the proceeds of sale thereof, or of a 

sufficient portions thereof. 

CLAUSE 18 A 

 In every case in which by virtue of the provisions sub-section (1) of Section 12, of the 

Workmen's Compensations Act, 1923, Government is obliged to pay compensation to a 

workman employed by the contractor, in execution of the works, Government will recover 

from the contractor the amount of the compensation so paid; and without prejudice to the 

right of the Government under sub-section (2) of section 12, of the said Act, Government 

shall be at liberty to recover such amount or any part thereof by deducting it from the security 

deposit or from any sum due by Government / BUIDCo to the contractor whether under this 

contract or otherwise. Government / BUIDCo shall not be bound to contest any claim made 

against it under sub-section (1) Section 12, of the said Act, except on the written request of 

the contractor and upon his giving to Government / BUIDCo full security for all costs for 

which Government / BUIDCo might become liable in consequence of contesting such claim. 
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CLUASE 18 B 

 In every case in which by virtue of the provisions of the Contract Labour (Regulation and 

Abolition) Act, 1970, and of the Contract Labour (Regulation and Abolition) Central Rules, 

1971, BUIDCo is obliged to pay any amounts of wages to a workman employed by the 

contractor in execution of the works, or to incur any expenditure in providing welfare and 

health amenities required to be provided under the above said Act and the rules under Clause 

19H or under the P.W.D. Contractor's Labour Regulations, or under the Rules framed by 

Government from time to time for the protection of health and sanitary arrangements for 

workers employed by P.W.D. Contractors, BUIDCo will recover from the contractor the 

amount of wages so paid or the amount of expenditure so incurred; and without prejudice to 

the rights of the BUIDCo under sub-section (2) of Section 20, and sub-section (4) of Section 

21, of the Contract Labour (Regulation and Abolition) Act, 1970, BIUIDCo shall be at liberty 

to recover such amount or any part thereof by deducting it from the security deposit or from 

any sum due by Government/BUIDCo to the contractor whether under this contract or 

otherwise BUIDCo shall not be bound to contest any claim made against it under sub-section 

(1) of Section 20, sub-section (4) of Section 21, of the said Act, except on the written request 

of the contractor and upon his giving to the BUIDCo full security for all costs for which 

Government/BUIDCo might become liable in contesting such claim. 

CLAUSE 19 

 The contractor shall obtain a valid license under the  State Labour Act, and the Contract 

Labour (Regulation and Abolition) Central rules 1971, before the commencement of the 

work, and continue to have a valid license until the completion of the work. The contractor 

shall also abide by the provisions of the Child Labour (Prohibition and Regulation) ACt, 

1986. 

 The contractor shall also comply with the provisions of the building and other Construction 

Workers (Regulation of Employment & Conditions of Service) ACt, 1996 and the building 

and other Construction Workers Welfare Cess Act, 1996. 

 Any failure to fulfill these requirements shall attract the penal provisions of the contract 

arising out of the resultant non-execution of the work. 

 The bidder should registered in EPF. 

 The bidder should submit the Project Insurance and professional liability insurance 

documents after award of the contract.  
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CLAUSE 19 A 

 No labour below the prescribed age shall be employed on the work. 

CLAUSE 19 B 

 Payment of wages : 

  i) The contractor shall pay to labour employed by him either directly or through 

sub-contractors, wages not less than fair wages as defined in P.W.D. Contractor's 

Labour Regulations or as per the provisions of the Contract Labour (Regulation 

and Abolition) Act 1970 and the contract Labour (Regulation and Abolition) 

Central Rules, 1971, wherever applicable. 

  ii) The contractor shall, notwithstanding the provisions of any contract to the 

contrary, cause to be paid fair wage to labour indirectly engaged on the work 

including any labour engaged by his sub-contractors in connection with the said 

work, as if the labour had been immediately employed by him. 

  iii) In respect of all labour directly or indirectly employed in the works for 

performance of the contractor's part of this contract, the contractor shall comply 

with or cause to be complied with the Public Works Department contractor's 

Labour Regulations made by Government from time to time in regard to payment 

of wages, wage period, deductions from wages recovery of wages not paid and 

deductions unauthorisedly made, maintenance of wage books or wage slips, 

publication of scale of wages and other terms of employment, inspection and 

submission of periodical returns and all other matters of the like nature or as per 

the provisions of the Contract Labour (Regulation and Abolition) Act, 1970, and 

the Contract Labour (Regulation And Abolition) Central Rules, 1971, wherever 

applicable. 

  iv) a) The Engineer-in-Charge concerned shall have the right to deduct from the 

moneys due to the contractor any sum required or estimated to be required 

for making good the loss suffered by a worker or workers by reason of 

nonfulfilment of the conditions of the contract for the benefit of the 

workers, non-payment of wages or of deductions made from his or their 

wages which are not justified by their terms of the contract or non-

observance of the Regulations. 

   b) Under the provision of Minimum Wages (Central) Rules 1950, the 

contractor is bound to allow to the labours directly or indirectly employed 

in the works one day rest for 6 days continuous work and pay wages at 

same rate as for duty. In the event of default the Engineer-in-Charge shall 

have the right to deduct the sum or sums not paid on account of wages for 

weekly holidays to any labours and pay the same to the persons entitled 

thereto from any money due to the contractor by the Engineer-in-Charge 

concerned. 

  v) The contractor shall comply with the provisions of the Payment of Wages Act, 

1936, Minimum Wages Act, 1948, Employees Liability Act, 1938, 

Workmen's Compensation Act, 1923, Industrial Disputes Act, 1947, 

Maternity Act, 1970, or the modifications thereof or any other laws relating 

thereto and the rules made hereunder from time to time. 

  vi) The contractor shall indemnify and keep indemnified BUUIDCo against  

payments to be made under and for the observance of the laws aforesaid and the 

P.W.D. Contractor's Labour Regulations without prejudice to his right to claim 

indemnity from his sub-contractors. 

  vii) The laws aforesaid shall be deemed to be a part of this contract and any breach 

thereof shall be deemed to be a breach of this contract. 
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  viii) Whatever is the minimum wage for the time being, or if the wage payable higher 

than such wage, such wage shall be paid by the contractor to the workmen 

directly without the intervention of Jamadar and that Jamadar shall not be entitled 

to deduct or recover any amount from the minimum wage payable to the 

workmen as and by way of commission or otherwise. 

  ix) The contractor shall ensure that no amount by way of commission or otherwise 

is deducted or recovered by the Jamadar from the wage of workmen. 

CLAUSE 19 C 

 In respect of all labour directly or indirectly employed in the work for the performance of the 

contractor's part of this contract, the contractor shall at his own expense arrange for the safety 

provisions as per P.W.D. Safety Code framed from time to time and shall at his own expense 

provide for all facilities in connection therewith. In case the contractor fails to make 

arrangement and provide necessary facilities as aforesaid he shall be liable to pay a penalty 

of Rs. 200/- for each default and in addition the Engineer-in-Charge shall be at liberty to 

make arrangement and provide facilities as aforesaid and recover the costs incurred in that 

behalf from the contractor. 

CLAUSE 20 

 The contractor shall at least pay and comply with all the provisions of the Minimum wages 

Act s and rules framed there under other labour laws related to contract labour .  

 

 

CLAUSE 21 

 The contract shall not be assigned or sublet without the written approval of the Engineer-in-

Charge. And if the contractor shall assign or sublet his contract, or attempt to do so, or become 

insolvent or commence any insolvency proceedings or make any composition with his 

creditors or attempt to do so, or if any bribe, gratuity, gift, loan, perquisite, reward or 

advantage pecuniary or otherwise, shall either directly or indirectly, be given, promised or 

offered by the contractor, or any of his servants or agent to any public officer or person in the 

employment of BUIDCo in any way relating to his office or employment, or if any such 

officer or person shall become in any way directly or indirectly interested in the contract, the 

Engineer-in-Charge on behalf of the Governor of Bihar shall have power to adopt the courses 

specified in Clause 3 hereof in the interest of BUIDCo and in the event of such course being 

adopted the consequences specified in the said Clause 3 shall ensue. 

CLAUSE 22 

 All sums payable by way of compensation under any of these conditions shall be considered 

as reasonable compensation to be applied to the use of BUIDCowithout reference to the actual 

loss or damage sustained and whether or not any damage shall have been sustained. 

CLUASE 23 

 Where the contractor is a partnership firm, the previous approval in writing of the Engineer-

in-Charge shall be obtained before any change is made in the constitution of the firm. Where 

the contractor is an individual or a Hindu undivided family business concern such approval 

as aforesaid shall likewise be obtained before the contractor enters into any partnership 

agreement where under the partnership firm would have the right to carry out the works 

hereby undertaken by the contractor. If previous approval as aforesaid is not obtained, the 

contract shall be deemed to have been assigned in contravention of Clause 21 thereof and the 

same action may be taken, and the same consequences shall ensue as provided in the said 

Clause 21. 
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CLAUSE 24 

 All works to be executed under the contract shall be executed under the direction and subject 

to the approval in all respects of the Engineer-in-Charge who shall be entitled to direct at 

what point or points and in what manner they are to be commenced, and from time to time 

carried on. 

CLAUSE 25 

 Except where otherwise provided in the contract all questions and disputes relating to the 

meaning of the specifications, design, drawings and instructions here-in-before mentioned 

and as to the quality of workmanship or materials used on the work or as to any other question, 

claim right matter or thing whatsoever in any way arising out of or relating to contract, 

designs, drawings, specifications, estimates, instructions, orders or these conditions or 

otherwise concerning the works or the execution or failure to execute the same whether 

arising during the progress of the work or after the cancellation, termination, completion or 

abandonment thereof shall be dealt with as mentioned hereinafter. 

 i) If the contractor considered any work demanded of him to be outside the requirements 

of the contract, or dispute any drawings, record or decision given in writing by the 

Engineer-in-Charge on any matter in connection with or arising out of the contract or 

carrying out of the contract or carrying out of the work, to be unacceptable, he shall 

promptly within 7 days request the Superintending Engineer, BUIDCo in writing for 

written instruction or decision. Thereupon, the Superintending Engineer, BUIDCo shall 

give his written instructions or decision within a period of fifteen days from the receipt 

of the contractor's letter.  

  If the Superintending Engineer, BUIDCo fails to give his instructions or decision in 

writing within the aforesaid period or if the contractor is dissatisfied with the 

instructions or decision of the Superintending Engineer, BUIDCo the contractor may, 

within 15 days of the receipt of Superintending Engineer's decision, appeal to the Chief 

Engineer, BUIDCo who shall afford an opportunity to the contractor to be heard, if the 

latter so desires, and to offer evidence in support of his appeal. The Chief Engineer, 

BUIDCo shall give his decision within 30 days of receipt of contractor's appeal. If the 

contractor is dissatisfied with this decision, the contractor shall within a period of 30 

days from receipt of the decision, give notice to the Chief Engineer,  for reference of 

the same to arbitration tribunal failing which the said decision shall be final binding 

and conclusive and not referable to adjudication by the arbitrator. 

 ii) Except where the decision has become final, binding and conclusive in terms of Sub 

Para (i) above disputes or difference shall be referred for adjudication through 

Arbitration Tribunal already established by the state government under Bihar Public 

Work Contract Disputes arbitrational Tribunal Act 2008. 

   

  It is also a term of this contract that if the contractor does not make any reference to the 

arbitration Tribunal in respect of any claims in writing as aforesaid within 45 days of 

receiving the intimation from the Engineer-in-Charge that the final bill is ready for 

payment, the claim of the contractor shall be deemed to have been waived and 

absolutely barred and the BUIDCo shall be discharged and released of all liabilities 

under the contract in respect of these claims. 

  The arbitration shall be conducted in accordance with the provisions of the Bihar Public 

works contract Dispute Arbitration Tribunal Act 2008 or any statutory modifications 

or re-enactment thereof and the rules made there under and for the time being in force 

shall apply to the arbitration proceeding under this clause. 

 

 All arbitration shall be held at PATNA and at no other place.  
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CLAUSE 26 

 The contractor shall fully indemnify and deep indemnified the Governor of Bihar against any 

action, claim or proceeding relating to infringement or use of any patent or design or any 

alleged patent or design rights and shall pay any royalties which may be payable in respect 

of any article or part thereof included in the contract. In the event of any claims made under 

the action brought against Government in respect of any such matter as aforesaid the 

contractor shall be immediately notified thereof and the contractor shall be at liberty, at his 

own expense, to settle any dispute or to conduct any litigation that may arise therefrom, 

provided that the contractor shall not be liable to indemnify the Governor of Bihar if the 

infringement of the patent or design or any alleged patent or design right is the direct result 

of an order passed by the Engineer-in-Charge in this behalf. 

CLAUSE 27 

 When the estimate on which a tender is made includes lump sum in respect of parts of the 

work, the contractor shall be entitled to payment in respect of the items of work involved or 

the part of the work in question at the same rates as are payable under this contract for such 

items, or if the part of the work in question is not, in the opinion of the Engineer-in-Charge 

capable of measurement, The Engineer-in-Charge may at his discretion pay the lump-sum 

amount entered in the estimate, and the certificate in writing of the Engineer-in-Charge shall 

be final and conclusive against the contractor with regard to any sum or sums payable to him 

under the provisions of the clause. 

CLAUSE 28 

 In the case of any class of work for which there is no such specifications as referred to in 

Clause 11, such work shall be carried out in accordance with the Bureau of Indian Standards 

Specifications, Indian Road Congress for road works and Indian Building Congress for 

building works or any central government agency.  In case there are no such specifications in 

Bureau of Indian Standards, the work shall be carried out as per manufacturers specifications. 

If not available then as per Department Specifications. In case there are no such specifications 

as required above, the work shall be carried out in all respects in accordance with the 

instructions and requirements of the Engineer-in-Charge. 

CLAUSE 29 

 i) Whenever any claim or claims for payment of a sum of money arises out of or under 

the contract or against the contractor, the Engineer-in-Charge or the Government shall 

be entitled to with hold and also have a lien to retain such sum or sums in whole or in 

part from the security, if any deposited by the contractor and for the purpose aforesaid, 

the Engineer-in-Charge or the Government shall be entitled to withhold the security 

deposit, if any, furnished as the case may be and also have a lien over the same pending 

finalisation or adjudication of any such claim. In the event of the security being 

insufficient to cover the claimed amount or amounts or if no security has been taken 

from the contractor, the Engineer-in-Charge or the Government shall be entitled to 

withhold and have a lien to retain to the extent of payable or which may at any time 

thereafter become payable to the contractor under the same contract or any other 

contract with the Engineer-in-Charge of the Government or any contracting person 

through the Engineer-in-Charge of the Government or any contraction person through 

the Engineer-in-Charge pending finalisation of adjudication of any such claim. 

  It is an agreed term of the contract that the sum of money or moneys so withheld or 

retained under the lien referred to above by the Engineer-in-Charge or BUIDCo will be 

kept withheld or retained as such by the Engineer-in-Charge or BUIDCo till the claim 

arising out of or under the contract is determined by the arbitrator (if the contract is 

governed by the arbitration clause) or by the competent court, as the case may be and 

that the contractor will have no claim for interest or damages whatsoever on any 

account in respect of such withholding or retention under the lien referred to above and 

Contractor to 
indemnity Govt. 
against Patent 
Rights 

Lumpsum 
Provisions in 
Tender 

Action where no 
Specifications 
are specified 

With-holding and 
lien in respect of 
sums due from 
contractor 



74 
 

duly notified as such to the contractor. For the purpose of this clause, where the 

contractor is a partnership firm or a limited company, the Engineer-in-Charge or the 

BUIDCo shall be entitled to withhold and also have a lien to retain towards such 

claimed amount or amounts in whole or in part from any sum found payable to any 

partner/limited company as the case may be, whether in his individual capacity or 

otherwise. 

 ii) BUIDCo shall have the right to cause an audit and technical examination of the works 

and the final bills of the contractor including all supporting vouchers, abstract etc., to 

be made after payment of the final bill and if as a result of such audit and technical 

examination any sum is found to have been overpaid in respect of any work done by 

the contractor under the contract or any work claimed to have been done by him under 

the contract and found not to have been executed, the contractor shall be liable to refund 

the amount of over-payment and it shall be lawful for BUIDCo to recover the same 

from him in the manner prescribed in sub-clause (i) of this clause or in any other manner 

legally permissible; and if is found that the contractor was paid less than what was due 

to him under the contract in respect of any work executed by him under it, the amount 

of such under payment shall be duly paid by BUIDCo to the contractor, without any 

interest thereon whatsoever. 

 

 

CLAUSE 29 A 

 Any sum of money due and payable to the contractor (including the security deposit 

returnable to him) under the contract may be withheld or retained by way of lien by the 

Engineer-in-Charge or the BUIDCo or any other contracting person or persons through 

Engineer-in-Charge against any claim of the Engineer-in-Charge or BUIDCo or such other 

person or persons in respect of payment of a sum of money arising out of or under any other 

contract made by the contractor with the Engineer-in-Charge or the BUIDCo or with such 

other person or persons. 

 It is an agreed term of the contract that the sum of money so withheld or retained under this 

clause by the Engineer-in-Charge or the BUIDCo will be kept withheld or retained as such 

by the Engineer-in-Charge or the BUIDCo till his claim arising out of the same contract or 

any other contract is either mutually settled or determined by the arbitration clause or by the 

competent court, as the case may be and that the contractor shall have no claim for interest or 

damages whatsoever on this account or on any other ground in respect of any sum of money 

withheld or retained under this clause and duly notified as such to the contractor. 

CLAUSE 30 

 The contractor(s) shall make his/their own arrangements for water required for the work and 

nothing extra will be paid for the same. This will be subject to the following conditions. 

 i) That the water used by the contractor(s) shall be fit for construction purposes to the 

satisfaction of the Engineer-in-Charge. 

 ii) The Engineer-in-Charge shall make alternative arrangements for supply of water at the 

risk and cost of contractor?(s) if the arrangements made by the contractor(s) for 

procurement of water are in the opinion of the Engineer-in-Charge, unsatisfactory. 

CLAUSE 31 

  Notwithstanding anything contained to the contrary in this contract, where any 

materials for the execution of the contract are procured with the assistance of BUIDCo 

either by issue from BUIDCo stocks or purchase made under orders or permits or 

licences issued by BUIDCo the contractor shall hold the said materials economically 

and solely for the purpose of the contract and not dispose of them without the written 

permission of the BUIDCo and return, if required by the Engineer in Charge, all surplus 
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or unserviceable materials that may be left with him after the completion of the contract 

or at its termination for any reason whatsoever on being paid or credited such price as 

the Engineer in Charge shall determine having due regard to the condition of the 

materials. The price allowed to the contractor however shall not exceed the amount 

charged to him excluding the element of storage charges. The decision of the Engineer 

in Charge shall be final and conclusive. In the event of breach of the aforesaid condition 

the contractor shall in addition to throwing himself open to action for contravention of 

the term of the licence or permit and/or for criminal breach of trust, be liable to 

BUIDCo for all moneys, advantages or profits resulting or which in the usual course 

would have resulted to him by reason of such breach. 

CLAUSE 32 

 i) The contractor shall arrange at his own expense all tools, plant machinery and 

equipment (hereinafter referred to as T & P) required for execution of the work except 

for the Plant & Machinery listed in Schedule 'C' and stipulated for issue to the 

contractor. If the contractor requires any item of T & P on hire from the T & P available 

will, if such item is available, hire it to the contractor at rates to be agreed upon between 

him and the Engineer-in-Charge. In such a case all the conditions hereunder for issue 

of T & P shall also be applicable to such T & P as is agreed to be issued. 

 ii) Plant and Machinery when supplied on hire charges shown in Schedule 'C' shall be 

made over and taken back at the departmental equipment yard/shed shown in Schedule 

'C' and the contractor shall bear the cost of carriage from the place of issue to the site 

of work and back. The contractor shall be responsible to return the plant and machinery 

in the condition in which it was handed over to him, and he shall be responsible for all 

damage caused to the said plant and machinery at the site of work or elsewhere in 

operation and otherwise during transit including damage to or loss of plant and for all 

losses due to his failure to return the same soon after the completion of the work for 

which it was issued. The Executive Engineer shall be the sole judge to determine the 

liability of the contractor and its extent in this regard and his decision shall be final and 

binding on the contractor.  

 iii) The plant and machinery as stipulated above will be issued as and when available and 

if required by the contractor. The contractor shall arrange his programme of work 

according to the availability of the plant and machinery and no claim, whatsoever, will 

be entertained from him for any delay in supply by the Department. 

 iv) The hire charges shall be recovered at the prescribed rates from and inclusive of the 

date the plant and machinery made over up to and inclusive of the date of the return in 

good order even though the same may not have been working for any cause except 

major breakdown due to no fault of the contractor or faulty use requiring more than 

three working days continuously (excluding intervening holidays and Sundays) for 

bringing the plant in order. The contractor shall immediately intimate in writing to the 

Engineer in Charge when any plant or machinery gets out of order requiring major 

repairs as aforesaid. The Engineer in Charge shall record the date and time of receipt 

of such intimation in the log sheet of the plant or machinery. Based on this if the 

breakdown occurs before lunch period or major breakdown will be computed 

considering half a day's breakdown on the day of complaint. If the breakdown occurs 

in the post lunch period of major breakdown will be computed starting from the next 

working day. In case of any dispute under this clause the decision of the Superintending 

Engineer shall be final and binding on the contractor. 

 v) The hire charges shown above are for each day of 8 hours (inclusive of the one-hour 

lunch break) or part thereof. 

 vi) Hire charges will include service of operating staff as required and also supply of 

lubricating oil and stores for cleaning purposes. Power fuel of approved type, firewood, 

kerosene oil etc. for running the plant and machinery and also the full time chowkidar 
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for guarding the plant and machinery against any loss or damage shall be arranged by 

the contractor who shall be fully responsible for the safeguard and security of plant and 

machinery. The contractor shall on or before the supply of plant and machinery sign an 

agreement indemnifying BUIDCo against any loss or damage caused to the plant and 

machinery either during transit or at site of work. 

  vii) Ordinarily, no plant and machinery shall work for more than 8 hours a day inclusive of 

one hour lunch break. In case of an urgent work however, the Engineer in Charge  may, 

at his discretion, allow the plant and machinery to be worked for more than normal 

period or 8 hours a day. In that case the hourly hire charges for overtime to charge 

(1/8)th of the daily charges) subject to a minimum of half day's normal charges on any 

particular day. For working out hire charges for over time a period of half an hour and 

above will be charged as one hour and a period of less than half an hour will be ignored. 

  viii) The contractor shall release the plant and machinery every seventh day for periodical 

servicing and/or wash out which may take about three to four hours or more. Hire 

charges for full day shall be recovered from the contractor for the day of 

servicing/Wash out irrespective of the period employed in servicing. 

   ix) The plant and machinery once issued to the contractor shall not be returned by him on 

account of lack of arrangements of labour and materials, etc. on his part, the same will 

be returned only when they are required for major repairs or when in the opinion of the 

Engineer in Charge the work or a portion of work for which the same was issued is 

completed.  

    x) Log Book for recording the hours of daily work for each of the plant and machinery 

supplied to the contractor will be maintained by theDepartment and will be 

countersigned by the contractor or his authorised agent daily. In case the contractor 

contests the correctness of the entries and/or fails to sign the Log Book the decision of 

the Engineer in Charge shall be finaland binding on him. Hire charges will be calculated 

according to the entries in the Log Book and will be binding on the contractor. 

Recovery on account of hire charges for road rollers shall be made for the minimum 

number of days worked out on the assumption that a roller can consolidate per day and 

maximum quantity of materials or area surfacing as noted against each in the annexed 

statement (see attached annexure). 

   xi) In the case of concrete mixers, the contractors shall arrange to get the hopper cleaned 

and the drum washed at the close of the work each day or each occasion. 

    a)    In case rollers for consolidation are employed by the contractor himself, log 

book    for such rollers shall be maintained in the same manner as is done in case of 

departmental rollers, maximum quantity of any item to be consolidated for each 

roller day shall also be same as in Annexure to Clause 34(x). For less use of rollers 

recovery for the less roller days shall be made at the stipulated issue rate.  

  xii) The contractor shall be responsible to return the plant and machinery in the condition 

in which it was handed over to him and he shall be responsible for all damage caused 

to the said plant and machinery at the site of work or elsewhere in operation or 

otherwise or during transit including damage to or loss of parts, and for all losses due 

to him failure to return the same soon after the completion of the work for which it was 

issued. The Executive Engineer shall be the sole judge to determine the liability of the 

contractor and its extent in this regard and his decision shall be final and binding on the 

contractor. 

 xiii) The contractor will be exempted for levy of any hire charges for the number of days he 

is called upon in writing by the Engineer in Charge to suspend execution of the work 

provided by BUIDCo plant and machinery in question have, in fact remained idle with 

the contractor because of the suspension. 
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 xiv) In the event of the contractor not requiring any item of plant and machinery issued by 

BUIDCo though not stipulated for issue in Schedule 'C' any time after taking delivery 

at the place of issue, he may return it after two days written notice or at any time without 

notice if he agrees to pay hire charges for two additional days without in any way 

affecting the right of the Engineer in-Charge to use the said plant and machinery during 

the said period of two days as he likes including hiring out to a third party. 

CLAUSE 33 

 Contractors Superintendence, Supervision, Technical Staff & Employees 

 i) The contractor shall provide all necessary superintendence during execution of the 

work and as along thereafter as may be necessary for proper fulfilling of the obligations 

under the contract. 

  The contractor  along with bidding of the tender , intimate in writing to the Engineer-

in-Charge the name, qualifications, experience, age, address and other particulars along 

with certificates, of the technical representative to be in charge of the work. If there is 

any change then the new incumbents qualifications and experience shall not be lower 

than specified in Schedule in I.T.B. (Annexure – 2).  The Engineer-in-Charge shall 

within 15 days of issue of letter of acceptance intimate in writing his approval or 

otherwise it is deemed to be approved. Any such approval may at any time be 

withdrawn and in case of such withdrawal the contractor shall appoint another such 

representative according to the provisions of this clause. Decision of the tender 

accepting authority / Superintending Engineer shall be final and binding on the 

contractor in this respect. Technical staff shall be available at site within fifteen days 

of start of work. 

  If the contractor (or any partner in case of firm/company) himself has such 

qualifications, it will not be necessary for the said contractor to appoint such a principal 

technical representative but the contractor shall designate and appoint a responsible 

agent to represent him and to be present at the work whenever the contractor is not in 

a position to be so present. All the provisions applicable to the principal technical 

representative under the Clause will also be applicable in such a case to contractor or 

his responsible agent.  The principal technical representative and/or the contractor or 

his responsible authorised agent shall be actually available at site at least two working 

days every week, these days shall be determined in advance and also during recording 

of measurement of works and whenever so required by the Engineer-in-Charge by a 

notice as aforesaid and shall also note down instructions conveyed by the Engineer-in-

Charge or his designated representative in the site order book and in token of 

acceptance of measurements. There shall be no objection if the representative/agent 

looks after more than one work and not more than three works in the same station 

provided these details are disclosed to the Engineer-in-Charge and he shall be satisfied 

that the provisions and the purpose of the clause are fulfilled satisfactorily. 

  If the Engineer-in-Charge, whose decision in this respect is final and binding on the 

contractor, is convinced that no such technical representative or agent is effectively 

appointed or is effectively attending or fulfilling the provision of this clause, a recovery 

shall be effected from the contractor as specified in Schedule 'F' and the decision of the 

Engineer-in-Charge as recorded in the site order book and measurement recorded in 

Measurement Books shall be final and binding on the contractor. Further if the 

contractor fails to appoint a suitable technical representative or responsible agent and 

if such appointed persons are not effectively present or do not discharge their 

responsibilities satisfactorily, the Engineer-in-Charge shall have full powers to suspend 

the execution of the work until such date as a suitable agent is appointed and the 

contractor shall submit a certificate of employment of the technical 

representative/responsible agent along with every on account bill/fixed bill and shall 

produce evidence if at any time so required by the Engineer-in-Charge. 
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ii)  The contractor shall provide and employ on the site only such technical assistants as 

are skilled and experienced in their respective fields and such foremen and supervisory 

staff as are competent  to give proper supervision to the work. 

  The contractor shall provide and employ skilled, semiskilled and unskilled labour as is 

necessary for proper and timely execution of the work. 

  The Engineer in Charge shall be at liberty to object to and require the contractor to 

remove from the works any person who in his opinion misconducts himself, or is 

incompetent or negligent in the performance of his duties or whose employment is 

otherwise considered by the Engineer in Charge to be undesirable. Such person shall 

not be employed again at works site without the written permission of the Engineer in 

Charge and the persons so removed shall be replaced as soon as possible  by competent 

substitutes. 

CLAUSE 34 

 i) Sales Tax or any other tax on materials in respect of this contract shall be payable by 

the contractor according to law in effect. 

 ii) The contractor shall deposit royalty and obtain necessary permit for supply of the red 

earth, moorum, sand chips bajri, stone, kankar, etc. from local authorities. 

 iii) If pursuant to or under any law, notification or order any royalty, cess or the hike 

becomes payable to the Government of India and does not at any time become payable 

by the contractor to the State Government/ Local authorities in respect of any material 

used by the contractor in the works then in such a case, it shall be lawful to the 

Government of India and it will have the right and be entitled to recover the amount 

paid in the circumstances as aforesaid from the dues of the contractor. 

CLAUSE 35 

 i) All tendered rates shall be inclusive of all taxes and levies payable under respective 

statutes. However, pursuant to the Constitution (46th Amendment) Act. 1982, if any 

further tax or levy is imposed by Statute, after the last stipulated date for the receipt of 

tender including extensions if any and the contractor thereupon necessarily and 

properly pays such taxes/levies the contractor shall be reimbursed the amount so paid, 

provided such payments, if any, is not, in the opinion of the Chief Engineer ( whose 

decision shall be final and binding on the contractor) attributable to delay in execution 

of work within the control of the contractor. 

 ii) The contractor shall keep necessary books of accounts and other documents for the 

purpose of this condition as may be necessary and shall allow inspection of the same 

by a duly authorised representative of the Government and/or the Engineer-in-Charge 

and further shall furnish such other information/document as the Engineer-in-Charge 

may require from time to time. 

 iii) The contractor shall, within a period of 30 days of the imposition of any such further 

tax or levy, pursuant to the Constitution (Forty Sixth Amendment) Act 1982, give a 

written notice thereof to the Engineer-in-Charge that the same is given pursuant to this 

condition, together with all necessary information relating thereto. 
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CLAUSE 36 

 If the contractor is imprisoned, becomes insolvent compound with his creditors, has a 

receiving order made against him or carries on business under a receiver for the benefit of the 

creditors or any of them, or being a partnership firm becomes dissolved, or being a company 

or corporations goes into liquidation or commences to be wound up not being a voluntary 

winding up for the purpose only of amalgamation or reconstitution the department shall be at 

liberty.  

(a) To give such liquidator, receiver, or other person in whom the contract may become 

vested, the option of carrying out the contract or a portion there of to be determined by 

BUIDCo, subject to his providing an appropriate guarantee for the performance of such 

contract or. 

(b)  To terminate the contract, forthwith by notice in writing to the contractor, the 

liquidator, the receiver or person in whom the contract may become vested and take 

further action as provided in the relevant clauses of the contract.  

CLAUSE 37 

 Without prejudice to any of the rights or remedies under this contract if the contractor dies, 

the Divisional Officer on behalf of the Governor of Bihar shall have the option of terminating 

the contract without compensation to the contractor after the affidavit of his/ their legal 

heir/heirs that they are not going to be in this profession in future. 

CLAUSE 38 

The contractor shall not be permitted to tender for works in the P.W.D. Division (responsible 

for award and execution of contracts) in which his near relative is posted as Accountant or as 

an officer in any capacity between the grades of the Superintending Engineer and Assistant 

Engineer (both inclusive). He shall also intimate the names of persons who are working with 

him in any capacity or are subsequently employed by him and who are near relatives to any 

Gazetted Officer in the P.W.D. or in BUIDCo. Any breach of this condition by the contractors 

of BUIDCo shall lead to blacklisting. If the contractor is registered in any other department, 

he shall be debarred from tendering in BUIDCo for any breach of this condition. 

NOTE : By the term “near relatives” is meant wife, husband, parents and grand parents, 

children and grand children, brothers and sisters, uncles, aunts and cousins and their 

corresponding in law. 

CLAUSE 39 

 No engineer of gazetted rank of other gazetted officer employed in engineering of 

administrative duties in an engineering department of the Government of Bihar shall work as 

a contractor or employee of a contractor for a period of two years after his retirement from 

government service without the previous permission of State Government in writing. This 

contract is liable to be cancelled if either the contractor or any of his employees is found at 

any time to be such a person who had not obtained said permission prior to engagement in 

the contractor’s service, as the case may be.  

 

CLAUSE 40 

 i) After completion of the work and also at any intermediate stage in the event of non-

reconciliation of materials issued, consumed and in balance (see Clause 10) theoretical 

quantity of materials issued by the BUIDCo for use in the work shall be calculated on the 

basis and method given hereunder. 

 a) Quantity of cement & bitumen shall be calculated on the basis of quantity of cement & 

bitumen required different items of work as shown in the Schedule of Rates mentioned in-

Schedule 'F'. In case any item is executed for which  standard constants for the consumption 

Termination 
of Contract 
on death of 
contractor 

 

If relation 
working in PWD 
then the 
contractor not 
allowed to tender 

No-Gazetted-
Engineer to work 
as Contractor 
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of retirement 

Return of 
material and 
recovery for 
excess material 
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of cement or bitumen are not available  in the above mentioned schedule/statement or 

cannot be derived from the same  shall be calculated on the basis of standard formula to be 

laid down by the  Engineer in Charge. 

b) Theoretical quantity of steel reinforcement of structural steel sections shall be taken as 

the quantity required as per design or as authorised by Engineer in Charge, including 

authorized lappages, chairs etc., plus 3% wastage due to  cutting into pieces, such theoretical 

quantity being determined and compared with the actual issues each diameter wise, section 

wise and category wise  separately. 

c) For any other material as per actual requirements. 

ii) Over the theoretical quantities of materials so computed a variation shall be allowed as 

specified in Schedule 'F'. The difference in the net quantities of material actually issued to the 

contractor and the theoretical quantities including such authorised variation, if not returned 

by the contractor or if not fully reconciled to the satisfaction of the Engineer in Charge within 

fifteen days of the issue of written notice by the Engineer in Charge to this effect shall be 

recovered at the rates specified in Schedule 'F' without prejudice to the provision of the 

relevant conditions regarding return of materials governing the contract. Decision of Engineer 

in Charge in regard to theoretical quantities of materials, which should have been actually 

used as per the Annexure of the standard schedule of rates and recovery at rates specified in 

Schedule 'F', shall be final & binding on the contractor  

For non scheduled items, the decision of the Superintending Engineer regarding theoretical 

quantities of materials, which should have been actually used, shall be final and binding on 

the contractor. 

iii) The said action under this clause is without prejudice to the right of BUIDCo to take 

action against the contractor under any other conditions of contract for not doing the work 

according to the prescribed specifications. 

CLAUSE 41 

 On completion of the whole of the work, half of the total amount of security shall be repaid 

to the contractor after six months of completion. However, the balance half of the total 

amount of security will be returned after completion of defect liability period and after the 

Engineer has certified that all defects notified by him to the contractor before the end of this 

period have been corrected and also after recovery of any dues.  

CLUASE 42 

 Technical officers / staff deployed by the Contractor at any construction site will also be 

responsible for inferior quality / poor performance of any work and his name will be 

circulated to all works Sites of BUIDCo to debar from any other site, if his name is being 

proposed by other contractor. 

CLAUSE 43 

 All risks of loss of or damage to physical property and of personal injury and death which 

arise during and in consequence of the performance of the Contract other than the excepted 

risks are the responsibility of the Contractor. 

CLAUSE 44 

 The Contractor shall provide, in the joint names of BUIDCo and the Contractor, insurance 

cover from the Start Date to the end of the Defects Liability Period, in the amounts and 

deductibles stated in the Contract Data for the following events which are due to the 

Contractor's risks : 

(a) loss of or damage to the Works, Plant and Materials ; 

(b) loss of or damage to Equipment; 

Release of 
Security 
deposit  

Contractor's 
Risks 

Insurance 

Responsibility 
of Technical 
Staff and 
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(c) loss of or damage of property (except the Works, Plant, Materials and 

Equipment) in connection with the Contract; and 

(d) personal injury or death. 

 Policies and certificates for insurance shall be delivered by the Contractor to the Engineer for 

the Engineer's approval before the Start Date. All such insurance shall provide for 

compensation to be payable in the types and proportions of currencies required to rectify the 

loss or damage incurred. 

 If the Contractor does not provide any of the policies and certificates required, BUIDCo may 

effect the insurance which the Contractor should have provided and recover the premiums 

BUIDCo has paid from payments otherwise due to the Contractor or, if no payment is due, 

the payment of the premiums shall be a debt due. 

 Alteration to the terms of an insurance shall not be made without the approval of the Engineer. 

 Both parties shall comply with any conditions of the insurance policies. 

CLAUSE 45 

 The Contractor shall, within the time stated in special Conditions of contract after the date of 

the Letter of Acceptance, provide to the Engineer for his information a detailed cash flow 

estimate, in quarterly periods, of all payments to which the Contractor will be entitled under 

the Contract and the Contractor shall subsequently supply revised cash flow estimates at 

quarterly intervals, if required to do so by the Engineer. in charge 

CLAUSE 46 

 The Contractor shall, throughout the execution and completion of the Works and the 

remedying of any defects therein : 

(a) have full regard for the safety of all persons entitled to be upon the Site and keep the Site 

(so far as the same is under his control) and the Works (so far as the same are not 

completed or occupied by BUIDCo) in an orderly state appropriate to the avoidance of 

danger to such persons, 

(b) Provide and maintain at his own cost all lights, guards, fencing, warning signs and 

watchmen and where necessary or required by the Engineer or by any duly constituted 

authority, for the protection of the Works or for the safety and convenience of the public 

or others, and 

(c) take all reasonable steps to protect the environment on and off the Site and to avoid 

damage or nuisance to persons or to property of the public or others resulting from 

pollution, noise or other causes arising as a consequence of his methods of operation. 

CLAUSE 47 

 All samples shall be supplied by the Contractor at his own cost if the supply thereof is clearly 

intended by or provided for in the Contract. 

CLAUSE 48 

 The cost of making any test shall be borne by the Contractor if such test is : 

(a) clearly intended by or provided for in the Contract, or 

(b) particularized in the Contract (in case only of a test under load or of a test to ascertain 

whether the design of any finished or partially finished work is appropriate for the 

purposes which it was intended to fulfill) in sufficient detail to enable the Contractor to 

price or allow for the same in his Tender. 

CLAUSE 49 

If any test required by the Engineer which is : 

Cash Flow 
Estimate to 
be Submitted 

Cost of 
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(a) not so intended by or provided for, 

(b) (in the cases above mentioned) not so particularized, or 

(c) (though so intended or provided for) required by the Engineer to be carried out at any 

place other than the Site or the place of manufacture, fabrication or preparation of the 

materials or Plant tested, 

shows the materials, Plant or workmanship not to be in accordance with the provisions 

of the Contract to the satisfaction of the Engineer, then the cost of such test shall be borne 

by the Contractor, but in any other case department will bear the cost. 

CLAUSE 50 

 The contractor shall commence the Works as soon as is reasonably possible after the receipt 

by him of a notice to this effect from the Engineer, which notice shall be issued within the 

time stated in the Appendix to Tender after the date of the Letter of Acceptance. Thereafter, 

the Contractor shall proceed with the Works with due expedition and without delay. 

CLAUSE 51 

 If any part of the Permanent Works has been substantially completed and has satisfactorily 

passed any Test on Completion prescribed by the Contract, the Engineer may issue a Taking-

Over Certificate in respect of that part of the Permanent Works before completion of the 

Works and, upon the issue of such Certificate, the Contractor shall be deemed to have 

undertaken to complete with due expedition any outstanding work in that part of the 

Permanent Works during the Defects Liability Period. 

CLAUSE 52  

 Force Majeure 

 Neither party shall be liable to the other for any loss or damage occasioned by or arising out 

of acts of GOD such has Unprecedented flood, Volcanic eruption, Earthquake or other 

convulsion of nature and other acts such as general/ partial strikes by a section of government 

employees/ invasion, the act of foreign countries/ hostilities or war like operations before or 

after declaration of war, rebellion/ military or usurped power which prevent performance of 

the contract and which could not have been foreseen or avoided by a prudent person.  

CLAUSE 53  

 Recovery 

 Any amount found recoverable from the contractor shall be recovered as public demand under 

the Bihar Public Demand Act. without prejudice to any other mode of recovery.  

.     
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SECTION  4 

CONTRACT DATA 

(PROFORMA OF SCHEDULES) 
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PROFORMA OF SCHEDULES 

(Operative Schedules to be supplied separately to each intending tenderer) 

 

SCHEDULE 'A' 

Schedule of quantities 

Sl. 

No. 

Description of Item(with 

brief specification and 

reference to book of 

specification) 

BILL OF QUANTITY Amount 

Quantity Unit Rate  

In figure In words  

1 2 3 4 5 6 7 

 

 

 

 

 

      

 

SCHEDULE 'B' 

Schedule of materials to be issued to the contractor. 

S. 

No. 

Description of item Quantity Rates in figures & words at 

which the material will be 

charged to the contractor 

Place of Issue 

1 2 3 4 5 

 

 

 

 

    

 

SCHEDULE  'C' 

Tools and plants to be hired to the contractor 

Sl. 

No. 

Description Hire charge per day Place of Issue 

1 2 3 4 
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SCHEDULE  'D' 

Extra schedule for specific requirements/ document for the work, if any. 

 

SCHEDULE  'E' 

Schedule of component of Cement, Steel, other Materials, Labour etc. for price escalation. 

CLAUSE 10 CA                                                        - As per SBD, GoB 

Component of Cement- 

expressed as percent of total value of work. 

 

Pc 

 

Component of Steel- 

expressed as percent of total value of work. 

 

Ps 

 

Component of civil (except cement & steel)/ 

Electrical construction Materials expressed as 

percent of total value of work- 

 

(N/A) 

 

Component of Bitumen - 

expressed as percent of total value of work. 

 

(Nil) 

 

Component of Labour- 

expressed as percent of total value of work. 
(N/A) 

 

 

Component of P.O.L. – 

expressed as percent of total value of work. 

 

(N/A) 

 

 

Component of Plant & Machinery – 

expressed as percent of total value of work. 

 

(N/A) 

 

 

SCHEDULE  'F' 

Reference to General Condition of Contract 

Name of work As per NIT 

 

Estimated cost of work    As per NIT 

Earnest money       As per NIT 

Performance Guarantee 2% of tendered value 

Security Deposit 8% of tendered value (to be deducted from RA Bill) 

Defect Liability period 1 Year from the date of completion of project. 

Rate of Interest Prevailing lending rate of interest floated by RBI at the time of 

first installation of Mobilization Advance 
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GENERAL RULES AND : Project Director (Mech.), Patna West   (Mech.), Works Division,Buidco, Patna 

DIRECTIONS  Maximum percentage for quantity of 

    items of work to be executed beyond 

    Which rates are to be determined in 

    Accordance with Clauses 12.2 & 12.3 See below 

Definitions: 

2(v) Engineer-in-Charge To be given in the letter for award of 

work by BUIDCo 

2(x) Percentage on cost of materials and labour 

to cover all overheads and profits. 

10 % 

2(xi) Standard Schedule of Rates As published & issued by BCD & RCD 

2022  

 

 

2(xii) Department & Employer 

 

Project Director (Mech.), Patna West   

(Mech.), Works Division, Rajapur Pool, 

Buidco, Patna (A Govt. of Bihar 

Undertaking)  

 

9(ii) Standard PWD Contract Form PWD 2/3 as modified & corrected upto 

________________________________ 

 

Clause 1 

i) Time allowed for submission of performance Guarantee 

from the date of issue of letter of acceptance, in days 

15days 

ii) Maximum allowable extension beyond the period 

provided in i) above in days 

0days 

Clause 2 

Authority for fixing compensation                                                          Tender Committee Headed by  

under clause 2.                                                                                          Managing Director,  BUIDCo. 

  __________________________ 

Clause 2A 

  Whether Clause 2A shall be applicable        N/A 

Clause 5 

  Number of days from the date of issue of  

  notice to start.        07 days 

  Mile stone(s) as per table given below: 

Table of Mile Stone(s) 

Sl. 

No. 

Description of Milestone 

(Physical) 

Time allowed in days 

(from date of start) 

Amount to be with-held in case      

of non-achievement of milestone 

1. 1/8TH (of whole work)  As mentioned below  

2. 3/8TH (of whole work)   

3 3/4TH (of whole work)   

4. Full   

OR/AND 
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Sl. 

No. 

Financial Progress Time allowed  

(from date of start) 

Amount to be with-held in case      

of non achievement of milestone 

1. 1/8TH (of whole work) 1/4TH (of whole work) In the event of not achieving the 

necessary progress as assessed 

from the running payments, 1% of 

the tendered value of work will be 

withheld for failure of each 

milestone max. upto 10% of 

tendered value 

2. 3/8TH (of whole work) 1/2TH (of whole work) 

3. 3/4TH (of whole work) 3/4TH (of whole work) 

4. Full Full 

 

Time allowed for execution of work 

 

 

As per NIT  

Authority to give fair and reasonable 

extension of time for completion of work. 

Tender Committee Headed by 

Managing Director, 

BUIDCo. 

Clause 7 

Gross work to be done together with net payment/ 

adjustment of advances for material collected, if 

any, since the last such payment for being eligible to 

interim payment 

 

Not Applicable 

 

Clause 10CC 

Cluase 10CC to be applicable in contracts with 

stipulated period of completion exceeding the 

period shown in next column 

 

          18 Months 

 

Clause 11 

Specifications to be followed for execution of work Bihar PWD/ CPWD 

 

Clause 12 

Deviation, variation Extent 

and pricing. 

As per P.W.D. Code clause 

182A, 292XII, 293XVII & 

294XVI 

Clause 16 

Competent Authority for 

deciding reduced rates. 

                               Tender Committee Headed by  

                                 BUIDCo. 

  

• The following document also forms part of the contract.    Special Condition attached. 

• The law, which applies to the contract, is  The Law of Union of India. 

• The court of jurisdiction  Patna, Bihar 

• The Language of contract document  English 

• The limit of sub-contracting  Nil 

• The Currency of the Contract is  Indian Rupees 

• Place of Arbitration Patna 
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VOLUME II 
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SECTION 5 

SPECIAL CONDITION OF CONTRACT 

(Condition of Particular Application) 
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SCOPE OF WORK 

 
Supply, testing, Commissioning, Operation and maintenance of auto-priming /self-priming centrifugal 

dewatering pump sets on hire basis, with electric motor/diesel engine drive including all ancillaries, 

accessories, control panel, hoses, spares and operator as required for emergency flood control/ municipal 

drainage dewatering pump sets shall be suitable for continuous duty during flood response and capable 

of quick mobilization. 

 

The scope of work shall include supply on hire basis, transportation from the supplier’s warehouse to the 

designated site, loading and unloading, installation, alignment, complete erection, trial run, testing and 

commissioning of the pump sets in all respects at site. 

 

The Contractor Shall also be responsible for operation of the pump sets strictly as per the instruction of 

the Department, including deployment of required manpower. Comprehensive repair and maintenance 

during the contract period, including rectification of any breakdown, replacement of defective parts, 

preventive maintenance and ensuring uninterrupted performance, shall be entirely in the contractor’s 

scope. 

All consumables, tools, tackles, spares, service personnel and incidental expenses required for successful 

operation and upkeep of the pump sets shall be deemed to be included in the quoted rates. No separate or 

additional payment shall be made on any account towards the above activities, 

 

Power Supply (in case of electric motor driven pumps) or diesel (in case of diesel engine driven pumps) 

shall be provided by the Department at site, free of cost, at a suitable point near the pump location. 
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SECTION 6 

TECHNICAL SPECIFICATION  
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1.Duty/ performance Ranges (Offer to include multiple models) 

Bidders shall offer pump sets that meet any of the following modular ranges (final quantities/selection as 

per     employer) 

a. Flow (Q):250 LPS 

b. Total Head (H): 08 to 10 M 

 

2.Pump Type & Construction 

 

1. Type: Self-Priming Centrifugal surface pump with integrated priming chamber packaged skid-

mounted auto prime pump. 

2. Arrangement: Horizontal, single-stage, direct-coupled to electric motor/diesel engine via flexible 

coupling with guard. 

3. Materials: Suitable for application 

4. Suction/Discharge Flanges: Minimum 10 inch (250mm) with bolting and gaskets. 

5. Base Frame: Heavy duty MS fabricated skid with lifting lugs and forklift slots. 

 3.Electric Motor 

1. Type: Three-phase, 415 V+10%, 50HZ, 4-pole (1500 rpm normal) or as matched to pump speed. 

2. Enclosure & Protection: TEFC (Totally Enclosed Fan Cooled) 

3. Efficiency & Class: IE2 or better, Insulation Class F 

4. Starting: Automatic Star-Delta (manual starter not accepted) for energy control, safety and continuous 

operation. 

 4.Control & Starter Panel 

1. Starter type: Suitable starter complete with MCCB/Isolator, overload relays short-circuit protection 

and ON/OFF pushbuttons. (manual starter not accepted) 

2. Features: Volt/Amp digital meters, phase indicator, ammeter, Voltmeter and hour meter. 

3. Cable & Termination: Power cable and control cable from transformer to panel to motor with gland 

and terminations. 

4. Protection IP Rating: IP54/55 for outdoor use. 

5. Trolley/Trailer Option: For hiring during flood response, skid may be offered on trolley with towing 

eye and wheels.(Specify if quoted) 

6. Accessories supplied as standard: Discharge hose assembly, suction hose with foot valve/strainer, 

flexible connectors, couplings, tool box with spares and first-fill lubricants. 

 

    5. Spares, Consumables & Service 

 

a.    For hired sets include service support contact and maximum response time (e.g. within 24 hours to 

site in city limits). Contractor need to keep all the required spares and consumables to the site or 

near store for the quick maintenance in case of any breakdown. 
b. The tenderer shall provide skilled pump operators in all three shifts. 

c. The tenderer shall provide skilled electrical & mechanical technicians and mobility facility for their staff 

(electrical & mechanical technicians) 

d. The bidder shall provide sufficient numbers of skilled sweepers to clean the sumps and drain.                                                                              

e. The bidder shall be responsible to maintain the quality of work. Spare parts used for repairing will be of 

standard make. 

f. Diesel /Energy bills will be paid by Bihar Urban Infrastructure Development Corporation Ltd.    

g. During heavy rain fall the diesel pump / electric pumps set shall be operated simultaneously to maintain 

normal water level (to be decided by E/I). The lubricating oils will be provided by the bidder. Proper Log 

Book shall be maintained and shall be submitted to E/I. Bidder will always keep twenty four hours 

lubricant in stock at site. 

h. Since the job of BUIDCo. is of urgent nature, the bidder shall be responsible to keep all pumps functional 

at any point of time, if any defect, occur it have to be rectified immediately. In case of major break-down 

such as burning of motor /Failure of diesel engine etc. it has to be rectified immediately at Bidder Cost 

which shall not be entertained by the employer failing which a penalty of 15% of contract value shall be 

charged which will be deducted from their bill. 

i. The bidder will have to maintain a ready stock of fast moving consumable materials / spares which are 

not readily available in local market. 
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j. The bidder will be responsible for safety of his/their staffs and concerned TDPS including electrical 

safety. 

k. The bidder will have to submit a certificate on firm's letter pad regarding thorough repair of Electro-

Mechanical equipment’s installed on the plant site as specified in column- 2 of table. 

l. The bidder shall maintain a site order book to note the maintenance / repairing work executed for 

repairing of electro- mechanical work duly verified by the BUIDCo officers. 

m. The bidder shall maintain a Log-Book in which details of operation of pumps shall be noted shift wise 

by the pump operators. 

n. First Aid box shall be provided by the bidder. 

o. The campus and the inside building shall be kept clean by the bidder. 

p. Although the contract is for a period of 15st June 2026 to 15 Oct. 2026, since the work is of emergent 

nature of public convenience, so performance and sincerity of contractor will be kept on regular 

punctualities. If any slackness is found, contract will be rescind and proper action will be taken. 

q. Bidder will insure to provide electro mechanical maintenance team in proper dress-code with 

maintenance vehicle in three shifts. 

r. Bidder must have Hire charge of Tractor with Trolley for shifting of Pump form store yard to different 

TDPS with including all taxes. 

s. Bidder must have Hire charge of Tractor with Trolley for Shifting of all associated accessories suction 

delivery pipe, cable etc. form store yard to different TDPS with including all taxes.  

t. The Bidder must have additional 10 % pumps shall be kept as standby.  
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SECTION 7 

BILL OF QUANTITY 

(Attached) 
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BILL OF QUANTITIES 

Preamble 

 

1. The Bill of Quantities shall be read in conjunction with the Instructions to Bidders, Conditions of Contract, 

Technical Specifications and Drawings. 

2. The quantities given in the Bill of Quantities are estimated and provisional and are given to provide a common 

basis for bidding. The basis of payment will be the actual quantities of work ordered and carried out, as measured 

by the Contractor and verified by the Engineer and valued at the rates and prices tendered in the priced Bill of 

Quantities, where applicable, and otherwise at such rates and prices as the Engineer may fix within the terms of 

the Contract. 

3. The rates and prices tendered in the priced Bill of Quantities shall, except in so far as it is otherwise provided 

under the Contract, include all constructional plant, labour supervision, materials, erection, maintenance, 

insurance, profit, taxes and duties, together with all general risks, liabilities and obligations set out or implied in 

the Contract. 

4. The rates and prices shall be quoted entirely in Indian Currency. 

5. A rate whole cost of complying with the provisions of the Contract shall be included in the items provided in the 

priced Bill of Quantities, and where no Items are provided the cost shall be deemed to be distributed among the 

rates and prices entered for the related Items of Work. 

6. The whole cost of complying with the provisions of the Contract shall be included in the items provided in the 

priced Bill of Quantities, and where no Items are provided the cost shall be deemed to be distributed among the 

rates and prices entered for the related Items of Work. 

7. General directions and descriptions of work and materials are not necessarily repeated or summarized in the Bill 

of Quantities. References to the relevant sections of the contract documentation shall be made before entering 

rates or prices against each item in the Bill of Quantities. 

8. The method of measurement of completed work for payment shall be in accordance with the specification issued 

by the department time to time. 

9. Errors will be corrected by BUIDCo for any arithmetic errors pursuant to Clause 29 of the Instructions to Bidders. 
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SECTION 8 

SECURITIES AND OTHER FORMS 

(to be filled by Bidder/Employer) 
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BID SECURITY (BANK GUARANTEE UNCONDITIONAL) 

 

WHEREAS, ___________________________________[name of Bidder] (hereinafter called "the Bidder") has 

submitted his Bid dated ____________________[date] for the construction of 

_______________________________[name of Contract hereinafter called "the Bid"]. 

KNOW ALL PEOPLE by these presents that We _________________________________ ________ [name of Bank] 

of _____________________________ [name of country] having our registered office at 

___________________________________________________(hereinafter called "the Bank") are bound unto 

BUIDCo. Ltd. (hereinafter called "the Employer") in the sum of _________________________ _____*for which 

payment well and truly to be made to the said Employer by the Bank itself, his successors and assigns by these 

presents. 

SEALED with the Common Seal of the said Bank this ________ day of _______,20____. 

THE CONDITIONS of this obligation are: 

(1) If after Bid opening the Bidder withdraws his bid during the period of Bid validity specified in the Form of 

Bid; 

OR 

(2) If the Bidder having been notified to the acceptance of his bid by the Employer during the period of Bid 

validity : 

(a) fails or refuses to execute the Form of Agreement in accordance with the Instructions to Bidders, 

if required; or 

(b) fails or refuses to furnish the Performance Security, in accordance with the Instruction to Bidders; 

or 

(c) Does not accept the correction of the Bid Price pursuant to Clause 27. 

We undertake to pay to the Employer up to the above amount upon receipt of his first written demand, 

without the Employer having to substantiate his demand, provided that in his demand the Employer will note that 

the amount claimed by him as due to him owing to the occurrence of one or any of the three conditions, (specifying 

the occurred condition or conditions). 

This Guarantee will remain in force up to and including the date ___________________** days after the 

deadline for submission of Bids as such deadline is stated in the Instructions to Bidders or as it may be extended by 

the Employer, notice of which extension(s) to the Bank is hereby waived. Any demand in respect of this guarantee 

should reach the Bank not later than the above date. 

DATE____________________________ SIGNATURE _______________________ 

 

WITNESS _________________________ SEAL _____________________________ 

_____________________________________________________________________________ 

[Signature, name and address] 

* The Bidder should insert the amount of the guarantee in words and figures denominated in Indian Rupees. 

This figure should be the same as shown in Clause 16.1 of the Instructions to Bidders. 

** 45 days after the end of the validity period of the Bid. Date should be inserted by the Employer before the 

Bidding documents are issued. 
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PERFORMANCE BANK GUARANTEE 

To 

 _____________________________________ [name of Employer] 

 _____________________________________ [address of Employer] 

 _____________________________________ 

 WHEREAS ___________________________________ [name and address of Contractor] (hereafter called 

"the Contractor") has undertaken, in pursuance of Contract No. _______________ dated _____________ to execute 

_____________________________ [name of Contract and brief description of Works] (hereinafter called "the 

Contract"). 

 AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish you 

with a Bank Guarantee by a recognized bank for the sum specified therein as security for compliance with his 

obligation in accordance with the Contract; 

 AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee : 

 NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on behalf of the 

Contractor, up to a total of __________________ _____________________ [amount of guarantee]* 

_______________________________ (in words), such sum being payable in the types and proportions of currencies 

in which the Contract Price is payable, and we undertake to pay you, upon your first written demand and without 

cavil or argument, any sum or sums within the limits of _______________________________ [amount of guarantee] 

as aforesaid without your needing to prove or to show grounds or reasons for your demand for the sum specified 

therein. 

 We hereby waive the necessity of your demanding the said debt from the contractor before presenting us 

with the demand. 

 We further agree that no change or addition to or other modification of the terms of the Contract or of the 

Works to be performed there under or of any of the Contract documents which may be made between your and the 

Contractor shall in any way release us from any liability under this guarantee, and we hereby waive notice of any 

such change, addition or modification. 

 This guarantee shall be valid until 28 days from the date of expiry of the Defect Liability Period. 

  Signature and Seal of the guarantor_________________ 

  Name of Bank _________________________________ 

  Address ______________________________________ 

  Date _______________________________ 

____________________________________________________________________________ 

* An amount shall be inserted by the Guarantor, representing the percentage the Contract Price specified in the 

Contract including additional security for unbalanced Bids, if any and denominated in Indian Rupees. 
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UNCONDITIONAL BANK GUARANTEE FOR ADVANCE PAYMENT 

 

To 

 _____________________________________ [name of Employer] 

 _____________________________________ [address of Employer] 

 _____________________________________ [name of Contractor] 

  

Gentlemen : 

 In accordance with the provisions of the Conditions of Contract, sub-clause 51.1 ("Advance payment") of 

the above-mentioned Contract, ____________________________ ______________ [name and address of 

Contractor] (hereinafter called "the Contractor") shall deposit with _________________________________ [name 

of Employer] a bank guarantee to guarantee his proper and faithful performance under the said Clause of the 

Contract in an amount of _________________ [amount of Guarantee]* ______________________________ [in 

words]. 

 We, the ____________________________ [bank of financial institution], as instructed by the Contractor, 

agree unconditionally and irrevocably to guarantee as primary obligator and not as Surety merely, the payment to 

____________________________________________ [name of Employer] on his first demand without whatsoever 

right of obligation on our part and without his first claim to the Contractor, in the amount not exceeding 

_____________________ [amount of guarantee]* ____________________________________________________ [in 

words]. 

 We further agree that no change or addition to or other modification of the terms of the Contractor or 

Works to be performed there under or  any of the Contract documents which may be made between 

______________________ [name of Employer] and the Contractor, shall in any way release us from any liability 

under this guarantee, and we hereby waive notice of any such change, addition or modification. 

 This guarantee shall remain valid and in full effect from the date of the advance payment under the 

Contract until __________________________________ [name of Employer] receives full repayment of the same 

amount from the Contractor. 

   Yours truly,   

 

 

  Signature and Seal :___________________________________ 

  Name of Bank /Financial Institution________________________ 

  Address : ___________________________________________ 

  Date : ______________________________________________ 

_____________________________________________________________________________ 

* An amount shall be inserted by the Bank or Financial Institution representing the amount of the Advance 

Payment, and denominated in Indian Rupees.  
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INDENTURE FOR SECURED ADVANCES 

FORM 31 

(for use in case in which the contract is for finished work and the contractor has entered into an agreement for the 

execution of a certain specified quantity of work in a given time) 

 This indenture made the ______________________ day of _______________, 20_____  BETWEEN 

___________________________ (hereinafter called the contractor which expression shall where the context so 

admits or implies be deemed to include his executors, administrators and assigns) or the one part and the Employer 

of the other part. 

 Whereas by an agreement dated ___________________________ (hereinafter called the said agreement) 

the contractor has agreed. 

 AND WHEREAS the contractor has applied to the Employer that he may be allowed advance on the 

security of materials absolutely belonging to him and brought by him to the site of the works the subject of the said 

agreement for use in the construction of such of the works as he has undertaken to execute at rates fixed for the 

finished work (inclusive of the cost of materials and labour and other charges) 

 AND WHEREAS the Employer has agreed to advance to the Contractor the sum of 

Rupees____________________________________________________________ on the security of materials the 

quantities and other particulars of which are detailed in Accounts of Secured Advances attached to the Running 

Account bill for the said works signed by the Contractor on__________ and the Employer has reserved to himself 

the option of making any further advance or advances on the security of other materials brought by the Contractor 

to the site of the said works. 

 Now THIS INDENTURE WITNESSETH that in pursuance of the said agreement and in consideration of 

the sum of Rupees __________________________ on or before the execution of these presents paid to the Contractor 

by the Employer (the receipt where of the Contractor doth hereby acknowledge) and of such further advances (if 

any) as may be made to him as a for said the Contractor doth hereby covenant and agree with the President and 

declare as follows : 

(1) That the said sum of Rupees _____________________________ so advanced by the Employer to the 

Contractor as aforesaid and all or any further sum of sums advanced as aforesaid shall be employed by the 

Contractor in or towards expending the execution of the said works and for no other purpose whatsoever. 

(2) That the materials details in the said Account of Secured Advances which have been offered to and accepted 

by the Employer as security are absolutely the Contractor's own propriety and free from encumbrances of 

any kind and the contractor will not make any application for or receive a further advance on the security 

of materials which are not absolutely his own property and free from encumbrances of any kind and the 

Contractor indemnified the Employer against all claims to any materials in respect of which an advance 

has be made to him as aforesaid. 

(3) That the materials detailed in the said account of Secured Advances and all other materials on the security 

of which any further advance or advances may hereafter be made as aforesaid (hereafter called the said 

materials) shall be used by the Contractor solely in the Execution of the said works in accordance with the 

directions of the Engineer. 

(4) That the Contractor shall make at his own cost all necessary and adequate arrangements for the proper 

watch, safe custody and protection against all risks of the said materials and that until used in construction 

as aforesaid the said materials shall remain at the site of the said works in the Contractor's custody and on 

his own responsibility and shall at all times be open to inspection by the Engineer or any officer authorized 
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by him. In the event of the said materials or any part thereof being stolen, destroyed or damaged or 

becoming deteriorated in a greater degree than is due to reasonable use and wear thereof the Contractor 

will forthwith replace the same with other materials of like quality or repair and make good the same 

required by the Engineer. 

(5) That the said materials shall not be any account be removed from the site of the said works except with the 

written permission of the Engineer or an officer authorized by him on that behalf. 

(6) That the advances shall be repayable in full when or before the Contractor receives payment from the 

Employer of the price payable to him for the said works under the terms and provisions of the said 

agreement. Provided that if any intermediate payments are made to the Contractor on account of work 

done than on the occasion of each such payment the Employer will be at liberty to made recovery from the 

Contractor's bill for such payment by deducting there from the value of the said materials that actually 

used in the construction and in respect of which recovery has not been made previously, the value for this 

purpose being determined in respect of each description of materials at the rates at which the amounts of 

the advances made under these presents were calculated. 

(7) That if the Contractor shall at any time make any default in the performance or observance in any respect 

of any of the terms and provisions of the said agreement or of these presents the total amount of the advance 

or advances that may still be owing of the Employer shall immediately on the happening of such default be 

repayable by the Contractor to be the Employer together with interest thereon at twelve per cent per annum 

from the date or respective dates of such advance or advances to the date of repayment and with all costs, 

charges, damages and expenses incurred by the Employer in or for the recovery thereof or the enforcement 

of this security or otherwise by reason of the default of the Contractor and the Contractor hereby covenants 

and agrees with the Employer to reply and pay the same respectively to him accordingly. 

(8) That the Contractor hereby charges all the said materials with the repayment to the Employer of the said 

sum of Rupees __________________________________ ________ and any further sum of sums advanced 

as aforesaid and all costs, charges, damages and expenses payable under these presents PROVIDED 

ALWAYS and it is hereby agreed and declared that notwithstanding anything in the said agreement and 

without prejudice to the power contained therein if and whenever the covenant for payment and repayment 

here in before contained shall become enforceable and the money owing shall not be paid in accordance 

there with the Employer may at by time thereafter adopt all or any of the following courses as he may deem 

best : 

(a) Seize and utilize the said materials or any part thereof in the completion of the said works on behalf 

of the contractor in accordance with the provisions in that behalf contained in the said agreement 

debiting the contractor with the actual cost of effecting such completion and the amount due to the 

contractor with the value of work done as if he has carried it out in accordance with the said 

agreement and at the rests thereby provided. If the balance is against the contractor, he is to pay 

same to the Employer on demand. 

(b) Remove and sell by public auction the seized materials or any part there of and out of the moneys 

arising from the sale retain all the sums aforesaid repayable or payable to the Employer under these 

presents and pay over the surplus (if any) to the Contractor. 

(c) Deduct all or any part of the moneys owing out of the security deposit or any sum due to the 

Contractor under the said agreement. 

(9) That except in the event of such default on the part of the contractor as aforesaid interest on the said 

advance shall not be payable. 
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(10) That in the event of any conflict between the provisions of these present and the said agreement the 

provisions of these presents shall prevail and in the event of any dispute or difference arising over the 

construction or effect of these presents the settlement of which has not been here-in-before expressly 

provided for the same shall be referred to the Employer whose decision shall be final and the provision of 

the Indian Arbitration Act for the time being in force shall apply to any such reference. 
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Letter of Acceptance 

(Letterhead paper of BUIDCo) 

 

__________________________(Date) 

 

 

To 

 ______________________________________ (Name and address of the Contractor) 

 ______________________________________ 

 ______________________________________ 

 

 

Dear Sirs, 

 

 This is to notify you that your Bid dated _________________ for execution of the 

_____________________________________________ (name of the contract and identification number, as given in 

the Instructions to Bidders) for the Contract Price of Rupees _____________________________________ 

(________________________) (amount in words and figures), as corrected and modified in accordance with the 

Instructions to Bidders1 is hereby accepted by our agency. 

 

 We accept/ do not accept that ________________________ be appointed as the Adjudicator2. Your are 

hereby requested to furnish Performance Security, in the form detailed in Para 31.1 of ITB for an amount equivalent 

to Rs. ____________ within 15 days of the receipt of this letter of acceptance valid up to 28 days from the date of 

expiry of defects Liability Period i.e. up to _____________________ and sign the contract, failing which action as 

stated in Para 31.3 of ITB will be taken. 

    Yours faithfully, 

 

    Authorized Signature 

    Name and title of Signatory 

    Name of Agency 

 

_____________________________________________________________________________ 

1Delete "corrected and" or "and modified" if only one of these actions applies. Delete as corrected and modified in 

accordance with the Instructions to Bidders, if corrections or modifications have not been affected. 

2To be used only if the Contractor disagrees in his Bid with the Adjudicator proposed by the Employer in the 

"Instructions to Bidders". 

 

 

 

  



104 
 

Issue of Notice to proceed with the work 

(Letterhead of BUIDCo) 

_________________________(Date) 

 

 

To 

 

 _______________________________________(Name and address of the Contractor) 

 ________________________________________ 

 ________________________________________ 

 

Dear Sirs, 

  

 Pursuant to your furnishing the requisite security as stipulated in ITB Clause 34.1 and signing of the 

Contract for the construction of _____________________________ 

_________________________________________________________________________________________________

_______________________________________________at  a Bid Price of 

Rs._________________________________________________________. 

 

 You are hereby instructed to proceed with the execution of the said works in accordance with the contract 

documents. 

 

    Yours faithfully, 

 

 

   (Signature, name and title of signatory authorized 

   to sign ob behalf of Employer) 
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Agreement Form 

 

 

 This agreement, made the _______________ day of ______________ between 

____________________________(name and address of Employer) [hereinafter called "the (name and address of 

contractor) hereinafter called "the Contractor" of the other part.] 

 Whereas BUIDCo is desirous that the Contractor execute  

_____________________________________________________________________________ 

(name and identification number of Contract) (hereinafter called "the Works") and BUIDCo has accepted the Bid 

by the Contractor for the execution and completion of such works and the remedying of any defects therein, at a 

cost of Rs. _______________ 

_________________________________________________________________________________________________

___ 

NOW THIS AGREEMENT WITNESSETH as follows : 

1. In this Agreement, words and expression shall have the same meanings as are respectively assigned to them 

in the conditions of contract hereinafter referred to and they shall be deemed to form and be read and construed as 

part of this Agreement. 

2. In consideration of the payments to be made by BUIDCo to the Contractor as hereinafter mentioned, the 

Contractor hereby covenants with BUIDCo to execute and complete the Works and remedy any defects therein in 

conformity in all aspects with the provisions of the contract. 

3. BUIDCo hereby covenants to pay the Contractor in consideration of the Execution and completion of the 

Works and the remedying the defects wherein Contract Price or such other sum as may become payable under the 

provisions of the Contract at the times and in the manner prescribed by the Contract. 

4. The following documents shall be deemed to form and be ready and construed as part of this Agreement 

viz. 

(i) Letter of Acceptance 

(ii) Notice to proceed with the works; 

(iii) Contractor's Bid 

(iv) Condition of Contract : General and Special 

(v) Contract Data 

(vi) Additional condition 

(vii) Drawings 

(viii) Bill of Quantities and 

(ix) Any other documents listed in the Contract Data as forming part of the Contract. 

 

 In witnessed whereof the parties there to have caused this Agreement to be executed the day and year first 

before written. 
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 The Common Seal of _____________________________________________________ was hereunto affixed 

in the presence of : 

 

 Signed, Sealed and Delivered by the said ____________________________ 

_____________________________________________________________________________ 

 

in the presence of : 

 

Binding Signature of Employer ________________________________________________ 

Binding Signature of Contractor _______________________________________________ 
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UNDERTAKING 

 

 

 

I, the undersigned do hereby undertake that our firm M/s ____________________ _______________________ agree 

to abide by this bid for a period __________ days for the date fixed for receiving the same and it shall be binding 

on us and may be accepted at any time before the expiration of that period. 

 

 

 

 

____________________________________ 

(Signed by an Authorised Officer of the Firm) 

 

 

_____________ 

Title of Officer 

 

 

____________ 

Name of Firm 

 

 

_______ 

DATE 
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SECTION 9 

DRAWINGS 
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SECTION 10 

(DOCUMENTS TO BE FURNISHED BY BIDDER) 

(Attached) 


