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NAME OF WORK :- Construction of Shiva 

Katkola Road K.M. 0/0 to 2/40 Kms 
(Non Plan),  Ta.Bhanvad     

 
 
TALUKA :- Bhanvad. 
 
 
 
 
DISTRICT :- Devbhumi Dwarka 
 
 
 
 
 
 
 
 
 
 
 
 



Name of Work :  Construction of Shiva Katkola Road 
K.M. 0/0 to 2/40 Kms (Non Plan),  Ta.Bhanvad 

                      
 

PROFORMA – A 
(To Accompany with submission of D.T.Ps.) 

 
1.TENDER FORM : 
  

A. Whether the old clauses are replaced the latest clauses  : Yes 
  as per Government Instruction. 
 
 B. If so, State the mumber wise details of clause replace.  : Yes 
 
 C. Whether time limit entered is in proportion with the  : Yes 
  Amount and number of works. 
 
 D. Whether the other details viz. mention of security   : Yes 
  Deposite etc. are written in the tender form. 
 
2. SCHEDULE – A : 
  
  No materials has been suggested to be issued by the department so 
Schedule – A is NIL in this DTP. 
 
 
  I have personally verified the facts as stated above and foun in order. 
 
 
 
 
  Divisional Accountant   Executive Engineer 
    R.& B. (P) Division            R.& B. (P) Division 
       Devbhumi Dwarka       Devbhumi Dwarka  
 
 
 
 
 
 
 



3.SCHEDULE – B 
 
(i) Whether the description of each item literally tally with the : Yes 
 sanctioned estimate except specifying of lead etc. complete. 
 
(ii) Whether quantity of each item is as per sanctioned estimate? : Yes 
 If not, state the reason with the due justification for deviation 
 in covering letter of DTPs. 
 
(iii) Whether the rate of each item as per sanctioned estimate ? : Yes 
 If not. State the reasons with due justification for deviation in 
 covering letter of DTP and incorporate the analysis in the DTP. 
 
(iv) Whether unit of each item is as per sanctioned estimate ? : Yes 
 
 If not, state the reasons with due justification for deviation  : Yes 
 In covering letter of the DTP. 
 
(v) Whether the rate of each item in Schedule “B” is mentioned : N.A. 
 in words in case of % rate tender ?  
 
(vi) Whether the standard method adopted in each item in writing : Yes 
 the unit (E.G.cubic meter to be abbreviated as Cum. & not  
 applicable not C.M. etc.) 
 
(vii) Whether the Govt.remarks if any observed at the time of  : No. 
 according sanctioned are fully incorporated in the DTP. 
 If so, submit the compliance report. 
 
(viii) Whether correct name of work is entered at the top of  : Yes 
 Schedule- “B”          
 
(ix) Whether standard form of Schedule – “B” is adopted  : Yes 
 
(x) Whether the standard words for discount or premium on  : Yes 
 tendered rate as “ I/We am/are..” Is mentioned at the end ? 
 
(xi) Whether the amount worked out for  each item is correctly : Yes 
 calculated and submitted up ? 
 
(xii) Whether alternate items are proposed in the DTP ?  : No. 
 If so, state the item no. for which alternate item is proposed 
 With the reasons.          



4. Detailed  Specifications : 
 
(i) Whether the detailed specification correctly reflect the tender : Yes 
 item ? 
 
(ii) Whether items with specified lead and lift are converted into : Yes 
 with all lifts and lead ? 
 
(iii) Whether correct mode of measurement is mentioned ?  : Yes 
 
(iv) Whether correct mode of payment us as per Schedule-“B” ? : Yes 
 
(v) Whether suitable use of excavated materials or cutting stuff : Not  

is incorporated in the DTP ?       Applicable 
 
(vi) Whether the mentioned regarding the test to be carried out : Yes Test 
 before execution is made herewith in the respective item of    Schedule 
 DTP ?            herewith 
             Attached. 
 If so, state the item no. with description and test to be carried  
 out in brief. 
 
(vii) Whether reference to PWD Hand Book is specification of  : Yes 
 IRC clause are mentioned correctly and relevantly in the 
 Respective item ? 
 
(viii) Whether the test to be carried out during execution is made ? : Yes Test 
 State the item No. with description and details of test to be    Schedule 
 Carried out to be in brief.                                                              herewith 
               Attached. 
(ix) Whether average rate of each work derived and entered in : Not 
 Schedule-“B”, if so, give Rate Analysis.       Applicable 
 
(x) Whether the specification of alternative item if any is  : N.A. 
 incorporated ? 
 
(xi) Whether the description of each item literally and exactly  : Yes 
 with in Schedule-“B” 
 
 
 
 
 



. General : 
 
(i) Whether statement of item not put to tender is incorporated with : Yes 
 justification ? 
 
(ii) Whether the amount of sanctioned estimate tally with the lot of : Yes 
 amount put to tender and amount to item not put to tender ? 
 
(iii) Whether page number in DTP is made ?     : Yes 
 
(iv) Whether permission to split up to work if any is sought from  : Not 
 competent authority ?          Applicable 
 
(v) Whether the general specification and other relevant records are : Yes 
 incorporated in DTP ? 
 
(vi) Whether Executive Engineer has signed the DTP and all   : Yes 
 corrections are attested by him ? 
 
(vii) Whether the DTO are submitted in well bound volume and in neat : Yes 
 and tidy fashion ? 
 
(viii)  Whether land acquisition procceding have     :- Question does not arise 
           been completed and possession of land 
           is received. 
 
 
 
                                      Executive Engineer 
                   R & B. (P) Division 
                                         Devbhumi Dwarka   
 
 
 
 
  
            
 
 
 
  
 

 



Name of Work :      Construction of Shiva Katkola Road K.M. 
0/0 to 2/40 Kms (Non Plan),  Ta.Bhanvad.  
 
TALUKA :- Bhanvad.   DISTRICT :- Devbhumi Dwarka 
 
 
 
 

CERTIFICATE 
 

(To be issued by Executive Engineer) 
 
 I have personally examined the DTP and have personally verified all the 
points and found to be in order. Further I have satisfied myself with the fact that 
there is no ambiguity or discrepancy in the DTP submitted herewith which may 
lead to financial or contractual complications. 
 
 
 
 

Executive Engineer  
                              R & B. (P) Division       
                                         Devbhumi Dwarka  
 
 

CERTIFICATE 
 

 Schedule – “B” is 100 % arithmetically checked by me and found correct. 
 
 
 
 
 

Divisional Accountant          Executive Engineer  
              R & B. (P) Division         R & B. (P)  Division 
       Devbhumi Dwarka     Devbhumi Dwarka  
 
 
 
 
 



Name of Work :     Construction of Shiva Katkola Road 
K.M. 0/0 to 2/40 Kms (Non Plan),  Ta.Bhanvad 
TALUKA :- Bhanvad.  DISTRICT :- Devbhumi Dwarka 
 
 
 
 

CERTIFICATE 
 
 This to certify that specification of items drafted properly and Schedule –B 
checked by me. 
 
 
 

A.Assistant Engineer  
                              R & B. (P) Division       
                                         Devbhumi Dwarka . 
 

 
 Cetified that Schedule – “B” of the tender is arithmetically checked and 
found correct & Tender Form is also checked and found correct. 
 
 
 
 

 Tender Clerk     Divisional Accountant 
       R & B. (P)  Division                                                R & B. (P)  Division 
          Devbhumi Dwarka                                                  Devbhumi Dwarka  
 
 
 This to certify that the specification of the items thoroughly checked by me 
and the same found in order. And one as per site situation sanctioned plan 
estimate. 
 
                   Executive Engineer  
                 R & B. (P) Sub-Division 
                                 Devbhumi Dwarka 
 
 
 



(1) Name of Work :   Construction of Shiva Katkola 
Road K.M. 0/0 to 2/40 Kms (Non Plan),  Ta.Bhanvad (2)  
Amount of approved with authori ty :- Rs. 1,70,00,000.00 
 
(3)  Amount of T.S. with authority  :- Rs. 18689300.00 
 
(4)  Sanction cost of the work put to tender :- Rs. 18145042.85 
 
(5)  Time limit provided for completion of :-    9  Months 
      work 
 
(6)  Details of material provided if schedule :- Sheet attached 
      ‘A’ of the tender (calculation sheet  
       should be attached item wise) 
 
(7)  Date of issued & receipt of tender :-     
                                                                         on web site 
 
(8)  Budget provision   :-  MMGSY SCSP Budget  
 
(9)  Whether the work put to tender in  :- Whole work 
      whole as sanctioned as only a part of it.  
 
(10) If work is split up details of split with :- Question dose not arise. 
       Authority approving split up. 
 
(11) Incase it be a part of the remaining the :- N.A. 
       work the reasons as to why split up 
       whole of the remaining work and  
       balance in work. 
 
(12) The amount and details of items not :- N.A. 
       include in the tender which reasons 
       there of and how way you proposed 
       to execute work with complete  
       financial picture. 
  
 
 
 
 
       



       (A) Item      :- Rs.—Nil –  
        
 
       (B) Total Amount :-   
 (i) 1% Q.C.   : Rs.  181449.06 
 (ii)2% Contigency.  : Rs.  362898.13 

(iii)Rounding  : Rs.        46.19 
     (iv) Arithmetic error : Rs. -125.14          
     (v) Ave. rate error  : Rs         -11.09 
     (vi) Divesion   : Rs.          00-00        
        Total : Rs.   544257.15 
 
(13)  Cost of D.T.P as per T.S.   :- Rs. 18145042.85 
 
(14)  Total of Sr. No. 12 & 13   :- Rs. 18689300.00 
        (T.S. amount) 
 
 
 
 
 
 
 
 
 
Divisional Accountant      Executive Engineer  
 R & B. (P) Division               R & B. (P) Division             
    Devbhumi Dwarka                                                               Devbhumi Dwarka 
 
            
 
 
 
  

     
  

                        
      
     



MEMORANDUM OF WORK BRIEF 
 

1.Name of work :-  Construction of Shiva Katkola Road K.M. 0/0 to 
2/40 Kms (Non Plan),  Ta.Bhanvad 

 
2. Estimated cost     :- Rs. 18145042.85 
3.Earnest Mony                                              :- Rs. 181500.00 
 
4. Validity Period of Tender offered :- 120 days from the stipulated  
    date of receiving of the tender  
                                                                                    but no more modification  

     shall be allowed after handing   
       tender to postal authority. 

5. Security Deposit       
    (i)  In the form of small savings or  : Rs.    2,72,200-00 
 Narmada Bond. 
 (of minimum on year them limit)  : Rs     4,53,700-00 
 
   (ii) To be deduct from Bill   : Rs.    2,72,200-00 
 (iii) Perfomation bond of schedule                     -------------------- 
 Bank    TOTAL : Rs.    9,98,100-00 
 
6. Time allowed for the completion of work :      9   Months 
     from the date of written order of commence 
 
7. Other Details 
 1. Date on or before which the tender :     
     must reach the office. 

    2. Mode of sending the tender  : (a) Online 
(b)         ---- 

 3. Description essential to be made : (a) Name of work  
     on sealed cover.      (b) Last date of receiving on or  

        before  
 4. Mode of quantity, rate in Schedule B : In figure as well as in words. 
     Of price. 
 
 
 
        Divisional Accountant                                           Executive Engineer  
             R & B. (P) Division                                                  R & B. (P) Division 
  Devbhumi Dwarka                                                Devbhumi Dwarka  


