GUJARAT WATERSUPPLY & SEWERAGE BOARD
GANDHINAGAR
(A WHOLLY OWNED GOVERNMENT OF GUJARAT UNDERTAKING)
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Name of Work:Comprehensive Operation-Maintenance and Security of V.T / SCF / HSCF / Multi Stage/
HMSM Pump Set with Co-Ordinated Accessories, Electrical Equipments etc. Complete at Venu Intake
HW, Venu Filter Plant HW, Talaghana SHW, Dhank SHW for 06 Months Under M & R To Venu R.W.S.S.
Ta. Upleta District -Rajkot.

Estimated Cost : Rs. 11,99,412.00

VOLUME - I

PRICE BID

Executive Engineer
P. H. Mechanical Division
Gujarat Water Supply & Sewerage Board
Rajkot
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VOLUME 1l

SCHEDULE B

Name of Work: Comprehensive Operation-Maintenance and Security of V.T / SCF / HSCF / Multi Stage/
HMSM Pump Set with Co-Ordinated Accessories, Electrical Equipments etc. Complete at Venu Intake
HW, Venu Filter Plant HW, Talaghana SHW, Dhank SHW for 06 Months Under M & R To Venu R.W.S.S.
Ta. Upleta District -Rajkot.

Schedule - B

Amount up to 2decimals

Part Description (In Rs.)

Comprehensive operation & maintenance of pumping machinery
with all associated electro mechanical equipment / instruments &
accessories etc. by engaging Semi skilled Manpower cum
chowkidar as per tender requirement; providing & utilising required
lubricants, consumables & stationary; carrying out routine
preventive maintenance and need based minor / major repairs to
all the equipment including providing & fitting of required spares;
preparation, preservation & submission of records of pumping
machinery utilisation, energy consumption, quantum of water
pumped etc. as per directives of the engineer - in — charge. At
Venu Intake HW, Venu Filter Plant HW, Talaghana SHW, Dhank
SHW

11,99,412.00

Total of Schedule B in Rs. Eleven Lack Ninty Nine Thousand Four Hundred TweleveOnly.

| / We am / are willing to carry out the work at % above / Below percent (should be
written in figure and words) of the estimated rates mentioned above amount of my / our tender
works out as under.

Estimated amount Put to tender: Rs. 11,99,412.00 |Estimated amount Put to tender: Rs. 11,99,412.00
Deduct % below Rs. Add % above Rs.

Net Rs. Net Rs.

In words Rupees In words Rupees

Note:

e Rates to be quoted exclusive of GST.
¢ Contractor should quote rate in words & figure both.

¢ Insurance Policy should be procured in favour of Executive Engineer, PH Mech. Division, Rajkot,
and contractor has to produce it before entering into agreement with department, for the full period
of O&M.

e The work should be carried out as per the terms and conditions laid down in the tender
specification.

The cost is including all type of taxes (other than GST), octroi, freight, loading, unloading, carting labour
charges payment to labour including insurance, P.F. and all other liabilities for the staff engaged for the
O&M work.

GWSSB Page 2




Volume -1

Qil paint colour: All type of doors, windows, ventilation, shutter, pump, motor, all valves &
equipment inside pump house, transformer yard, D.P. structure, transformer etc

Black Japan colour: air valve, sluice valve, riser pipe of air valve, zero velocity valve, butterfly valve
(outdoor), bypass arrangement etc.

1.The rates to be quoted by the Contractor must be exclusive of GST but Inclusive of all other
taxes. GST Should be paid extra on the admissible payment as per approved tender rates,
G.S.T. should be paid as per prevailing rates at the time of payment.

2. (as per GST Circular of GWSSB Tech cell/GST/Pripatra/351 dt.18.04.2022 is Applicable.)
Hence agency will have to quote the tender accordingly.

(A) GWSSB is planning to augment all pumping machinery looking to rise in demand of water by
providing new machinery whenever augmentation may have completed in such cases
existing machinery may be replaced so scope of comp. O & M work may be reduced. in such
event contract for the particular head work or all head works shall be considered as end of
contract.

Other than this, if the comp. O&M work shall merge with civil and combined (Civil +
Mechanical) or Individual Mechanical work of 24 Months (Which are under approval stage)
tender shall be done. In such case, there shall be no any compensation or claim entertained
to contractor. At any time during contract period department has right to end Comp. O & M
contract of any / all Head works. Comp. O & M work contract shall be ended by given 07 Days’
Notice to the Contractor.

(B) If existing contractor under progress, in such events department may hand over such head
works on later stage contractor shall not have any right for claim of payment of such head
works.

(C) There is process of handing over / Supply of New Pumping machineries available at
Talaghana SHW to Talaghana Village independently. In that case, O & M scope of
Pumping machineries and its accessories for Talaghana SHW will come to End with
effect from Date of Taken over by Talaghana Gram Panchayat. For such Case, Contractor
have not any right to claim further amount of O & M scope in Talaghana SHW.
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Breakup of Schedule B

Operation & Maintenance

. Total
ST Qty. Unit Item FEO ([ Per Amount in
No. Rs.)
Rs.
1 2 3 3 4 5 6=[2] x [4]
Comprehensive operation & maintenance
of pumping machinery with all associated
electro mechanical equipment / instruments
& accessories etc. by engaging Semi
skilled Manpower cum chowkidar as per
tender requirement; providing & utilising
required lubricants, consumables &
stationary; carrying out routine preventive
maintenance and need based minor / major
repairs to all the equipment including
providing & fitting of required spares;
preparation, preservation & submission of
records of pumping machinery utilisation,
energy consumption, quantum of water
pumped etc. as per directives of the
engineer - in — charge.
1 | 06 |Months | Venu Dam Intake Well HAW 59120.00 M'Zf]rth 354720.00
Months Per
2 06 Venu Filter Plant H/W 68851.00 | Month 413106.00
Months Per
3 06 Talaghana Sub H/W 34675.00 | Month 208050.00
Months Per
4 06 Dhank Sub H/W 37256.00 | Month 223536.00
Total Rs. 1199412.00

Total Rupees:-Eleven Lakh Ninety Nine Thousand Four Hundred TwelveOnly
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