
 

 

  

GUJARAT WATERSUPPLY & SEWERAGE BOARD 

GANDHINAGAR 

(A WHOLLY OWNED GOVERNMENT OF GUJARAT UNDERTAKING) 

 

 

 

Name of Work:Comprehensive Operation-Maintenance and Security of V.T / SCF / HSCF / Multi Stage/ 

HMSM Pump Set with Co-Ordinated Accessories, Electrical Equipments etc. Complete at Venu Intake 

HW, Venu Filter Plant HW, Talaghana SHW, Dhank SHW  for 06 Months Under M & R To Venu  R.W.S.S. 

Ta. Upleta District -Rajkot. 

 

Estimated Cost : Rs. 11,99,412.00 

 

VOLUME – II 

 

PRICE BID 

 

 

Executive Engineer 

P. H. Mechanical Division 

Gujarat Water Supply & Sewerage Board 

Rajkot 
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VOLUME II 
 

SCHEDULE B 

Name of Work: Comprehensive Operation-Maintenance and Security of V.T / SCF / HSCF / Multi Stage/ 

HMSM Pump Set with Co-Ordinated Accessories, Electrical Equipments etc. Complete at Venu Intake 

HW, Venu Filter Plant HW, Talaghana SHW, Dhank SHW  for 06 Months Under M & R To Venu  R.W.S.S. 

Ta. Upleta District -Rajkot. 

Schedule - B 

Part Description 
Amount up to 2decimals 

(In Rs.) 

 

Comprehensive operation & maintenance of pumping machinery 

with all associated electro mechanical equipment / instruments & 

accessories etc. by engaging Semi skilled Manpower cum 

chowkidar as per  tender requirement; providing & utilising required 

lubricants, consumables & stationary; carrying out routine 

preventive maintenance and need based minor / major repairs to 

all the equipment including providing & fitting of required spares; 

preparation, preservation & submission of records of pumping 

machinery utilisation, energy consumption, quantum of water 

pumped etc. as per directives of the engineer - in – charge. At 

Venu Intake HW, Venu Filter Plant HW, Talaghana SHW, Dhank 

SHW 

11,99,412.00 

Total of Schedule B in Rs. Eleven Lack Ninty Nine Thousand Four Hundred TweleveOnly. 

I / We am / are willing to carry out the work at_________ % above / Below percent (should be 

written in figure and words) of the estimated rates mentioned above amount of my / our tender 

works out as under. 

Estimated amount Put to tender: Rs. 11,99,412.00 

Deduct ______ % below Rs. ____________ 

Net Rs. ___________________________ 

In words Rupees __________________________ 

Estimated amount Put to tender: Rs. 11,99,412.00 

Add ______ % above Rs. 

Net Rs. ___________________________ 

In words Rupees __________________________ 

Note:  

 Rates to be quoted exclusive of GST.  

 Contractor should quote rate in words & figure both. 

 Insurance Policy should be procured in favour of Executive Engineer, PH Mech. Division, Rajkot, 
and contractor has to produce it before entering into agreement with department, for the full period 
of O&M. 

 The work should be carried out as per the terms and conditions laid down in the tender 
specification. 

The cost is including all type of taxes (other than GST), octroi, freight, loading, unloading, carting labour 
charges payment to labour including insurance, P.F. and all other liabilities for the staff engaged for the 
O&M work. 
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Oil paint colour: All type of doors, windows, ventilation, shutter, pump, motor, all valves & 
equipment inside pump house, transformer yard, D.P. structure, transformer etc 

Black Japan colour: air valve, sluice valve, riser pipe of air valve, zero velocity valve, butterfly valve 
(outdoor), bypass arrangement etc. 

1.The rates to be quoted by the Contractor must be exclusive of GST but Inclusive of all other 

taxes. GST Should be paid extra on the admissible payment as per approved tender rates, 

G.S.T.  should be paid as per prevailing rates at the time of payment. 

2. (as per GST Circular of GWSSB Tech cell/GST/Pripatra/351 dt.18.04.2022 is Applicable.) 

Hence agency will have to quote the tender accordingly. 

(A) GWSSB is planning to augment all pumping machinery looking to rise in demand of water by 
providing new machinery whenever augmentation may have completed in such cases 
existing machinery may be replaced so scope of comp. O & M work may be reduced. in such 
event contract for the particular head work or all head works shall be considered as end of 
contract. 

Other than this, if the comp. O&M work shall merge with civil and combined (Civil + 
Mechanical) or Individual Mechanical work of 24 Months (Which are under approval stage) 
tender shall be done. In such case, there shall be no any compensation or claim entertained 
to contractor. At any time during contract period department has right to end Comp. O & M 
contract of any / all Head works. Comp. O & M work contract shall be ended by given 07 Days’ 
Notice to the Contractor.  

 

(B) If existing contractor under progress, in such events department may hand over such head 
works on later stage contractor shall not have any right for claim of payment of such head 
works. 

(C) There is process of handing over / Supply of  New Pumping machineries available at 
Talaghana SHW to Talaghana Village independently. In that case, O & M scope of 
Pumping machineries and its accessories for Talaghana SHW will come to End with 
effect from Date of Taken over by Talaghana Gram Panchayat. For such Case, Contractor 
have not any right to claim further amount of O & M scope in Talaghana SHW. 
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Breakup of Schedule B 

Operation & Maintenance 

Sr. 

No. 
Qty. Unit Item 

Rate (in 

Rs.) 
Per 

Total 

Amount in 

Rs. 

1 2 3 3 4 5 6=[2] x [4] 

   

Comprehensive operation & maintenance 

of pumping machinery with all associated 

electro mechanical equipment / instruments 

& accessories etc. by engaging Semi 

skilled Manpower cum chowkidar as per  

tender requirement; providing & utilising 

required lubricants, consumables & 

stationary; carrying out routine preventive 

maintenance and need based minor / major 

repairs to all the equipment including 

providing & fitting of required spares; 

preparation, preservation & submission of 

records of pumping machinery utilisation, 

energy consumption, quantum of water 

pumped etc. as per directives of the 

engineer - in – charge. 

   

1 06 Months Venu Dam Intake Well H/W 59120.00 
Per 

Month 
354720.00 

2 06 
Months 

Venu Filter Plant H/W 68851.00 
Per 

Month 413106.00 

3 06 
Months 

Talaghana Sub H/W 34675.00 
Per 

Month 208050.00 

4 06 
Months 

Dhank Sub H/W 37256.00 
Per 

Month 223536.00 

       

Total Rs.   1199412.00 

Total Rupees:-Eleven Lakh Ninety Nine Thousand Four Hundred TwelveOnly 


