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Gujarat
Goods
and
Services

Tax Act,

2017

NOTIFICATION
FINANCE DEPARTMENT.
Sachivalaya, Gandhinagar.
Dated the 14™ September,2018.

Notification No. 50/2018-State Tax

No.(GHN-89)Y/GST-2018/S.1(4)TH:- In exercise of the powers
conferred by sub-section (3) of section 1 of the Gujarat Goods and
Services Tax Act, 2017 (Guj.25 of 2017) and in supercession of the
Government  Notification, Finance Department No.(GHN-
82)/GST-2017/S.1(3)TH dated the 15" September, 2017,
Notification No. 33/2017-State Tax, except as respects things done
or omitted to be done before such supersession, the Government of
Gujarat hereby appoints the 1* day of October, 2018, as the date on
which the provisions of section 51 of the said Act shall come into
force with respect to persons specified 1nder clauses (2), (b) and
(c) of sub-section (1) of section 51 of the said Act and the persons
specified below under clause (d) of sub-section (1) of section 51 of
the said Act, namcly:-

(a)  an authority or a board or any other body, -
(i)  set up by an Act of Parliament or a State Legislature;
or
(it)  established by any Government,

with fifty-one percent. or more participation by way of

equity or control, to carry out any function;
]

(b)  Society established by the Central Government or the State
Government or a Local Authority under the Societies
Registration Act, 1860 (21 of 1860);

(¢)  public sector undertakings.

This notification shall be deemed (o have been issued on the 13"
day of September, 2018.

By order and in the name of the Governor of Gujarat,

Jlas-

Joint Secretary to Government.

C5le. S
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[ PROPOSED AMENDMENT
EXISTING ITEM (As per MORT&H Speciafication
Ttem No.1608)
Helolotl Wl fl3stet Hitatall 202043 910t
5440 Providing an Mild  Steel | 5.4.10 Providing an Mild Steel

reinforcement for R.C.C. work mcluding
bending binding and placing in position etc.
complete up to floor two level,

5.4.11 High yield deform bars steel
reinforcement for R.C.C. work ineluding
bending, binding and placing in position
complete up to floor two level,

3.2 Reinforcement shall be messured in
length including overlaps, separately for
differcnt diameters as actually used in {he
work, Where welding or coupling is

resorted 1o in place lap joints, such

R.C.C.
including bending binding and placing

reinforcement  for work
in pesition cte. complete up to foor
two level. ) j

5.4.11 High yield deform bars steel
RC.LC.
binding and
placing in position complete up to
floor two level.

3.2 Reinforcentent shail be measured

reinforcement  for work

including  bending,

in length including hooks, if" any,
sqmrnze{;- Sor differenct diameters as
actually  used in work, excluding

From  the

overlaps. length 50

Signature of the Contractor ;

PEAPELE R

Signature of the Executive Engincer
sefwias gl adl :



128

joints shall be measured for payment as |
length  of

design requirement. From the Jength so

equivalent overlap as  per
measured, the weight of reinforcement
shall

same basis of as per M-18 even though |

be caleulated in tones on the
steel i supplied to the contractor by the
department on actual weight. Length

shall imclude hooks at the ends Wastage

T o

reinforcement shall be calculated in

measured, the
tomes on the basis of IS: 1732
Wastage, overlups. couplings, welded
joints, spacer bars, chairs, stays,
hangers and annealed steel wire or
other methods for binding  and
placing shall not be measured and

cost of these items shail he deemed to

and anpealed steel wire for binding shall | be  incinded in the rates for
not be measured and the cost of these | reinforcement.
items shall be deemed to be included
in the rate for reinforcement.
PROPOSED AMENDMENT
EXISTING ITEM (As per MORT&H Speciafication
Item No.1608)
2aciiett WA Eat 2icilel Aelfdae
Item No. 39 Providing steel | Item Ne. 39 Providing steel
reinforcement. reinforcement.

a) Providing and placing in position mild

steel bar reinforcement including
cutting, bending, hooking and tying
complete as per details.

High yield swength deformed bars

reinforeement.

b)

(10) Renforcoment shall be measured in
tenpth separely for different diameters as
actually used in the work, from the length
so measured the weight of reinforcement
shall be calculated in tones on the same
basis of IS : 1732 even though steel is
suppled to the contractor by the Departisent
on actual wieghment. Length’ shall ilcude
hooks at ends. Wastege and anncaled steel
wire for binding shall not be measured and

cost of thes items shall be deemed to be

) Providing and placing in position
mild steel bar
including cutting, bending, hooking

reinforcement

and tying complete as per details.
b) High yield strength deformed bars
reinforcement.
(10) Reinforcement shall be measured
in length including hooks, if any,
separately for differenct diameters as
actually wsed in work, excluding

lhe 5o

of
reinforcement shall be calculated in
tonnes on the basis of IS: 1732

From
the

overiups. length

measured, wetght

Wastage, overlaps, couplings, welded
joints, spacer bars, chairs, stays,

hangers and annealed steel wire or

Signature of the Contractor ;
Sirapseadl udl:

Signature of the Executive Iingincer
alwias Szl wdl
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included in the rates for reinforcement.

[ other methods for binding  and
placing shall not be meusured and
cost of these items shall be deemed 1o
be included in the rares for

reinforcement.

Yaail 20 f3aa

Item: 21 -Providing

[A) Mild Sreel Reinforcement

(B) High Yield Swength Deformed bars,
reinforcements,

(10) Reinforcement shall be measured in
lengih including overlaps, separately for
different diameter. as actually used in the
work, where welding or coupling s
restored 1o, in place of lap-joints, $uch joints
shall be measured for payment as the
equivalent length of over lap as per design
requirement. From the length s0 measured
the weight of reinforcement shall be
calculated in tones on the same basis of [S
1732 even though steel is supphied to the
contractor by the Department on actual
weighment. Length shall include hooks at
ends. Wastage and annealed stee! wire for
binding shall not be measured and cost-of
these items shall be deemed to be included

in the rates for reinforcement,

Yot e0dBea

Item: 21 ~Providing
{A) Mild Steel Reinforcement

(B} High Yield Strength Deformed
bars, reinforcements.

(10) Reinforcenent shall be measured
in length including hooks, if any,
separately for differenct diameters as
actually used in work, excluding
From the

measured, the

length 5o
weight of j
reinforcement shall be calculated in
fonnes on the basis of IS: 1732,

overlaps,

Wastage, overlaps, couplings, welded
Joints, spacer bars, chairs, stays,
haugers and annealed steel wire or
other methods for binding  and
placing shall not be measured and
cost of these items shall be deemed 1o
be included in the

reinforcement.

rates  for

Signature of the Contractor :
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STANDARDS FOR CEMENT
CONSUMPTION FOR DIFFERENT
ITEMS OF WORK
Government of Gujarat
Roads & Building Department,
Circular No.PRC/10/2017 /Cement Consumption/16/c
14,Sardar Bhavan,2™ Floor,
Sachivalaya,Gandhinagar
Date:-11/05/2017
Read:-Government of Gujarat, Road & Building Department, Sachivalaya, Gadhinagr
Circular No. SOR/1085/7 /H(1) dated 08/12/1996
CIRCULAR
The uniform rate of cement consumption for various item was prepared and
circulated vide No.SOR/1085/7 /H(1)dated 08/12/1996.

' At the outset, current practice of estimating cement consumption in concrete item
of various Building and Road project is based on above circular.However,it is generally
observed that the cement consumption derived by actual mix design is lower than the
star;éiard cement consumption. Some of provision of the said circular become obsolete
due to subsequent revisions in the relevant IS code and IRC code. The maximum cement
consumption as per 1S:456-2000 and IRC :112-2011 is 450 kg./m’.Also cement industry
and aggregate over the years which have far reacting impact on mix design of the present
day concrete.

Mix design report of GERI reflecting entire Gujarat region have been considered
in averaging the cement consumption in various grade of design mix concrete. To
minimize the different between standard cement consumption of cement and actual
consumption derived by mix design by GERI and the cement consumption as per provision
of IS and IRC code falling cement consumption is proposed is proposed for estimation
purpose.

Looking the above facts, the cement consumption mentioned in circular vide

No.SOR /1085 /7 /H(1)dated 08/12 /1986 is required to modify as per below:



EXISTING ITEM - AMENDMENT
Quar;tity Quantity
» of cement
oy o e
Item Unit used Item Unit usiﬂifer
per unit i
quantity
?:; ;:::rt'f of work in
in Kg Kg
Building Road & Bridge Items
Providing & casting in situ i e eRle y
; i Providing & casting in situ ordinary
gr(c;hcr;le:;iriament concrete M75 for | Cu.m. 160 cemant concrete M7.5 for PCC work Cu.m. 160
Providing & casting in situ o P .
: Providing & casting in situ ordinary
?Or?:;ég :ucz:?(ent concrete M100 Cu.m. 220 cement concrete M10 for PCC work Cu.m, 220
Providing & casling in situ g ; ;
: Providing & casting in situ ordinary
?{;ﬁﬂg\gfg \irir:;ent concrete M150 Cu.m. 320 cement concrete M45 for PCC work Cu.m. 290
Providing & casting in situ X e X
ordinary cement concrete M200 Cu.m. 400 If’rowdlng & ca\stmgoln srluRorci_l‘nary Cu.m. 360
for RCC work cemenl concroto M20 for RCC wark
Providing & casting in situ i o rline i
: i Providing & casting in situ ordinary
?;'rd:ggg ;%Tkent concrete M25Q Cu.m. 450 cement concrete M25 for RCC work Cu.m. 380
Providing & casting in situ = ReLlfe .
ol Providing & casting in situ ordinary
?;ngg&g Svir:}kent concrete M350 Cu.m. 500 coment concrete M3s for RCC work Cu.m. 425
Providing & casting in situ s AiE e !
I ' Providing & casting in situ ordinary
525 m. 440
?L'"d Egg ﬁ:ient GRlwrals Mo S - cement concrete M40 for RCC work G
Providing & E:'asting in situ i I |
; Providing & casting in situ ordinary 4
g:iggrg ;Zr;nkent concrete M450 Cum. 540 cement coricrets M45 for RCC work Cu.m. 50
) New Item
Providing & casling in situ odinary Gttt 410

cement concrete M30 for RCC work

The cement consumption of other than above concrete item and other details

mentioned in circular vide No.SOR/1085/7 /H(1) dated 08/12/1986 will be remain

same.

(N.G.Parmar)

Officer on special Duty (S.P)

R&B Deparment

Gandhinagar




To,The Personal Secretary, Office Of The Secretary, Road & Building Department,

Sachivalaya, Gandhinagar

(1)
(2)

(3)

“(9)
(10)
(11)

(12)

The Personal Secretary, Office Of The Secretary, Narmada, Water Resources,
Water Supply And Kalpsar Department, Sachivalaya, Gandhinagar

The Personal Secretary, Office Of The Principal Secretary, Health & Family
Welfare Department, Sachivalaya, Gandhinagar

The Personal Secretary, Office Of The Additional Chief Secretary, Urban
Develoment And Urban Housing Department, Sachivalaya, Gandhinagar

The Personal Secretary, Office Of The Principal Secretary, Panchayat, Rural
Housing And Rural Development Deparment, Sachivalaya, Gandhinagar
Accountant General, Rajkot/Ahmedabad

All The Chief Engineers, Road & Building Department, Sachivalya, Gadhinagar
All The Chief Engineers, Road & Building Department, Sachivalaya,
Gandhinagr

The Managing Director, Gujarat State Road Development Corporation, Nirman
Bhavan, Gandhinagr

The Chil Engineer & Direcor, Staff Training Collage, Gandhinagar

The Directror, Gujarat Engineering Research institute (Geri),Vadodara

The Under Secretary, Gujarat Vigilance Commission, Vigilance Bhavan,
Gandhinagar

All The Superintending Engineers, Road Development (Sate Panchayat,
National Highway, Capital Project Circle, Electric Circle)

All The Executive Engineers,(As Above Circles)

All Technical Officers, Road & Building Department Sachivalaya, Gadhinagar
All Technical Branches, Road & Building Department, Sachivalaya
,Gandhinagar

President, Gujarat Contractors Association, Gajjara Hall, Law Garden, Law
Collage Road, Ahmedabad

Branch Select File-2017
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ANNEXURE - 'A'
TECHNICAL REQUIREMENT OF DRUM MIX PLANT

COMPOSITION OF PLANT :-

The Drum mix plant shall confirm generally to LS. Specifications No. IS :
3066 / 1965 as amended from time to time and shall be equipped with the following
arrangements.

1.  COLD AGGREGATE FEEDER :

The cold aggregate feeder shall have minimum three independent bins or
compartment, each provided with accurate mechanical pre-determined rate to
cold convator or to some intermediate conveyor or directly into the dryer.
The feeder shall provide for the adjustment of total and proportional feed and
shall be capable of being locked in any setting.

2.  DRYER
The dryer shall be capable of continuously agitating the aggregates while
heating to the desired temparature. At the discharge end of the dryer or any
other suitable location means shall be provided for ascertaining the
temperature of the heated aggregale,

3.  SCREENING UNIT AND GRADATION CONTROL
The dried aggregate shall be screened into not less than three sizes, the plant
shall include means for accurately proportioning, each size of aggregate
either by weight volumetric measurement. The gradation control i by
volume, the unit shall include feeder mounted under the compartement bins,
each bin shall have an accurately controlled, individual gate to form an office
for proportioning the material drawn from wach respective bin compartment.
The office shall have positive mechanical adjustment and provided with a
lock. Indicators shall be provided on each gate to show the opening in

centimeters.
Signature of the Contractor : Siﬁnamre of the Executive Engineer
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MIXER UNIT

The plant shall include a mixer of an approved twinshaft pugmill type
capable of producing a uniform mix. If not enclosed, the mixer box shall be
equipped with a dust hood to prevent loss of fines.

MINERAL FILLER SUPPLY UNIT
There shall be an independent arrangement to feed mineral filler directly
intothe pugmill . The hopper to bin for mineral filler shall provide for
adjustment proportion the feed with the aggregate and binders and shall be
capable of being located in any setting.

BITUMEN HEATING :

A heating system for bitumen always with effective and positive control of
temperature shall be provided to maintain proper temperature and for
allowing continuous during the entire operating period. Suitable arrangement
shall be provided for recording the temperature at the tanks and in the
circulating systim

SYNCHRONIZATION

For sunchronization of aggregate bitumen and filler feeds satisfactory means
shall be provided the efford positive inter-locking control between the flow of
aggregate from the bins or compartment flow bitumen from the tank and flow
of mineral filler.

Signature of Contractor Executive Engineer
Signature of the Contractor : Signature of the Excentive Engineer
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ANNEXURE - 'B’

ADDITIONAL REQUIREMENT FOR THE DRUM MIX PLANT AND PAVER

(a)

(b)

()

(d)

(e)

FINISHER AS PER M.O.S.T. SPECIFICATION.
(IInd REVISION - FEBRUARY - 1988)

Cold aggregate feed system for providing blended aggregate in the correct
proportion (called cold binfeed arrangement)

Retating cylindrical dryer drum fitted with suitable burner capable of heating
the aggregate o the required temperature without any visible unburnt fuel or
carbon residue on the aggregate and to reduce the moisture content of the
aggregate (o the specified minimum level,

The dryer units shall be fitted with approved type of thermometric
instruments at appropriate places so as to indicate or automatically record /
register the temperature of heated aggregate before adding / mixing the
binder

ATION

Except in case of drum mix plant, other two types of plants mentioned above
shall have :

i) A screeni unit for accurate sizing of hot aggregate and feeding the
same to mixing unit by weight or volume control as per the specified

job mix formula \

ii)  Paddle mixer unit shall be capable of producing a homigenous mix
with uniform coating of all particles of the mineral aggregate with
binder.

In case of drum mix plant, the cold feed system shall have variable speed belt
conveyors / or other suitable devices for regulating the accurate into an even
feed flow automatically from a central operating centrol cabin

Signature of the Contractor : Signature of the Execitive Engineer
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BITUMEN CONTROL UNIT

Capable of measuring / metering and spraying required quantity of bitumen at
specified temperature with automatic synchronisation of bitumen and aggregate
feed.

FILLER SYSTEM

Fines feeder system suitable to receive bagged of bulk supply of filler material and
its incorporation to the mix in the correct quantity shall be a necessary auxiliary.

DUST CONTROL :
A suitable built in dust control equipment for the dryer to contain the exhaust of
fine dust into atmosphere for invironmental control, wherever so specified by the

Engineer.

Suitable auxiliary bitumen boiler of adequate capacity with self  heating
arrangement and temperature control device. The boiler shall be fitted with
temperature indicating instruments.

REQUIREMENT FOR ESSENTIAL FEATURES FOR PAVER FINISHER

(a) Loading hoppers and suitable distributing mechanism.

~(b)  All drives having hydrostatic drive/ control.

(¢) The machine shall have a hydraulically extendable screed for appropriate
width requirement.

(d) The screed shall have temping and vibrating arrangement for initial
compaction to the layer as it is spread without rutting or otherwise marring

the surface. It shall have adjustable amplitude and infinetely variable
¥

frequency.

(e) The paver shall be eduipped with necessary control machinism so as to
ensure that the fninshed surface is free from surface blemishes.

(f)  The screed shall have internal heating arrangement 20mm thick M.S.S. can
be laid by means of self propolled mechanical paver with suitable screeds
capable of spreading temping and finishing the mix true to the specified lines
grades and cross section.

Signature of Contractor Executive Engineer
Signature of the Contractor : SiEnature of the Executive Engineer
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ANNEXURE - "C"

SPECIAL CONDITION FOR BITUMINOUS SURFACE WORK WITH USE OF
DRUM MIX PLANT AND PAVER FINISHER.

(1]

(2]

(3]

- .[4]

[5]

The Drum mix plant and accessories to be used for the work shall be conformity
with the specifications prescribed vide Govt. of India Ministry of Transport
Circular No, RW/RMP/1613784 Did. 01-01-87. The plant shall be equipped with
all units and accessories as per latest LS. 3066/1965 as amended from time to time.
The contractors will have to modify their plants suitable with in a period of six
months from the date of issue of latest 1.S. specification or codes (as per applicable
on the last date of issue of the tenders)

The work of laying agreement asphalt hot mixed with bitumen shall start on site of
work only after 8.00 hours. in the morning and continue upto 17.00 hours in winter
scason and upto 18.330 hours is summer, No work shall be done except during the
period mentioned above and also on Sundays and national holidays viz. 26"
January, 15™ August and 2™ October.

Quantity of bituminous aggregate mix to be laid shall be restricted to 250 tonne per
day for 30/40 capacity plant and may be or less depending upon the rated capacity
of the plant.

The work of laying asphalt mix shall start latest within 60 days from the date of
issue of work order and will be completed as per time limit. Reasons for delay in
starting of work after 60 days shall result into sufficient cause for levying
composition for disproportionate progress. However, the period for 15™ June to 15®
October being monsoon shall not be counted for the purpose of disproportionate
progress and consequent canse for levy of compensation. The contractors shall
commence the work of laying pavement on or before the last date of period
mentioned above failing which he shall pay compensa‘t‘xon not less than Rs. 500/-
per day for every day that he shall delay the commencement of the work as above
in accordance with Clause — 2 of the contract.

Further if after commencement of work within 60 days of issue of work-order and

after doing some work, the contractor leaves the work in complete except for the

following reasons compensation at the Rate of Rs. 500.00 per day will be levied

from the date of stoppage of asphalt work to date of its resumption.

[11  For the days the stoppage is solvely due to break down of machinery and

[2]  Paver plant is not shifted from the site and no work is done on other site
through the paver plant during the period of break down of machinery.

Signature of the Contractor : Siﬁuaturc of the Executive Engineer
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(6] However if contractor completes the work within stipulated time as per tender
agreement. Government may consider to relax this provision and refund the amount
recovered after completion of the work.

The contractor shall invariably get the job mix formula for the mix approved by the
Engineer-in-Charge before starting the work.,

Signature of Contractor Executive Engineer

Signature of the Contractor : Signature of the Executive Engineer
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ANNEXURE -D
(AS PER GOVT. IN R&B DEPARTMENT CIRCULAR NO.

SNR/1099/1B/91(9)/5 DT. 26-07-1999.)

The contractor shall have to provide a permanent structure laboratory at plant site of at
least 25.00 Sqm. Area with provision of water and light facilites.

The contractor shall have to provide following asphalt testing instruments in the
laboratory.

[1] Penetration Test I.S. 1203
[2] Softening point Test 1.8. 1205
3] Duetility Test LS. 1208
[4]  Viscocity Test LS. 1206
f51  Specific gravity Test LS. 1202

The above instrument shall be as per 1.8, and they shall be calibrated regularly and in
working condition.

Note :-

i 1. Annexure- A-B-C & D attached shall be applicable for drum mix  plant paver & its
condition,

Z The asphalt shall be brought by the agency at his own cost and shall have to tern sport

the bulk asphalt at plant site Q work site at his own cost and shall have to make

satistafactory arrangement at his own cost as director by the engineer in charge.

The bitument shall be of 80/100 grade satis{ying the requirement of LS. 73.

4. The material (Metal murrum) supplied on site by the agency shall be cross checked by
another Deputyt Engineer as per rules befor spreading the collected materials.

w

Signature of Contractor Executive Engineer

Signature of the Contractor : Signature of the Execntive Engineer
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