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ANNEXURE - 7 

(A) Special Clause - I :  

 (1) All agencies intending to carry out excavation have to carry out any type of 

excavation / digging only after prior intimation through "Call before U Dig" 

mobile application. 
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(B) Maintenance Norms for Bridge / C.D. Works  : 
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Sr. 
No. 

Type of Material of 
the Bridge 

Component of the 
bridge 

Type of distress of damage 
Suggested Remedial Measures 

Repairs / Rehabilitation Strengthening 

    
Corrosion, pitting Fatigue, 
Loosening of Bolts and rivets etc. 
 

 
Protective coating, Replacement 
of bolts and rivets. 

 
Addition of Stiffeners to 
flanges webs and 
diaphragms. 

   Abnormal deflections, Bucking, 
working or kinking of element 
necking, yielding. 
 

  

V Composite Bridges (A) Foundation 
(B) Sub-structure 

Details given in I to IV be 
applicable in pertinent particulars. 
 

I to III above shall be applicable 
in pertinent particulars. 

- 

  (C) Super structure Not many references are 
available. Defects in concrete or 
steel shall be deals as per manner 
described under S.No. II to IV. 
 

  

VI  Bearing Manufacture, defective materials, 
improper installation corrosion, 
cracked or broken rollers, plates 
accumulation of dirt / debris at 
the bearing point, feature of 
anchorage system. 
 

- Appropriate corrective 
action shall be taken after 
detailed investigation of 
defect. If required 
Bearing shall be 
replaced. 

 
 

Note :- If any damage is observed / noticed during maintenance period, agency has to repaired as 

stated above (Sp. 40 : Guide lines on techniques for strengthening & rehabilitation of 

Bridges).
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Special Clause - III 
                
 CONSTRUCTION EQUIPMENT  : 

1.1 The methodology and equipment to be used on the project shall  furnished by 

the contractor to the Engineer well in advance of  commencement of work 

and approval of the Engineer obtained prior to its adoption and use. 

1.2 The contractor shall give a trial run of the equipment for establishing its 

capability to achieve the laid down specifications and tolerance to the 

satisfaction of the Engineer before commencement of work, if so desired by 

the Engineer. 

1.3 All equipment provided shall be of prevent efficiency and shall be operated 

and maintained at all items in a manner acceptable to the Engineer. 

1.4 No equipment or : personnel will be removed from site without permission of 

the Engineer. 

Special Clause - IV 

 WORK PROGRAMME AND METHODOLOGY OF CONSTRUCTION : 

The contractor shall furnish his programme of construction for execution of the 

work in within the stipulated time schedule together with methodology of 

construction of each time of work and obtain the approval of the Engineer prior to 

actual commencement of work. 

Special Clause - V 
 
 ACTION IN CASE OF DISPROPORTIONATE PROGRESS : 

In case of extremely poor progress of the work or any item at any stage of work 

which in the opinion of the, Engineer can not be made good by the contractor 

considering his available resources, the Engineer will get it accelerated to make up 

the lost time through any other agency and recover the additional cost incurred, if 

any, in getting the work done from the contractor after informing him in writing 

about the action envisaged by him. 

Special Clause - VI 

 SETTING OUT : 

Setting out the work as spelt out in clause – 109 of Ministry's Specifications for 

Road and Bridge work (5th Revision) will be carried out by the contractor. 
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Special Clause - VII 

 PUBLIC UTILITIES  : 

Action in respect of public utilities will be taken by the contractor as envisaged in 

110 of Ministry’s Specification for Road and Bridge work (5th Revision) 

Special Clause - VIII 

 ARRANGEMENT FOR TRAFFIC DURING CONSTRUCTION : 

Action for arrangement for traffic during construction will be taken by the 

Contractor as envisaged in the contract documents and spelt out in Clause-112 of 

Ministry's Specifications for road and Bridge works (5th Revision). 

Special Clause - IX 

 QUALITY CONTROL  : 

The norms of achieving quality of work will be on the contractor who will take as 

stipulated in section-900 of Ministry’s Specifications for Road and Bridge works. 

(5th Revision). 

Special Clause - X 

 MINISTRY'S SPECIFICATIONS FOR ROAD AND BRIDGE WORKS (5th 

REVISION) : 

The Ministry’s specifications for Road and Bridge works (5th Revision) will form 

part of the contract documents and the  contractor will be legally bound to the 

various stipulations made therein  unless and otherwise specifically relaxed or 

waived partly through a special clause in the contract document. 

Special Clause - XI 

  DOCUMENTATION : 

The contractor will prepare drawing(s) of the work as constructed and will 

supply original with three copies to the Engineer who will verify and certify 

these drawings. Final as constructed drawing(s) shall then be prepared by the 

contractor and supplied in triplicate along with a micro film of the same to the 

Engineer for record and reference purpose. 
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Special Clause - XII 

 APPLICABLE IN CASE OF ROAD WORKS ONLY : 

 The details of the paver, specified in the clause-504.3.5 will be relaxed in the 

case of Bituminous macadam (Clause-504) where it is going to be covered by any 

wearing course including 25 mm semi-dense concrete (Clause-519) and other than 

40 mm Semi-dense Bituminous Concrete (Clause-511) / Bituminous concrete 

(Clause - 512) or by a base course of Dense Bituminous macadam (Clause-507) with 

the provision that Bituminous macadam and 25 mm semi-dense Bituminous concrete 

can be laid by means of self propelled mechanical paver with suitable screeds 

capable of spreading tamping and finishing the mix true to the specified lines / 

grades and cross sections. (M.O.S.T. GOI No.RW/NH/33045/1/88-DO. II, Dated 

6.4.1990). 

1. The use of drum mix plant for mixing bitumen and aggregate is compulsory for 

this work. Only contractor possessing facility of drum mix plant shall be eligible 

to bid for this work. The tender copies shall be issued to only those contractors 

who are possessing drum mix plant. 

2. The work shall be executed with the equipment as per MORTH specifications 

(5th Revision), 2013, where in details of the types of equipment are given for 

various specification only those bidders who supply necessary proof/document 

for possession of the required type of equipment in their bids shall be considered 

as responsible for further evaluation and award of work.  

 
 
 

 



 - 10 - 

 
 
 

 LETTER OF BINDING 
 
 
 
 If any materials in special case is not available as per specification then in that 

case we will bring in good quality of materials as approved by the department from 

the other sources of supply and will not claim for any compensation thereof. 

 

 

 

 

 
 
 
Signature of Contractor           Executive Engineer 

Panchayat (R & B) Division, 
Bhuj - Kachchh 

 


