NOT TO BE ISSUED TO

CONTRACTOR




10.

11.

INFORMATION IN RESPECT OF DRAFT

Name of work

Amount of administrative
approval with authority.

Amount of Technical Sanction
with authority

Sanction cost of the work put to
tender

The Time Limit provided for :

completion of work (the basis
for fixing time limit be given).

Details of materials provided in :

Schedule-“A” of the tender
(calculation sheet should be
attached, item wise).

Date of issuing and receipt of :

tenders

Budget provision

Whether the work put to tender :

is whole as sanctioned or only a
part of it.

If work is splited-up, details to
split-up with authority approving
split-up.

In case it has a part of the
remaining work, the reasons as
to why it is not whole of the
remaining work and the progress
of completing the balance work.

TENDER PAPERS

: Construction of Slab Drain at Chainage

8/500 on Bayat-Ratadiya-Sherdi-
Aasambiya Road. Ta. Mandavi, Dist.
Kachchh.

Rs. 1,61,18,344.05/-

6 (Six) Months including monsoon

Whole work

Not Applicable



12.

13.

14.

15

16.

17.

18

19.

The amount and details of items
not included in the tender with
reasons thereof and now you
proposed to execute the work
with complete financial pictures

(A) Item Nos.
(B) Total Amount

In case the work be the same
abandoned by the previous
agency, the actions taken against
the defaulting agencies.

If there by variation in items and
quantities if any from these, the
sanctioned  estimates  (these
includes extra item).
(Sub selected items).

Certificates of Overseer/ :

Supervisor/Junior Engineer for
proper drafting of specifications
and proper portion of BOQ
including arithmetical checks
(Details of Sub Estimate-wise
quantity should be attached).

Certificate of Tender Clerk for :

arithmetically checked of BOQ.

Whether all correction slips in

the printed forms are pasted at
appropriate places in the printed
orders.

What is validity period and
whether it is as per Govt. orders?

Whether any alternative item
provided? If yes, the basis for

Not Applicable.

No

Attached herewith.

Yes

No



20.

21.

22.

23.

accepting rates of alternative
items be shown.

Whether L.A. proceedings have
been completed and possession
is received? If partly received,
the area of the total land and
land received by should also be
shown showing % thereof.

If work 1s to be executed after :

dismantling the existing
structure, whether permission of
competent authority for

dismantling is obtained? The
action taken for dismantling
should also be reported in brief.

Estimated credit of materials
obtained from dismantling ?

D.T.P. prepared by

Not Applicable.

Not Applicable.

Not Applicable

D.T.P. FOR APPROVAL

Deputy Executive Engineer
R & B Sub Division (Panchayat)
Mandvi

Executive Engineer

R & B Division (Panchayat)

Kachchh



)

2

-:tPROFORMA :-

(To be accompanied with submission of D.T.P.)

TENDER FORM

Whether the all clauses are enclose
as per Government replaced by the
latest ?

If so, state the number-wise details
Instructions

Whether time limit is entered, it is
proportion with the amount and
nature of work

Whether the correct name of work
as per sanctioned estimate is
entered?

Whether the other details viz.
mention deposit etc. are written in
the tender form ?

SCHEDULE - A

Whether Schedule gives details of
the materials to be supplied by the
Department ?

Does it mention the correct place of
delivery of materials to be supplied
under Schedule-A

Whether the rates of materials are
mentioned in figures ?

Whether the rates of entered in
Schedule-A is correctly derived ?

Yes

Yes

Yes

Yes

Yes

Not Applicable

Not Applicable

Not Applicable

Not Applicable



&)

Whether quantity of materials i1s
correctly arrived as per forms ?

BOQ

Whether the description of each
item literally tally with the
sanctioned estimate except
specifying of lead, lift etc.

Whether quantity of each item is as
per sanctioned estimate, if not state
the reasons with due justification for
deviation D.T.Ps.

Whether the rate for each item is as
per sanctioned estimate ? if not,
state the reasons with the
justification  for deviation in
covering letter of the D.T.P. and
incorporate the rate analysis in the
D.T.P.?

Whether the rates of each item in
BOQ 1s mentioned in words in case
of Item Rate Tender ?

Whether the unit of each item is as
per sanctioned estimate ? If not,
state the reasons with the
justification  for deviation in
covering letter of the D.T.P. ?

Whether the standard method is
adopted in each items in writing the
observed as Cum. and not C.M. etc.
complete.

Not Applicable

Yes

Yes

Yes

Yes

Yes

Yes



10.

11.

12.

4)

Whether the Government remarks,
if any, observed at the time of
according  sanction are fully
incorporated in the D.T.P. ? If so,
submit the compliance report.

Whether correct name of work is
entered at the top of BOQ?

Whether the standard form for BOQ
is adopted ?

Whether the standards words for
discount or premium on tendered
rate as I / We, am / are is mentioned
at the end ?

Whether the amount worked out for
each item is correctly calculated and
summed up ?

Whether alternative items are
proposed in the D.T.Ps. ? If so, state
the Item No. for proposed with
reasons.

DETAILED SPECIFICATIONS

Whether the detailed specification
correctly reflect the tender items ?

Whether the item with specification

lead and lift are covered in to with
all lead and lifts ?

Whether the correct mode of
payments is as mentioned ?

Whether the correct mode of
payment is as per BOQ.

Yes

Yes

Yes

Yes

Yes

No

Yes

Yes

Yes

Yes



10.

1.

12.

Whether suitable use of excavated
materials of cutting stuff s
incorporated in the D.T.P. ?

Whether the mention, regarding the
route to be carried out before
execution 1s made in the D.T.P. ?

If so, state the Item No. with
description and test to be carried out
in brief ?

Whether the mention, regarding the
tests to be carried during execution
1s made, state the Item No. with
description and details of test to be
carried out in brief.

Whether reference to P.W.D. Hand
Book, L.S. Specification or L.R.C.
Clauses are mentioned correctly and
relevantly in the respectively item ?

Whether average rate of Earth work
is divided and entered in BOQ? If
so, give Rate Analysis.

Whether the specification or
alternative  item, if any is
incorporated ?

Whether the description of each
item literally and exactly tally with
that in BOQ?

Yes

Yes

Yes

Yes

Yes

Not Applicable

Not Applicable

Yes



®)

GENERAL

Whether statement of Item Not put

to tender is incorporated with details
?

Whether the amount of sanctioned
estimate tally with the total amount
put to tender, amount of items not
put to tender ?

Whether Page numbering in D.T.P.
is made ?

Whether permission to split up to
work, if any is sought from the
competent authority ?

Whether the general specification
and other relevant records are
incorporated in the D.T.P. ?

Whether Executive Engineer has
signed the D.T.P. and all

corrections are fully attested by him
?

Whether the D.T.P. are submitted in
well bound volume and in tidy
fashion ?

Deputy Executive Engineer
R & B Sub Division (Panchayat)

Mandvi

- Yes

- Yes

- Yes

Question does not arise.

- Yes

- Yes

- Yes

Executive Engineer

R & B Division (Panchayat)

Kachchh



Name of work :- Construction of Slab Drain at Chainage
8/500 on Bayat-Ratadiya-Sherdi-Aasambiya Road. Ta.

Mandavi, Dist. Kachchh.

CERTIFICATE TO BE GIVEN FOR “D.T.Ps.”
CERTIFICATE

Certified that description of items written in BOQ and specifications is
verified by me. Specifications are in accordance with the item of work.
Quantity of materials provided in Schedule-“A” is verified by me and is

alright.

A.E./A.A.E./O.S.

CERTIFICATE TO BE GIVEN FOR ARITHMETICAL CHECKINGS
CERTIFICATES

(1)  Certified that the corrections made in the printed form time to time are
verified and incorporated.

(2) Certified that the Quantity, Unit, Rate and Amount in BOQ are
arithmetically checked.

TENDER CLERK DIVISIONAL ACCOUNTANT



Name of work :- Construction of Slab Drain at Chainage
8/500 on Bayat-Ratadiya-Sherdi-Aasambiya Road. Ta.

Mandavi, Dist. Kachchh.

CERTIFICATE
(To be issued by Executive Engineer)

| have personally examined the Draft Tender Papers and | have
personally verified all the above points and found to be in order. Further
| have satisfied myself with the fact that there is no ambiguity or
discrepancy in the D.T.P. submitted herewith which may lead to

financial or contractual implications.

DRAFT TENDER PAPERS

Dy. Executive Engineer
R & B Sub Division (Panchayat)
Mandvi

DRAFT TENDER PAPERS

Executive Engineer
R & B Division (Panchayat)
Kachchh



Name of Work :- Construction of Slab Drain at Chainage 8/500 on Bayat-
Ratadiya-Sherdi-Aasambiya Road. Ta. Mandavi, Dist. Kachchh.

SCHEDULE OF MATERIALS
I:‘le:] Particulars Qty Unit Remarks
1 2 3 4 5

Bulk Asphalt VG-30
grade

3.61

M.T.

Contractor has to brought the
bitumen from the Koyali
Refinery at his own cost.

2 VG-30 TACK COAT

0.34

M.T.

Contractor has to brought the
emulsion from the Refinery at
his own cost.

3 Cement

373.00

M.T.

Contractor has to brought the
cement from the open market
at his own cost.

4 T.M.T. Fe-550D

86.90

M.T.

Contractor has to brought the
T.M.T. bar from the open
market at his own cost.

Deputy Executive Engineer
R & B Sub Division (Panchayat)
Mandvi

Executive Engineer
R & B Division (Panchayat)
Kachchh




Name of Work :- Construction of Slab Drain at Chainage 8/500 on Bayat-Ratadiya-Sherdi-Aasambiya Road. Ta. Mandavi, Dist.
Kachchh.

ASPHALT CONSUMPTION STATEMENT

Sr | fem Item Qty Unit Asphalt VG-30 TE"%&%‘“
1 41 Providing and laying bituminous grout base course 37.5mm thick 34.00 MT 400 Kg/ 10 Sq.m.
using Emulsion for tackcoat at the rate of 4.00 kg/10 sgmt on
WBM surface using B.T. Stone aggregate as per required 19.9 Kg/M.T. 400 x 385.82
gradation with the asphalt of VG-30 grade at the rate of 1.99% = 676.6 Kg 10
i.e. 19.90 Kg/M.T. by weight by mix including heating and mixing
in drum mix plant, transporting the mix spreading the same by ie. 0677 M.T. = 0154 M.T.
paver finisher and consolidation by vibratory roller including cost 1 M.T. will cover area
of all materials, fuels, labours, tools and plants etc. using
contractors own drum mix plant etc complete. 34 / 2.35 X 0.0375
= 385.82 SqM

2 42 Providing and laying 37.5 mm thick compacted bituminous 66.00 MT 3.40 % 250 Kg/ 10 Sq.m.
macadam with B.T. Aggregate as per M.O.R.T & H Gradation
and Asphalt VG-30 @ 4 Kg/10 Sq Mt and 2.50 Kg/10 sq Mt on 66.00 x 3.40 2.50 X 748.94
existing B.T. Surface for tack coat & Asphalt grade VG-30 for 100 10
mixing @ 34.00 Kg/M.T. ie 3.40% of total mix weight of the
including heating the aggregates and Aphal by continues = 2250 M.T. = 0187 M.T.
baching of drum mix plant and spreading the same by paver 1 M.T. will cover area
finisher and consolidation withvibratory roller 80 KN to 100 KN
Static weight including providing all materials, Equipments, tools 66 / 2.35 X 0.0375
and plants, oil, kerosene, firewood, laboar charges etc. comp. = 748.94
using contractor's own machineries drum mix plant and paver SgM
finisher etc complete.

3 43 Providing and laying Bituminous Seal Coat with stone chips 6 to 15.00 MT 4.50 % -
10 mm size 0.18 Cum/10sgmt i.e. using 0.66 cmt Agg per M.T.
mix using Asphalt VG-30 @ of 4.50% of mix including heating 15.00 x 4.50
the asphalt and aggregate by continous batching drum mix plant 100
and paver finisher and consolidating by vibratory roller including
providing equipment, tools, plant, firewood, oil, kerosene, labour
charge etc, using the contractors own machinery and plant. = 0.680 M.T.

Total 3.61 0.342
M.T. M.T.

Deputy Executive Engineer
R & B Sub Division (Panchayat)
Mandvi

Executive Engineer
R & B Division (Panchayat)
Kachchh

Page : 2



Name of Work :- Construction of Slab Drain at Chainage 8/500 on Bayat-Ratadiya-
Sherdi-Aasambiya Road. Ta. Mandavi, Dist. Kachchh.

CEMENT CONSUMPTION STATEMENT

Qty Unit [ltem Item of Work Rate | Per Qty. of
No. of Cement
cement in Kg.
1 2 3 4 5 6 7

101.00 | Cum.| 7 |Providing and laying in situ M-15 grade bedding concrete in | 290.00 | Cum. 29290.00
foundation / below pile cap including dewatering, shuttering, mixing
in mechanised batch mix plant, compacting, curing etc. complete
true to level and position as directed by Engineer and as per
specification.

331.00 [Cum.| 8 [Providing and laying in-situ RCC M-30 grade Controlled Cement| 410.00 | Cum.| 135710.00
Concrete in foundations of piers, abutments, return wall, pile caps
etc. including centering, shuttering, mixing in mechanised batch
mix plant, compaction, curing and dewatering if necessary,
excluding reinforcement as per specification and as directed by
Engineer.

148.00 |Cum.| 9 |[Providing and laying M-30 grade Controlled cement concrete for [ 410.00 | Cum.| 60680.00
cast-in-situ piers, abutments, return wall, staircase, etc. at any
height or depth as per approved design and drawings, with
necessary centering, shuttering, mixing in mechanised batch mix
plant, scaffolding, transporting, placing, compacting by mechanical
vibrators, finishing, curing and casting, finishing with decorative
panel as per drawing etc. complete excluding reinforcement as
directed by Engineer and as per specification.

41.00 | Cum| 10 [Providing and laying in situ controlled M-30 grade cement concrete [ 410.00 | Cum 16810.00
for RCC caps over piers and abutments , staircase ,including
necessary scaffolding formwork, centering, mixing in mechanised
batch mix plant, transporting, placing, compacting by mechanical
vibrators, finishing and curing and casting, finishing with
decorative panel as per drawing etc. complete excluding
reinforcement, as directed by Engineer and as per specification.

0.50 [ Cum/| 11 |Providing and laying in situ controlled M-40 grade cement concrete | 440.00 | Cum 221.28
for RCC pedestals over piers and abutments ,staircase ,including
necessary scaffolding formwork, centering, mixing in mechanised
batch mix plant, transporting, placing, compacting by mechanical
vibrators, finishing and curing and casting, finishing with
decorative panel as per drawing etc. complete excluding
reinforcement, as directed by Engineer and as per specification.

182.00 | Cum.| 18 [Providing and laying, M-40 grade RCC in-situ or Pre-cast T-Beam | 440.00 [ Cum.| 80080.00
Deck slab and Solid Slab type superstructure, deck sheet if
required, as per approved drawing and technical specifications,
section 1500, 1700 and 2200 of MORTH using 6mm to 20mm
machine crushed well graded stone aggregate, sand of approved
quality, OPC 53 grade cement with contractor's own concrete mix
design etc. complete as per specifications. the rate is inclusive of
all materials, Mineral admixtures if required, including necessary
mixing in fully automatic batch mix plant, transport, curing,
vibrating, ramming, finishing, placing in position, centering,
shuttering, scaffolding, staging, formworks, establishing casting
yard, transporting using trailor, launching or shifting using crane or
any other approved means, making thrust bed, thrust block, gantry,
etc all complete. Deshuttering carefully, making good the
damages, fixing embedment, inserts, pockets, wherever
necessary, with all lead and lift with contractor's labour, tools &
plants, machineries, as required with including cost of finishing
equivalent to F3 type exposed concrete and form mark. (Minimum
cement content :- 440 kg/cum), (Excluding steel reinforcement)

(A) For various types of RCC type superstructure in M40 grade

Page : 3




Qty

Unit

ltem
No.

Iltem of Work

Rate
of
cement

Per

Qty. of
Cement
in Kg.

)

5

7

23.68

Cum.

22

Providing and casting RCC Crash Barrier /RCC Crashbarier with
Friction slab / Central Verge /Medium in M-40 controlled concrete
with cast-in-situ or precast members as per detailed drawings
including necessary scaffolding, centering, formwork, mixing in
mechanised batch mix plant, transporting, placing, compacting,
finishing, curing, etc. complete including providing and fixing of
inserts if any with all leads and lifts as per drawing & specification
and as directed by Engineer, excluding reinforcement.

440.00

Cum.

10419.55

35.88

Cumt

24

Providing and casting insitu controlled cement concrete M-40 in
Wearing Coat using 6 to 20 mm size coarse aggregates, to the
required section at any height or depth including necessary
shuttering, scafolding, staging, etc. complete, placing in position,
vibrating, curing, tamping, deshuttering filling in joints with bitumen
with all contractor's materials (except steel reinforcement), labour,
tools and plants, etc. as directed and as per drawings and
specifications and special conditions of contract.

440.00

Cumt

15787.20

11.80

Cumt

25

Providing and laying precast RCC Footpath Slab in controlled
cement concrete of M-30 grade (minimum 70 mm thickness)
including necessary reinforcement and providing and setting
cement chequered tiles in CM 1:5 as per drawing including
necessary formwork, curing and finishing complete.

410.00

Cumt

4838.00

27.27

Cumt

26

Providing and casting insitu controlled cement concrete M-30 in
RCC Approach Slab using 6 to 20 mm size coarse aggregates, to
the required section at any height or depth including necessary
shuttering, scafolding, staging, etc. complete, placing in position,
vibrating, curing, deshuttering, fixing inserts, pockets wherever
necessary with all contractor's materials (except steel
reinforcement), labour, tools and plants, etc. as directed and as per
drawings and specifications and special conditions of contract.

410.00

Cumt

11180.70

11.70

Cumt

27

Providing and casting insitu controlled cement concrete M-25 in
RCC Railing and Parapet using 6 to 20 mm size coarse
aggregates, to the required section at any height or depth including
necessary shuttering, staging, etc. complete, placing in position,
vibrating, curing, deshuttering, fixing embedments, inserts, pockets
wherever necessary with all contractor's materials (except steel
reinforcement), labour, tools and plants, etc. as directed and as per
drawings and specifications and special conditions of contract.

380.00

Cumt

4446.00

224.00

Nos

33

Providing & fixing in position 100 mm Dia. A.C. pipes as weep
holes in Abutments and Return Walls completed in all respect as
per specification and as directed by Engineer.

8.00

Nos

1792.00

11.00

Nos.

44

Supplying and fixing road sign board of MS Plates and angle iron
including painting, lettering, etc. complete including excavation,
etc. complete as per IRC type design - Reflective Type.

15.30

Nos.

168.30

48

Supplying and fixing the necessary sign boards as per site
requirements and as directed and approved by Engineer (Retro-
reflective Type)

(Al

Facility informatory Sign:-
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Qty

Unit

ltem
No.

Iltem of Work

Rate
of
cement

Per

Qty. of
Cement
in Kg.

)

5

7

2.00

Nos

Facility Informatory Sign :-Providing and fixing sign boards made
out of 2mm aluminium sheet / 4mm ACP (Aluminum composite
Panel); size 80 x 60 cms rectangular as per design of IRC-67-
2012. Pre treated with phospheting process & acid etching; coated
with one coat of epoxy primer and two coats of best quality epoxy
paint ;reflectorised with Micro Prismatic Grade retro
refiectivesheeting of Type-11 as per ASTM D-4956 and latest
M.O.S.T.Specifications; 3.6mtr long stand post of 75 x 75 x 6mm
/65NB Circular MS Pipe as required and frame fabricated from
suitable size iron angle of 35 x 35 x 3mm; painted with best quality
epoxy coatings in black and white bends. The details of symbol
foreach board shall be as per theinstruction of engineer in charge.
The fixing at site shall be in 1:2:4 CC block of size 45 x 45 x 60
Cms. for each leg.including excavation, curing etc.complete under
the supervision of engineer in charge. Awarranty for 10 years for
the Retro reflective sheeting from original manufacturer & a
certified copy of 3 year outdoor exposure test report from third
party test lab for the product offered shall be submitted by
contractor. (A) Class-C Type-11 Retro Reflective sheeting

34.80

Nos

69.60

[B]

Cautionary Warning Sign:

2.00

Nos

out of 2mm aluminium sheet / 4mm ACP (Aluminum composite
Panel); size 90 x 90 x 90 cms. equilateral triangle as per design of
IRC-67-2012. Pre treated with phospheting process & acid etching;
coated with one coat of epoxy primer and two coats of best quality
epoxy paint ;reflectorised with Micro Prismatic Grade retro
refiectivesheeting of Type-11 as per ASTM D-4956 and latest
M.O.S.T.Specifications; 3.6mtr long stand post of 75 x 75 x 6mm /
65NB Circular MS Pipe as required and frame fabricated from
suitable size iron angle of 35 x 35 x 3mm; painted with best quality
epoxy coatings in black and white bends. The details of symbol
foreach board shall be as per theinstruction of engineer in charge.
The fixing at site shall be in 1:2:4 CC blockof size 45 x 45 x 60
Cms. for each leg.including excavation, curing etc.complete under
the supervision of engineer in charge. A warranty for 10 years for
the Retro reflective sheeting from original manufacturer & a
certified copy of 3 year outdoor exposure test report from third
party test lab for the product offered shall be submitted by
Contractor. (A) Class - C Type - 11 Retro Reflective Sheeting

34.80

Nos

69.60

[C]

Regulatory / Mandatory sign:

2.00

Nos

Providing and fixing sign boards made out of 2mm aluminium
sheet / 4mm ACP (Aluminum composite Panel); size 60 cms Dia
Circle as per design of IRC-67- 2012. Pre treated with phospheting
process & acid etching; coated with one coat of epoxy primer and
two coats of best quality epoxy paint ;reflectorised with Micro
Prismatic Grade retro refiectivesheeting of Type-11 as per ASTM D+
4956 and latest M.O.S.T.Specifications; 3.6mtr long stand post of
75 x 75 x 6mm / 65NB Circular MS Pipe as required and frame
fabricated from suitable size iron angle of 35 x 35 x 3mm; painted
with best quality epoxy coatings in black and white bends. The
details of symbol for each board shall be as per theinstruction of
engineer in charge. The fixing at site shall be in 1:2:4 CC block of
size 45 x 45 x 60 Cms. for each leg.including excavation, curing
etc.complete under the supervision of engineer in charge. A
warranty for 10 years for the Retro reflective sheeting from original
manufacturer & a certified copy of 3 year outdoor exposure test
report from third party test lab for the product offered shall be
submitted by contractor. (A) Class-C Type-11 Retro Reflective
sheeting

34.80

Nos

69.60

50.00

Nos.

51

Providing and fixing guard stone as per I[.R.C. type design
including white washing etc. complete.(ii) Fixing in C.C. 1:5:10

11.70

Nos.

585.00
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Qty Unit [ltem Item of Work Rate | Per Qty. of
No. of Cement
cement in Kg.
1 2 3 4 5 6 7
144.00 | Rmt.| 52 |Supplying and fixing reinforced concrete heavy duty nonpressure| 5.10 | Rmt. 734.40
pipes with collars for culverts carrying heavy traffic as per IS 458
1991 specifications including setting the pipes in C.M. 1:2 watering
and laying (to level or slopes) of class NP3 of following internal
daimeters.(vii) 1200mm dia.
Total 372951.23
i.e. 372.95
Say 373.00

Deputy Executive Engineer
R & B Sub Division (Panchayat)
Mandvi

Page : 6

Executive Engineer

R & B Division (Panchayat)
Kachchh

Kg.
MT
MT



Name of Work :- Construction of Slab Drain at Chainage 8/500 on Bayat-
Ratadiya-Sherdi-Aasambiya Road. Ta. Mandavi, Dist. Kachchh.

Fe-550D T.M.T. BAR CONSUMPTION STATEMENT

Item
No.

Item of Work

Total Qty Unit

2

3 4

12

Providing and placing in position High Yield Strength

Deformed (HYSD) bars reinforcement (TMT Fe 550D
grade) with fusion bonded epoxy coating conforming to IS
1786 of all categories for piers, abutments, returns and
retaining wall including cutting, bending, hooking and tying
with 18 gauge mild steel binding wires, supporting in
position to ensure lines and levels during concreting,

maintaining proper cover / spacing etc. complete as per
specification and detailed drawing.

51.79 MT

19

Providing and placing in position High Yield Strength
Deformed (HYSD) bars reinforcement (TMT Fe 550D
grade) with fusion bonded epoxy coating conforming to IS
1786 of all categories for super structure including cutting,
bending, hooking and tying with 18 gauge mild steel
binding wires, supporting in position to ensure lines and
levels during concreting, maintaining proper cover

spacing etc. complete as per specification and detailed
drawing.

25.48 MT

28

Providing and placing in position High Yield Strength
Deformed (HYSD) bars reinforcement (TMT Fe 550D
grade) with fusion bonded epoxy coating conforming to IS
1786 of all categories for super structure including cutting,
bending, hooking and tying with 18 gauge mild steel
binding wires, supporting in position to ensure lines and
levels during concreting, maintaining proper cover

spacing etc. complete as per specification and detailed
drawing.

9.55 MT

Total

86.82 MT

Say

86.90 M.T.

Deputy Executive Engineer
R & B Sub Division (Panchayat)
Mandvi

Executive Engineer
R & B Division (Panchayat)
Kachchh




Name of Work :- Construction of Slab Drain at Chainage 8/500
on Bayat-Ratadiya-Sherdi-Aasambiya Road. Ta. Mandavi, Dist.

Kachchh.

Statement of Total Cost of Cement, Steel, Asphalt & Emulsion

Item Name of Material Qty Unit Rate Amount of
No. material
1 2 3 4 5 6
1 Cement 373.00 MT 5234.00 1952282.00
2 T.M.T. Fe-550D 86.90 MT | 66470.00 5776243.00
3 VG-30 TACK COAT 0.34 MT | 42660.00 14571.38
4 Bulk Asphalt VG-30 3.61 MT | 42660.00 154002.60
grade
Total Rs. 7897098.98

Deputy Executive Engineer
R & B Sub Division (Panchayat)
Mandvi

Executive Engineer
R & B Division (Panchayat)
Kachchh




Name of Work :- Construction of Slab Drain at Chainage 8/500 on Bayat-
Ratadiya-Sherdi-Aasambiya Road. Ta. Mandavi, Dist. Kachchh.

Statement showing Total Cost of work without Cement, Steel, Asphalt & Emulsion

Item Name of Material Amount % of Amount of
No. material material

1 2 3 4 5

1 |Barricades 8654.69 70 6058.28
2 |Tar Paper 800.29 90 720.26
3 Zipc rich epoxy primter and coat tar epoxy 342060.82 70 39442 57

paint

4 |Mild steel dowel bar 17064.46 90 15358.01
5 |M-400 Deck Slab Superstructure 1040053.56 90 936048.20
6  |Epoxy Phenolic primer of DFT 50 411478.04 90 370330.24
7  |RCC crash barrier 123893.21 75 92919.91
8 |W metal beam Crash barrier - ACM 399992.32 90 359993.09
9 |RCC Footpath Slab Chequered tiles 66085.31 80 52868.25
10  |Enamel Paint Anti Crash barrier 23811.62 90 21430.46
11 |Painting On New Steel 22833.44 70 15983.41
12 |G.I. waterspouts 6432.33 80 5145.86
13 |UPVC Pipe below footpath 17410.38 90 15669.34
14 |Earthwork Embankment OMC 33031.04 70 23121.73
15 |road sign board 33802.84 90 30422.56
16 |Road Marking with hot thermoplastic paint 27579.06 80 22063.25
17 |DWC pipe 7175.04 0 0.00
18 |Cat eye - Raised Pavement marker 14027.89 90 12625.10
19 |Facility Informatory Sign board etc 11812.96 70 8269.07

DTP - Const Slab Drain BAYAT RATADIYA Rd
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Item Name of Material Amount % of Amount of
No. material material
1 2 3 4 5
20 |Cautionary Signboard - ACP 10154.54 70 7108.18
21 |Regulatory - Chevron signboard - ACP 9237.46 80 7389.97
22 [Flexible Median marker 1086.76 90 978.08
23 [NJ Reflector 816.08 90 734.47
24 [48F. Solar blinkers 31360.50 90 28224.45
25 Un1-Ax1al Bi-axial extruded high modulus 23069 41 70 16148.59
geogrid
26 [Guard Stone - 1.5.10 17540.17 80 14032.14
7 Nli3 of followmg internal diameters 20064138 20 640513.10
(vii)1200mm dia.
28 [Pitching Slope 5257.05 90 4731.35
Total Rs. 2272904.745

Deputy Executive Engineer
R & B Sub Division (Panchayat)
Mandvi
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Executive Engineer
R & B Division (Panchayat)

Kachchh
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Name of Work :- Construction of Slab Drain at Chainage 8/500 on Bayat-Ratadiya-Sherdi-Aasambiya Road.
Ta. Mandavi, Dist. Kachchh.

STATEMENT SHOWING OF COST OF MATERIALS

Sr. Tender Item in Brief Qty Per Fine Sand Coarse Total Sand Natural BT Chips 10 to 20 | Total of BT Chips
No. It. No. CuM Sand Qty CuM Gravel mm size Cumt. 10 to 20 mm size
CuM
1 2 3 4 5 6 7 8 9 10
1 7 controlled C.C. M-15 101.00 CuM 44.44 - 44.44 88.88 88.88
2 27 controlled C.C. M-25 39.00 Rmt 16.38 - 16.38 32.76 32.76
8,9, 10,

3 26 controlled C.C. M-30 547.27 CuM 218.91 - 218.91 437.82 437.82
4 11,24 | controlled C.C. M-40 36.38 CuM 13.83 - 13.83 27.65 27.65
5 15 Filling Sand 849.00 Cum 849.00 - 849.00 0.00 0.00
6 16 Filter Media 276.00 SqM 99.36 66.24 165.60 138.00 138.00
7 37 Gravel and Sand 56.00 CuM 22.40 - 22.40 33.60 28.00 28.00
8 52 NP3 - 1200mm dia. 144.00 Rmt 1.54 - 1.54 0.00 0.00
Total Qty 1265.85 66.24 1332.09 33.60 753.11
Rate 267.83 293.27 136.50 493.76

Say 339033.55 | 19426.20 4586.40 371854.12

Total Amount Rs.  734900.27

Deputy Executive Engineer
R & B Sub Division (Panchayat)
Mandvi

11 -

Executive Engineer

R & B Division (Panchayat)

Kachchh




Name of Work :- Construction of Slab Drain at Chainage 8/500 on Bayat-Ratadiya-Sherdi-Aasambiya Road. Ta. Mandavi, Dist. Kachchh.

STATEMENT SHOWING OF COST OF MATERIALS

Sr. Name of Material Unit GSB-I WBM-45 TO 90 mm WBM-45 to BSG 37.5mm 37.5mm B.M. Seal Coat Quarry spall, Total Material Total
No. 63mm Sand & Other Required Rate cost of
materials Qty Reg. Qty
Qty Requir Qty Required Qty Require Qty Required Qty Required Qty Required Qty Required
ed Qty d Qty Qty Qty Qty Qty
Qty
1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18
1 | B.T- Metal 53.00mm to Cum | 152.00 | 53.20 ; ; 5320 | 476.84 | 25367.89
26.5mm
B.T. Metal 26.5 mm to
2 4.75mm Cum | 152.00 | 68.40 - - 68.40 | 475.50 | 32524.20
3 Metal 22.4 mm to 2.36 mm Cum - - 0.00 0.00
4 Metal below 2.36 mm Cum | 152.00 | 30.40 - - 30.40 | 157.11 4776.14
5 B.T. Kapachi 19 to 13.2mm | Cum 66.00 14.81 - - 14.81 | 541.96 8026.64
‘6 B.T. Kapachi 13.2 to Cum ) } 0.00 0.00
4.75mm
7 B.T. Metal 45 mm to 90 mm | Cum 102.00 12411 - - 124,11 | 258.86 | 32128.05
8 B.T. Metal 45 mm to 63mm Cum 129.00 | 156.97 - - 156.97 | 303.74 | 47677.22
o |Blaggregate 26510375 | gy 3400 | 16.83 16.83 | 496.06 | 8348.69
B.T.Kapachi 19.6mm to
10 26.5mm Cum 66.00 13.07 13.07 | 514.81 6727.54
11 | B.T. Kapchi 10mm to 20mm | Cum 34.00 3.37 66.00 9.15 12.51 | 525.89 6580.78
12 | Grit Cum 34.00 2.24 15.00 6.93 - - 9.17 | 408.31 3745.84
13 | Water KL - - 0.00 0.00
14 | B.T. Stone Aggregate M.T. - - 0.00 0.00
15 | B.T. Aggregate 13.2 mm Cum 102.00 27.05 129.00 34.21 - - 61.26 | 493.76 | 30248.33
16 | Stone dust Cum 102.00 7.96 129.00 10.06 66.00 6.53 15.00 2.97 - - 27.52 | 157.11 4323.98
17 | Sand Cum 56.00 16.80 16.80 | 267.83 4499.54
18 | Natura Gravel (river bed) Cum 56.00 39.20 39.20 | 136.50 5350.80
19 | Quarry spalls Cum - - 0.00 0.00
Total 220325.64

DTP - Const Slab Drain BAYAT RATADIYA Rd

Deputy Executive Engineer
R & B Sub Division (Panchayat)

Mandvi

Executive Engineer
R & B Division (Panchayat)
Kachchh

Cost of Mate.




Name of Work :- Construction of Slab Drain at Chainage 8/500 on Bayat-Ratadiya-
Sherdi-Aasambiya Road. Ta. Mandavi, Dist. Kachchh.

1. Carriage of sand :-

COST OF FUEL

Qty = 1348.89 Cumt.
No. of trip = 1348.89 / 12 = 112.00 Trip
Lead = 15 Kms.
Total K.m. = 112.00 x 15 = 1680.00 Km.
Now Diesel required 1680.00 4 = 420.00 Lit.
Amount of Diesel = 420.00 x 92.00
Add 10% Oil charges
Total
2. Carriage of Road Materials

1 B.T. Metal 53.00mm to 26.5mm = 53.20 Cum
2 B.T. Metal 26.5 mm to 4.75mm = 68.40 Cum
3 Metal 22.4 mm to 2.36 mm = 0.00 Cum
4 Metal below 2.36 mm = 30.40 Cum
5 B.T. Kapachi 19 to 13.2mm = 14.81 Cum
6 B.T. Kapachi 13.2 to 4.75mm = 0.00 Cum
7 B.T. Metal 45 mm to 90 mm = 124.11 Cum
8 B.T. Metal 45 mm to 63mm = 156.97 Cum
9 B.T.aggregate 26.5 to 37.5 mm = 16.83 Cum
10 B.T.Kapachi 19.6mm to 26.5mm = 13.07 Cum
11 B.T. Kapchi 10mm to 20mm = 12.51 Cum
12 Grit = 9.17 Cum
13 Water = 0.00 KL
14 B.T. Stone Aggregate = 0.00 M.T.
15 B.T. Aggregate 13.2 mm = 61.26 Cum
16 Stone dust = 27.52 Cum
17 Sand = 16.80 Cum
18 Natura Gravel (river bed) = 39.20 Cum
19 Quarry spalls = 0.00 Cum

Total = 644.26 Cum
Nos. of Trip = 644.26 / 12 = 54.00 Trip
Lead = 23 Km.
Total Km. = 54.00 x 23 = 1242.00 Km.
Diesel required = 1242.00 / 4 = 310.50 Litre
Amount of diesel = 310.50 x  92.00
Add 10% Oil charges

Total
3. Carriage of Bulk Asphalt & Emulsion

A Bulk Asphalt VG-30 grade = 3.95 M.T.

Total = 3.95 M.T.
Nos. of Trip = 3.95 /20 = 1.00 Trip
Lead = 511 Kms.
Total Km. = 1.00 x Sl = 511.00 Km.
Diesel required = 511.00 / 4 = 127.75 Litre
Amount of diesel = 127.75 x 92.00
Add 10% Oil charges

Total

DTP - Const Slab Drain BAYAT RATADIYA Rd
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42504.00 ...

38640.00
3864.00

28566.00

2856.60

31422.60

11753.00

1175.30

12928.30 ....

POL-Calculation

(1)

wl2)

Q)]



4. Consolidation

a GSB-1I =

Area = 152.00
b WBM (45 to 90mm)

Area = 102.00
c WBM (45 to 63mmm)

Area = 129.00
d Quarry spaull =

Area = 0.00
e Prime coat
g BSG 37.5

Area = 34.00
h BM =

Area = 66.00

Total Consolidation (a) to (h)

/- 0.100

/0.125

/0.250

/0.110

/(0095 x

/( 0040 x

152.00 Cum
= 1520.00 Sq.mt.

102.00 Cum
= 816.00 Sq.mt.

129.00 Cum
= 516.00 Sq.mt.

0.00 Cum
= 0.00 Sq.mt.
= 0.00 Sq.mt.

34.00 M.T.
230 )= 155.61 Sq.mt.

66.00 M.T.
240 )= 687.50 Sq.mt.

3695.11 Sq.mt.

For consolidation of 1460 Sq.mt. - 20 Lit. diesel required

3695.11

x 20

Diesel required = 1460.00 = 50.61 Lit.
Now Cost of Diesel =  50.61 x 91.00 = 4605.51 ........ “@
5. Drum Mix Plant Operation
Total mix Material
BGBC + BM + Seal Coat
34.00 + 66.00 +  66.00 = 166.00  M.T.
Considering L.D.O. required for M.T. 2.40 lit. = 166.00 x 240
= 398.40 Lit.
Say = 398.00 Lit.
Cost of L.D.O. = 398.00 x 65.00 = 25870.00
Add 10% Oil charges = 2587.00
= 28457.00 ........ )
Grand Total (1) to (5) = 119917.41

Deputy Executive Engineer

R & B Sub Division (Panchayat)
Mandvi

DTP - Const Slab Drain BAYAT RATADIYA Rd
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Executive Engineer

R & B Division (Panchayat)
Kachchh

POL-Calculation



Name of Work :- Construction of Slab Drain at Chainage 8/500 on Bayat-
Ratadiya-Sherdi-Aasambiya Road. Ta. Mandavi, Dist. Kachchh.

Fixation of P.O.L., Material, Labour Components & Other Components

I. Amount put to tender

II. Statement - B1 (Total Cost of Cement, Asphalt & Steel)
IIT Total Cost of Work without Cement, Asphalt & Steel

IV Cost of materials other than Asphalt, Cement & Steel

A.Cost of Materials = Rs.
B.Cost of Materials = Rs.

V Cost of Fuel

VI Cost of Labour (II1 -1V - V)

Cost of Labour Component (VI)

VII

Cost of Plants & Machinery (III -1V - V)

Cost of Plants & Machinery Component (VII)

(A) Percentage of Labour (P1)
= Cost of Labour = Rs.

3167578.06

3167578.06 X
16118344.05

(B) Percentage of Cement (Pc)
= Cost of Cement = Rs.

1952282.00 X
16118344.05

(C) Percentage of Steel (Ps)
= Cost of Steel = Rs.

5776243.00 X
16118344.05

(D) Percentage of Bitumen (Pb)
= Cost of Bitumen = Rs.

DTP - Const Slab Drain BAYAT RATADIYA Rd

100

1952282.00

100

5776243.00

100

168573.98

-15-

= Rs. 16118344.05 |
= 7284453.98 11
N 8221245.07 III
= 2272904.74
734900.27
= 220325.64
Total = 3228130.65 IV
= 119917.41 V
4873197.01
65% = 3167578.06 VI
4873197.01
35% = 1705618.95 VII
19.652 % Say = 19.65 %
12.112 % Say = 12.11 %
35836 % Say = 35.84 %

Fixation of POL



168573.98 X 100
16118344.05

1.046 % Say = 1.05

(E) Percentage of P.O.L. (Pf)

Cost of P.O.L. =Rs. 119917.41
119917.41 X 100 = 0.744 % Say = 0.74
16118344.05
(F) Percentage of Plant & Machinery Spares (Pp)
Cost of Plant & Machinery Spares = Rs. 1705618.95
1705618.95 X 100 = 10.582 % Say = 10.58
16118344.05
(G) Percentage of Materials (Pm)
Cost of Materials = Rs. 3228060.30
3228060.30 X 100 = 20.027 % Say = 20.03
16118344.05
Total = 100.00

Sr. Divisional Account Officer
R & B Division (Panchayat)

Kachchh
Deputy Executive Engineer Executive Engineer
R & B Sub Division (Panchayat) R & B Division (Panchayat)
Mandvi Kachchh
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Name of Work :- Construction of Slab Drain at Chainage 8/500 on Bayat-
Ratadiya-Sherdi-Aasambiya Road. Ta. Mandavi, Dist. Kachchh.

FINANCIAL PICTURE

(A) Amount of Technical Sanction Rs. 19845000.00 ....(A)
(B) Amount put to Tender Rs. 16118344.05 ....(B)
Credit for Dismentale Material (As per T.S.) Rs. 0.00 ....(E)

(C) Items Not included in Tender

(i)  Add 18 % provision for GST [18%] Rs. 2901301.93
(i)  Add Contigencies & Proof Checking [LS] Rs. 241600.00
(ii)  Add 1% for Quality Control [1 % ] Rs. 161183.44
(iv) Add 2 % For Third Party Inspection Charge [2.0%] Rs. 322366.88
(v) Inauguration charges Rs. 100000.00

Total Rs.”  3726452.25 ....(D)

Total of (B) + (D) - () = Rs.  19844796.30 ....(F)

Difference = (F) - (A)

Rounding error = 203.70 ...(G)
Total of (F) + (G) = 19845000.00 =T.S. Amount
Dy. Executive Engineer Executive Engineer
R & B Sub Division (Panchayat) R & B Division (Panchayat)

Mandvi Kachchh



Name of Work :- Construction of Slab Drain at Chainage 8/500 on Bayat-
Ratadiya-Sherdi-Aasambiya Road. Ta. Mandavi, Dist. Kachchh.

RECAPITULATION SHEET

2:;. Sul;klisti. Particulars Amount
]

Section-A | PRELIMINARY WORKS Rs. 116618.63
Section-B |FOUNDATION & SUBSTRUCTURE Rs. 8769435.92
Section-C [ SUPERSTRUCTURE Rs. 3547748.54
Section-D | MISCELLANEOUS ITEMS Rs. 1837428.46
Section-E [ APPROACHES AND AMENITIES Rs. 1847112.50
Total.| Rs. 16118344.05
[2] Amount Put to Tender ;| Rs. 16118344.05
[3] Credit for Dismentale Material (As per T.S.) 0.00
[4] Net Total..[ Rs. 16118344.05
[5] Add 18 % provision for GST [18%)] 2901301.93
[6] Total with GST Provision [4+5] Rs. 19019645.98
[7] Add Contigencies & Proof Checking [LS] Rs. 241600.00
[8] Add 1% for Quality Control [1 % ] Rs. 161183.44
[9] Add 2 % For Third Party Inspection Charge [2.0%] Rs. 322366.88
[10] Inauguration charges 100000.00
Grand Total [6] to [10] Rs. 19844796.30
Sayl Rs. 19845000.00

Deputy Executive Engineer
R & B Sub Division (Panchayat)

Mandvi

Executive Engineer
R & B Division (Panchayat)
Kachchh



ADMINISTRATIVE APPROVAL
&

TECHNICAL SANCTION




