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INFORMAITON SHEET

Name of work

Amount of Administrative Approval with

authority.

Amount of Technical sanction with
authority

(1) Sanction cost of the work put to tender.

(i) S.O.R. Rates.

(i1) The time limit provided for completion
of the work (The basic for fixing time to
given)

(A) Details
schedule- A of the tender (Calculation sheet

of material provided in
should be Attached item wise).

(B) Amount of work including cost of
materials.

(C) Authority competent to approve the
D.T.P.
Date of issuing and receipt of tender

Budget provision.

Whether the work put to tender is as whole
or only a part of it

If work is split up details of spilt up with
authority approving split up

In case, it is to be apart of the remaining

working the reasons as to why it is not

CONSTRUCTION OF SH TO TEJARA
GAM VANKOL MANDIR ROAD
(MMGSY 2025-26, NON PLAN VR)

Rs. 90.00 Lacs

Vide Gujarat R.& B.
Gandhinagar No. GSR/2025/IN2/ D.2
Dtd:09/04/2025

Govt. of

Vide E.E. Division Office Dt.02/05/2025
Rs. 89,95,000.00

Rs. 74,95,807.94

Year 2024-25
6 - Months

Nil

EE R& B P Division Bhuj

Whole work

N.A.

N.A.



12

()
(b)
13

14

15

16

17

18

19

20

21

whole of work of and the programme of
completing the balance work.

The amount and details of items not
included in the tender with reasons there of
and how you proposed to execute work with
complete finance picture.

Item No.

Total Amount.

In case, the work be the same abandoned
the previous agency, the action taken
against the defaulting agencies.

It there be variation is items and quantities
if any from these the sanctioned estimates
(These would be include extra items and
sub situated items)

Certificate of Divisional Overseer /
Supervisors/ Junior Assistant Engineer for
proper preparation of specifications &
proper preparation of schedule.

(B) Including arithmetical Check Details of

sub estimate wide, quantity should be
attached.)

Certificate of tender clerk for sub
arithmetical check of schedule-B

Whether all correction slips in the printed
forms are pasted at appropriate place in
printed form.

What is validity period and whether it is as

per Govt. orders.

Whether any alterative item is provided. If
yes the basis for adopting rate of alterative
items.

Whether L.A. Proceedings have been
completed and possession of land is
received of partly received the rate of total
land and land received be shown showing
percentage there of.

If work is to be executed after dismantling

The exiting structure. Whether permission

N.A.

Nil
Nil

Attached.

Yes.

Attached.

Yes

120 Days. From Opening of price Bid

No.

N/A.

Yes



22

23

24:

of completion authority for dismantling
should also be reported, in brief.

Estimated. Credit materials obtained from
Dismantling.

Deputy Executive Engineer Signature.

Executive Engineer Signature.

N/A

Deputy Executive Engineer
R&B Panchayat Sub Din,
Nakhatrana-Kachchh

Executive Engineer
R&B Panchayat Division,
Bhuj-Kachchh



Works Included in this package

NAME OF WORK:- CONSTRUCTION OF SH TO TEJARA GAM VANKOL MANDIR
ROAD (MMGSY 2025-26, NON PLAN VR)

Sr.No. Name of Road Taluka Length | T.S.Amount | Tender Amount
(km)
1 CONSTRUCTION OF SH | Nakhatrana | 1.200 | 89,95,000.00 | 74,95,807.94
TO TEJARA GAM
VANKOL MANDIR
ROAD (MMGSY 2025-26,
NON PLAN VR)
Total 1.200 | 89,95,000.00 | 74,95,807.94
Deputy Executive Engineer Executive Engineer
R&B Panchayat Sub Division, R&B Panchayat Division

Nakhtrana-Kachchh Bhuj-Kachchh



