P.H.WORKS DIVISION,G.W.S.& S.BOARD - JAMNAGAR

Name of Work:- Construction Of RCC Cistern and connecting Pipeline at Kothabhadukiya Village of Kalavad Taluka Under Rejuvination
Programme .

Taluka: KALAVAD "SCHEDULE = A" DIST : JAMNAGAR

Schedual showing the approximate materials to be supplied by the Department for the work to be Carried out in this contract
and rate which they are to be charged.

Sr.No. Description Qty. Rate of which Unit Place of
materials delivery of
charged. Materials.

1 2 3 4 5 6
NIL
NOTES :-
1. The contractor submitting the Tender shall see that the rate in Schedule-A are filed in by the Engineer In Charge at the time
2. The contractor while submitting the tender shall provide his own arrangement at his own cost for loading, unloading, and
3. Binding wire of 15 gauge of thinner gauge required for placing the reinforcement in position shall be provided at his own cost.
4. All the materials required for the items other than labour in Schedule-A but available with the dept. will be issued on request
5. Allthe surplus materials supplied by the department. As mentioned in schedule-A should be handed . over to the Department
6. The materials mentioned in schedule-A shall have to be checked for their correctness and soundness by the contractor
7 Necessary cement will be purchased by the agency at their own cost from open market.
8 The persons of firm submitting the Tender should see that rates in the above schedule are filled up by the Executive
9 Carting of above materials should be done by contractor at his own cost.

10 Contractor at the should double return rates the balance materials in good and acceptable condition, otherwise recovery will

Sr.No. PARTICULARS RATE PER
1. 2. 3. 4.
NIL
Contractors Signature DY.EXECUTIVE ENGINEER

P.H.S. SUB DIVISION
KALAVAD



