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GENERAL CONDITIONS OF CONTRACT 

(CLAUSE-1) Security Deposit: 

Within 10 (Ten) days of receipt of Letter of Acceptance, the successful Bidder 
shall furnish to the Employer an irrevocable and unconditional guarantee 
from any nationalized bank or as per list mentioned in GR of. Finance 
Department, GR. No: FD/MSM/e-file/4/2024/2859/DMO, Date:01.05.2025. 
(Enclosed) for an amount equal to 5% (five percent) of its Contract Price. In 
case of bids mentioned below, the successful Bidder, along with the 
Performance Security shall also furnish to the Authority an irrevocable and 
unconditional guarantee from any nationalized bank or as per list mentioned 
in GR of. Finance Department, GR. No: FD/MSM/e-file/4/2023/ 4020/DMO, 
Date:11.02.2024. (Enclosed) towards an Additional Performance Security 
(The “Additional Performance Security”) for an amount calculated as under:  

a) If the Contract Price offered by the Selected Bidder is lower than 10% 
but up to 20% of the Estimated Project Cost, then the Additional 
Performance Security shall be calculated @ 20% of the difference in 
the (i) Estimated Project Cost (as mentioned in Bid Document) -Minus 
10% of the Estimated Project Cost and (ii) Contract Price offered by 
the selected Bidder. 

b) If the Contract Price offered by the Selected Bidder is lower than 20% 
of the Estimated Project Cost, then the Additional Performance 
Security shall be calculated @ 30% of the difference in the (i) 
Estimated Project Cost (as mentioned in Bid Document) - Minus 10% 
of the Estimated Project Cost and (ii) Contract Price offered by the 
selected Bidder. 

c) This Additional Performance Security shall be treated as part of the 
Performance Security 

The Performance Security shall be valid beyond 60(sixty) days of the Defects 
Liability Period and the Additional Performance Security shall be valid beyond 
28 (twenty-eight) days of Project Completion Date. 

Further amount equivalent to 5% shall be deducted from the running bill as 
retention money so that total performance security deposit turns out to be 
10% of the contract value. 
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Without limitation to the provisions of the preceding paragraph, whenever 
the Employer’s representative determines an addition to the Contract price as 
a result of a change in cost and/or legislation or as a result of variation 
amounting to more than 25 percent of the portion of the Contract Price 
payable in a specific currency, the Contractor, at the Employer’s 
representative’s written request, shall promptly increase the value of the 
performance security in that currency by an equal percentage. 

The successful bidder shall have to pay performance security deposit for O&M 
works in the form of an unequivocal bank guarantee equivalent to 10% of the 
O&M contract value issued by any nationalized bank or as per list mentioned 
in GR of. Finance Department, GR. No:FD/MSM/e-
file/4/2024/2859/DMO,Date:01.05.2025.(Enclosed) 

In case the contractor quotes less than the rates of ......% (% of estimated 
cost for O&M with respect to capital cost)of estimated cost for O&M 
work, the difference between O&M cost as per ......% (% of estimated cost 
for O&M with respect to capital cost) of the contract value and their 
quoted price shall have to be paid by the contractor in the form of security 
deposit to GWSSB, in addition to the required security deposit as per O&M 
contract. 

The performance security for the works shall be valid beyond 30 days from 
the date of issue of the Taking-over-certificate at the end of defect liability 
period and performance security for the O&M works shall be valid 30 days 
beyond the date of completion of the O&M period. 

5% performance security and 5% retention money recovered from each 
running bills till successful completion of the work (Total 10% of contract 
value) shall be released as mentioned below: 

(i) 50% of total security amount shall be released after 30 days from the 
date of successful commissioning subject to the receipt of 10% amount 
of the O&M contract value as O&M security deposit from contractor.  

(ii) Remaining 50% of total security deposit shall be released after 30 days 
from the date of successful completion of the defect liability period i.e. 
1year from the date of successful completion.  

(iii) The overall security deposit for O&M works shall be limited to 10% of 
the O&M contract value and shall be valid up to 30 days from the date 
of successful completion of the O&M works. 

(iv) On successful completion of O&M and settlement of all dues recoverable 
from contractor the 10% SD for O&M period shall be released within 30 
days from the date of successful completion of O&M works. 
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Prior to making any claim under the performance security, the Employer 
shall, in every case, notify the Contractor stating the nature of the default for 
which the claim is to be made. 

(CLAUSE-2) Liquidated damages for delay: 

2.1 Overall Physical Progress of work : 

a) The schedule of completion of the work shall be as under: - 

Time Percentage of work 
(Physical) 

MODE OF DEDUCTION 
AT EACH MILE STONE 

25% 15% DEPOSIT 

35% 25% DEPOSIT 

50% 40% DEPOSIT 

60% 50% DEPOSIT 

75% 75% DEPOSIT 
100% 100% LD Deduction 

b) However, ifthecontractorfailstomeet any of the milestone bothin time 
(e.g. 25 % for first milestone) and corresponding Physical progress (e.g.  
15 % for first milestone) as mentioned above, amount to be retained at 
the rate of 0.1 percentage of that milestone value per day till said 
designated part (s) is completed. In case, if the contractor executes and 
meets the subsequent milestone criteria, then the earlier retained 
amount shall be released. However, such retention / release for the 
slippage of subsequent / other milestones shall be applicable in the 
similar manner.  

c) However, if the contractor meets any of the next milestones of physical 
completion of work within the corresponding time limit as per the table 
above, the amount kept as deposit as per para (b) above, shall be 
returned to the contractor after completing that milestone.  

d) If the contractor does not compete the entire work under the scope on 
the date of Completion, (i.e. 100% of the physical progress at the end 
of 100% of the time of completion), Liquidated damages at the rate of 
0.1% of contract value per day of delay shall be recovered from the 
contractor. In such case, the amount retained as deposit shall be 
converted into liquidated damages.  

e) In case the time limit for completing the work is extended under any 
circumstances by GWSSB the milestone for completing the works will 
get changed according to the table as specified in Clause (a) above. 
Subsequently in event of any amount deposited as per Clause (b) above 



Volume-II(A): 
General Conditions of Contract 

Mota Zinzuda In Village Water Supply Scheme 
– Taluka: Savarkundla 

 

WASMO  10 

shall be released to the contractor. But in case, the work is not 
completed within the extended time limit and no further time extension 
to be granted, the liquidated damages shall be payable as 0.1% of the 
total contract value per day subjected to the maximum amount of 10% 
of the total contract value.  

2.2 Pipeline Crossing Works : 

a) The contractor must complete the pipeline crossing works requiring 

permissions of following authorities, within stipulated time limit as 

mention below. The contractor is required to plan and frame his project 

execution schedule accordingly. 

NO. AUTHORITY TIME LIMIT IN MONTHS 

a. Railway 

6 months from the date of receiving the work 
permit or 2 months from the date of receiving 
caution order from Railway or 6 months from the 
date of issue of LOI, whichever is later (While 
calculating the total time limit for 
completion of the structures of Railway, the 
relevant rules of the railway authority 
should also be taken into account.) 

b. National Highway 
6 months from the date of receiving the 
permission from Concerned Authority or from the 
date of issue of LOI, whichever is later  

c. State Highway 
6 months from the date of receiving the 
permission from Concerned Authority or from the 
date of issue of LOI, whichever is later  

d. 
Major Canal 
Crossing 

6 months from the date of receiving the 
permission from Concerned Authority or from the 
date of issue of LOI, whichever is later  

e. 
Minor Canal 
Crossing 

3 months from the date of receiving the 
permission from Concerned Authority or from the 
date of issue of LOI, whichever is later  

f. 

Gas / Oil / 
Petroleum 
Pipeline 

6 months from the date of receiving the 
permission from Concerned Authority or from the 
date of issue of LOI, whichever is later  

g. Forest 6 months from the date of receiving the 
permission from Concerned Authority. 
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b) If contractor fails to execute the works as in (a) above within stipulated 
time limit as mention above, he shall attract compensation at 0.1% cost 
of respective work per day of delay, calculated on the basis of BOQ, and 
it will have cumulative effect till the actual date of completion of the 
delayed work. The compensation recovered under this clause will be of 
permanent nature and will remain non-refundable under any 
circumstances.  

2.3 Supply of Pipes : 

a) The contractor shall pay specific attention to timely supply of pipes 
under the project. The contractor is bound to supply pipes as per the 
specification laid within the time period stipulated in work plan approved 
by EIC. For ensuring the same, the contractor has to upfront declare at 
the time of bidding, their method of procurement of pipes i.e. (i) 
Through cash (if yes, this has to be reflected in their cash flow / fund 
flow plan to be submitted by contractor within one month from the date 
of signing of contract agreement) (ii) Through credit (iii) Through Letter 
of Credit (LOC); etc. In case of LOC, the contractor will enter into/ open 
LOC with the approved vendor within one month from the date of 
approval of QAP of pipes matching with delivery schedule. The 
maximum ceiling for number of times for opening of LOC is four, 
however the date of opening of last LOC with approved vendor for 
supply of pipes will be 4 month prior to stipulated end date for supply of 
pipes as per approved work plan. 

b) The event of non supply of pipes, as per approved work plan / delivery 
schedule shall attract compensation at the rate 0.25% of cost of pipes, 
calculated on the basis of BOQ, to be supplied per month, per day of 
delay and will be having cumulative effect till the date of actual supply 
of pipe. The compensation levied under this clause shall be of 
permanent nature and is nonrefundable under any circumstances. 
However, the maximum ceiling limit of 10% of Contract Price as 
specified above shall also apply to liquidated damage deducted under 
this clause. 

2.4 The bidder shall furnish declaration for arrangement of supply of pipes 
of specified nature as per contract and shall submit as per proforma for 
‘Assured Pipe Supply Declaration’ as per Form-23. 

2.5 The aggregate maximum amount of liquidated damages recoverable 
under this Clause-2 “LIQUIDATED DAMAGES "shall be subject to ten 
percent of the total contract value.  
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2.6 The reasons requiring recovery of liquidate damages of ten percent of 
the contract value for performance shall be sufficient cause for 
termination of contract and for forfeiture of security deposit including 
amount of performance bond/security and registration of the contractor 
shall also be kept in abeyance for three years from the date as fixed in 
all cases.  

(CLAUSE-3) Default by Contractor: 

If the Contractor shall neglect of fail to proceed with the work with due 
diligence or if he violates any of the provision of the Contract, the Engineer -
in-Charge shall give the Contractor a notice, identifying deficiencies in 
performance and demanding corrective action, Such notice shall clearly state 
that it it’s given under the provision of this clause. After service of such notice, 
the contractor shall not remove any plant; equipment and material from the 
site. The Government shall have a lien on all such plant; equipment and 
material from the date of such notice till the, said deficiencies have been 
corrected as mentioned in the said notice. 

If the contractor fails to take satisfactory corrective action within ten day after 
receipt of such notice, the Engineer In-charge on behalf of Governor of Gujarat 
shall terminate the contract in whole. In case, the entire contract is 
terminated, the amount of security deposit and performance bond if any 
together with the value of the work done but not paid for, shall stand forfeited 
to the Government. The plants, equipment and materials, held under this 
clause shall then be at the disposal of the Government to recover the amount 
equivalent to the liquidated damages and registration of the contractor shall 
be kept in abeyance for three years from the date as fixed in all such cases. 

The Engineer In-charge if necessary shall direct that a part of the whole of 
such plant, equipment and material be removed from the site within a 
stipulated period, if the Contractor fails to do so, the Engineer- in-charge shall 
cause them or any part of them to be sold holding the net proceeds of such 
sale to the credit of the Contractor. After settlement of accounts, the lien by 
the Government of the contractor's remaining plant equipment and balances of 
materials shall be released. 

Termination of the contract in whole shall be an adequate authority for the 
Engineer In-charge to demand discharge of the obligations form the 
guarantors of the security for the obligations from the guarantors of the 
security for the performance. 

(CLAUSE-4) Actions when the progress of any particular portion 
of the work is unsatisfactory. 



Volume-II(A): 
General Conditions of Contract 

Mota Zinzuda In Village Water Supply Scheme 
– Taluka: Savarkundla 

 

WASMO  13 

If the progress of any particular portion of the work under Contract is 
unsatisfactory, the Engineer-in-charge shall, notwithstanding that the general 
progress of the work is satisfactory, in accordance with Clause-2 be entitled to 
take necessary action under Clause-3, after giving the Contractor ten day's 
notice in writing and the contractor shall have no claim whatsoever for any 
compensation for any loss caused to him due to such action. 

(CLAUSE-5) Non exercise of power under Clause-3 not a waiver. 

In any case in which any of powers conferred upon the Engineer -in-charge by 
Clause 3 hereof shall have become exercisable and the same shall not have 
been exercised, the non-exercise thereof shall not constitute a waiver of any 
of the conditions hereof and such powers shall notwithstanding be exercisable 
at any future date. 

(CLASE-5A) Powers to seize tools, plants, machineries, materials 
and stores of the contractor on invocation of clause 3 

In the event of the Engineer- in charge taking action under clause 3, he may, 
if so desire, take possession of all or any tools, plants, machineries, materials 
and store in or upon the work or the site thereof or belonging to the contractor 
of procured by him and intended to be used for upon the work of the site 
thereof or belonging to the contractor or procured by him and intended to be 
used for the execution of the work or any part thereof, by paying or allowing 
for the same in account at the contract rate or in case of contract rates not 
being applicable at such reasonable rates, as may be comparable to current 
market rates where ascertainable of similar articles and comparable condition, 
to be certified by the Engineer-in-charge. In the alternative the alternative the 
Engineer-in-charge may by notice in writing to the contractor or his clerk of 
the works foreman or other authorized agent require him to remove such 
tools, plants, machineries, materials or store form the premises within a time 
to be specified in such notice and in the event of the contractor failing to 
comply with any such requisition, the Engineer- in- charge may remove them 
at the contractor's expense or shall remove them by auction or private sale at 
the risk and cost of the contractor in all respects, and the certificate of the 
Engineer-in -charge as to the expenses of any such removal and the amount 
of the proceeds and expenses of any such removal shall be final and 
conclusive against the contractor. 

(CLASE-6 :): Extension of time limit:- 

If the contractor shall desire an extension of the time for completion of the 
work on the ground of his having been unavoidably hindered in its execution 
or any other ground he shall apply in writing to the Engineer -in- charge 
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before the expiration of the period stipulated in the tender or before the 
expiration of 30 days from the date on which he was hindered whichever is 
earlier and the Engineer-in-charge may, if in his opinion, believe that there are 
reasonable grounds for granting an extension, grant such extension, as he 
thinks necessary or proper. The decision of the competent authority of GWSSB 
in this matter shall be final. 

(CLASE-7 :): Final measurement and final bill on completion of work: 

As soon as the work is completed, the contractor shall give a notice of such 
completion to the Engineer-in- charge and on receipt of such notice the 
Engineer-in-charge shall inspect the work and if he is satisfied that the work is 
completed in all respects then Engineer In-charge shall take final 
measurements: - 

No certificate of completion shall be issued not shall the work be considered to 
be complete till the contractor shall have removed from the premises, on 
which the work has been executed, all scaffoldings, sheds and surplus 
materials, except such, as are required for rectification of defects; rubbish and 
all huts and sanitary arrangements required for his workmen on the site in 
connection with the execution of the work, as shall have been erected by the 
contractor for the workmen and cleared all dirt from all parts of building(s) in, 
upon or around which the work has been executed or of which he may have 
possession for the purpose of the execution thereof and cleared floors, gutters 
and drains, cased doors and sashes, oiled locks and fastening labelled keys 
clearly and handed  them over to the Engineer- in- charge or his 
representative and made the whole premises fit for immediate occupation or 
use to the satisfaction of the Engineer-in-charge. if the contractor shall fail to 
comply with any of the requirements of these conditions as aforesaid, on or 
before the date of completion of the works, the Engineer-in-charge may, at 
the expense of the contractor, fulfil such requirements and dispose of the 
scaffolding, or surplus materials and rubbish etc. as he thinks ft and the 
contractor shall have no claim in respect of any such scaffolding or surplus 
materials accept for any sum actually released by the sale thereof less the 
Cost of fulfilling the requirements and any other amount that may be due from 
the contractor. If the expenses of fulfilling such requirements are more than 
the amount realised such disposal as aforesaid the contractor shall forthwith, 
on demand, pay such excess. The Engineer- in-charge shall also have the 
fights to adjust the amount of excess against any amounts that may be 
payable to the contractor. 

(CLAUSE-8 :): Intermediate and final payments: 
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No payments shall be made for any work, estimated to cost less than rupees 
one thousand till after the whole of the said work shall have been completed 
and a certificate of completion given. But in the case of works estimated to 
cost more than rupees one thousand, the contractor shall on submitting a 
monthly bill therefore, be entitled to receive payment proportionate to the part 
of the work then approved and passed by the Engineer- in-charge, whose 
certificate of such approval and passing of the sum so payable shall be final 
and conclusive against the contractor. All such intermediate payments shall be 
regarded as payments by way of advance against the final payments only on 
not as payments for work actually done and completed and shall not preclude 
the Engineer- in-charge from requiring bad, unsound, imperfect or unskilled 
work to be removed and taken away and reconstructed, or re-erected, nor 
shall any such payment be considered as an admission of the due performance 
of the contractor or any part therefore in any respect or the accruing of any 
claims, nor shall it conclude, determine, or affect in any way the power of the 
Engineer-in-charge as to the final settlement and adjustment of the account or 
otherwise or in any other way very or effect the contract. The final bill shall be 
submitted by the contactor within one months of the completion of the work, 
otherwise the Engineer-in charge's certificate of the measurements and of the 
total amount payable for the work shall be final and binding on all parties. 

(CLAUSE-9): Payment at reduced rates: 

The rates for items of works shall be valid only when the items concerned is 
accepted as having been competed fully in accordance with the sanctioned 
specifications. In cases where the items of work are accepted as not so 
competed, the Engineer In-charge can make payments at reduced rates. 

(CLAUSE-10): Bill to be submitted monthly 

A bill shall be submitted by the contractor each month on or before the date 
fixed by the engineer-in-charge for all works executed in the previous month 
and engineer- in- charge shall take or cause to be taken the requisite 
measurement for the purpose of having the same verified and the claim, so far 
as it is admissible, shall be adjusted, if possible, within ten days from the 
presentation of the bill. if the contractor does not submit the bill within the 
time fixed as aforesaid, the Engineer-in- charge may depute a subordinate to 
measure up the said work in the presence of the contractor or his duly 
authorized agent whose countersignature to the measurement list shall be 
sufficient warrant and the Engineer-in-charge may prepare a bill form such list 
which shall be binding on the contractor in all respects. 

(CLAUSE-11): Bills and rates payable: 
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The contractor shall submit all the bills on the printed forms at the office of the 
Engineer-in-charge. The chares to be made in the bills shall always be entered 
at the rates specified in the agreement or at the partly reduced rates subject 
to the approval be the Engineer-in -charge in the case of items not 
completed/executed as per agreements or in the case of any extra work 
ordered in pursuance of these conditions and not mentioned or provided for 
the tender, at the rate here in after provided for such work. 

(CLAUSE-12): Materials to be supplied by the department. 

If the specification of the work provides for the use of any special description 
of materials to be supplied form the Department Store or if it is required that 
the contractor shall use certain stores to be provided be the Engineer- in-
charge (Such materials and stores and the prices to be charged therefore as 
here in after mentioned being so far as practicable for the convenience of the 
contractor but not so as in any way to control the meaning or effect of this 
contract specified in the schedule or memorandum her to annexed) the 
contractor shall be supplied with materials and stores as may be required form 
time to time to be used be him for the purpose of the contract only, and the 
value of the full quantity  of materials and stores so supplied shall be set off or 
deducted from any sum then deposit, or the proceeds of sale thereof, if the 
deposit is held in govt. securities, the same or a sufficient portion thereof 
shall, in that case be sold for the purpose. All materials supplied to the 
contractor shall remain the absolute property of Govt. and shall on account be 
removed from the site of the work and shall at all time, be open to inspection 
by the Engineer-in-charge. Any such materials, unused and in  perfectly good 
condition at the time of completion or termination of the contract, shall be 
returned to the Departmental store if the Engineer-in-charge so requires by a 
notice in Writing given under his hand, but the contractor shall not be entitled 
to return any such materials except with the consent in writing of the 
Engineer-in- charge and he shall have no clam for compensation on account of 
any such material except with the consent in writing of the Engineer-in-charge 
and he shall have no claim for compensation on account of any such material 
supplied to him as aforesaid but remaining unused by him or for any wastage 
in of damage thereto. 

For materials provided in Schedule-A and consumed in excess quantities, the 
rates provided in Schedule A shall be increased/ decreased corresponding to 
the increased/ decreases in the new rate payable for excess quantity as 
compared to date of issue of such quantity of materials. 
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(CLAUSE-12A): Consumption and return of materials supplied by the 
department. 

The contractor shall be entitled to use the material supplied by the 
Department only to the extent of quantities of such materials required for 
execution of the work as per theoretical calculation. The Engineer-in-charge- 
may however, on being satisfied that a large quantity of such materials is 
required for the execution of the work permit the contractor to use such large 
quantity of the materials. Such permission shall be given in writing. 

The contractor is bound to return in good condition such materials issued in 
excess of the requirements so worked out or  in excess of the quantities so 
permitted to be used by the Engineer-in-charge. If the contractor fails to 
return such extra materials within a period of 15days from the date of the 
demand in writing of such materials being made by the Engineer- in charge, 
he shall be charged for the excess materials at double the issue rate for 
materials specified in Schedule A of contract Agreement. 

(CLAUSE-12B):-Safe custody of materials supplied by the department 

All stores and materials supplied by the department shall be in safe custody 
.The store shall be accessible to the Engineer-in-charge or his agent at all 
times, No materials shall be allowed to remove from the site of the work and 
any material required for the execution of the work shall be taken out form the 
store only in the presence of a duly authorized agent of the Engineer-in-
charge. 

(CLAUSE-13): Drawings, designs, instructions of the engineer-in-
charge and specifications, order of precedence in case of discrepancies 

(1)  The contactor shall execute the whole and every part of the work in the 
most substantial and workmen-like manner and both as regards 
materials and in other respects in strict accordance with specifications. 

The contractor shall also conform exactly, full and faithfully to the 
design, drawings and instructions in writing for the work signed by the 
Engineer-in-charge. The design and the drawings shall be lodged in the 
office of the site engineer-in-charge to which the contractor shall be 
entitled to have access or the purpose of inspection at such office during 
office hours. 

Where the instructions referred to above are not contained in separate 
letters addressed to the contractor the same shall be recorded in the 
work order book, which shall be maintained and kept on the site of the 
work. The contractor shall be required to sign such entries in the work -
order book in token of having noted the instruction. However, if the 
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contractor fails to sign the work- order book for any reason whatsoever, 
the entry of the instructions in the work order book shall be deemed to 
be the due notice to him of the said instructors. The work-order book 
shall be open for inspections to the contractor on the site or the work 
during office hours. 

(2)  The contractor will be entitled to receive one copy of the accepted 
tender along with the work order free of cost. (3)  The several 
documents forming the contract are essential parts of the contract and 
requirements’ occurring in one is binding as through occurring in all. 
They are intended to be mutually explanatory and complimentary and to 
describe and provide for a complete work. 

In the event of any discrepancy in the several documents forming the 
contract or in any one document, the following order of precedence 
should apply: 

(a)  Dimension and quantities: (i) Drawings (ii) Schedule-B of the Tender 
form (iii) specifications. 

 On drawings, figures dimensions, unless obviously incorrect, will be 
followed in preference to scaled dimensions. 

((b)  Description: (i) Schedule-B of the Tender form: (ii) Drawings (iii) 
specifications. 

In the case of defective description or ambiguity, the Engineer-in-charge 
is entitled to issue further instructions directing in what manner the 
work is to be carried out. The contractor cannot take any advantage of 
any apparent error or omission in drawings or specification and the 
Engineer-in-charge shall be entitled to makes corrections and 
interpretations as necessary to fulfil the plans and specifications. 

(CLAUSE-14) Excess over Tender Quantities, Extra Items and 
Variations 

The Engineer-in-charge shall have power to make any alterations in or 
addition to the original specifications,  drawings, designs and instructions that 
may appear to him to be necessary or advisable during the progress of the 
work and the contractor shall be bound to carry out the wok in accordance 
with any instructions in this connection which may be given to him in writing 
signed by the Engineer-in-charge and such alternation shall not invalidate the 
contract and any additional work which the contractor may be directed to do in 
the manner above specified as part of work shall be carried out by the 
contractor on the same conditions in all respects on which he agreed to do the 
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main work and at the same rate as are specified in the tender for the main 
work. 

(14.1) Except that when the quantity of any item exceeds the quantity 
as in the tender by more than 30 %, the contractor will be paid 
for the quantity in excess of 30 %, at the rate entered in the 
S.O.R of the year during which the excess in quantity is first 
executed or tender rate whichever is less and for the materials 
consumed in excess quantity the rate for the materials to be 
charge would be the basic rate taken into account for fixing the 
rate for the S.O.R. above instead of the rate stipulated in 
schedule-A. 

(14.2) If the additional or altered work includes any class or work for 
work of which no rate is specified in this contract, then such class 
of work shall be carried out. 

(i)  At the rate derived from the item within the contract which is 
comparable to the one involving additional or altered class of 
work where there are more than one comparable items, the item 
of the contract which is nearest in comparison with regard to 
class or classes of the work involved, shall be selected and the 
decision of board shall be final and binding to the contractor. 

(ii)  If the rate cannot be derived in accordance with (i) above, such 
class of works shall be carried out at the rate entered in the 
Schedule of GWSSB for the year in which the tender was 
received, increased or decreased by the percentage by which the 
tender amount is more or less as compared to the amount arrived 
at the rates in the in "Schedule of Rates" of the Division in the 
year in which the tender was received. If the Schedule of rates of 
GWSSB does not contain all the items, the percentage increase or 
decrease of the tender shall be calculated considering such items 
which ware included in the "Schedule of Rates'' of the Division for 
the year and for materials consumed on such item the rate to be 
charged would be the basic rate taken into account for fixing the 
rate in S.O.R. referred to above, instead of the rate stipulated in 
Schedule 'A'. 

(iii)  If it is not possible to arrive at the rate from (i) and (ii) above, 
such class or work shall be carried out at the rate decided by the 
competent authorities on the basis of detailed rate analysis after 
hearing the contractor before a Committee of two superintending 
Engineers stationed at the same place or the nearest place.
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(CLAUSE-15) No. Claim to any payment or 
compensation for alterations or for restrictions of work 

If at any time after the execution of the contract documents the Engineer-in-
charge shall for any reason whatsoever, require the whole or part of the work, 
as specified in the tender, be stopped for any period or shall not require the 
whole or part of the work to be carried out at work, as specified in the tender, 
be stopped for any period of shall not require the whole or part of the work to 
be carried out at all or to be carried out by the contractor he shall give notice 
in writing, stating the fact to the Contractor who shall thereupon suspend or 
stop the work totally or partially, as the case may be. In any such case, except 
as provided hereunder, the Contractor shall have no claim to any payment or 
compensation whatsoever except as provided hereunder on account of any 
profit or advantage which he might have derived from the execution of the 
work in full but which he did not so drive in consequence of the full amount of 
the work not having been out, or on account of any loss that he may be put to 
on account of materials purchased or agreed to be purchased or 
unemployment of labour required by him, He shall not have also any claim for 
compensation by reason of any alterations having been made in the original 
specifications, drawings, designs and instructions which may involve any 
curtailment of the work as originally contemplated. 

The Contractor shall not be entitled for loss of any expected profit of such 
work. 

(CLAUSE 16 :) Claims under the contract 

Time limit for unforeseen claims: The contractor shall not be entitled to any 
compensation from Government on any account unless where allowed by the 
conditions of his this contact.  

(CLAUSE-17)  Remedies for inferior or bad work, materials of 
workmanship and maintenance clause:  

If, at any time before the expiry of Defects Liability period as detailed in 
Clause 17-A. It shall appear to the Engineer-in-charge or his sub-ordinate in 
charge of the work that/any work has been executed unsound, imperfect or 
unskilled workmanship or with materials or inferior quality or that any 
materials or articles provided by him for the execution of the work are 
unsound, or of a quality inferior to that contracted for or are otherwise not in 
accordance with the contract, it shall be lawful for the Engineer-in-Charge to 
intimate this fact in writing to the contractor and then notwithstanding the fact 
that the work, materials or articles complained of may have been passed, 
certified and paid or the contractor shall be bound forthwith to rectify, or 



Volume-II(A): 
General Conditions of Contract 

Mota Zinzuda In Village Water Supply Scheme 
– Taluka: Savarkundla 

 

WASMO  21 

remove and reconstruct the work so specified in whole or in part as the case 
may require, or if so required, shall remove the materials or articles so 
specified  in whole or in part and provide other proper and suitable materials 
or articles at his own charge and cost, and in the event of his failing to do so 
within a period to be specified by the Engineer-in-charge in the written in the 
written intimation aforesaid, the contractor shall be liable to pay compensation 
at the rate or percent on the amount of the estimate of the rectification for  
every day not exceeding ten days during which the failure so continues, and in 
the event of any such failure as aforesaid continuing beyond ten days, the 
Engineer-in-charge may rectify or remove, and re-execute the work or remove 
and replace the materials complained of as the case may be at the risk and 
expense in all respects of the contractor. Should the Engineer -in-charge 
consider that any such inferior work or materials as described above may be 
accepted or made use of, it shall be within his discretion to accept the same at 
such reduced rates as he may fix therefore. 

However, the contractor shall be responsible for normal maintenance of the 
work till the final bill for the work is prepared by the Departmental Officer. 

(CLAUSE-17A) Defect liability clause: 

The  contractor shall be responsible to make good and remedy at his own 
expense any defect in works (Items)carried out by the contractor including 
surface worn out which may develop or may be noticed or may be noticed 
before the period mentioned hereunder form the certified date of completion. 
The Engineer-in-charge shall give the contractor a notice in Writing about the 
defects and the contractor shall make good the same within 15 days of receipt 
of the notice. In the case of failure on the contractor, the Engineer- in charge 
may rectify or remove or re-execute the work at the risk & cost of the 
contractor. The Engineer-in-charge shall be entitled to appropriate the whole 
or any part of the amount of security deposit towards the expenses, if any, 
incurred by him in rectification, removal or re-execution. The Detect Liability 
Period shall be one year from the certified date of completion of work. 

(CLAUSE-18) Work to be open to inspections- Contractor or 
responsible agent to be present: 

All works under or in course of execution or executed in pursuance of the 
contract shall, at all times be open to the inspection and supervision of the 
Engineer-in-Charge and his subordinates and the Contractor shall, at all times 
during the usual working hours, and all other times for which reasonable 
notice of the intimation of the Engineer -in-charge or his subordinate to visit 
the works shall have been given to the contractor, either himself be present to 
receive orders and instruction or have a responsible agent duly accredited in 
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writing present for the present for the purpose. Orders given to the 
contractor's duly authorized agent shall be considered to have the same force 
and effect as if they had been given to the contractor himself. 

Employment of a qualified site Engineer by the Contract.As per tender 
document clause 3.0 of qualifying criteria  

(CLAUSE-19) Notice to be given before work is covered up: 

The contractor shall give not less than five day's notice in writing to the 
Engineer-in-charge or his subordinate in charge of the work before covering up 
or otherwise placing beyond the reach of measurement any work in order that 
the same may be measured and if any work shall be covered up or placed 
beyond the reach of measurement without such notice having been given or 
consent obtained. The same shall be uncovered at the contractor's expense 
and in default thereof, no payment or allowance shall be made for such work 
or for the materials which the same was executed. 

(CLAUSE-20)  Damage to contract work- in- progress and damages 
to surrounding properties. 

If the contractor or workmen, or servants shall break, deface, injure or destroy 
any part of the building or the work in question in/on which they may be 
working or any building, road, fence, enclosure or grass- land or cultivated 
ground contiguous to the premises on which the work or any part thereof is 
being executed or if any damage shall be done to the work form any cause 
whatever before damage occurred /caused due to normal flood or rain or if 
any imperfections become apparent in it within three months form the grant  
of a certificate of completion, final or otherwise by the Engineer-in-charge, the 
contractor shall make good the same at own expenses or in default, the 
Engineer-in-charge may cause the same to be made good by other  
contractor, and deduct the expenses (of which the certificate of the Engineer-
in-charge shall be final) form any sums that may thereafter become due to the 
contractor or form his security deposit or the proceeds of sale thereof or a 
sufficient portion thereof of a sufficient portion thereof, 

(CLAUSE-20-A) Damages due to acts of God and unprecedented 
floods. 

Neither party shall be liable. to the other for any loss of damage occasioned by 
or arising out of acts of God, such as Unprecedented flood, Volcanic eruption, 
earthquake of other convulsion of nature and other acts such as but not 
restricted to general strike, invasion, the acts of foreign countries, hostilities, 
or war like operations before or after declaration or war, rebellion, military or 
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Usurped power which prevent performance of the contract and which could not 
have been foreseen or avoided by a prudent person. 

Note: "Unprecedented flood" means the flood crossing the High Flood Level of 
the past 10 year(s) which is on the available record. 

(Modified Vide R.& B.D.G.R. No. TNC- TNC-1096-IB-143-(16)-C dated 11-1-
99) 

(CLAUSE-21)  Contractor to supply plant, ladders, Scaffolding etc. 
and is liable for damage arising from non- provision 
of lights, fencing etc-: 

The contractor shall supply at his own cost all material (except such special 
materials if any, as may, in accordance with the contract to be supplied form 
the Public Works Department Store), plant, tools, appliances, implements, 
ladders, cordage, tackle, scaffolding, and any temporary works which may be 
required for the proper execution of the work whether in the original, altered 
or substituted form and whether included in the specifications. or other 
documents forming part of the contract or referred to in these conditions of 
not and which may be necessary for the purpose of satisfying or complying 
with requirements of the Engineer-in-charge as to any matter or to which 
under these conditions he is entitled to be satisfied or which he is entitled to 
require together with carriage therefore to and from the work. The contractor 
shall also supply without charge the requisite number of persons with the 
means and materials necessary for the purpose of settings out works and 
counting, weighing and assisting in the measurement of examination at any 
time and form time to time, of the work or the materials, failing this, the same 
may be provided by the Engineer -in-charge at the expense of the  Contractor 
and the expenses may be deducted from any money due to the Contractor 
under the contractor or form his security deposit, or proceed of sale thereof or 
of a sufficient portion thereof. The contractor shall provide all necessary 
fencing and lights required to protect the public form accident and shall also 
be bound to bear expenses of defences of every suit, action or other legal 
proceeding at law that may be brought by any person for injury sustained 
owing to neglect of the above precautions and to pay any damages and costs 
which may be awarded in any such suit, action or proceedings to any such 
person, or which may, with consent of the Contractor, be paid in 
compromising any claim by any such person. 
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(CLAUSE-21A) Regulations for scaffolds, working platforms, 
gangways and stairways 

The Contractor shall provide suitable scaffolds and working platforms. 
Gangways and stairways, and shall comply with the following regulations in 
connection therewith, 

(a)  Suitable scaffolds shall be provided for workmen for all works that 
cannot be safely done form a laddered by other means. 

(b)  A scaffold shall not be constructed, taken down or substantially altered 
 except- 

 (i)  Under the supervision of a competent and responsible person. 

(ii)  Appointed by contractor and by competent workers possessing 
adequate experience in this kind of work. 

(c)  All scaffolds and appliances connected therewith and all ladders shall- 

(i)  be of sound material 

(ii)  be of adequate strength having regard to the loads and strains to 
which they will be subjected, and, 

(iii)  be maintained proper condition. 

(d)  Scaffolds shall be so constructed that on part thereof can be   
 displaced in consequence of normal use. 

(e)  Scaffolds shall not be overloaded and so far as practicable the load shall 
be evenly distributed. 

(f)  Before installing the lifting gear on scaffolds, special precaution shall be 
taken to ensure the strength and stability or the scaffolds.   

(g)  Scaffolds shall be periodically inspected by a competent person. 

(h)  Before allowing a scaffold to be used by his workmen, the Contractor 
shall, whether the scaffold has been erected by his workmen or not, 
take steps to ensure that it complies fully with the regulation herein 
specified. 

(i) Working platforms, gangways shall- 

(i)  be so constructed that no part thereof can dag unduly or 
unequally. 

(ii)  be so constructed and maintained having regard to the prevailing 
conditions as to reduce as far as practicable risks of persons 
tripling or slipping and- 
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(iii)  be kept free form any unnecessary obstruction. 

(i)  In the case of working platforms, gangways working places and 
stairways at a height exceeding 2.00 metre (to be specified)  

(i)  Every working platform and every gangway shall be closely 
boarded unless other adequate measures are taken to ensure 
safety. 

(ii)  Every working platform, gangway, working place and stairway 
shall be suitably fenced. 

(k)  Every opening in the floor of a building or in a working platform shall, 
except for the time and to the extent required to allow the access of 
person or the transport or shifting or materials be provided with suitable 
means to prevent the tall of persons or material. 

(l)  When persons are employed on a roof where there is danger of 
failing form a height exceeding 3.00 (to be specified) meters 
suitable precaution shall be taken to prevent the fall of persons or 
material. 

(m)  Suitable precautions shall be taken to prevent persons being struck by 
articles which might fall from scaffold of other working places. 

(n)  Safe means of access shall be provided to all working platform and 
other working places. 

(CLAUSE-21B) Regulations for hoisting appliance 

The contractor shall comply with the following regulations as regards the 
hoisting appliances to be used by him- 

 (a)  Hoisting Machines and tackle including their attachments, anchorages 
and supports shall- 

(i)  be of good mechanical construction sound material and adequate 
strength and free from patent defect, and  

(ii)  be kept in good repair and in working order. 

(b)  Every rope used in hoisting or lowering materials or as a means of 
suspension shall be of suitable quality and adequate strength and free 
form partner defect. 

(c)  Hoisting machines and tackles shall be examined and adequately tested 
after erection on the site and before use and be re-examined in position 
at intervals to be prescribed by Engineer-in-change. 
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(d)  Every chain, ring, hook, shackle, swivel and pulley block used in 
hoisting or lowering materials or as a means of suspension shall be 
periodically examined. 

(e) Every crane driver or hoisting- appliance operator shall be properly 
 qualified. 

(f)  No. person who is below age of 15years shall be in control of any 
hoisting machine, including any scaffolds, nor shall give signals to the 
operator. 

(g)  In the case of every hoisting machine and of every chain, ring hook, 
shackle, swivel and pulley block used in hoisting of lowering or as a 
means of suspension the safe working load shall be ascertained by 
adequate means. 

(h)  Every hoisting machine and all gears referred to in preceding regulation 
shall be plainly marked with the safe working load. 

(i)  In the case of hosting machine having a variable safe working load, 
each safe working load and conditions under which it is applicable shall 
be clearly indicated. 

(j)  No part of any hoisting machine or gear referred to in regulation 'g' 
above shall be loaded beyond the safe working load except for the 
purpose of testing. 

(k)  Motors, gears, transmissions, electric wiring and other dangerous parts 
of hoisting appliances shall be provided with sufficient safeguards. 

(l)  Hoisting applications shall be provided with such means as will reduce to 
a minimum the risk of the accidental decent of the load.  

(m)  Adequate precautions shall be taken to reduce to minimum the risk or 
any part of a suspended load becoming accidentally displaced.  

(CLAUSE-22) Measures for prevention of fire: 

The contractor shall not set fire to any standing jungle, trees, bush wood or 
grass without a written permit from the engineer-in-charge. 

When such permit is given, and also in all cases when destroying cut or dug up 
tress, bush wood, grass etc, by fire, the contractor shall take necessary 
measures to prevent such fire spreading to or other-wise damaging 
surrounding property. When such permit is given, and also in all cases when 
destroying cut or dug up tress, bush wood, grass etc by fire, the contractor 
shall take necessary measures to prevent such fire spreading to or other- wise 
damaging surrounding property. 
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(CLAUSE-23) Liability of contractors for damages done in or 
outside work area:  

Compensation for all damage done intentionally or unintentionally by 
Contractor's labourers  whether in or beyond limits of Government property 
including any damages caused by the spreading of fire mentioned in the clause 
22, shall be estimated by the Engineer-in - charge, or such other Officer as he 
may appoint and the estimates of the Engineer-in-charge, subject to the 
decision of the Superintending Engineer, on appeal, shall and the contractor 
shall be bound to pay the amount of the assessed compensation on demand, 
failing which the same will be recovered from the Contractor as damages in 
the manner prescribed in clause 1 or deducted by the Engineer-in-charge form 
any sums that may be due or become due form Government to the contractor 
under this contract or otherwise. 

The Contractor shall bear the expenses of defending any action or other legal 
proceeding that may be brought by any person for injury sustained by him 
owing to neglect of precautions to prevent the spread of the fire and he shall 
also pay the damages and cost that may be awarded by the court in 
consequence. 

(CLAUSE 24) Risk & Cost  

The Engineer-in-charge or the Competent Authority defined under rules may, 
without prejudice to his rights against the Contractor, in respect of any delay 
or inferior workmanship or otherwise, or any claims for damages in respect of 
any breaches of the contract and without prejudice to any rights or remedies 
under any of the provisions of this Contract or otherwise, and whether the 
date for completion has or has not elapsed, by notice in writing, absolutely 
determine the Contract in any of the following cases: 

(i) If the Contractor having been given by the Engineer-in-charge, a notice 
in writing to rectify, reconstruct or replace any defective work or that 
the work is being performed in any inefficient or otherwise improper or 
un-workman like manner shall omit to comply with the requirements of 
such notice for a period of seven days, thereafter, or if the Contractor 
shall delay or suspend the execution of the work so that either in the 
judgment of the Engineer-in-charge (which shall be final and binding) he 
will be unable to secure completion of the work by the date for 
completion or he has already failed to complete the work by that date, 

(ii) If the Contractor, being a company, shall pass a resolution or the court 
shall make an order that the company shall be wound up or if a receiver 
or a manager, on behalf of a creditor, shall be appointed or if 
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circumstances shall arise, which entitle the court or creditor to appoint a 
receiver or a manager or which entitle the court to make a winding up 
order, 

(iii) If the contractor commits breach of any of the terms and conditions of 
this Contract, 

(iv) If the contractor commits any acts mentioned in, clause 26 thereof. 
When the Contractor has made himself liable for action under any of the 
cases aforesaid, the Engineer-in charge on behalf of the Governor of 
Gujarat shall have powers: - 

a) To determine or rescind the contract, as aforesaid (of which 
determination or rescission notice in writing to the Contractor under the 
hand of the Engineer-in-charge shall be conclusive evidence), upon such 
determination or rescission, the earnest money, full security deposit of 
the contract shall be liable to be forfeited and shall be absolutely at the 
disposal of Government. 

b) To employ labour paid by the Department and to supply materials to 
carry out the work or any part of the work, debiting the Contractor with 
the cost of the labour and the price of the materials (of the amount of 
which cost and price certified by the Engineer-in-charge shall be final 
and conclusive against the contractor) and crediting him with the value 
of the work done in all respects in the same manner and at the same 
rates, as if it had been carried out by the Contractor under the terms of 
this Contract. The certificate of the Engineer-in-charge, as to the value 
of the work done, shall be final and conclusive evidence against the 
Contractor provided always that action under the sub-clause shall only 
be taken after giving notice in writing to the Contractor. Provided also 
that; if the expenses incurred by the Department are less than the 
amount payable to the Contractor at his agreement rates, the difference 
shall not be paid to the Contractor. 

c) After giving notice to the contractor to measure up the work of the 
contractor and to take such part thereof, as shall be unexecuted out of 
his hands, and to give it to another contractor to complete, in which 
case any expenses which may be incurred in excess of the sum which 
would have been paid to the original contractor, if the whole work had 
been executed by him (of the amount of which excess, the certificate in 
writing of the Engineer-in-charge shall be final and conclusive) shall be 
borne and paid by the original Contractor and may be deducted from 
any money due to him by Government under this contract or on any 
other account whatsoever, or from his Earnest Money, Security Deposit, 
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Enlistment Security or the proceeds of sales thereof, or a sufficient part 
thereof, as the case may be. In the event of any one or more of the 
above courses being adopted by the Engineer-in-charge, the Contractor 
shall have no claim to compensation for any loss sustained by him by 
reason of his having purchased or procured any materials or entered 
into any engagements or made any advances on account or with a view 
to the execution of the work or the performance of contract. And, in 
case action is taken under any of provisions aforesaid, the Contractor 
shall not be entitled to recover or be paid, any sum for any work thereof 
or actually performed under this contract unless and until the Engineer-
in-charge has certified, in writing, the performance of such work and the 
value payable in respect thereof, and he shall only be entitled to be paid 
the value so certified. No interest shall be payable to the Contractor on 
any payment due or awarded by any authority. 

(CLAUSE 25) Recovery from Contractors  

Whenever any claim against the Contractor for the payment arises under the 
contract, the Department may be entitled to recover such sum by: 

a) Appropriating, in part or whole of the Performance Guarantee and/or 
Security Deposit and / or any sums payable under the contract to the 
contractor.  

b) If the amount recovered in accordance with (a) above is not sufficient, the 
balance sum may be recovered from any payment due to the contractor 
under any other contract of the department, including the securities which 
become due for release.  

The department shall, further have an additional right to effect recoveries as 
arrears of land revenue under the Gujarat Land Revenue Code. 

(CLAUSE 26)  Work not to be sublet; consequences for 
unauthorised subletting, bribing and becoming 
insolvent. 

The Contractor shall not sublet the entire work under the contract or any part 
thereof under any circumstances, except the specialised work which is 
permitted as described in following clauses. 

The contractor shall be permitted to sublet the specialised work of Railway 
Crossings, by the Box Pushing technique. The contractor to which the 
subletting is proposed to be done, shall be an experienced contractor, who has 
successfully carried out similar crossing works in the Western Railway region. 
The contractor shall propose the name of specialised agency to the Engineer In 
Charge, along with the details of work completed by the specialised agency, 
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proposed time schedule, equipment to be deployed for the proposed crossing 
works, arrangement for seeking approval from Railway authorities etc, to the 
Engineer In Charge for his approval to the agency. 

The actual work on site shall start only on approval from the Engineer In 
Charge. The extent of the work allocated to the specialised agency shall be 
only for the Box structure to be pushed under the railway track. All the 
approaches, pipe laying and other auxiliary works related to the crossing shall 
be responsibility of the Contractor. 

The contractor shall be responsible for the safety of work and labour and other 
laws for the sublet work to be carried out by the specialised agency. All the 
safety, insurance and legal requirement of this contract shall be applicable 
mutatis mutandis to the work sublet to the specialised agency. 

The payments to such approved specialised agency shall be directly made by 
the Contractor. However, GWSSB will have a right to recover from any amount 
due to the Contractor, any amount payable by the contractor to the engaged 
specialised agency. A tripartite agreement shall be signed between the 
Contractor, Specialised Agency and GWSSB to that effect. 

Contract may be rescinded and security deposit forfeited for subletting the 
work without approval or for bribing a public officer or if contractor becomes 
insolvent. 

(CLAUSE-27)  Sums payable by way of compensation to be 
considered as reasonable compensation without 
reference to actual loss: 

All sums payable by a contractor by way of compensation under any of these 
conditions shall be considered as a reasonable compensation to be applied to 
the use of Government without reference to the actual loss or damage 
sustained and whether any damage has or had not been sustained. 

(CLAUSE-28) Change in the constitution of firm to be notified: 

In the case of a tender by partners, any change in the constitution of a firm 

shall be forthwith notified by the Contractor to Engineer-in- charge for his 

information. 

(CLAUSE-29) Works to be under directions of Executive Engineer /Unit 
Manager: 

All works to be executed under the contract shall be executed under the 
direction and subject to the approval in all respects of Executive Engineer / 
Unit Manager of the Division for the time being, who shall be entitled to 
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direct at what point or points and in what manner they are to be commenced 
and form time to time carried on. 

 

(CLAUSE-30) Settlement of Disputes and Arbitration 
 
30.1If the Contractor is of the view that a decision taken by the Engineer was 

either outside the authority given to the Engineer by the Contract or 

that the decision was wrongly taken, the decision shall be referred to 

#Superintending Engineer(Higher Authority) within 14 days of the 

notification of the Engineer's decision. If the issue is not resolved, any 

party can refer the matter for conciliation within 15 days from the 

decision given by the #Superintending Engineer.  

 

30.2(a) For the work up to Rs.100 Cr., if any of the parties is not satisfied with 

the decision of the #Superintending Engineer, both the parties have to 

refer to the Chief Engineer concern for the conciliation process.  

(b) For the work more than Rs.100 Cr., if any of the parties is not satisfied 

with the decision of the Superintending Engineer, both the parties have to 

refer to the Member Secretary, GWSSB for the conciliation process. 

 

 If the dispute is not resolved through the conciliation process, he may 

refer the dispute to Gujarat Public Works Contract Dispute Arbitration Tribunal. 

If the Contractor fails to refer a claim / dispute to the Higher Authority within 

14 days of the notification of the Engineer's decision, the Contractor shall not 

be entitled to any additional payment/claim if he doesn’t follow the above 

sequence in stipulated time and he should not stop the work.  

 

30.3Arbitration 

The procedure for arbitration will be as follows:- 

30.3.1   If the Contractor is of the view that a decision taken by the Engineer 

was either outside the authority given to the Engineer by the Contract 

or that the decision was wrongly taken, the decision shall be referred 

to #Superintending Engineer (Higher Authority) within 14 days of 

the notification of the Engineer's decision. If the issue is not resolved, 

any party can refer the matter for conciliation within 15 days from the 
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decision given by the #Superintending Engineer. 

30.3.2 (a) For the work up to Rs.100 Cr., if any of the parties is not satisfied 

with the decision of the #Superintending Engineer, both the parties have 

to refer to the Chief Engineer concern for the conciliation process.  

(b) For the work more than Rs.100 Cr., if any of the parties is not satisfied 

with the decision of the Superintending Engineer, both the parties have to 

refer to the Member Secretary, GWSSB for the conciliation process. 

 

 If the dispute is not resolved through the conciliation process, he may 

refer the dispute to Gujarat Public Works Contract Dispute Arbitration Tribunal. 

If the Contractor fails to refer a claim / dispute to the Higher Authority within 

14 days of the notification of the Engineer's decision, the Contractor shall not 

be entitled to any additional payment/claim if he doesn’t follow the above 

sequence in stipulated time and he should not stop the work.  

(CLAUSE-31)Deleted. 

(CLAUSE-32) Lump sum in estimates: 

When the estimate on which a tender is made includes lump sum in respect of  
part of the contractor shall be entitled to payment in respect of the items of 
works involved of the part of the work in question at the same rates as are 
payable under this contract for such items, or if the part of the work in 
question is not in the opinion of the Engineer-in-charge capable of 
measurement, the Engineer-in-charge may, as his discretion, pay the lump 
sum amount entered in the estimate in the estimate and the certificate in 
writing or the Engineer-in-charge shall be final and conclusive against the 
contractor with regard to any sum or sums payable to him, under the 
provisions of this clause. 

(CLAUSE-33) Action where no specifications:  

In the case of work for which there is no such specification, such work shall be 
carried out in accordance with the Divisional Specification and in the event of 
there being no Divisional Specifications, then, in such case the work shall be 
carried out in all respects in accordance with the instructions and requirements 
of the Engineer-in-charge. 

(CLAUSE-34) Definition of work:  

The expression 'work' or 'works' where used in these conditions shall, unless 
there be something in the subject or context repugnant to such construction 
be construed to mean the work, of the works, contracted to be executed under 
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or in virtue of the contract, whether temporary or permanent and whether 
original, altered, substituted or additional. 

(CLAUSE-35) Non refund of quarry fees & Royalties:  

The contractor shall pay the royalty to the competent authority/ local body as 
per rules. The contractor shall furnish quarterly the statement showing 
quarterly or quarried materials, from whom purchased (with full address of the 
seller) and copies of bills for purchase to the District Officer of the Mining and 
Geology Department or authority competent to levy royalty in the area of 
work. Contractor shall also furnish such additional information as regards 
royalty payment to the Royalty authority. The royalty charges paid shall be 
borne by the Contractor and shall not be reimbursed by the Executive 
Engineer (Authority: R & BD Circular No. TNC-2286-UO-39(19)-C, 
dtd,23/10/1989) 

(CLAUSE-36) Compensation under the workmen's compensation Act:  

The contractor shall be responsible for and shall pay compensation to his 
workman payable under the Workmen's Compensation Act. 1923 (VII of 1923) 
hereinafter called the said Act) for injuries caused to the workmen. If such 
compensation is paid by Government as principal under sub- section 12(1) of 
the said Act on behalf of the Contractor it shall be recoverable by Government 
from the contractor under sub-section 12(2) of the said section. Such 
compensation shall be recovered in the manner laid down in clause-1 above. 

(CLAUSE-36A) Liability of the contractor in case of accidents 

The contractor shall be responsible for and shall pay the expenses of providing 
medical aid to any workmen who may suffer a bodily injury as a result of an 
accident. If such expenses are incurred by Government, the same shall be 
recoverable from the contractor for with and be deducted, without prejudice to 
any other remedy of Government from amount due or that may become due 
to the contractor. 

(CLAUSE-36B) Arrangements for personal safety requirements and 
first aid 

The contractor shall provide all necessary personal safety equipment and first 
aid apparatus available for the use of the person employed on the site and 
shall maintain the same in suitable condition for immediate use at any time 
and shall comply with the following regulations in connection therewith. 

(a) The workers shall be required to use the equipment so provide be the 
Contractor and Contractor shall take adequate steps to ensure proper 
use of the equipment by those concerned.  
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(b) When work is carried on in approximately to any place where there is a 
risk of drowning all necessary equipment shall be provided and kept for 
use and all necessary steps shall be taken for the prompt rescue of any 
person, in danger. 

(c) Adequate provision shall be made for prompt first aid treatment of all 
injuries to be sustained during the course of the work. 

(CLAUSE-37)  Quantities in the tender to be considered 
approximate and they are subject to variations. 

The quantities shown in the tender are approximate and no claim shall be 
entertained for quantities of work executed being less than those entered in 
the tender. In the case of increase in the quantities by more than 30% the 
new rate will be paid to the contractor for the quantities in excess of 30% as 
per schedule of rates of GWSSB/ R&B. The rates for the increased quantities 
as aforesaid will be fixed in the manner specified in Clause-14. 

(CLAUSE-38) Employment of famine or other labour:  

The contractor shall employ any famine, convict or other labour of particular 
kind or class, if ordered in writing to do so by the Engineer-in-charge. 

(CLAUSE -39) Claim for compensation for delay in starting the work 

No compensation shall be allowed for any delay caused in the starting of the 
work on account of delay in making available the full site of land at a time. 

(CLAUSE-40) Claim for compensation for delay in the execution of 
work 

No claim for compensation shall be allowed for any delay in execution of the 
work on account of water standing in borrows pits or compartment. The rates 
are inclusive of hard or cracked soil, excavation in mud, sub soil water or 
water standing in borrow-pits and no claim for an extra rate shall be 
entertained unless otherwise expressly specified. 

(CLAUSE -41)  Entering upon or commencing any portion or work:  

The contractor shall not enter upon or commence any portion or work except 
with the written authority and instruction of the Engineer-in-charge or of his 
subordinate in charge of the work. Failing such authority, the contractor shall 
be no claim to ask measurement of or payment for work. 

(CLAUSE-42) Minimum age of person employed:  

(i)  No contractor shall employ any person who is under the age of 18 
years. 
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 (CLAUSE -43) Method of Payment: Payment shall be made by 
cheques or RTGS directly into account of the contractor 

(CLAUSE -43-A)Set off Clause 

Any sum of money due and payable to the contractor (including the security 
deposit returnable to the contractor) executing and Government work or work 
of any District Panchayat wholly financed as grant-in-aid under this contract 
shall be appropriated by any District Panchayat/ Government and shall be set 
off against any claim of the Government/ District Panchayat of Gujarat State 
by the District Panchayat of Gujarat State/ Government for the payment of a 
sum of money arising out or under any other contract made by the contractor 
with the Government/ District Panchayat of Gujarat State for the work wholly 
financed as grant-in-aid by Government of Gujarat State. When no such 
amount for purpose of the recovery from the contractor against any claim of 
the Government / District Panchayat of Gujarat State is available, such a 
recovery shall be made from the contractor as arrears of land revenue. 

(CLAUSE -44)  Check Measurements  

44.1. The department reserves to itself the right to prescribe a scale of check 
measurement of work in general or specific scale for specific works or by 
other special orders.  

44.2. Checking of measurement by superior officer shall supersede 
measurements by subordinate officer(s), and the former will become 
the basis of the payment.   

44.3. Any over/excess payments detected, as a result of such check 
measurement or otherwise at any stage up to the date of completion of 
the defect liability period specified in this contract, shall be recoverable 
from the Contractor, as per clause 24 above. 

(CLAUSE -45)  Termination by Engineer in Charge  

 If the Contractor fails to carry out any obligation under the Contract, the 
 Engineer in Charge may by notice require the Contractor to make good 
 the failure and to remedy it within a specified reasonable time. 

45.1. The Engineer in Charge shall be entitled to terminate the Contract if the 
 Contractor: 

a. abandons the Works or otherwise plainly demonstrates the intention 
not to continue performance of his obligations under the Contract, 

b. the Contractor is declared as bankrupt or goes into liquidation other 
than for approved reconstruction or amalgamation;  
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c. Without reasonable excuse fails to comply with the notice to correct 
a particular defect within a reasonable period of time as specified in 
Claue-3, Clause 20, Clause 21 and Clause 23.  

d. the Contractor does not maintain a valid instrument of financial 
security as prescribed;  

e. the Contractor has delayed the completion of the Works by such 
duration for which the maximum amount of liquidated damages is 
recoverable; 

f. If the Contractor fails to deploy machinery and equipment or 
personnel or set up a field laboratory as specified in the contract 
document.  

g. If the contractor, in the judgment of the Engineer in charge has 
engaged in corrupt or fraudulent practices in competing for or in 
executing the contract as specified in clause 26.   

h. Any other fundamental breaches as specified in the Contract. 

45.2. In any of these events or circumstances, the Engineer in Charge may, 
 upon  giving 14 days’ notice to the Contractor, terminate the Contract 
and expel  the Contractor from the Site. However, in the case of sub-
paragraph (c) or  (g), the Engineer in Charge may terminate the 
Contract immediately. 

45.3. Notwithstanding the above, the Engineer-in-Charge may terminate the 
 Contract for convenience by giving notice to the Contractor. 

 (CLAUSE -46)  Payment upon Termination  

If the contract is terminated under clause 45.2, the Engineer shall issue a 
certificate for value of the work done less liquidated damages, if any, less 
recoverable advance payments received up to the date of the issue of the 
certificate and less the percentage to apply to the value of the work not 
completed as indicated in the Contract. The amount so arrived at shall be 
determined by the Engineer-in-Charge and shall be final and binding on both 
the parties.  

46.1. Payment on termination under clause 45.3 above -  

If the Contract is terminated under clause 44.3 above, the Engineer 
shall issue a certificate for the value of the work done, the reasonable 
cost of removal of Equipment, repatriation of the Contractor's personnel 
employed solely on the Works, and the Contractor's costs of protecting 
and securing the Works and less advance payments received up to the 
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date of the certificate, less other recoveries due in terms of the contract 
and less taxes due to be deducted at source as per applicable law. 

46.2. If the total amount due to the Employer exceeds any payment due to 
the Contractor, the difference shall be recovered as per clause 25 
above. 

(CLAUSE -47)  Rates are exclusive GST but inclusive of all other 
taxes. 

The rates to be quoted by the contractor must be exclusive of GST but 
inclusive of all other taxes and applicable Cess, levies on such taxes. GST shall 
be paid extra on the admissible payment as per the approved tender rates and 
condition of price variation; GST shall be paid as per prevailing rates at the 
time of payment.  

NOTE: 

a) Service tax shall be payable extra subject to applicability of Service Tax, 
against documentary evidence/ invoice. Statutory variation and any 
additional taxes levied during contract period shall not be payable.  

b) In case of change in Goods and Service Tax Act (GST), the variation in tax 
liability on account of GST on that part of value of contract, for which 
goods and services are procured after the implementation of GST in 
Gujarat, shall be reimbursed/ recovered. 

(CLAUSE-47A) Income tax:- 

Deduction will be made at source on the contractor’s bill towards Income tax 
by the employers as per prevailing rules of the Income tax authority. 

(CLAUSE -48)  Employment through Employment Exchange and 
local labour 

The contractor should as far as possible, obtain his requirement of labourers 
skilled and unskilled, from the nearest Employment Exchange so as to utilize 
the local employment potential. If there are no local Employment Exchange or 
such Exchanges are not able to provide the required labour locally, suitable 
labourers should be utilized to the maximum extent possible. 

(CLAUSE -49)  Fair Wages:  

If a Contractor fails to pay within '7' (Seven) days to the labourer(s)/ 
worker(s) the minimum wages prescribed by the Government under the 
Minimum Wages Act-1948 as in force from time to time, the Engineer-in-
charge shall be at liberty to deduct the amount payable to the labourers/ 
workers from his (Contractor's) bills or deposit(s) payable by the contractor 
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after making due inquiries and establishing the claim(s) of the labourer(s)/ 
worker(s). 

The contractor shall not be entitled to any payment of compensation on 
account of any loss that the contractor may have to incur on amount of the 
action as aforesaid. Before the action as aforesaid, is enforced, a notice in 
writing to the contractor shall be issued by the Engineer-in-charge to pay the 
wages as per Minimum Wages Act in force at the relevant time. If contractor 
does not act as afore said within seven days, then the action contemplated as 
above shall be taken against him. 

(CLAUSE -50)  Deleted 

(CLAUSE -51)  List of Machinery:  

The contractors shall also give a list of machineries in his possession and 
which they propose to use in the work. 

(CLAUSE -52)  Deleted 

(CLAUSE -53)  Local labour on normal rates:  

The contractor shall have to engage local labour and person seeking 
employment where available on current minimum wage rate of Gujarat 
Government and revision if any. 

(CLAUSE -54)  Land on Hire and rental charges 

Rent will be recovered from the contractor for the land (if available) given to 
them for stacking materials as well as for construction of temporary hutments 
etc. 

Land Measuring Charges 

As per latest prevailing Government rates applicable from time to time. 

(CLAUSE -55) Vaccination to labourers 

The contractor shall employ only such labour who shall produce a valid 
certificate of having been vaccinated against small pox within a period of last 
three years. 

(CLAUSE -56) Camp Facilities to Workers. 

1. Huts:  

The contractor shall build sufficient number of huts on a suitable of land 
for the use of the labourers according to the following specifications: 

(1) Huts of bamboos and grass may be constructed. 
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(2) A good site shall be selected. High ground removed from jungle but well 
provided with trees shall be chosen wherever it is available. The 
neighbourhood of rank jungle, grass or weeds should particularly be 
avoided. Camps should not be established close to large cuttings of 
earth-work. 

(3) The lines of huts shall have open spaces of at least 10 m. between rows. 
When a good natural site cannot be procured, particular attention 
should be given to the drainage. 

(4) There should be no over-crowding. Floor spaces at the rate of 2.8 Sq. 
m. per head shall be provided. Care should be taken to see that the 
huts are kept clean and in good order. 

(5) The contractor must find out his own land. If he wants Government 
land, he should apply for it and pay assessment for it. 

2. Drinking Water: 

The contractor shall as far as possible, provide an adequate supply of 
chlorinated pure potable drinking water for the use of labourers.  

3. The contractor shall construct semi permanent latrines for the 
use of labourers on the following scale, namely:  

(a) Where female are employed, there shall be at least one latrine for every 
25  females. 

(b) Where males are employed, there shall be at least one latrine for every 
25  males. 

Provided that where the number or males or female exceed 100, it shall 
be sufficient if there is one latrine for every 25 males or females, as the 
case may be upto the first 100 and one for every 50 thereafter. 

4. Privacy in latrines:  Every latrine shall be under cover and so 
partitioned off as to secure privacy and shall have a proper door and 
fastenings. 

5. Notice to be displayed outside latrines and urinals: 

(1) Where workers of both sexes are employed there shall be 
displayed outside each block of latrine and urinal a notice in the 
language understood by the majority of the workers for Men Only 
of For Women Only : as the case may be. 

(2) The notice shall also bear the figures of a man or of a women, as 
the case may be. 
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6. Urinals: There shall be at least one urinal for male/ female workers 
upto 50 employed at a time. Provided that where the number of male or 
female workmen, as the case may be, exceeds 500, it shall be sufficient 
if there is one urinal for every 50 males or females up to first 500 and 
one for every 100 males or females or part thereof. 

7. Latrines and Urinals to be accessible: 

(1) The latrines and urinals shall be conveniently situated and 
accessible to workers at all times at the establishment. 

(2)(i) The latrines and urinals shall be adequately lighted and shall be 
maintained in a clean and sanitary condition at all times. 

(2)(ii) Latrines and urinals other than those connected with a flush 
sewage system shall comply with the requirements of the Public 
Health Authorities. 

8. Water for latrines and urinals: 

Water shall be provided by means of pipes of tanks or their wise, so also 
be conveniently accessible in or near the latrines and urinals. 

9. Bathing and washing places: 

(1) The contractor shall construct sufficient number of bathing 
places; every unit of 20 persons being provided with a separate 
bathing place. 

(2) Washing places should also be provided for the purpose of 
washing clothes. Every unit of 30 persons shall have at least one 
washing place. 

(3) Such bathing and washing places should be suitably screened and 
separate places provided for male and female workers. 

(4) Such facilities shall be conveniently accessible and shall be kept 
in clean and hygienic condition. 

10. Drainage: 

The contractor shall make sufficient arrangement for drainage away the 
sewerage water as well as water from the bathing and washing places 
and shall dispose of this waste water in such a way as not to cause 
nuisance. The contractor should obtain a permission from the Gujarat 
Water Pollution Control Board, Gandhinagar of Water is so be drained in 
rive or near the well. The contractor would put malarial oil once in a 
week in stagnant water round about the residence. 

11. Medical Facilities: 
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The contractor shall engage a medical officer with a travelling 
dispensary for a camp having 500 or more persons if there is no 
Government or other private dispensary situated within 6 km from the 
camp. 

12. Conservancy and cleanliness: 

The contractor shall provide the necessary staff for effecting the 
satisfactory conservancy and cleanliness of the camp to the satisfaction 
of the Engineer-in-charge. At least one sweeper per 200 persons should 
be engaged. Conservancy staff should dump refuge in compost pit, 
away from the labour camp. 

13. Health Provisions: 

The District Health Officer of the District or the Deputy Director of 
Health services shall be consulted before opening a labour camp and his 
instructions on matters such as water supply, sanitary convenience, the 
camp-site accommodation and food supply shall be followed by the 
contractor. 

14. Precaution against epidemic: 

(a) The authorities in charge of the colonies should get the labourers 
inoculated against cholera and plague and vaccinated against 
smallpox at the time or recruitment, if they are not inoculated or 
vaccinated within 6 months or 3 years respectively prior to the 
date of recruitment. 

(b) When, in any labour camp there is an epidemic disease or is 
threatened with such an outbreak, the authorized in charge of the 
labour camps should ensure that all the inmates of the labour 
colonies are inoculated or vaccinated as the case may be 
depending on the diseases, within 72 hours after the outbreak. 

(c) The authorities in charge of the labour colony should arrange to 
communicate by wire regarding the outbreak of the epidemic 
disease on the very day of the outbreak, to the Mamlatdar of the 
Taluka, the District Health officer or to the Deputy Director of the 
above officers in the prescribed from regarding the progress of 
the epidemic disease. 

(d) When the authorities in charge of the labour colony suspect or 
have reason to believe that any inmate of the labour colony is 
suffering from the infectious or contagious disease, they shall 
forthwith arrange for the segregation of such persons to isolated 
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huts to be specifically provided for the purpose and also for their 
treatment. 

(e) As regional malaria epidemic outbreaks are likely to occur in such 
project areas, the authorities in charge of the labour colonies 
should report promptly the occurrence of unusual incidence of 
cases of malaria and also inform the District Health Officers of the 
District Deputy Director of Public Healthy (Malaria) and the 
Director of Public Health and also arrange to institute all 
necessary ant malarial measures as may be advised by the 
officials of the Public Health Department. 

(f) The authorities in charge of the colonies should also arrange to 
carry out any other measures that may be recommended by the 
officials of the Public Health Department necessary to prevent or 
control the spread of disease. 

15. Rest Rooms 

(1) In every place where in contract labour is required to halt at night 
in connection with the contract works and in which employment 
of contract labour is likely to continue for three months or more, 
the contractor shall provide and maintain rest rooms or other 
suitable alternative accommodation within fifteen days of the 
employment of contract labour. 

(2) If the amenity referred to in sub rule is not provided by the 
contractor within the period prescribed the employer shall provide 
the same within a period of fifteen days of the expiry of the 
period laid down in the sub-rule(1). 

(3) Separate rooms shall be provided for women employees. 

(4) Effective and suitable provision shall be made in every room for 
securing and maintaining adequate ventilation for the circulation 
of fresh air and there shall also be provided and maintained 
sufficient and suitable natural or artificial lighting. 

(5) The rest room or other suitable alternative accommodation shall 
be of such dimensions as to provide at least a floor area or 1 sq. 
mt. for each person making use of rest rooms.  

(6) The rest rooms or other suitable alternative accommodation shall 
be so constructed as to afford adequate protection against heat, 
wind, rain and shall have smooth, hard and impervious surface. 
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(7) The rest rooms of other suitable alternative accommodation shall 
be a convenient distance from the establishment and shall have 
adequate supply of whole some drinking water. 

16. Canteen Facilities: 

(1) In every establishment of contract work and wherein work 
regarding the employment of contract labour is likely to continue 
for six months and wherein contract labour numbering one 
hundred or more are ordinarily employed, the adequate canteen 
facilities shall be provided by the contractor for the use of such 
contract labour within sixty days of the commencement of the 
employment of contract labour. 

(2) If the contractor fails to provide the canteen facilities within the 
time laid down the same shall be provided by the principal 
employer within sixty days of the time allowed to the contractor. 

(3) The Canteen shall be maintained by the contractor or principal 
employees as the case may be in an efficient manner. 

17. Accommodation in canteen: 

(1) The canteen shall consist of at least dining hall, kitchen, 
storeroom, pantry and washing place separately for workers and 
for utensils. 

(2)(i) The canteen shall be sufficient lighted at all times where any 
person has access to it. 

(ii) The floor shall be made of smooth and impervious materials and 
inside walls shall be lime-washed or colour-washed at least once 
in each year, provided that the inside walls of the kitchen shall be 
lime-washed every four months/ 

(3)(i) The premises of the canteen shall be maintained on clean and 
sanitary condition. 

(ii) Waste water shall be carried away in suitable covered drains and 
shall not be allowed to accumulate so as cause nuisance. 

(iii) Suitable arrangements shall be made for the collection and 
disposal of garbage. 

18. Accommodation in dining hall: 

(1) The dining hall shall accommodate at a time, at least 30% of the 
contract labour working at a time. 
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(2) The floor area of the dining hall excluding the area occupied per 
dinner to be accommodated shall as prescribed in sub-rule (1). 

(3) (i) A portion of the dining hall and service counter shall be 
partitioned and reserved for women workers, in proportion to 
their numbers (ii) Washing places for women shall be separate 
and screened to secure privacy. 

(4) Sufficient table, stools, chairs or benches shall be available of the 
number of dinners to be accommodated as prescribed in sub-rule-1. 

19. Equipment in canteen: 

(1)(i) There shall be provided and maintained sufficient utensils, 
crockery, cutlery, furniture and any other equipment necessary 
for the efficient running of the canteen. 

(ii) The furniture utensils and other equipment shall be maintained in 
a clean and hygienic conditions.   

(2)(i) Suitable clean clothes for the employees serving in the canteen 
shall also be provided and maintained. 

(ii) A service counter, if provided, shall have a top of smooth and 
impervious materials. 

(i) Suitable facilities including and adequate supply of hot water shall 
be provided for the cleaning of utensils and equipment. 

20. Food stuff to be served:  

The food stuff and other items to be served in the canteen shall be in 
conformity with the normal food habits of the contract labour. 

21. Prices to be displayed: 

The charges of food stuffs, beverages and any other item served in the 
canteen shall be based on 'no profit, no loss' and shall be conspicuously 
displayed in the canteen. 

22. Canteen to be run on 'No profit no loss' basis: 

In deriving the prices of food stuffs and other articles served in the 
canteen, the following items shall not be taken into consideration as 
expenditure namely. 

(a) The rent for the land and building. 

(b) The depreciation and maintenance charges for the building and 
equipment provided for in the canteen. 
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(c) The cost of purchase, repairs, and replacement of equipment 
including furniture, crockery, cutlery and utensils. 

(d) The water charges and other charges incurred for lighting and 
ventilation. 

(e) The interest on the amount spent on the provisions and 
maintenance of furniture and equipment provided for in the 
canteen. 

The local officers should check up whether, facilities as offered and 
which are admissible under the existing rules and orders are made 
available to the workers and enforce upon the contractors the necessary 
of adhering the instructions for promotion of welfare of the workers 
according to the terms of the contract. 

 23. Books of accounts and registers of the canteen: 

The books of accounts and registers and other documents used in 
connection with the running of the canteen shall be produced on 
demand to an inspector. 

24. Audit of the Account of the Canteen: 

The accounts pertaining to the canteen shall be audited once every 12 
months by registered accountants and auditors; provided that the 
Labour Commissioner may approve of any other person to audit the 
accounts, if he is satisfied that it is not feasible to appoint a registered 
accountant and auditor in view of the sire or the location of the canteen. 

(CLAUSE -57) Gum boots, hand gloves, masks etc, to labourers 

Contractor shall have to arrange for the supply of gumboot, Hand gloves, and 
mask etc. invariably the labourers / workers engaged by the contractor on 
asphalt work. 

(CLAUSE -58) No distinction between harijans and other workers 

The contractor shall not show any distinction between Harijan and other class 
of labourers/ workers employed in carry out the Government work. 

(CLAUSE-59) Price Variation Clause:  

a) PRICE VARIATION FOR H.R. COIL (M.S. PIPES) BROUGHT BY 
CONTRACTOR: 

 
The price variation shall be based on the latest Monthly wholesale price index 

declared by office of Economic Advisor to GOI, Ministry of Commerce & 

Industries. Price Index is available on web site: http://eaindustry.nic.in The 

amounts payable/recoverable to/from the contractors for the work done 
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involving use of HR Coil when these materials are not supplied by the 

Government as per Schedule-A, price shall be adjusted for increase or 

decrease in the rates of these materials as under: 

 

The star rates for H.R. Coil to be brought by the Contractor shall be considered 

Ex-supply Depot/ Godown as under: 

SL. NO. 

ITEM 

STAR RATE (B) 

(Excluding GST as per 

SOR 2022-23) # 

1 HR Coil (HRC) Above 3.15 to 1 O mm 
thick Rs. 58500.00/ - per MT # 

2 HR Coil (HRC) Above 10 mm thick Rs. 59000.00/ - per MT # 
 
(Note: # - to be changed in accordance with specified star rate in the Prevailing SOR 
while  approving DTPs) 
 

The fluctuations in rates of HR Coil shall be adjusted in the bills payable to the 

contractor as under: 
 

 
A= B * {(C1/C0) – 1} * D 

 

Where: 

A  =  Difference of Amount payable or recoverable 

B  =  Star rate of HR Coil (HRC), as mentioned in above table. If in future 

GWSSB publishes SOR with GST then also for the purpose of B, Star 

rate will be taken after stripping GST component from the star rate as 

taken in such SOR. 

C1  =  The (quarterly) average corresponding index for HR Coil (HRC) for the, 
quarter under consideration i.e., as on date which is offered for pipe 
inspection. (Wholesale Price Index (WPI) for HR Coil (HRC) as issued by 
Economic Advisor, Ministry of Commerce and Industries) 

Co  =  Wholesale Price index of HR Coil (HRC) as on last date of online bid 

submission (i.e. last date of online submission as per the n-procure 

website log), as published by office of Economic Advisor to GOI, Ministry 

of Commerce ft Industries on http://eaindustry.nic.in. 

D  =  Qty. in MT of Mild Steel Pipes (weight of Bare pipes only) actually 

Supplied on site during the month supported with documents. 
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* = Means multiplication 

 

(Note: # to be changed in accordance to Prevailing SOR while approving DTPs) 

 

The following wholesale price index shall be referred for value of C1 in the 

above referred formula: 

The quarter referred to in all the above formula shall mean the quarter of the 

calendar year January to March, April to June, July to September and October 

to December. Even if the tenders are opened in the middle of a quarter, the 

average index for the calendar quarter will be considered. The same principle 

would apply for identifying the quarter when the work is  

 

Condition for variation in prices of HR Coil (HRC) only: 

1. No ceiling for escalation for difference in the cost of Hot Rolled Coil (HRC) 

will be applicable. 

2. This clause shall be operative from the date of Signing of Agreement and up 

to the expiry of original time limit of Tender and extended time limit if 

Liquidated damage is not imposed. 

3. This formula shall be used only for MS Pipeline for calculating Price 

Variation. 

4. Price Variation (payable/Recoverable) on Extra and Excess Items shall be 

allowed upto increase of 10% (due to Excess+Extra) of overall total length 

of respective type of pipelines (PVC or DI or MS or HOPE) mentioned in BOQ 

of the tender. 

5. If the time limit is extended without penalty, then in such case price 

variation (positive/negative) on the pipes shall be applicable restricted to 

the Bill of Quantities mentioned in tenders plus Excess and Extra subject to 

Clause 4 above. For that part of the extended time for completion, wherein 

delay is attributable to contractor for the quantities procured during such 

time period, no positive price variation (Extra payable to contractor) shall be 

admissible 

but negative price variation (Recovery against quoted price) shall be 

admissible. For this purpose, days on which penalty is imposed shall be 

counted backwards from the actual date of completion. 
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6. Price Variation shall be calculated by concern Division office and shall be 

verified by paying Authority prior to making payment. 

7. The final amount of variation payable I recoverable shall be calculated only 

on basis of final publication of WPI on Website: http://eaindustry.nic.in 

8. In case of any discrepancy/dispute regarding application of price variation 

clause, decision of Concerned Chief Engineer shall be final and binding to 

the contractor 

 

b) PRICE VARIATION FOR DUCTILE IRON PIPES: 
 

The price variation shall be based on the latest Monthly wholesale price 

index declared by office of Economic Advisor to GOI, Ministry of Commerce 

& Industries. Price Index is available on website: http://eaindustry. nic.in 

The Wholesale price index of Pig Iron as on last date of online bid 

submission (i.e. last date of online submission as per the n-procure 

website log) which shall be considered as "Base Index" for this tender. 

Price variation in the rates of DI pipe shall be calculated on account of 

variation in monthly wholesale price index (WPI) of Pig Iron with base 

index. In event of any variation, prices will be calculated as per formula 

given below: 

P = R1 +0.65 [ {( I1-I0)/ I0} X R0] 

Where: 

P = Effective New Price Considering Variation in Rs. / Mtr. 
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R0 = Value of Ro for DI K-7 pipe as mentioned in GWSSB SOR- 

2022-2023# are as below: 

Sl. 
No. 

Size 
 (In mm) Rupees/ Mtr. (SOR-2022-23) # 

1. 350  

2. 400  

3. 450  

Value of Ro for DI K-9 pipe as mentioned in GWSSB SOR- 

2022- 2023# are as below: 

Sl. 
No. 

Size 
 (In mm) Rupees/ Mtr. (SOR-2022-23) # 

1 300  

2 350  

 

I1 = Current Monthly Wholesale Price Index of Pig Iron as per price 

variation effect on the date  of  Inspection of pipe Offered 

I0 = Monthly Wholesale Price Index of PIG Iron given as Base Index 

as on last date of online bid submission (i.e. last date of online 

submission as per the n-procure website log). as published by 

office of Economic Advisor, on website http://eaindustry.nic.in 

R1 = Approved rate of Consolidated Item of Contractor 

(Note: # to be changed in accordance to Prevailing SOR while approving 

DTPs) 

 

Condition for variation in prices of DUCTILE IRON PIPES: 
1. No ceiling for escalation for difference in the cost of DI Pipe will be 

applicable. 
2. This clause shall be operative from the date of Signing of Agreement and up 

to the expiry of original time limit of Tender. 
3. The contractor shall have to give undertaking at the time of claiming their 

bills for price variation as under: 
"We hereby certify that the Pig Iron of the DI Pipes for which the bill 
preferred is not purchased through any Government or Semi Government 
undertaking at the concession rate". 
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4. Price Variation (payable/Recoverable) on Extra and Excess Items shall be 
allowed upto increase of 10% (due to Excess+Extra) of overall total length 
of respective type of pipelines (PVC or DI or MS or HOPE) mentioned in 
BOQ of the tender. 

5. If the time limit is extended without penalty, then in such case price 
variation (positive/negative) on the pipes shall be applicable restricted to 
the Bill of Quantities mentioned in tenders plus Excess and Extra Subject to 
Clause 4 above. For that part of the extended time for completion, wherein 
delay is attributable to contractor for the quantities procured during such 
time period, no positive price variation (Extra payable to contractor) shall 
be admissible but negative price variation (Recovery against quoted price) 
shall beadmissible. For this purpose, days on which penalty is imposed shall 
be counted backwards from the actual date of completion. 

6. Price Variation shall be calculated by concern Division office and shall be 
verified by paying Authority prior to making payment. 

7. This formula shall be used only for DI Pipeline for calculating Price Variation. 
8. This clause will be applied to the work irrespective of the cost of the work. 
9. The final amount of variation payable I recoverable shall be calculated only 

on basis of final publication of WPI on Website: http:/ /eaindustry.nic.in 
10. In case of any discrepancy/dispute regarding application of price variation 

clause, decision of Concerned Chief Engineer shall be final and binding to 
the contractor. 

 
Guidelines: 

 

a) The base index of pig iron as the value of Io shall be taken as on last 

date of online bid submission (i.e., last date of online submission as per 

the n-procure website log) 

b) The value of Ro shall be taken as per Prevailing GWSSB SOR which has 

been referred for preparing the estimated cost (in DTPs). 

c) The various sizes of DI pipe which has been referred for preparing the 

estimated cost (in DTPs) (as per their grade) shall be mentioned in the 

table of Ro. 

c) PRICE VARIATION FOR uPVC PIPES:  
 

 

The price variation will be based on PVC resin rates Prime Grade 67 GER 01 

(Formerly known as A Grade 67 GER 092) announced by RIL from time to 

time.  

For purpose of variation, 900Kgs of PVC resin will be considered for one tonne 

of PVC pipes. In the event of any variation, prices will be calculated as: 
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P = 0.90 (A-B)  X C 

 Where: 

P : Price Variation per tonne 

A : Current Price of PVC resin per tonne fixed by RIL (as published 

on GWSSB Website) (Price without GST) as on date which is 

offered for pipe inspection. 

B : Price of PVC resin per tonne as per as published on GWSSB 

Website (Price without GST) on last date of online bid 

submission (i.e. last date of online submission as per the n-

procure website log) 

C : Weight of pipe (In this case value of C= 1 Tonne) 

 

 Note: Price of PVC resin per tonne shall be considered after 

deducting regional subsidy if any declared by the RIL. 

Condition for variation in prices of uPVC PIPES: 

1. No ceiling for escalation for difference in the cost of uPVC Pipe will be 

applicable. 

2. This clause shall be operative from the date of Signing of Agreement 

and up to the expiry of original time limit of Tender. 

3. The contractor shall have to give undertaking at the time of claiming 

their bills for price variation as under: 

"We hereby certify that the uPVC resin of the uPVC Pipes for which the bill 

preferred is not purchased through any Government or Semi 

Government undertaking at the concession rate" 

4. Price Variation (payable/Recoverable) on Extra and Excess Items shall 

be allowed upto increase of 10% (due to Excess+Extra) of overall total 

length of respective type of pipelines (PVC or DI or MS or HOPE) 

mentioned in BOQ of the tender. 

5. If the time limit is extended without penalty, then in such case price 

variation (positive/negative) on the pipes shall be applicable restricted 

to the Bill of Quantities mentioned in tenders plus Excess and Extra 
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Subject to Clause 4 above. For that part of the extended time for 

completion, wherein delay is attributable to contractor for the quantities 

procured during such time period, no positive price variation (Extra 

payable to contractor) 

shall be admissible but negative price variation (Recovery against quoted 

price) shall be admissible. For this purpose, days on which penalty is 

imposed shall be counted backwards from the actual date of 

completion. 

6. Price Variation shall be calculated by concern Division office and shall 

be verified by paying Authority prior to making payment. 

7. This formula shall be used only for uPVC Pipeline for calculating Price 

Variation.  

8. This clause will be applied to the work irrespective of the cost of the 

work. 

9. The final amount of variation payable I recoverable shall be calculated 

only on basis of finalpublication of resin rate announced by IPCL. 

10. In case of any discrepancy/dispute regarding application of price 

variation clause, decision of Concerned Chief Engineer shall be final and 

binding to the contractor. 

 
d) PRICE VARIATION FOR HDPE PIPES: 

 

The price variation will be based on Resin rates Grade 002DP48 (i.e. PE-100) 

announced by IOCL from time to time as published on GWSSB website time to 

time. 

For purpose of variation, 1000 Kgs of HOPE resin will be considered for one 

tonne of HDPE pipes. In event of any variation, prices will be calculated as 

following: 

 

 

 

 where: 

 

P = (A-B)  X C 
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P : Price Variation per ton 

A : Current price of HOPE resin per tonne fixed by IOCL (as 

published on GWSSB Website) (Price without GST) as on 

date which is offered for pipe inspection. 

B : Base Price of HOPE resin (for PE-100) as published on 

GWSSB Website (Price without GST) on last date of online 

bid submission (i.e. last date of online submission as per 

the nprocure website log) 

C : Weight of pipe ( In this case value of C=1 Tonne) 

Note : Price of HDPE resin per tonne shall be considered after 

deducting regional subsidy if any declared by the IOCL. 

Condition for variation in prices of HDPE PIPES: 

1. No ceiling for escalation for difference in the cost of uPVC Pipe will be 

applicable. 

2. This clause shall be operative from the date of Signing of Agreement 

and up to the expiry of original time limit of Tender. 

3. The contractor shall have to give undertaking at the time of claiming 

their bills for price variation as under: 

"We hereby certify that the uPVC resin of the uPVC Pipes for which the bill 

preferred is not purchased through any Government or Semi 

Government undertaking at the concession rate" 

4. Price Variation (payable/Recoverable) on Extra and Excess Items shall 

be allowed upto increase of 10% (due to Excess+Extra) of overall total 

length of respective type of pipelines (PVC or DI or MS or HOPE) 

mentioned in BOQ of the tender. 

5. If the time limit is extended without penalty, then in such case price 

variation (positive/negative) on the pipes shall be applicable restricted 

to the Bill of Quantities mentioned in tenders plus Excess and Extra 

Subject to Clause 4 above. For that part of the extended time for 

completion, wherein delay is attributable to contractor for the quantities 

procured during such time period, no positive price variation (Extra 

payable to contractor) 
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shall be admissible but negative price variation (Recovery against quoted 

price) shall be admissible. For this purpose, days on which penalty is 

imposed shall be counted backwards from the actual date of 

completion. 

6. Price Variation shall be calculated by concern Division office and shall 

be verified by paying Authority prior to making payment. 

7. This formula shall be used only for uPVC Pipeline for calculating Price 

Variation.  

8. The final amount of variation payable I recoverable shall be calculated 

only on basis of final publication of resin rate announced by IPCL. 

9. In case of any discrepancy/dispute regarding application of price 

variation clause, decision of Concerned Chief Engineer shall be final and 

binding to the contractor. 

 

(CLAUSE -60) Fencing and lighting: 

(a) The contractor shall, unless otherwise specified, be responsible for the 
proper fencing, lighting grading and taking of the necessary safety 
measures for all works comprised in the contract and for the proper 
provision of temporary road, ay, foot-way, guards, fences, caution 
notice etc. as far as the same may be rendered necessary by reasons of 
the work for the accommodation of workmen, foot passengers or other 
traffic and of owners and occupiers of adjacent property and the public 
and shall remain responsible for any accidents that may occur on 
account of his failure to take proper & timely precautions. 

(b) All the arrangements made for fencing and lighting shall be maintained 
by the contractor through the currency of the contract till the physical 
taking over of the work by department. 

(CLAUSE -61) Liability of Accidents to Persons: 

Responsibilities and liabilities of the contractor under workmen's compensation 
act are give in clause-37 in addition following shall also apply: (a) On the 
occurrence of an accident, which result in death of workmen employed by the 
contractor or which is so serious as is likely to result in death of any such 
workmen, the contractor, shall within 24 hours of happening of such 
accident(s) intimate, in writing to the Engineer-in-charge the fact of such 
accident(s). The contractor shall indemnify Government against all loss or 
damage sustained by the Government resulting directly or indirectly from his 



Volume-II(A): 
General Conditions of Contract 

Mota Zinzuda In Village Water Supply Scheme 
– Taluka: Savarkundla 

 

WASMO  55 

failure to give intimation in the manner aforesaid including the penalties or 
fines, if any, payable by the Government as a consequence of Government's 
failure to give notice  under the workmen's compensation act or otherwise to 
conform to the provisions of the said act in regard to such accident(s) (b) in 
the case of an accident, in respect  of which compensation may become 
payable under workmen's compensation Act, whether by the contractor or by 
the Government as principal Employer, it shall be lawful for the Engineer-in-
charge to retain out of money due and payable to the contractor, such sum or 
sum of money as may, in the opinion of the Engineer-in-charge, be sufficient 
to meet such a liability. The opinion of the Engineer-in-charge shall be final in 
regard to all matters arising under this clause. 

(CLAUSE -62) Access to site and work on site: 

The Engineer may, if he considers fit from the time, enter upon any land(s) 
which may be in possession of the contractor his contract for the purpose of 
executing any work not included in this contract and may execute such works 
not included in this contract by agents or by other contractors, at his opinion 
and the contractor shall, in accordance with the requirements of the Engineer-
in-charge, afford all reasonable facilities for execution of the work including 
occupation of lands by structure or otherwise for any other contractor 
employed by the Government and his workmen or for the workmen of the 
Government who may be employed in the execution on or near the site of the 
work not included in the contract or of any contract in connection with or 
ancillary to the work and in default, the contractor shall be liable to the 
Government for any delay or expense incurred by reason of such default. 
Provided always that if damage arising, make a statement of the same of the 
Engineer-in-charge who shall from time to time, assess the value in his 
judgment of such damage and the Government shall from time to time pay to 
the contractor the amount (if any) accepted as justified by the Engineer-in-
charge. 

(CLAUSE -63) Reports Regarding Labour:   

The contractor shall submit the following reports to the Engineer-in-charge: 

(i) A daily report in the suitable format of the strength of labour, both 
skilled and unskilled employed by him on the work(s). The contractor 
shall increase or decrease the strength both skilled and unskilled. If 
directed by the Engineer-in-charge. The submission of such reports shall 
not, however, relieve the contractor of his responsibilities and duties 
regarding progress or any other obligation under the contract. 
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(ii) A classified weekly return in the suitable form of the number of person 
employed on the works during the preceding week. 

(iii) A weekly return in the suitable form showing the health of the 
contractor's camp, the number of person’s ill of in capacities and the 
nature of their illness. 

(iv) A report of any accident, which may have occurred, to be sent within 24 
hours of the occurrence. 

(v) Such other report as may be prescribed. 

(CLAUSE -64) Treasure Trove:   

In the event of discovery by the contractor or his employees, during the 
progress of work of any gold, silver, oil or other minerals of any description 
and precious stones, treasures, coils, antiquates, relic, fossils or other articles 
or value of interest whether geological, archaeological or any other such 
treasure & other things shall be deemed to be the absolute property of the 
Government and the contractor shall duly preserve the same to the 
satisfaction of the Engineer-in-charge  from time to time, and relive the same 
to such persons as the Engineer-in-charge may appoint. 

 The contract shall take all reasonable precautions to prevent his 
workmen or any other person from removing or damaging any such articles or 
things, immediately after the discovery thereof the before removal acquaint 
the Engineer-in-charge with such discovery and carry out his orders for the 
disposal of the same. 

(CLAUSE -65) Indemnity: 

The contractor shall indemnify the Government against all actions, suits, 
claims and demands through or made against the department in respect of 
work of this contractor against any loss damage to Department in 
consequence of any action or suit being brought against the contractor for 
anything done or omitted to be done in execution of the work of this contract. 

(CLAUSE -66) Insurance of Labourers: 

The contractor shall be responsible to arrange for insurance of all labourers, 
skilled and unskilled workers, supervisors etc. employed by him as per labour 
regulation of the state. 

(CLAUSE -67) Setting out: 

The contractor shall be responsible for the true and proper setting out of the 
works and the correctness of positions, levels, dimensions and alignments of 
all parts of the work and for the provisions of all necessary instruments, 
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appliance and labour in connection therewith. If, at any time, during the 
progress of the work, any errors, appear or arise in the position, levels, 
dimensions or alignments or any part of the work, the contractor, on being 
required to rectify such errors by the Engineer-in-charge shall at his own 
expense do so to the satisfaction or the Engineer-in-charge. If however, such 
error is based on incorrect data supplied in writing by the Engineer-in-charge, 
the expenses of rectifying the sane shall be borne by the Department. The 
checking of and setting out of any line or level by the Engineer-in-charge or 
his representative shall not in any way, relive the contractor of his 
responsibilities for the correctness of the error. The contractor shall carefully 
protect and observe all bench-marks, site-nails, page and other things used in 
setting out of the work(s). 

(CLAUSE -68) Cement Register: 

A register in the prescribed form showing day-to-day receipt, consumption and 
balance of cement on site of work will be maintained by the Department, 
which shall invariably be signed daily by the contractor or his authorized 
representative in token of its correctness. 

(CLAUSE -69) Materials and Works Test Register: 

A register in the prescribed form showing day to day receipt, consumption and 
balance of cement on site of work by the Department, which shall invariably 
be signed by the Contractor of his authorized representative in taken of its 
correctness. 

(CLAUSE -70) Progress Schedule: 

(a) The contractor shall furnish within one month (unless extended by the 
Engineer-in-charge) of the order to start the work, the progress 
schedule in quadruplicate indicating the date of starting, the monthly 
expected to be achieved and the anticipated completion date of each 
major item of work to be done by him, also indicating dates of 
procurement and setting up the materials, plants and machinery. the 
schedule should include a statement of proposed general and detailed 
arrangements for carrying out works, and of item, order and manner in 
which it is proposed general and detailed arrangements for carrying out 
works, and of item, order and manner in which it is proposed general 
and derailed arrangements for carrying out works, and of item, order 
and manner in which it is proposed that these shall be executed. The 
schedule should be framed keeping requirement of the clause-2 of 
tender form in view and be such as in practice to the achievement 
towards completion of the work in the time limit and of the particular 
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items on the dates specified in the contract and shall have to approval 
of the Engineer-in-charge. Further, the dates for the progress, as in this 
schedule shall be adhered to. 

(a) In case it is found necessary, at any stage to alter the schedule the 
contractor shall submit in good, time a revise schedule incorporating 
necessary modification proposed and get the same approved from the 
Engineer-in-charge. No revised schedule shall be operative without such 
acceptance in writing. The Engineer-in-charge is further empowered to 
ask for more derailed schedule or schedules, any week by week for any 
item or items and the contractor shall supply the same as and when 
asked for. 

(b) The Engineer-in-charge shall have at all times the right without in any 
way vitiating this contract forming grounds for any claim, to alter the 
order of the work of any part thereof and the contractor shall after 
receiving such direction, proceed in the order directed. The contractor 
shall also revise the progress, schedules accordingly and submit four 
copies of the revised schedule to the Engineer-in-charge within seven 
days of the said Engineer's direction to alter the order of works. 

(c) The contractor shall furnish sufficient plant, equipment and labour and 
shall work such hours and shifts as may be necessary to maintain the 
progress of the work as per approved progress-schedule. The working 
and shift hours shall comply with all the Government regulations in force 
and shall be such, as may be approved by the Engineer-in-charge and 
the same not be varied without the prior approval of Engineer-in-
charge. 

(d) The contractor shall from time to time, as may be required by the 
Engineer-in-charge, furnish the Engineer-in-charge with a statement in 
writing of the arrangements he proposes to adopt for the execution of 
this contract and the Engineer-in-charge may, if he considers necessary 
at any time advice alternation in the same, which the contractor shall 
adopt on notice thereof. 

(e) The progress schedule(s) shall be in the form of progress chart, forms, 
statements, and/ or reports as may be approved by the Engineer-in-
charge. 

The contractor shall submit four copies showing the progress of the 
work in the form of a chart etc., at periodically intervals as may be 
specified by Engineer-in-charge. 
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(f) The Approval of the progress schedules by the Engineer-in-charge shall 
not relieve the contractor of schedule require by the Engineer-in-charge 
shall not entitle the contractor to any extra payment. 

(CLAUSE -71) Secured Advance    : Deleted 
(CLAUSE -72)  Advance Payment   :   Deleted 

(CLAUSE -73)  Advance against Machineries  : Deleted 

(CLAUSE -74)   Mobilization Advance:   

 The employer shall make payment of advance with 12% interest per annum to 
facilitate mobilization on the part of the contractor not exceeding 10% of the 
contract value against unequivocal and unconditional bank guarantee. Such 
advance will be paid in two installments as under; 

(a) 5% of the construction contract price shall be payable on signing the 
agreement and against unequivocal and unconditional bank guarantee 
issued by a shortlisted bank as per N.I.T having its branch at 
Ahmedabad or Gandhinagar. 

b) Balance 5% of construction contract price shall be payable after one 
month of actual mobilization of men, machinery and equipment on site, 
and part procurement of pipes, against unequivocal and unconditional 
bank guarantee issued by a shortlisted bank as per N.I.T having its 
branch at Ahmedabad or Gandhinagar 

 The recovery of the advance shall start at the time when the 
contractor’s billing amount reaches 25% of the construction contract 
price and the total recovery shall be effected by 90% of the construction 
contract time in equal installments. 

 (CLAUSE -75) License for contract labour 

Before, starting the work, the contractor will have to obtain the license from 
the District Assistant Labour Commissioner under the Contract Labour 
(Regulation and Abolition) Act, 1970 and contract Labour (regulation and 
Abolition) Gujarat Rules 1972 after paying necessary fees and deposit on the 
basis of the number of labourers to be employed on the work and will have to 
supply two true copies of the said licence to the Deputy Executive Engineer 
before the work is started. 

(CLAUSE -76) : Recovery of Testing Charges and handing over empty 
cement bags 

All testing charges such as steel, cement, cubes, destructive tests of pipe weld 
joints etc shall be paid by the contractor. All inspection charges payable to the 
third party inspection agency shall be paid by GWSSB.  

(Clause: 77): Recover of Sales Tax 
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At present there is no practice for deduction of sales tax at source from the 
running bill, however at the time of payment if it is deductable from the bills 
according to Gujarat Sale tax Rules 1979, Clause 57 GH, it will be deducted 
from the bill. 

(Clause: 78): Building and other construction works welfare cess 
(Labour cess)  

As per Building and other construction works welfare cess act and  the 
provision under Rule No.5 of the rules of 1998 of Gujarat State, the 1% cess 
shall be recovered from the running account bill of the contractor. 
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SPECIAL CLAUSE 

(A)  ROYALTIES 

The Contractor   shall   be   liable to pay the royally of the quarried 
materials /minerals used   in   the construction of works at the rates 
specified in the Narmada Water Resources, Water Supply &Kalpsar 
Dept.  Resolution No. GEN-2010-595-(6) – M.I cell (k-1) Dtd.29/4/11  
(Gujarati  version, Copy  enclosed)  
andshallberecoveredfromtherunningbillsoftheworkfrom  time to time to 
time  andremainingamountifanyshallbe  recoveredfrom  
thefinalbillbefore  releasing  the security  depositof  the work. 

The  contractorshallfurnish  the statement showing  the quantity of  
quarried  materials / minerals from whom  purchased  (with full  
address  of the seller ) and copies  ofthebills  forpurchase  
totheExecutiveEngineeroftheincharge  of the work. The contractor shall 
also furnish such additional information as regards royalty payments to 
the competent authority.  

(B) GENERAL DESIGN OBLIGATIONS:  

The contractor   shall be deemed to have scrutinized,   the employer’s   
requirements (including design criteria and calculations, if any). The 
contractor shall be responsible for the design of the works and for the 
accuracy of such employer’s requirements (including design criteria 
and calculation). The employer shall not be responsible for any error, 
inaccuracy or omission of any kind in the employer’s requirements as 
originally included in the contract and shall not he deemed to have 
given any representation of accuracy or  completeness  of the  
anydataor  information.  Any  dataorinformationreceived  by the 
contractor,   from  the  employer   or  otherwise,   shall  not  relieve   
the  contractor   from   his responsibility for the design and execution 
of the works. 

Technical Standards and Regulations: The design, the contractor’s 
documents, the execution and  
thecompletedworksshallcomplywiththeCountry’stechnicalstandards  
wherever available or with international standards, building 
construction and environmental Laws, Laws applicable to the product 
being produced from the works and other standards specified in the 
employer’s requirements applicable to the works or defined by the 
applicable Laws. 
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(C) Additional security to be withheld for unbalance rates:  

Payments for the items where contractor has quoted rate higher than 
10% over estimated rates in the item: 

If the contractor has quoted unbalanced rates for items i.e. more than 
10 (ten) percent of the overall percentage of accepted tender. The 
payment of such items in the running bills will be made at estimated 
rate of that item plus or minus overall variation percentage of the 
accepted tender plus five percent of the estimated rate of that item, 
the balance amount as per accepted tender rate will be withheld from 
running bills and will be released as per R&B Department Circular no 
PARCH/102008/(61)C dated 03-05-2013. No interest will be payable 
for such withheld amount (R&B Department Circular no 
.PARCH/102008/(61) dated 27-11-2008) . 

(D) Implementation of Gujarat State Purchase Policy - 2016:  

All the Equipment/Instrument/Pipes etc. should be manufactured in 
India, as per "MAKE IN INDIA" policy of Government of India and 
Gujarat state Purchase Policy-2016 Resolution No. 
SPO/102015/691093/ch dated 03-06-2016 (issued by Government of 
Gujarat, Industries and Mines department).  (Gujarati version, Copy 
enclosed as Annexure-6) 

Note: In addition to the contract conditions as mentioned above, the following 

circulars/letters issued by Gujarat government are also to be followed: 

a. AB/C May 1.2/2010-11, File No. 25/3095/2011-3959, Dated: 

16.06.2011 issued by GWSSB “JalSevaBhavan” Sctor-10-A, 

Gandhinagar, Gujarat. 

b. Gen. 2010-595 (6) MIL (K-1), Dated: 29.04.2011, issued by NWRWS 

&Kalpsar Division, Gujarat. 

c. No: Material: cell/L/C/General/34, Dated: 21.01.2010 issued by GWSSB 

“JalSevaBhavan” Sctor-10-A, Gandhinagar, Gujarat. 

d. Central Excise Notification No. 26/2009-CE dated 4-12-2009 and 

Notification No.12/2012 CE dated 17-03-2012 and it's subsequent 

Amendment Notification issued from time to time. 

e. Annexure 1-Integrity pact to be signed by the contractor. 
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f. Annexure 2-Insurance of work to be taken during execution of the 

contract if awarded. 

g. Annexure 3- GR. No :EMD/10/2015/508/DMO,Date:27/04/2016 

(Enclosed) mentioning the list of banks from which the SD/EMD shall be 

accepted. 

h. Annexure 4- R&B Department Circular no .PARCH/102008/(61) dated 

27-11-2008 and  R&B Department Circular no .PARCH/102008/(61) 

dated 03-05-2013. 

i. Annexure-5 - Circular no. vigilance cell/inspection note/188 dated 

19/3/2012 of Member Secretary, GWSSB, Gandhinagar (copy of circular 

in Guajarati version is attached ) 

j. Annexure 6- Gujarat state Purchase Policy-2016 Resolution No. 

SPO/102015/691093/ch dated 03-06-2016 

 

 

Special Conditions: - 

 

1) All scaffolds and supports/planks used above  3 units height along with access 
ladders should be of sound material preferablym.s. section/pipes. 

 
2) The scaffolds should be of adequate proper signage, safety  protection strength 

and clouded safety engineer/ structure engineer  and should be of sufficient 
strength to carrythe loads and strains towhich they would be subjected during 
casting RCC members, pipe etc.  

 
3) Access to all parts of work for inspection & barricade as per provision of industrial 

&factorsafetynorms shall be provided. 
 

4) All brought out material must be stored properly so that it is not damaged post 
receipt to site till installation.   

 
5) EPC agency shall be responsible for the accuracy of work as per tender 

specification design and drawing & shall not be relieved of the responsibility e en 
after approval from GWSSB and it shall be responsible for any kind of lapses there 
on. 
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6) All documents must be checked by authorized person before submission in 

required soft & hard copy. 
 

7) The agency intending to carry out excavation have to carry out any type 
Excavation/ Digging only after prior intimation through “call before U Dig” mobile 
application 
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Annexure-1 

Name of Project:BID DOCUMENT FOR CONSTRUCTION OF VARIOUS COMPONENTS 
INCLUDING TRANSPORTATION OF P.V.C PIPELINE, SPECIALS FOR FITTING, 
SERVICE SADDLE EXCAVATION, LOWERING, LAYING, JOINTING, REFILLING, JOB 
CONNECTION, ENCASING, VALVE, VALVE FITTING, VALVE CHAMBER OF 
DISTRIBUTION AND BORE TO SUMP PIPELINE, RISING MAIN SUMP TO ESR HDPE 
PIPELINE, R.C.C. E.S.R. 2,50,000 LITER CAPACITY AND 18.0 MT HEIGHT, HOUSE 
HOLD CONNECTION, TRANSPARENCY,  WATER QUALITY BOARD AND SLOGAN 
PAINTING WORKS. AT. MOTA ZINZUDA VILLAGE WATER SUPPLY SCHEME. 
TALUKA: SAVARKUNDLA, DISTRICT: AMRELI. UNDER AUGMENTATION TAP 
CONNECTIVITY IN RURAL AREA GENERAL PROGRAMME. (Second Attempt). 

INTEGRITY PACT 
OUR COMITMENT 

We commit ourselves to trust, transparency and setting ethical standards in 
implementation of various works for ultimate long term benefits for society.  We also 
reiterate our commitment to development to mutual respect and best practices for setting 
very high quality standards in works and attitude. 

OUR CONDUCT 
We abide to accomplish our work with 
 Integrity and trust 
 Ethics and courtesy 
 Transparency and quality. 

 
GWSSB Commitment Party's Commitment 

 To maintain high ethical standards 
 

 To ensure transparency in transactions 
 
 To ensure to abide by the terms of agreement of 

contract and to consider the views of parties 
objectively. 

 To try to ensure timely payments for work done. 
 

 To ensure that no improper demand is made by 
employees or by anyone on their behalf. 

 
 To provide maximum possible help to all contractors/ 

vendors/suppliers and any other party working with us 
so that the contracted assignment is completed in 
time. 

 
 

Unit Manager  
D.W.S.U. - Amreli 

 Not to bring pressure/recommendation 
from outside to influence decision. 

 To abide by general discipline to be 
maintained in our dealings. 

 To be prompt and reasonable in fulfilling 
the terms of agreement of contract and 
legal obligations. 

 To ensure high standards are set for 
quality of work or supplies at lowest 
possible cost. 

 Not to use any pressure, threat, 
intimidation or inducement of any kind of 
any of the employees. 

 To be true and honest in furnishing 
specification and information and make all 
efforts for completing the contracted 
assignment well in time. 
 

 
Signature of Contractor 



Volume-II(A): 
General Conditions of Contract 

Mota Zinzuda In Village Water Supply Scheme 
– Taluka: Savarkundla 

 

WASMO  77 

Building ethical Partnership and working Together 
Annexure-2 
Insurance 

The contractor shall without limiting his or the employer obligations and responsibilities 
insure: 

a) The works, together with materials and plants for incorporation therein, to the full 
replacement cost (Term “Cost” in this context shall include profit) 

b) The contractor equipment’s and other things brought onto the site by the 
contractor, for a sum sufficient to provide for their replacement at site. 

c) The insurance detailed above shall be in the joint names of the contractor and the 
employer at the contractor’s cost and shall cover the employer and the contractor 
against all loss or damage from whatsoever cause arising from the start of date of 
work to the completion of operation and maintenance period as per the scope of 
work.  

Any amount not insured or not recovered from the insurer shall be borne by the Employer 
or the contractor in accordance with their responsibilities under Clause-1. 

The contractor shall except if and so far as the contractor provides otherwise, indemnity 
the Employer against all losses and claims in respect of, 

a) Death or injury to any person, or 

b) Loss of or damage to any property (other than the works) which may arise out of in 
consequent of the operation and maintenance of the facility and the remedying of 
any defects therein, and against all claim’s proceedings, costs, charges, and 
expenses whatsoever in respect thereof or in relation thereto. 

The “Expectations” referred to are: 

a) The permanent use or occupation of land by the works, or any part thereof, 

b) The right of then Employer to execute the works , or any part thereof  on, under in 
or through any land 

c) Damage to property which is the unavoidable result of the execution and 
completion of the works or remedying of any defects therein, in accordance with 
the contract and  

d) Death of or injury to persons or loss of or damage to the property  resulting from 
any act or neglect the Employer ,his agent, servant or other contractor not being 
employed by the Contractor or in respect of any claims proceedings, damages, 
cost, charges and expenses in respect thereof or in relation , where the injury or 
damages was contributed to by the contractor, his servant or agents, such part of 
said injury or damages as may be just and equitable having regards to the extent 
of responsibility of the Employer, his servants or agents or  other contractor for 
injury or damage 

The Employer shall indemnity the contractor against all claims, proceeding, damages, 
cost, charge and expenses. 
The contractor shall without limiting his or the employer’s obligations and 
responsibilities issue, joint name of the contractor and responsibilities, insure in the 
joint name of the contractor and the employer, against liabilities for death or injury to 
any person or loss of damages to any properties (Other than the facility) arising out of 
the operation and maintenance of the project other than the exceptions defined. 
The insurance policy should include a cross-liability clauses such that the insurance 
shall apply to the contractor and to the employer as separate insurer. 
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The employer shall not liable for or in respect of any damages or compensation 
payable to any workman or other person in the employment of the contractor or any 
subcontractor, other than death or injury resulting from any act or default of the 
employer, his agent or servants. the contractor shall indemnify and keep indemnified 
the employer against all such damages and compensations, other than those for which 
the employer is liable as aforesaid, and against all claims, proceeding, damages, 
costs, charges, and expenses what so ever in respect there of or in relation thereto. 
The contractor shall insure against such liability and shall continue such insurance 
during the whole of the tie that any persons are employed by him or the facility 
provided that in respect of any person, employed by any subcontractor, the contractors 
obligation to insure as aforesaid under this sub clauses shall be satisfied if the 
subcontractor shall have insured against the liability in respect of such person in such 
manner that the employer is indemnified under the policy, but the contractor shall 
require such sub-contractor to produce to the employer, when required such policy of 
insurance and receipt for the payment of the current premium. 
In the event that the contractor or the employer fails to comply with the condition 
imposed by the insurance policy affected pursuant to the contract, each will indemnify 
the other against all loses and claims arising from such failure according to the 
contract conditions. 
In view of circular no. vigilance cell/inspection note/188 dated 19/3/2012 of Member 
Secretary, GWSSB, Gandhinagar (copy of circular in Guajarati version is attached at 
Annexure-5) 
1. Agency shall have to take insurance policy and intimate to GWSSB along with the 

evidence within time limit. In case of noncompliance entire responsibility shall be 
rest with the agency and required amount shall be recovered from any due amount 
of the agency. 

2. GWSSB can recover penalty amount from the agency for not taking the insurance. 
Though the penalty amount is recovered, responsibilities of the agency for taking 
insurance shall be continued and will not be escaped from this responsibility.  
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Annexure-3 
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Annexure 4
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Annexure5 
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Annexure 6 
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