

TENDER DOCUMENT

PROJECTIMPLEMENTATION UNIT

GANDHINAGAR



DRAFT TENDER PAPERS

**Name of work:- A.R.C. for Civil works for Various health care facilities in Various
Taluka : Hansot, Ankleshwar & Bharuch Of Dist : Bharuch.**

**Estimated Cost:- Rs:- 1,00,0000/-
(For Rs. One Crore Only)**

Draft Tender Papers Approved

On page No.....to.....
Videletterno.PIU/26.....
.....Dt:-.....

**Superintending Engineer
PIU, zone-6 Vadodara.**

**COMMISSIONER OF HEALTH
PROJECTIMPLEMENTATION UNIT
Medical Services & Medical Education (Health Section)
PIU/NHM/RDD Building, Civil Hospital Campus
Sector 12 GANDHINAGAR.**

Tender Documents



Government of Gujarat

Health and Family Welfare Department

Name of work: - A.R.C. for Civil works for Various health care facilities in Various Taluka : Hansot, Ankleshwar & Bharuch Of Dist : Bharuch.

CONTRACT NO PIU/

2026

**CONTRACTING AUTHORITY
COMMISSIONER OF HEALTH,
Project Implementation Unit, PIU/NHM/RDD Building ,Sector-12,Gandhinagar.380030.
COMMISSIONER OF HEALTH,
Medical Services and Medical Education and Research,
PIU/NHM/RDD Building,Sector-12, Gandhinagar-380030.
(Govt. of Gujarat).**

ISSUED TO:

NAME & COMPLETE ADDRESS:- A.R.C. for Civil works for Various health care facilities in Various Taluka : Hansot, Ankleshwar & Bharuch Of Dist : Bharuch.

ISSUED ON:

DATE : TIME :

**ISSUED BY: Divisional Accountant
PIU, Zone-6, Bharuch.**

**Divisional Accountant
PIU, Zone-6, Bharuch.**

**Executive Engineer
PIU, Zone-6, Bharuch.**

OPENED ON:

**Received E.M.D. D.D.No. Date:- - - 2026. Rs.
Bank.**

**Project Implementation Unit
Health Department Gandhinagar
General Condition of the Contract
FORM B-1**

Tender Clauses Listed Below are Deleted:-

Ref. Page No.	Remarks
8	Bank Guarantee is applicable only when the estimated cost of work is more than Rs.50 Lacs.
36, & 37	Clause 60-Price Variation clause – deleted. But Clause 60 A Price Variation For Cement & Steel (Star Rate) is Continued.
40	Clause 72 Secured Advanced Deleted
40	Clause 73 Secured Payment Deleted
41	Clause 74 Advance against machinery deleted
41	Clause 75 Advance against mobilization deleted
42	Clause 78 Deleted
20	Clause 14.2 Modified

Signature of Contractor with Seal

D.T.P.

**Executive Engineer,
Project Implementation Unit,
Zone-6, Bharuch**

FACE SHEET

1	Name of Contracting Authority	Commissioner of Health, ProjectImplementation Unit,PIU/NHM/RDD Building ,Sector-12, Gandhinagar. (380 012)
2	Name of Work	A.R.C. for Civil works for Various health care facilities in Various Taluka : Hansot, Ankleshwar & Bharuch Of Dist : Bharuch.
3	Type of Contract& Contract No	B-1 / CONTRACTNO. PIU/ 2024
4	Place	Taluka : Hansot, Ankleshwar & Bharuch Of Dist : Bharuch.
5	Project Location	Taluka : Hansot, Ankleshwar & Bharuch Of Dist : Bharuch.
6	Address of Communication	ProjectImplementationUnit,PIU/NHM/RDD Building,Sector-12Gandhinagar: 380012. Email -piusec10@yahoo.com Ph : (079) 23231393, 23231434 Fax : (079) 23231995
7	TenderFees (In Rs.)	Rs.2400.00/-
8	Estimated Cost put toTender	Rs. 1,00,00000.00/-
9	Earnest MoneyDeposit @ 1% By DD orBanker's Cheque of any Nationalized Bank in favour of	Rs.1,00,000.00/- "PIU – GeneralFund A/c 11-114 "(Payable @ Gandhinagar.
10	SecurityDeposit @ 10%	Rs. 10,00,000/-
	A) InitialSecurityDeposit 1) PerformanceBond 5 %	Rs. 5,00,000/-
	B) Tobe deducted fromRunning Account Bills @ 5 % (in Rs)	Rs.5,00,000/- 5 % SD
11	Validityperiod of the Tenderoffered	120 Days (04Months)
12	TimelimitforExecution	365 Days (12 Month)
13	Last Date of issue of Tender	As per E Tendering
14	Last Date of Receiving Tender By R.P.A.D. / Speedpost Only	As per E Tendering
15	Tenderwillbe received at	As per E Tendering
16	Tenderswillbe opened on.	As per E Tendering
17	Category of Contractor	"D"&Above
18	Mode of submission	One Envelop with EMD& On line submission
19	The DefectLiabilityperiod	Asperprovision of tender documents.

Project Implementation Unit-Zone-6

Division:Bharuch.

Sub Division:Bharuch.

1	Name of Work	A.R.C. for Civil works for Various health care facilities in Various Taluka : Hansot, Ankleshwar & Bharuch Of Dist : Bharuch.
2	No.& Date of AA with amount	
3	No.& Date of TS with amount	TS No – 27, On Dt. 01-12-2025. For Rs. 12508000.00
4	Estimated cost put to tender	Rs.10000000
5	Budget provision during the current year.	Budget 2026-27
6	Position of land acquisition (If road work)	- -- N.A –
7	Calculation sheet of materials to be used in work should be attached.	Separate Sheet Attached
8	If the work spitted in the reasons for spilt and authority.	Question Does n't arise
9	If the technical sanction accorded subject to compliance of certain remarks whether the same have been complied with by now? If not the reasons may be stated.	Not any Remark Observed
10	Abstract of estimate should be attached with the DTP.	Yes
11	Whether any items are deleted from the sanctioned estimate the details of items etc. be given with persons for each.	-N.A -
12	Whether any alternative items for provided if so reasons for the same be given.	-N.A -
13	If the tender notice issued No. & date of issue and date of receiving the tender.	Issued by Circle Office
14	100% checking of D.T.P by Divisional Accountants per Govt. resolution.	Yes

Deputy Executive Engineer
Project Implementation Unit
Zone-6, Bharuch.

Executive Engineer
Project Implementation Unit
Zone-6, Bharuch.

TENDER FORM :

(A)	Whether the old clauses are replaced by the latest clauses as per Government instruction.	As per B 1 form.
(B)	If so, state the number-wise details of clauses replaced.	As per B 1 form.
(C)	Whether the correct name of work as per sanctioned estimate entered.	Yes
(D)	Whether time limit is entered it is in proportion with the amount and nature of work.	Yes
(E)	Whether the order details, VIZ. mention of security deposit are written in the tender from.	Yes

SCHEDULE "A"

(A)	Whether schedule "A" gives details of the material to be supplied by the department.	Schedule Nil
(B)	Does it mention the correct place of delivery of material to be supplied under schedule" A"	Question Does n't arise
(C)	Whether the rates of materials are mentioned in the figures as well as in words?	Question Does n't arise
(D)	Whether the rate entered in schedule "A" is correctly received.	Question Does n't arise
(E)	Whether quantity of materials is correctly arrived at as per the norms?	Question Does n't arise

CERTIFICATE :

I have personally verified the facts as stated above and found in orders.

Deputy Executive Engineer
Project Implementation Unit
Zone-6, Bharuch.

Executive Engineer
Project Implementation Unit
Zone-6, Bharuch.

SCHEDULE “B”

(A)	Whether the description of each item literally tally with the sanctioned Estimate, except specifying of leads. Lifts etc. complete.	Yes
(B)	Whether quantity of each item is as per sanctioned estimate?	Yes
(C)	Whether the rate for each item is as per sanctioned estimate?	Yes
(D)	Whether the unit of each item is as per sanctioned estimate? If not, state the reasons with due justification for the deviation in covering letter of DTP.	Yes
(E)	Whether the rate of each item in schedule”B” is mentioned in work is case of % rate (percentage rate) tender?	Yes
(F)	Whether the standard method is adopted in each item in writing the unit?	Yes
(G)	Whether the state Govt. remarks if any observed at the time of according to sanction are fully incorporation in the DTP. If so, submit the compliance report.	
(H)	Whether correct name of work is entered at the top of schedule-B?	Yes
(I)	Whether standard from of schedule-B is adopted?	Yes
(J)	Whether the standard words for discount or premium of the tendered rate I/We & am/are is mentioned at the end ?	Yes
(K)	Whether the amount worked out for each item is correctly calculated and summed up?	Yes
(L)	Whether alternative items are proposed in the DTP ? If so. state the item No. for which alternative item is proposed with the reasons.	Yes

Deputy Executive Engineer
Project Implementation Unit
Zone-6, Bharuch.

Executive Engineer
Project Implementation Unit
Zone-6, Bharuch.

DETAILED SPECIFICATION.

1	Whether the detailed specification correctly reflected the tender item?	Yes
2	Whether the items with specification lead and lift are converted into with all lifts and leads.	Yes
3	Whether the correct mode of measurement is mentioned?	Yes
4	Whether the correct mode of Payment is as per schedule-B?	Yes
5	Whether suitable use of excavated materials or cutting stuff is incorporation in the DTP?	Yes
6	Whether the mention regarding the test to be carried out before execution is made in respective items of DTP? If so, state the items No. which description and test to be carried out in brief.	N.A.
7	Whether the mention regarding the test to be carried out during executions made ? State the items No. with description and details of tests to be carried out in brief.	N.A.
8	Whether reference to PWD hand book I.S. specification of LRC clauses are mentioned correctly and relevantly	Yes
9	Whether average rate of each work is derived and entered in schedule ?	Yes
10	Whether the specifications of alternative items, if any are incorporated?	Yes
11	Whether the description of each item literally and exactly tallies with that in the schedule-B?	Yes

Deputy Executive Engineer
Project Implementation Unit
Zone-6, Bharuch.

Executive Engineer
Project Implementation Unit
Zone-6, Bharuch.

GENERAL.

1	Whether statement of item not put to tender is incorporated with the date is justification?	
2	Whether the amount of sanctioned estimated tally with the total of amount put to tender and amount of item not put to tender?	Yes
3	Whether page numbering in the DTP is made?	Yes
4	Whether the general specification and other relevant records are incorporated in the DTP?	Yes
5	Whether the general specification and other relevant records are incorporated in the DTP?	Yes
6	Whether Executive Engineer has signed the DTP and all the corrections duly attested by him?	Yes
7	Whether DTP has submitted in well bound volume and a neat untidy fashion?	Yes

Deputy Executive Engineer
Project Implementation Unit
Zone-6, Bharuch.

Executive Engineer
Project Implementation Unit
Zone-6, Bharuch.

CERIFICATE TO BE ISSUED BY THE EXECUTIVE ENGINEER

I have personally examined the DTP and I have also personally verified all the above points are found to be in order further I have satisfied myself with the fact that there is no ambiguity or discrepancy in the DTP submitted here with which may please lead to financial or contractual implications.

Executive Engineer
Project Implementation Unit
Zone-6, Bharuch.