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MANDVI NAGARPALIKA 

E-TENDERING 
 (ON LINE TENDER NOTICE – 2021-2022) 

Online tenders (E-Tendering) for below stated works are invited by Chief Officer Mandvi Nagarpalika Mandvi Pin 370465 
Phone No. (02834 – 223010) from approved in appropriate class contractors registered in Gujarat State Road and Building 
Department. And narmada water and kalpasar department, CPWD, as per on line E-Tendering Procedure. 
2.0 (A)  GENERAL DETAILS OF WORKS 
Sr. 
No. 

Name of Work Estimated Cost 
Rs. 

Earnest 
Money Deposit 
(EMD). In Rs. 

Tender 
Fee In Rs.  

(Non Refindable) 

Time Limit for 
completion of work 

& class 

1 C.C. ROAD 
DIFFERENT AREA 
OF OG AREA OF 
MANDVI 
NAGARPALIKA, 
MANDVI-KACHCHH 
UNDER SJMMSVY 
OG AREA 2025-26 
GRANT 

1,49,19,466.98 1,49,200.00 3600.00 9 - Months 

C- Class & Above 

(B) SCHEDULE OF E-TENDERING  
(I) Bid Document Downloading start Date AS PER ONLINE NIT 
(ii) Bid Document Downloading End Date AS PER ONLINE NIT 
(iii) Bid Document Opening Date AS PER ONLINE NIT (If Possible)  

(iv) Physical Submission of EMD tender fee and other 
documents by R.P.A.D./Speed post To Chief officer, 
Mandvi Nagarpalika, Mandvi.-370465 Dist. (Kutch.) 
(D.D. of Tender Fee and EMD (FDR) shall be sealed 
in one envelope and other documents in another 
envelope) 

AS PER ONLINE NIT 

 
Chief Officer 

Mandvi Nagarpalika 
President 

Mandvi Nagarpalika 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

MEMORANDUM OF WORKS IN BRIEF 
 

(1) Name of the work – SFDG]\ GFD  C.C. ROAD DIFFERENT AREA OF OG 
AREA OF MANDVI NAGARPALIKA, 
MANDVI-KACHCHH UNDER SJMMSVY OG 
AREA 2025-26 GRANT 

    
(2) Estimated Cost – V\NFHLT ZSD  Rs. 1,49,19,466.98  
     
(3) Earnest Money – AFGFGL ZSD  Rs.  1,49,200.00  
 In the form of F.D.R. of any 

Nationalized / Schedule Bank. 
  

(4) Validity period of tender offered  180 days from the stipulated date of receiving of the tender 
but no modification shall be allowed after handing over 
tender to postal authorities. 


 

VMOZ S[8,F lNJ; B]<,L ZC[X[P  
120



 


 

Security Deposit - HFDLGULZL VGFDT 10.00%  

 (i) In the form DD/FD of any 
Nationalized / Schedule Bank./ co 
operative Bank (After acceptance of 
tender) 2.5 % Rs. 3,72,987.00 

 

  8[g0Z D\H]Z YI[YL  
 

 

 (ii) To deducted from bills 
2.5 % Rs.        3,72,987.00 

 

  RF,] lA,MDF\YL SZJFGL S5FT  
 -

 

 (iii) Performance bond in the form of  
Bank Guaranty of any  Nationalized 
/ Schedule Bank/co operative bank 
.or in form of F.D. R. for three year 5 % Rs.   7,45,974.00 

 

  
 

 
 7,45,974.00 

 

  
Total  

 
10 % 

 
Rs. 

14,91,947.00  
(6) Time allowed for completion of the work 

from the date of written order to 
commence 

 

 
09 (Nine) 

Months 
 SFD X~ SZJFGF C]SD D?IF TFZLBYL SFD 5]Z]\ SZJF 

DF8[GM D/JF5F+ ;DI 
                   ૦૯  (નવf DF;   

(7) Other details -    (Please 
refer face sheet of Volume 1 for on line 
tendering and important date ) 

  

 (i) Date on or before which the tender 
must reach the office  

 
 

Online Tender 
System 

 

 
 


 

    

 (ii)  Mode of sending the tender  (a) In sealed cover by Registered post only 
 

 

 

  
 

 (b) Tenders sent by ordinary post will 
be outright rejected. 

 
 

 (iii) Description essential to be made on  (a) Name of work   As 



 

sealed cover. above 
 

 

 

 (b) Last date of Receiving the Tender 

    
 

 (iv) Mode of quoting rate in Schedule B  Percentage rate in words and figures at the end of Schedule B 
 

 

 

  

Note: The normal rate of Security Deposit is 5 percent for works upto Rs. 15 lacs and further 5 % as performance 
bond for works above Rs. 15 lacs. Out of 5 % of Security Deposit 50 % is Payable at the time of acceptance of tender 
and the balance by deduction from progress bills. 

                                                          
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

I N D E X 
Page No.  

1. DATA SHEET FOR B-1 E-TENDERING        5 
 

2. NOTICE INVITING TENDERS         7  
 

3. ADDITIONAL INSTRUCTIONS TO PERSONS TENDERING      8  
 

4. DECLARATION FORM          10  
 

5. DECLARATION CERTIFICATE         10  
 

6. GENERAL RULES & DIRECTIONS FOR THE GUIDANCE OF CONTRACTORS   11  
 

7 TENDER FOR WORK          14  
8 MEMORANDUM          15  
 

9 TERMS & CONDITIONS OF CONTRACT        16  
Clause 1   Security deposit         16  
Clause 2   Liquidated damages for delay        16  
Clause 3  Default by contractor        17  
Clause 4   Action when the progress of any particular portion of  the work is unsatisfactory   17  
Clause 5   Non exercise of powers under clause 3 not a waiver      17  
Clause 5-A  powers to seize tools, plants, machineries, materials and stores  

of the contractor on invocation of clause 3      17  
Clause 6   Extension of time limit        17  
Clause 7   Final measurement and final bill on completion of work     18  
Clause 8   Intermediate and final payments       18  
Clause 9   Payment at reduced rates        18  
Clause 10   Bills to be submitted monthly       19  
Clause 11  Bills and rates payable        19  
Clause 12   Materials to be supplied by the Department     19  
Clause 12-A  Consumption and return of materials supplied by the department   19  
Clause 12-B  Safe custody of materials supplied by the department     19  
Clause 13   Drawings, designs, instructions of the Engineer - in- charge  

and specifications, order of precedence in case of discrepancies    20  
Clause 14   Excess over Tender Quantities, Extra items and variations     20  
Clause 15   No claim to any payment or compensation for alterations of   

for restrictions of work        21  
Clause 15 A  No claim for delay in supply of materials by the government     22  
Clause 16   Claims under the contract        22  
Clause 17   Remedies for inferior or bad work, materials at, workmanship and maintenance clause  22 
Clause 17 A  Defect liability clause        22  
Clause 18   Work to be open for inspection-contractor's responsible      22  

agent to be present  
Clause 19   Notice to be given before work is covered up      23  
Clause 20   Damage to contract work-in-progress and damages      23  

to Surrounding Properties  
Clause 20-A  Damages due to acts of god and unprecedented floods     23  
Clause 21   Contractor to supply plant, ladders, scaffolding etc. and is liable for    24  

damage arising from non provision of lights,, fencing etc  
Clause 21 –A Regulations for scaffolds, Working Platforms, gangways and stairway    24  
Clause 21-B  Regulations for hoisting appliances       25  
Clause 22   Measures for prevention of fire       26  
Clause 23   Liabilities to contractors for any damages done in or outside work    21  
Clause 24  Deleted          27  
Clause 25   Deleted          27  
Clause 26  Work not to be sublet; consequences for un authorised subletting,  

bringing and becoming insolvent -       27  
Clause 27   Sums Payable By Way of Compensation To Be Considered As  

reasonable compensation without reference to actual loss     28  
Clause 28  Changes in the constitution of firm to be notified      28 
clause 29  Works to be under directions of Superintending Engineer     28  
Clause 30   Settlement of disputes and arbitration       28 
Clause 31   Deleted          29  
Clause 32   Lump sums in estimates        29  
Clause 33   Action where no specifications       29  
Clause 34   Definition of work         29  
Clause 35   Contractors percentage-whether applied to net or gross amount of the bill   29 
Clause 36  Royalties          29  
Clause 37  Compensation under the Workmen's Compensation Act.    30  
Clause 37-A  Liability of the contractor in case of accidents      30  
Clause 37-B  Arrangements for personal safety requirements and first aid     30  
Clause 38  Quantities in the tender to be considered approximate and they are subject to variations  30  



 

Clause 39   Employment of famine or other labour       31  
Clause 40   Claim for compensation for delay in starting the work     31  
Clause 41   Claim for compensation for delay in the execution of work     31  
Clause 42  Entering upon or commencing any portion of work      31  
Clause 43   Minimum age of persons employed       31  
Clause 43(i)(a)  The payment of fair wages etc        31  
Clause 44   Method of payment         32  
Clause 44A Set off clause         32  
Clause 45   Deleted          32  
Clause 46  Employment of scarcity labour        32  
Clause 47   Deleted          32  
Clause 48   Rates inclusive of Sales Tax        32  
Clause 49   Employment through employment exchange and local labour     32  
Clause 50   Fair wages         33  
Clause 51   Deleted          33  
Clause 52   List of machinery         33  
Clause 53  Liabilities of contractor for idleness of road rollers  

deployed by the department on contract work      33  
Clause 54   Local labour on normal rates        33  
Clause 55  Land on hire and rental charges       33  
Clause 56   Vaccination to labourers        33  
Clause 57   Camp facilities to workers        33  
Clause 58  Gum boots, hand gloves, masks etc., to labourers;      36  
Clause 59  No distinction between harijans and other workers      36  
Clause 60  Price escalation clause        36  
Clause 61   Fencing and lighting        38  
Clause 62  Liabilities for accidents to persons       38  
Clause 63   Access to site and work on site        39  
Clause 64   Reports regarding labour        39  
Clause 65  Treasure trove         39  
Clause 66  Indemnity         39  
Clause 67  Insurance of labourers        39  
Clause 68  Setting out         39  
Clause 69   Cement register         39  
Clause 70   Materials and Works Test Register and Core cutting Machine    39  
Clause 71  Progress schedule         39  
Clause 72  Secured Advance                                                       40 
Clause 73  Advance Payment        40 
Clause 74  Advance against machineries       41 
Clause 75  Mobilization Advance       41 
Clause 76   Licence for contract labour        41  
Clause 77  Recovery of testing charges and handing over empty cement bags    41  
Clause 78   Recovery of sales tax        42  
Clause 79  Recovery of Workers Welfare Cess    
Clause 80  Notice Boards on Work-site 

Annexure -1  Declaration regarding income tax, addresses etc     42  
Annexure -2  Basic rates considered by the contractor      43  
Annexure -3  Performance bond        44  
Annexure -4  List of works already completed by the tenderer     45  
Annexure -5  List of plant and machinery       45  
Annexure -6  Declaration regarding works on hand      45  
Schedule – ‘A’  Materials to be supplied from P W. Store      46  
Schedule – ‘B’  Memorandum showing items of works to be carried out    47  
Schedule – ‘C’  Time schedule of completion       48  



 

Pages 5 & 6 are for E-tendering of B-1 Tender Forms only 
DATA SHEET FOR B-1 E – Tendering 

(A) Details of Tender Item : 
Sr. 
No. 

Name of Work Estimated 
Tender 

Value (Rs. 

EMD (Rs.  Tender fee 
In Rs. 

Total 
Security 
Deposit 

Period for 
Completion 

of work 
1 2 3 4 5 6 7 

1 C.C. ROAD 
DIFFERENT AREA 
OF OG AREA OF 
MANDVI 
NAGARPALIKA, 
MANDVI-
KACHCHH UNDER 
SJMMSVY OG 
AREA 2025-26 
GRANT 

1,49,19,466.98 1,49,200.00 3600.00 - 09 Months 

(B) Eligibility : Registered in  C Class or above 
(C) Schedule for E - tendering is fixed as under : 
(i) Site Visit (If any) - 
  Venue :  
(ii) Downloading of tender documents 

Start & End Date 
From date 
upto date 

AS PER ONLINE NIT 
AS PER ONLINE NIT 

(iii) Online submission of bid Upto date AS PER ONLINE NIT 
(iv) Submission of EMD, Tender fee and 

other Documents in physical form 
during office hours of Bid Opening 
Authority. 

Submission in electronic format only through 
online by scanning and then the same should be 
sent in original to Chief Officer, Mandvi 
Nagarpalika,Mandvi at the time of tender 
opening or send the same through 
R.P.A.D./Speed Post so as to reach to Chief 
Officer, Mandvi Nagarpalika, Mandvi. Till AS 
PER ONLINE NIT. (D.D. of Tender Fees and 
F.D.R of EMD shall be sealed in one envelop and 
other documents are in separate another envelop.) 

(v) Online opening of Tender On Date AS PER ONLINE NIT (If Possible) 
  Nagarpalika office 
(vi) Bid Validity Period 120 Days from the Opening of price bid 
O Bidders can download the tender documents free of cost from the website. 

www.nagarpalika.nprocure.com 
O Bidders have to submit bid in electronic format only on above mentioned website till the 

Date & time shown above. 
O Offers in physical form will not be accepted in any case. 
Bidders who wish to participate in online tenders will have to procure/ should have legally valid 
Digital Certificate (Class - III) as per Information Technology Act-2000 using which they can 
sign electronic bids. Bidders can procure the same from any of the license certifying Authority of 
India or can contract (n) code solution - a division of GNFC Ltd., who are licensed Certifying 
Authority by Govt. of India. 
(D) (1) Bid inviting authority Chief Officer, Mandvi Nagarpalika, Mandvi 
 (2) Bid Opening Authority Chief Officer, Mandvi Nagarpalika, Mandvi 
(E) Mode of Quoting Rate Percentage Rate two show above / below in 

words and figures at the end of Schedule B 
 

The list of certifying agencies are as mentioned under : 
Sr. No. Name of Certifying Agency Website Address 
1. (n) Code solution (G.N.F.C.) www.gnvfc.com. 
2. Safecrypt www.safescrypt.com. 



 

3 TCS www.tcs.-ca.tcs.co.in 
4. MTNL www.mtnitrustline.com 

 
As a result of E-tendering the information/ Instructions on Page 7 to 13 following may be read as modified below:- 
 
Page -7 : Para 5 is deleted and Paras 4, 9 and 12 on these pages are substituted as under. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 
NOTICE INVITING TENDERS: 

4. Bid document can be downloaded & Submission in Electronic Format on online web site 
www.nagarpalika.nprocure.com from AS PER ONLINE NIT to 18.00 hours. 

9. The bidder should quote his bid premium or rebate at the end of Schedule B. If he do not wish to 
quote premium or rebate, he should Indicate "at par" in the blank space preceding "% above/ below" 
in Schedule B. Thereafter he should work out and indicate the offered bid amount both in words and 
figures in Schedule B. 

12. The Tender Bids will be opened at AS PER ONLINE NIT in the presence of bidders (IF POSSIBLE) 
who may choose to remain present in the office of the Bid opening Authority Specified in bid 
documents. 

 
Page-8 VF 5FGF p5ZGL ;}RGF ZP! GLR[ D]HA ;]WFZL JF\RJL VG[ ;}RGF $ TYF 5 ZN U6JLP 
 2.1 (i) The Bids shall be offered in Electronic format only on online website Error! 

Hyperlink reference not valid. www.nagarpalika.nprocure.com till the 
date and time shown on Page 2 supra. 

  (ii) Payment Of Tender fee and earnest Money Deposit: “Demand Draft for 
Tender fee and FDR for EMD shall be submitted in the Electronic format 
only through online (By Scanning) while uploading the Bid. Accordingly 
offer of those shall be opened whose E.M.D. & Tender fee is received 
electronically. However for the purpose of realization of D.D. bidder shall 
send the D.D. in original to the Chief officer Mandvi Nagarpalika Mandvi.  
However Exemption certificate shall not  be allowed & valid  
 

Page -9 Instruction 8 : words “digitally” be added between “be” and “Initialled” 
Instruction 9, 10, 10A and  are deleted 
Instruction 11 : is renumbered as 9 and substituted as under :- “9” In addition to the 
above, the bid will also be liable to be rejected if :- 

 (i) The bidder propose any alteration in the work specified or in the time allowed for 
carrying out the work or any condition in the covering letter  

 (ii) The bidder or the person authorized to sign on behalf of the bidder does not 
digitally sign the bid offer. 

Page-11 The writing in lower part of this page beginning with “OR” is deleted and Rules 2 and 4 
are modified as under :-  
“2” The bidder or the person authorized to sign digitally on behalf of the bidder shall sign 
the bid document. The copy of legal status of bidder (Partnership Deed or Articles of 
Association of the Company) along with authority to sign digitally on behalf of the bidder 
will be furnished along with other documents to be dispatched physically  
“4” The words “at what rate, he is willing to undertake each items of work in second line 
of this instruction may be substituted to read as at what percentage above or below he is 
willing to undertake the work” 

Page-12 Instruction No.11 is deleted. 
Page-13 Instruction No.17 is substituted as under. 

The tender for the work shall remain open for a period of 180 days counted from the end 
date of on line submission of bid. 

   
 
 
 
 



 

 
 

NOTICE INVITING TENDERS 

1  Tenders are invited on behalf of Governor of State of the Gujarat for work as per page number one of this Booklet. 
The work is estimated to cost of Rs. 1,49,19,466.98 This estimate however, is given as a rough guide.  

2.  The works are required to be completed within 09 (Nine) months as per the terms of the contract conditions.  
3.  The contractor, whose names are borne of the approved list of contractors of Gujarat State R & B Dept./C. 

P.W..D. Narnada & kalpasar Dept. in  C - class and above and will be permitted to tender. Not more than one 
tender shall be submitted by a contractor or by a firm of contractors. No two or more concerns in which an 
individual is interested as a proprietor and / or a partner shall tender for the execution of the same works. If they 
do so, all such tenders shall be liable to be rejected.  

4.  Applications for issue of tender documents shall be submitted to Chief officer Mandvi Nagarpalika Mandvi so 
as to reach his office not letter than ………………………….. 

5.  Tender documents consisting of conditions, specifications, Schedule(s) of quantities of the various classes of 
work to be done, the conditions of contract etc; will be issued /sold on (date) __/__/2011 to __/__/2011  (date) 
up to __ p.m on payment of Rs. 

6.  Copies of other drawings and documents pertaining to tender and signed for the purpose of identification by the 
Accepting Officer or his accredited representative will be open for inspection by tenderers at the following 
offices during working hours between the dates mentioned in clause 6 above, (a)………………………………… 
(b) ……………………………………….   

7.  Tenderers are advised to visit the site sufficiently in advance of the date fixed for submission of the tender. A 
tenderer shall be deemed to have full knowledge of all the relevant documents samples, site etc; whether he 
inspects them or not.  

8.  Submission of a tender by a tenderer implies that he has read this notice and all other contract documents and has 
made himself aware of the scope and specification of the work to be done and of conditions and rates at which 
stores, tools and plant etc. will be issued to him, by Government and local conditions and other factors bearing 
on the execution of the works.  

9.  The bidder should quote his bid premium or rebate at the end of schedule-B. If  he  do not  wish  to quote  
premium  or  rebate, he  should  indicate   " at  par "  in the  blank  space  preceding  " %  above  below  "  in 
Schedule B.  Thereafter  he  should work out  and indicate  the offered  bid  amount  both in  words  and figures 
in Schedule-B. 

10.  All rates shall be quoted on the tender form.  
11.  The tender for the works shall not be witnessed by a contactor or contractors who himself / themselves has/have 

tendered or who may and has/have tendered for the same works. Failure to observe this condition shall render the 
tender of the contractor tendering, as well as of those witnessing the tender liable rejection.  

12.  Tender shall be received by Registered post A.D by Chief officer Mandvi Nagarpalika Mandvi up to Office 
Hours upto the …………… (date) and shall be opened at ……………………… hours on ..……………….. in  
the presence of tenderers who may  be present as per the rule of 4 "General Rules and Directions for the 
Guidance of Contractors " Printed in this form.  

13.  F.D.R for E.M.D. & Demand Draft for Tender fee shall be submitted in electronic format only through online 
(By scanning) while up loading the bid. This submission shall mean that E.M.D. & tender fee are received for 
purpose of opening the bid. Accordingly offer of those shall be opened whose E.M.D.& Tender Fee is received 
electronically. However for the purpose of realization of D.D. bidder shall send the D.D .in original to Chief 
officer Mandvi nagarpalika Mandvi at the time of tender opening or send the same through R.P.A.D./ Speed post 
so as to reach Chief officer Mandvi nagarpalika Mandviat the date of opening. (EXEMPTION CERTIFICATE 
FOR E.M.D. IS NOT VALID) 

14.  A tenderer shall submit the tender which satisfies each and every condition laid down in this notice and tender 
documents, failing which the tender will be liable to be rejected.  

15. The Governor of the State of Gujarat does not bind himself to accept the lowest or any tender or to give any 
reasons for the decision.  

16. This notice of tender shall form part of the contract documents.  
 

For and on behalf of Governor for the state of Gujarat 
 

 

Date:- _____________                                                 Signature      ___________ 
 

                             Designation     ___________ 



 

(P.W.D. 287 e. and g. (Revised)  

 

FORM B-1 
 

GUJARAT STAT PUBLIC WORKS DEPARTMENT  

CIRCLE -   
DIVISION – 
   

Chief officer Mandvi Nagarpalika Mandvi 

PERCENTAGE TENDER AND CONTRACT FOR WORKS 


 
ADDITIONAL INSTUCTIONS TO PERSONS TENDERING: 
 

1. Competency of Tenderer - No contract will be awarded except to responsible bidders capable of performing the class of work 
contemplated. Before the award of the contract, any bidder may be required to show that he has the necessary facilities, 
experience, ability and financial resources to perform the work in satisfactory manner within the time stipulated. Contractor may 
be required to furnish the department with the statement as to their experience and their financial status. 

2. Tenderer will be deemed to have inspected the site and to have satisfied as to the nature of all works, all existing roads, water-
way and other means of communication and access to and from the site and work and the building that may be required for. 
temporary purpose in connection with the construction, completion and maintenance of the works and must make his own 
enquiries as to work, yard sites and depot, and clumps and as to acquisition of such additional and areas as may be necessary for 
temporary purpose for constructing, completing and maintaining the works. 

 2.1. The tenders shall be received only under "Registered Post" No other system, namely receiving of tenders by Hand 
Delivery 'or' by Express Delivery 'or' in person,, should be adopted under any circumstances. (Vide GR No. TNC – 1872 
106) - C, dated 12-2-74). 

  (i) : Late tenders ( i. e. tender received after the specified time of opening ), delayed tenders ( i. e. tenders received before 
the time of opening but after, due date and time of receipt of tenders ) and post tenders offers shall not be opened and 
considered at all. 

  (ii) The tenders received ( by registered post) after time & the date specified in the tender notice shall not be received by 
the concerned office from the postmen, for which, date and time may be recorded on the cover of the tender as to when 
tender was refused by the Divisional Accountant or the Divisional head or any other person In-charge. 

  (iii) Necessary records should be maintained for refusal of such tenders in the registers for receiving tenders and should 
be initialed by the concerned Chief Officer. 

3. Payment - The tenderer must understand clearly that the rates quoted are for completed works and include all costs due to 
labour, scaffolding plant, supervision, service work, power, royalties and octroi etc., and to include all extras to cover the cost of 
night work if and when required and no claim for additional payment beyond the price/rates quoted will be entertained and the 
tenderers will not be entitled subsequently to make any claim on the ground of misrepresentation or on 'the ground that he was 
supplied with information given by any person (whether the member is the employee of Public Works Department or not). Any 
failure on his part to obtain all necessary information for the purpose of making his tender and filling the several prices and rates 
therein shall not relieve him from any risks or liabilities arising out of or -consequent upon the submission of the tender. 

4. Tender Forms - Every 'blank' in the form of the tender and in the schedule must be filled up by the tenderer and must return the 
document sent herewith. 

5. Erasures - Persons tendering are informed that no erasures or alterations by them in the text of the document sent herewith will 
be allowed and any such erasures or alterations will be disregarded. If there is any error in his writing, no overwriting should be 
done, the wrong word or a figure should be struck out and the correct one written above or near it in unambiguous way. Each 
correction should be initialed. 

 
Contractors to please read this Carefully : 


 

1. The percentage in Schedule 'B' must be given in words and figures. Amount thus worked out must also be entered in column and 
grand total of amount must be struck out by the tenderer. 


 



 

2. If the tender is taken in favour of the company, a power of attorney in favour of the person who may have signed the tender for the 
company must accompany the tender. 


 






 

 

3. Solvency certificate amount mention in the registration certificate have to be produced by the contractor. 


 


 

4. Fixed deposit receipt for earnest money @ 1% of the estimated cost must accompany the tender.. Earnest money by cheque & 
Bank Guarantee shall not be accepted. vide R & BD G.R. No. TNC/1090/(100) (4) 

 
  

 If c                contractor does not turn up to pay the Security Deposit and execute contract agreement within specified (or extended) time after  
                      intimation to him about acceptance of this offer, the earnest money paid for this work will be forfeited and according to clause  

5. The contractor shall have to furnish PAN and intimate I.T. ward under which he is assessed. 


 


 

6. Copies of certificate as regards previous experience, if any, must accompany the tender. 


 



7. Declaration showing all works on hand with the Contractor and the value of works that remains to be executed in each case must accompany 
 the tender. 


 


 

8. All pages of Schedule 'A' and 'B' and specifications should be initialed by the Contractor. 


 



9. All corrections, erasures and overwriting should be initialed by the Contractor. 


 



10. Discrepancies and adjustment of Errors : 
Any error in quantity or amount in Schedule 'B' showing items of work to be carried out shall be adjusted in accordance with the following  
rules. 
(a) In the event of a discrepancy between description in words and figures quoted by a tenderer in the rates column, the description in words 
 shall prevail. 
(b) In the event of an error occurring in the 'amount' column in of the Schedule 'B' showing items if work, as a result of wrong multiplication  
of the unit rate. and quantity; the unit rate shall be regarded as firm and multiplication shall be amended on the basis of the rate. 
(c) All errors in totaling in 'amount' column in carrying forward totals shall be corrected. 
(d) Any rounding of amount against " items" or in " totals" shall be ignored. 
The tendered sum so altered shall for the purpose of the tender be substituted for the sum originally tendered and considered for acceptance. 

10. (i) It may please be noted that the tender will be considered as invalid, especially, if the requirement as per instruction No. 1 to 10 above are  
not complied with before submitting tender. Also please read carefully the face sheet and 'General Rules and Directions '.or the guidance of 
 contractor’s of this form. 



 


 


 (ii) Right is reserved to reject any or all tender(s) without assigning any reason (s) therefore. 
  
10-
A 

The tender documents shall have to be filled in either in ink or by ball pen 

11. In addition to the above, the tender will also be liable to be rejected outright it- 


 

 

 (i) The tenderer proposes any alteration in the work specified or in the time allowed for carrying out the work or any condition or correction 
 made in any code or mode of Schedule 'B' or specifications, 

 
 

 (ii) any of the page of the tender is / are removed or replaced 
  
 (iii) all corrections, additions or pasted slips are not initialled by the tenderer. – 
  
 (iv) any erasure is made by him in the tender and, 
  
 (v) The tenderer or in the case of a firm, each partner or the person holding the power of attorney thereof does not sign or signature is / are 

 not attested by a witness on page 15 of the tender in the space provided for the purpose. 
 

 



 

 
12. A certificate of registration as approved contractor should be attached with tender. 


 

 

 
 
 
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
 


 
 

 
 

 

 
 



 
 




 


 




 


 

    

    

 






 
 

 
  
  

 
 

 
 
  

 

 


 

Tender documents for work as specified on page number one of this Booklet  

DECLARATION FORM -  

i)  I/We hereby declare 'that I/we have visited the site and fully acquainted myself /ourselves with the local situations regarding 
materials, labour and other factors pertaining to the work before submitting this tender,  



 


 


 

(ii)  I/We hereby declare that I/We have carefully studied the conditions of contract, specifications and other documents of this 
work and agree for execute the same accordingly.  


 

 

(iii) We agree to receive payments, if delay is due to late receipt of grant -in-aid from Government for Panchyat works. Applicable 
to Panchayat works only )  




 

DECLARATION CERTIFICATE (G. R. date 4-2-89 as revised by GR. No. TNC - 
1083/6681/4/C, dated 31-8-1994)  
(iv)  I/We hereby declare that my/our near relative are not working in this Division or in its sub-division as an Ex. Engineer, Deputy 

Director, Assistant Engineer, Additional Assistant Engineer, overseer, Divisional Accountant, Store Keeper, Manager of Atithi 
/ Vishram Gruha and in the circle as a Superintending Engineer in addition for Panchayat works not working nor having 
posting as chairman of P.W. committee or as incumbunt in Jilla Panchayat at today.  


 







 

 
 

  



 

 

GENERAL RULES AND DIRECTIONS FOR GUIDANCE OF 
CONTRACTORS 

 

 


 

1. All works proposed to be executed by the contractor shall be notified in a form of invitation to tender pasted on a  
board hung up in the office of the Chief Officer and signed by the Chief Officer. 

 
 

 This form will state work to be carried out as well as the date of submitting and opening tenders and the time  
allowed forcarrying out the work, also the amount of earnest money to be deposited with the tender and the amount  
of the security deposit to be paid by the successful tenderer and percentage, if any, to be deducted from bill. It will  
also state whether a refund of quarry fees, royalties, octroi dues and ground rents will be granted, Copies of the 
 specifications, designs and drawing and estimated rates and any other documents required in connection with  
work which shall be signed by the Chief Officer for the purpose of identification shall also be open for  
inspection by Contractor at the office of the Chief Officer during office hours. 

 




 

 Where the works are proposed to be executed according to the specifications recommended by a contractor 
 and approved by a competent authority or, behalf of the Governor of Gujarat, such specifications with designs 
 and drawing shall form part of the accepted tender. 

 


2. In the event of tender being submitted by a firm. It must be signed separated by each partner thereof or in  
event of the absence of any partner it shall be signed on his behalf by person holding a power of attorney  
authorising him to do so. Details of partners will be furnished in Annexure-I alongwith the copy of Partnership  
deed. 

 

 

3. Receipts for payment made on account of any work, when executed by a firm, shall also be signed by all  
the partners except where the Contractors are described in their tender as a firm in which case 'the receipts shall  
be signed in the name of the firm by one of the partners or by some other person having authority to give  
effectual the firm. 

 



4. The bidder should quote his bid premium or rebate at the end of Schedule B. If he do not wish to quote  
premium or rebate, he should indicate “at par” in the blank space preceding “% above/ below” in Schedule B.  
Thereafter he should work out and indicate the offered bid amount both in words and figures in Schedule B. 

 
 


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

 

6. The officer competent to dispose off the tenders shall have the right of rejecting all or any of the tenders. 
 
7. No receipt for any payment alleged to have been made by a Contractor in regard to any matter relating to  

this tender or the contract shall be valid and binding on Government unless it is signed by the Chief Officer. 
 

 
8. The memorandum of the work to be tendered for and the schedule of materials to be supplied by Public Works  

Department and there rates shall be filled in and completed by the office of the Chief Officer before the 
 tender form is issued. If a form issued to an intending tendered has not been so filled in and completed, he  
shall request the said officer to have it done before the completes and delivers his tender. 

 


 

9. Under no circumstances shall any Contractor be entitled to claim enhanced rate for any items in this contract. 
 
10. Every contract shall, unless exempted in writing by the Superintending Engineer concerned, produce alongwith  

this tender a solvency certificate of his financial ability from the Collector of the district within which he resides 
 or a Banker's certificate. If he fails to produce such a certificate his tender will not be considered. 

 

 

11. All corrections and additions or pasted slips should be initialed. 
 
12. The measurements of work will be taken according to the usual method in use in the Public Works  

Department and no proposals to adopt alternative methods will be accepted. The Chief Officer's decision 
as to what is the usual method in use in the Public Works Department will be final. 

 


13. The Insurance Company's bond will not be accepted against the security deposit. 
  
13A In the event of any error or discrepancy in write up of tender documents the contractor will not take any 

 undue advantage of such error or discrepancy and Engineer-in-charge shall have powers to interpret and 
 decide correct meaning of contradictory erroneous writing. 

14. The Contractor will have to construct a shed for storing controlled and valuable materials issued to him under  
schedule 'A' of the agreement at work-site having double locking arrangement. The materials will then be  
taken for use in the presence of the Department person. No materials will be allowed to be removed from the 
 site of work. 

 

 

15. No foreign exchange will be released by the Department for the purpose of plant and machinery required for the  
execution of the work contracted for. 

 
 

  
  
 
  
 
 
 
   

16. Controlled materials (Essentiality Certificate)  (i) As regard controlled 
materials, the Public Works Department will help to arrange for the permit as far as possible and help the  
Contractor in securing the same. All incidental charges met with in procuring these materials shall be borne by the  



 

Contractor himself. Though the Public Works Department will help to arrange for the permit as far as possible 
 and help the Contractor in obtaining the materials, it shall not accept any responsibility for any loss or  
damage on account of delay caused to, the Contractor while obtaining the same. 

 
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 (ii) The contractor shall submit to the Chief Officer on close of every calendar month the monthly returns in 
 the prescribed forms as to the receipts and actual use of the controlled materials during the month. 
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 (iii) The contractor shall permit Chief Officer or his representative to inspect the stock of the controlled  
materials stored by him at any time whenever the Chief Officer or his representative so desire (s) 

 
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17. The tender for the work shall remain open for a period of (180*) days from the stipulated date of receiving of 
 the tenders for this work and that the tenderer shall not be allowed to withdraw or modify the offer on his own  
after handing over the tender to postal authorities for despatch. During this period if any tenderer withdraws  
or makes any modifications or additions in the terms and conditions of his tender not acceptable to the  
Government (Public Works Department) .then the Government shall without prejudice to any right remedy.  
be at liberty to forfeit in full the said earnest money absolutely, In this connection G.R, R & BD No. TNC- 
IIB-22 (10)-C, dated 24-5-90 should be referred to. 
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18 This Condition shall apply only when the work is awarded Labour Cooperative society 
 (1) If the members of Labour Co- operative Societies do not work themselves and obtain commission by subletting 

 the work, as a whole or by dividing work in group and give work to piece workers the very purpose of the 
 scheme would be defected. Therefore the Labour Co-operative Societies will not sublet the work and the  
work will be executed by the members laboures  of the Society. 

 (2) In Case where the works required to be carried out by the Laboures other than the members of the  
Lagoures Co-operative Societes with the man days more than 25 % Perior permission of the Chief Officer  
will be necessary. 

 (3) The Labour Co-operative Societies shall have to aloe the officers of the Co-Operation Department to  
examine for audit purpose the muster rolls as and when required. 

 (4) Labour Co-operative Socities shall to allow the offices of Co-operation Department to examines for  
audit purpose the muster rolls as and when required. 

 (5) If the Labour Co-operative Societies is found violating the terms and conditions mentioned above the  
Labour Co-operative Society will be Lliable for the cancellation of work contract and registration as  
decided by the Executive Enginee. ( vide GM No LCS 1081 /(8)-H, dated 4-6-1986) 
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 
 



 
 


 
 

 
 


 


 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

TENDER FOR WORKS - 
 

 
I/ We hereby tender for the execution for the Governor of Gujarat (hereinbefore and hereinfter referred 

to as Government) of the work specified in the underwritten memorandum within the time specified in such 
memorandum at + _____________________________________________  percent below/ above  the estimated  
rates specified in Schedule 'B' ( memorandum showing item of works to be carried out ) and in accordance in all 
respects with the specifications, designs, drawings and instructions in writing referred to in this tender and in 
Clause 13 of the annexed conditions of contract and agree that when materials for the work are provided by 
Government, such materials and the rates to be paid for them shall be as provided in Schedule 'A' hereto.  

 










 

 

 * Strike out which ever is not applicable 
 + In figures as well as words 
 

 
 
 



 

 

MEMORANDUM –  
 



 




 

 


 


 



 

   

 



 

 

 - 



 

 (In the form of 
F.D.R. of any Nationalized / Schedule 
Bank./co operative Bank) 

  


 

 

 

 
% 

 
Rs. 

 



 

   

  
 


 

In the form DD/FD of any Nationalized / Schedule Bank./ co 
operative Bank (After acceptance of tender) 

2.5% 
 

Rs.   
  8[g0Z D\H]Z YI[YL   
  To deducted from bills 

2.5% 
 

Rs.   
  RF,] lA,MDF\YL SZJFGL S5FT    
 


 

Performance bond in the form of  Bank Guaranty of any  
Nationalized / Schedule Bank/co operative bank.or in form of 
F.D. R. for three year   

 

 

 

5 % 
 

Rs.  

    10% 
 

Rs. -
 
 
 
 

* Vide R & BD G. R. No. TNC – 1088 – 1B/1 (13) / C dated 4-5-1993 & revised vide G.R. No. TNC-1088/IB/18(13)-C, 
dated 31-8-94.  


 



(f) Time allowed for the completion of work from date of written order to commence    Months. 



Give Schedule where necessary showing dates by which the various items are to be completed. 


(g) Should this tender be accepted, I/We hereby agree to abide by fulfil all the terms and provisions of the conditions of the  
Contract annexed here to so far as applicable and in default thereof to forefeit and pay to Government in Office the sums of money  
mentioned in the said conditions. 



 
(Receipt No. ________ dated ___________  from the Government Treasury or Sub-Treasury at _________  in respect of sum Rs.* ____________________________________ is forwarded herewith representing the ear
(a) the full of value of which is to be absolutely forfeited to  Government should 1/We not deposit the full amount of security deposit specified in the above memorandum in accordance with Clause I of the said conditions, otherwise the said 

Contractor    

 
Address 

 

 

dated the   TFP day of  201  201 



 

(Witness) 

/ 

 

  
 (Address) 

 

 

 (Occuption)  

 The tender is hereby accepted by me on behalf of the Governor of Gujarat. 
 dated the   day of  201    

CHIEF OFFICER (or his authorised asstistant   Division. 
+ Strike out (a) if no cash Earnest Money is to be taken   * Amount to'be specified in'words and figures.  
x Signature of Contractor before submission of tender  

  
Note : The normal rate of Security Deposit is 5 percent for works upto Rs. 15 lacs and further 5% as performance bond for 
works above Rs. 15 lacs. Out of 5 % of Security Deposit 50% is Payable at the time of acceptance of tender and the balance by 
deduction from progress bills.  
 
  



 

 

TERMS & CONDITIONS OF CONTRACT 
 

CLAUSE 1: Security Deposit : The person/persons whose tender is accepted ( hereinafter called the “Contractor” 
which shall, unless excluded by, or repugnant to the context include his Legal heirs, executors, administrators and 
assigness) shall (a) Deposit with the Chief Officer a sum sufficient to make up the full security deposit specified in the 
tender in cash or Government securities (as mentioned in para 208 of Gujarat Public works Department Manual Vol. 1,) 
duly transferred in the name of the Chief Officer or fixed deposit receipts or Term Deposits of Narmada Project in the 
name of the Chief Officer within a period of 10 days from the date of receipt of the Notification of acceptance of his 
tender, or (b) (i) deposit fifty percentage of the total security deposits as specified in the tender form with the Chief 
Officer in Cash or in form of small saving schemes or securities of Sardar Sarovar Narmada Nigam However, the 
Contractor can deposit twenty five percentage of total security deposit in the form of Govt. security of Scheduled or 
Nationalised Banks or Term Deposits of Narmada Project duly transferred in the name of the Chief Officer, or fixed 
deposit receipts in the name of the Chief Officer within a period of ten days from the date of receipt of notification of 
acceptance of his tender. It the security deposit is not paid within the above specified time, no work order will be issued 
till the issue about delay is finally decided by the competent authority.    (b) (ii) The Government shall be deemed to 
have been authorised to deduct the balance of fifty percentage of the security deposit as specified in the tender form 
from the amounts that become payable to the contractor for the work done under the contract from time to time, such 
deduction shall not exceed ten percentage of the amount so payable and the whole amount paid in cash or by way of 
deduction shall be held by Government by way of security deposit. For the works whose estimated amount is more. 
than rupees fifteen lacs, the Contractor shall have to give 'the performance bond of any schedule bank equivalent to five 
percentage of the estimated amount put to tender, alongwith the initial security deposits. All compensation, Liquidated 
damages or other sums or money payable by the contractor to Government under the terms of this contract shall be 
deducted from or recouped by the realisation of a sufficient part of his security deposit, or from the interest arising 
there from or performance bond or from any sums which may due or may become due by Government to the 
Contractor on any account whatsoever and whether in respect of this contract, any other contract, or otherwise. In the 
event of his security deposit being reduced by reason or any such deduction or recoupment as aforesaid, the contractor 
shall within ten days thereafter, make good in cash or in Government securities transferred as aforesaid any sum or 
sums required to make good the shortfall in the amount of the security deposit. The security deposit, when paid as 
above shall at the cost of the depositor, be converted into interest bearing Government securities in the name of Chief 
Officer provided that the depositor has expressly desired this in writing. This is subject to the condition that twenty five 
percentage of the total security deposit must be held in the form of small saving Schemes or Term Deposits of Narmada 
Project. If the full amount of the security deposit to be paid as above within the period specified above, is not paid the 
tender/contract already accepted shall be considered as cancelled and legal steps shall be taken against the contractor 
for recovery of the amounts. (applicable as per Nagarpalika terms &conditions separately shown in tender 
document) 
 
Fifty percentage of the Security Deposit alongwith performance bond shall become refundable within fifteen days after 
the final completion certificate is issued as per Clause-7. All dues under this contract or other contract, or otherwise 
shall be recovered from the aforesaid amount of fifty percentage of the said security deposit and the balance shall be 
refunded within fifteen days after the final certificate is issued as per clause 7. The remaining fifty percentage the 
security deposit shall be refunded after the expiry of the Defect Liability period as per clause 17 and 17-A after 
deducting there from the amount of expenses, if any, due to Government under this contract. (See Performance bund 
on page no 44) (applicable as per Nagarpalika terms &conditions seperatly shown in tender document) 
 
CLAUSE – 2 Liquidated damages for delay :- (i) If the Contractor fails to complete the work under contract by the 
stipulated date, he shall pay liquidated damages of Rs. 0. 1* percentage of the contract value per day from the date of 
delaying the said work upto the date of completion and handling over to the Government.  
 
(ii) However also it the contractor fails to complete any part of the work as designed in Schedule (c) by the time 
indicated against such part, he shall pay Liquidated damages per day from the date of delaying the said part of the work 
up to the date of completion of the said designated part at the rates shown in the said schedule of the contract value of 
such part for such failure till the said designated part is completed.  

 
____________________________________________________________________________________________ 

*As corrected vide- B & CD GR No. TNC - 1091 -1B – 10 / (11) - C, dated 29-6-92.  
 
 

  



 

(iii) The aggregate maximum of liquidated damages payable under clause No. 2 shall not exceed Rs. o.1 percentage of 
contract value per day and shall be subject to the maximum amount of ten percentage of the estimated amount put to 
tender. (iv) Delays requiring payment of ten percentage liquidated damages of the amount put to tender for 
performance shall be sufficient causes for termination of contract and for forfeiture of security deposit including 
amount of performance bond in respect of works estimated to cost more than Rs. 15 lacs, for peniurmance and 
registration of the contractor shall also be kept in abeyance for three years from the date as fixed in all cases. (See 
Schedule (C) on Page No. 48)  
 
CLAUSE 3: Default by Contractor : If the Contractor shall neglect or fail to proceed with the work with due 
diligence or if he violates any of the provision of the Contract, the Engineer-in-charge shall give the Contractor a 
notice, identifying deficiencies in performance and demanding corrective action. Such notice shall clearly state that it is 
given under the provision of this clause. After service of such notice, the contractor shall not remove any plant, 
equipment and material from the site. The Government shall have a lien on all such plant, equipment and material from 
the date of such notice till the said deficiencies have been corrected as mentioned in the said notice.  
If the contractor fails to take satisfactory corrective action within ten days after receipt of such notice, the Engineer-in-
charge on behalf of Governor of Gujarat shall terminate the contract in whole. In case, the entire contract is terminated, 
the amount of security deposit and performance bond if any together with the value of the work done but not paid for, 
shall stand forfeited to the Government. The plants, equipment and materials, held under this clause shall then be at the 
disposal of the Government to recover the amount equivalent to the liquidated damages and registration of the 
contractor shall be kept in abeyance for three years from the date as fixed in all such cases.  
The Engineer-in-charge if necessary shall direct that a part or the whole of such plant, equipment and material be 
removed from the site within a stipulated period. If the Contractor fails to do so, the Engineer-in-charge shall cause 
them or any part of them to be sold holding the net proceeds of such sale to the credit of the Contractor. After 
settlement of accounts, the lien by the Government of the contractor's remaining plant equipment and balances of 
materials shall be released.  
Termination of the contract in whole shall be an adequate authority for the Engineer-in-charge to demand discharge of 
the obligations from the guarantors of the security for the performance.  
 
CLAUSE 4: If the progress of any particular portion of the work under Contract is unsatisfactory, the Engineer-in-
charge shall, notwithstanding that the general progress of the work is satisfactory, in accordance with Clause 2 be 
entitled to take necessary action under Clause 3, after giving the Contractor ten day's notice in writing and the 
contractor shall have no claim whatsoever for any compensation for any loss caused to him due to such action.  
(Clause 1, 2,3, and 4 are substituted vide GR No.TNC - 1091/IB-10/(l 1)-C, dated 15-10-91 & modified by GR 
dated 29-10-91 & G.R.No. TNC-11 088/1B/1 8/(13)-C dated 31-8-94 and No.TNC/1 0/2002/14-C, dated 28-4-03 
and 10-9-03)  
 
CLAUSE 5: In any case in which any of powers conferred upon the Engineer-in-charge by clause 3 hereof shall have 
become exercisable and the same shall not have been exercised, the non-exercise thereof shall not constitute waiver of 
any of the conditions hereof and such powers shall notwithstanding be exercisable at any future date.  
 
Clause 5A: In the event of the Engineer-in-charge taking action under clause 3, he may, if so desire, take possession of 
all or any tools, plants, machineries, materials and stores in or upon the work or the site thereof or belonging to the 
contractor or procured by him and intended to be used for the execution of the work or any part thereof, by paying or 
allowing for the same in account at the contract rate or in case of contract rates not being applicable at such reasonable 
rates, as may be comparable to current market rates where ascertainable of similar articles and comparable condition, to 
be certified by the Engineer-in-charge. In the alternative the Engineer-in-charge may by notice in writing to the 
contractor or his clerk of the works foreman or other authorised agent require him to remove such, tools, plants, 
machineries, materials or stores from the premises within a time to be specified in such notice and in the event of the 
contractor failing to comply with any such requisition, the Engineer-in-charge may remove them at the contractor's 
expense or shall remove them by auction or private sale at the risk and cost of the contractor in all respects, and the 
certificate of the Engineer-in-charge as to the expenses of any such removal and the amount of the proceeds and 
expenses of any such removal shall be final and conclusive against the contractor.  
 
CLAUSE 6: Extension of time : If the contractor shall desire an extension of the time for completion of the work on 
the ground of his having been unavoidably hindered in its execution or any other ground he shall apply in writing to the 
Engineer-in-charge before the expiration of the period stipulated in the tender or before the expiration of 30 days from 
the date on which he was hindered whichever is earlier and the Engineer-in-charge may, if in his opinion, believe that 
there are reasonable grounds for granting an extension, grant such extension, as he thinks necessary or proper. The 
decision of the Engineer-in-charge in this matter shall be final. 
 
  
 



 














 

CLAUSE 7 : As soon as the work is completed, the contractor shall give a notice of such completion to the Engineer-
in-charge and on receipt of such notice the Engineer-in-charge shall inspect the work and if he is satisfied that the work 
is completed in all respects  then :-  

(i) For all works costing upto Rs. 50 lakhs (amount put to tender) the final measurements shall be recorded within 45 
days from the date of physical completion of the work and the final bill shall be prepared within 45 days from the date 
of recording final measurement. The completion certificate shall be issued within one month from the date of final 
measurements subject to the contractor fulfilling his obligation as provided in the contract and subject to the work 
being complete in all respects.  

(ii) In respect of works costing more than Rs. 50 lakhs (amount put on tender), the final measurements shall be 
recorded within 75 days from the date of physical completion of the work and the final bill shall be prepared within 75 
days from the date of recording final measurements subject to the contractor fulfilling his obligations as provided in the 
contract and subject to the work being complete in all respects.  

When separate period of completion have been specified for items or groups of items, the Engineer-in-charge shall 
issue, separate completion certificate for such items or groups of items.  

No certificate of completion shall be issued nor shall the work be considered to be complete till the contractor shall 
have removed from the premises, on which the work has been executed, all scaffoldings, sheds and surplus materials, 
except such,, as are required-for rectification of defects; rubbish and all huts and sanitary arrangements required for his 
workmen on the site in connection with the execution of the work, as shall have been erected by the contractor for the 
workmen and cleared all dirt from all parts of building(s) in, upon or around which the work has been executed or of 
which he may have possession for the purpose of the execution thereof and cleared floors, gutters and drains, cased 
doors and sashes, oiled locks and fastenings labelled keys clearly and handed them over to the Engineer-in-charge or 
his representative and made the whole premises fit for immediate occupation or use to the satisfaction of the Engineer-
in-charge. If the contractor shall fail-to comply with any of the requirements, of these conditions as aforesaid, on or 
before the date of completion of the works, the Engineer-in-charge may, at the expense of the contractor, fulfill such 
requirements and dispose of the scaffolding, orsurplus materials and rubbish et--. as he thinks fit and the contractor 
shall have no claim in respect of any such scaffolding or surplus materials, except for any sum actually released by the 
sale thereof less the Cost of fulfilling the requirements and any other amount that may be due from the contractor. It the 
expenses of fulfilling such requirements is more than the amount realised such disposal as aforesaid the contractor shall 
forthwith, on demand, pay such excess. The Engineer-in-charge shall also have the rights to adjust the amount of 
excess against any amounts 'that may be payable to the contractor.  

 

CLAUSE 8 : No payment shall be made for any work, estimated to cost less than rupees one thousand till after the 
whole of the said work shall have been completed and a certificate of completion given. But in the case of works 
estimated to cost more than rupees one thousand, the contractor shall on submitting a monthly bill therefore, be entitled 
to receive payment proportionate to the part of the work then approved and passed by the Engineer-in-charge, whose 
certificate of such approval and passing of the sum so payable shall be final and conclusive against the contractor. All 
such intermediate payments shall be regarded as payments by way of advance against the final payments only and not 
as payments for work actually done and completed and shall not preclude the Engineer-in-charge from requiring bad, 
unsound, imperfect or unskilled work to be removed and taken away and reconstructed, or re-erected, nor shall any 
such payment be considered as an admission of the due performance of the contractor or any part therefore in any 
respect or the accruing of any claims, nor shall it conclude, determine, or affect in any way 'he power of the Engineer- 
in-charge as to the final settlement and adjustment of the accounts or otherwise or in any other way vary or effect the 
contract. The final bill shall be submitted by the contractor within one month of the completion of the work, otherwise 
the Engineer-in-charge's certificate of the measurements and of the total amount payable for the work shall be final and 
binding on all parties.  

 

CLAUSE 9 : The rates for items of works shall be valid only when the items concerned is accepted as having been 
competed fully in accordance with the sectional specifications, In cases where the items of work are accepted as not so 



 

completed, the Engineer-in-charge may make payment on account of such items at such reduced rates as he may 
consider reasonable in preparation of final or on account bill.  

 
  



 

CLAUSE 10: Bills to be submitted as per schedule below: 

Only one bill shall be submitted by the contractor at every month of value not less than 10 % of the total amount put to 
tender. 
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

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CLAUSE 11 : The contractor shall submit all the bills on the printed forms to be had on application at the office of the 
Engineer-in-charge. The charges to be made in the bills shall always be entered at the rates specified in the agreement 
or at the partly reduced rates subject to the approval by the Engineer-in-charge in the case of Items not 
completed/executed as per agreements or in the case of any extra work ordered in pursuance of these conditions and not 
mentioned or provided for in the tender, at the rate here in after provided for such work.  

CLAUSE 12 : If the specification of the work provides for the use of any special description of materials to be 
supplied from the Departmental Store or if it is required that the contractor shall use certain stores to be provided by the 
Engineer-in-charge (such materials and stores and the prices to be charged therefore as here in after mentioned being so 
far as practicable for the convenience of the contractor but not so as in any way to control the meaning or effect of this 
contract specified in the schedule or memorandum here to annexed) the contractor shall be supplied with materials and 
stores as may be required from time to time to be used by him for the purpose of the contract only, and the value of the 
full quantity, of materials and stores so supplied shall be set off or deducted from any sum then deposit, or the proceeds 
of sale thereof, if the deposit is held in govt. securities, the same or a sufficient portion thereof shall, in that case be sold 
for the purpose. All materials supplied to the contractor shall remain the absolute property of Govt. and shall on no 
account be removed from the site of the work, and shall at all time, be open to inspection by the Engineer-in-charge. 
Any such materials, unused and in perfectly good condition at the time of completion or termination of the contract, 
shall be returned to the Departmental' store if the Engineer-in-charge so requires by a notice in writing given under his 
hand, but the contractor shall not be entitled to return any such materials except with the consent in writing of the 
Engineer-in-charge and he shall have no claim for compensation on account of any such material supplied to him as 
aforesaid but remaining unused by him or for any wastage in or damage thereto.  

For materials provided in schedule-A and consumed in excess quantities, the rates provided in Schedule A shall be 
increased/decreased corresponding to the increased/decrease in the new rate payable for excess quantity as compared to 
the tender-rates. The rate for materials provident in extra items will be the issue rates plus storage charge ruling on the 
date of issue of such quantity of materials.  

CLAUSE 12A : The contractor shall be entitled to use the materials supplied by the Department only to the extent of 
quantities of such materials required for execution of the work as per theoretical calculations Engineer- n-charge may 
however, on being satisfied that a large quantity of such materials is required for the execution of the work, permit the 
contractor to use such larger quantity of the materials. Such permission shall be given in writing.  

The contractor is bound to return in good condition such materials issued in excess of the requirements so worked out 
or in excess of the quantities so permitted to be used by the Engineer-in-charge. If the contractor fails to return such 
extra materials within a period of 15 days from the date of the demand in writing of such materials being made by the 
Engineer-in-charge, he shall be charged for the excess materials at double the issue-rate for such materials specified in 
Schedule A of the contract Agreement.  

CLAUSE 12B : All stores and materials such as cement, if the consumption of which exceeds 25 tons and steel etc., 
supplied to 'the contractor by Government shall be kept by the contractor in separate godown provided with a double 
lock. The key of one of the lock shall remain with the Engineer-in-charge or his agent. The godown shall be accessible 
to the Engineer-in-charge or his agent at all times. No materials shall be allowed to be removed from the site of the 
work and any material required for the execution of the work shall be taken out from the godown only in the presence 
of a duly authorised agent of the Engineer-in-charge.  

 
 
  



 

CLAUSE 13 : (1) The contractor shall execute the whole and every part of the work in the most substantial and workman-like 
manner and both as regards materials and in other respects in strict accordance with specifications.  

The contractor shall also conform exactly, fully and faithfully to the design, drawings and instructions in writing for the work 
signed by the Engineer-in-charge, The design and the drawings shall we lodged in the office of the site Engineer-in-charge to 
which the contractor shall be entitled to have access for the purpose of inspection at such office during office hours.  

Where the instructions referred to above are not contained in separate letters addressed to the contractor the same shall be 
recorded in the work-order book, which shall be maintained and kept on the site of the work. The contractor shall be required 
to sign such entries in the work-order book in token of having noted the instructions. However, if the contractor fails to sign 
the work-order book for any reason whatsoever, the entry of the instructions in the work-order book shall be deemed to be the 
due notice to him of the said instructions. The work-order book shall be open for inspections to the contractor on the site of the 
work during office hours.  
(2) The contractor will be entitled to receive one copy of the accepted tender along with the work order free of cost and will 
also be entitled to receive three sets of contract and working drawings according to the progress of work as and when needed, 
free of cost.  
(3) The several documents forming the contract are essential parts of the contract and requirements occuring in one is binding 
as through occuring in all. They are intended to be mutually explanatory and complimentary and to describe and provide for a 
complete work.  
In the event of any discrepancy in the several documents forming the contract or in any one documents, the following order of 
precedence should apply :  

(a) Dimension and quantities : (i) Drawings (ii) Schedule-B of the Tender form (iii) specifications.  
On drawings, figure dimensions, unless obviously incorrect, will be followed in preference to scaled dimensions.  

(b) Description : (i) Schedule B of the Tender form:- (ii) Drawings (iii) Specifications.  
In the case or detective description or ambiguity, the Engineer-in-charge is entitled to issue further instructions directing in 
what manner the work is to be carried out. The contractor cannot take any advantage of any apparent error or omission in 
drawings or specifications and the Engineer-in-charge shall be entitled to make corrections and interpretations as necessary to 
fulfill the plans and specification.  
CLAUSE 14.1 : The Engineer-in-charge shall have power to make any alterations in or addition to the original specifications, 
drawings, designs and instructions that may appear to him to be necessary or advisable during the progress of the work and the 
contractor shall be bound to carry out the work in accordance with any instructions in this connection which may be given to 
him in writing signed by the Engineer-in-charge and such alternation shall not invalidate the contract and any additional work 
which the contractor may be directed to do in the manner above specified as part of the work shall be carried out by the 
contractor on the same conditions in all respects on which he agreed to do the main work and at the same rate as are specified 
in the tender for the main work.  
14.2 Except that when the quantity of any item exceeds the quantity as in the tender by more than 30% the contractor will be 
paid for the quantity in excess of 30% at the rate entered in the S. 0. R. of the year during which the excess in quantity is first 
executed and for the materials consumed in excess quantity the rate for the materials to be charged would be the basic rate 
taken into account for fixing the rate for the S.O.R. above instead of the rate stipulated in schedule - A. (DELETED) 
14 3 If the additional or altered work includes any class of work for which no rate is specified in this contract, then such class 
of work shall be carried out.  

(i) At the rate derived from the item within the contract which is comparable to the one involving additional or altered class of 
work; where there are more than one comparable items, the item of the contract which is nearest in comparison with regard to 
class or classes of the work involved shall be selected and the decision of the Superintending Engineer as to the nearest 
comparable item shall be final and binding on the contractor.  
(ii) if the rate cannot be derived in accordance with (i) above, such class of works shall be carried out at the rate entered in the 
Schedule of Rates of the Division for the year in which the tender was received, increased or decreased by the percentage by 
which the tender amount is more or less as compared to the amount arrived at the rates in the "Schedule of Rates" of the 
Division in the year in which the tender was received. If the Schedule of rates of the Division does not contain all the items, 
the percentage increase or decrease of the tender shall be calculated considering such items which were included in the 
"Schedule of Rates" of the Division for the year and for materials consumed on such item the rate to be charged would be the 
basic rate taken into account for fixing the rate in S. O. R. referred to above, instead of the rate. Stipulated in Schedule -'A'.  

(iii) If it is not possible to arrive at the rate from (i) and (ii) above, such class of work shall be carried out at the rate decided by 
the competent authorities on the basis of detailed rate analysis after hearing *the contractor before a Committee of two 
superintending Engineers stationed at the same place or the nearest place.  

14.4 If the additional or altered work, for which no rate is entered in the "Schedule of Rates" of the Division is ordered to be 
carried out before the rate is agreed upon, then the contractor shall within seven days of the date of receipt by him of the order 
to carry out the work, inform the Engineer-in-charge of the rate, which it is his intention to charge for such class of work and 
arrange to carry it out in such manner as he may consider it advisable, provided always that if the contractor shall commence 
work or incur any expenditure in regard thereof before the rates shall have been determined as lastly herein before mentioned, 
then in such cases he shall only be entitled to be paid ;In respect of the work carried out or expenditure incurred by him prior 
to the date of the determination of the rate as aforesaid according to such rate or rates as shall be fixed by the Eng i nee r-in -
charge. In the event of the dispute, the decision of the Superintending Engineer of the Circle shall be final. 
 

  
Where, however, -the work is to be executed according to the designs, drawings and specifications recommended by the 
contractor and accepted by the competent authority, the alternation above referred to shall be within the scope of such designs, 
drawings and specifications appended to the tenders.  

The time limit for the completion of the work shall be extended in the proportion that the increase in the cost occasioned by 
alternations bears to the cost of the original contract work and the certificate of the Engineer-in-charge as to such proportion 
shall be final and conclusive.  



 

14.5 For excess in item of well sinking, the rates for sinking in depth beyond the designed depth shall be as per the rate quoted 
by the contractor in the statement of variation. If no rates of variation in sinking are quoted the rate payable shall be the tender 
rate for sinking at designed level increased by the difference of schedule of rates for sinking at designed depth and sinking at 
the final depth.  

 

CLAUSE 15 : No claim for any payment of compensation for change or restriction of work :- If at any time after the 
execution of the contract documents the Engineer-in-charge shall for any reason whatsoever, require the whole or part of the 
work, as specified in the tender, be stopped for any period or shall not require the whole or part of the work to be carried out at 
all or to be carried out by the contractor, he shall give notice in writing, stating the fact to the Contractor who shall thereupon 
suspend or stop the work totally or partially, as the case may be. In any such case, except as provided hereunder, the 
Contractor shall have no claim to any payment or compensation whatsoever except as provided hereunder on account of any 
profit or advantage which he might have derived from the execution of the work in full but which he did not so derive in 
consequence of the full amount of the work not having been carried out, or on account of any loss that he may be put to on 
account of materials purchased or agreed to be purchased or for unemployment of labour required by him. He shall not have 
also any claim for compensation by reason of any alterations having been made in the original specifications, drawings, 
designs and instructions which may involve any curtailment of the work as originally contemplated.  

 

(1) However, the contractor will be entitled for compensation for loss, if any on the date of notice, for the purchased materials 
or for the contract executed for the material to be purchased for such work. Such compensation will be paid only for actual 
loss for materials, if such materials so purchased or agreed to purchase is of required quantity/quality and was purchased / 
contracted to be ' purchased only for the same work. But no compensation shall be granted to contractor on material for which 
advance has been given to contractor by Government. The amount of loss for such claim will be decided by incharge 
Engineer-in-charge.  

(2) The contractor also will be entitled for compensation of unemployed labourers for 7 days from the date of notice provided 
that in that opinion of Engineer-in-charge such labourers were working for 7 days prior to the notice and would not be in a 
position to get employment elsewhere within 7 days from the date of such notice. The contractor should try to employ such 
unemployed labourers at other places from the date of such notice.  

In case the Contractor does not agree with the decision of Chief Officer regarding the amount of compensation or loss; it will 
be open for the contractor to appeal to Superintending Engineer-in-charge within one month from the date of knowledge of 
such decision. In such case the decision of Superintending Engineer will be final and binding to the Contractor.  

The Contractor shall not be entitled for loss of any expected profit of such work.  

(Vide G. R. No. SSR / 1090 /IB / 247 (2) / C, dated 28-6-1993 as amended by GR of even number dated 11 -2-1999).  
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CLAUSE 15A : The contractor shall not be entitled to claim any compensation from Govt. on account of delay by 
Government in the supply of materials entered in Schedule 'A' where such delay is caused by (i) Non-supply due to 
short allotment of quota in case materials available under quota regulations. (ii) Difficulties relating to the supply of 
railway wagon (iii) Force majeure. (iv) Act of God. (v) Act of the country's enemies or any other reasonable cause 
beyond the control of Government.  
In the case of such delay in the supply of materials, Government shall grant such extension of time for the completion 
of the works as shall appear to the Engineer-in-charge to be reasonable in accordance with the circumstances of the 
case. The decision of the Engineer-in-charge as for the extension of time shall be accepted as final by the contractors. 
(As modified Vide R & B D. G. R. No. TNC - 1096 - IB - 143 - (16) - C dated 11 -1-99)  
CLAUSE 16 : Time limit for unforeseen claims: The contractor shall not be entitled to any compensation from 
Government on any account unless where allowed by the conditions of this contact. In such cases, the contractor shall 
have to submit a claim in writing to the Engineer-in-charge within one month of the cause of such claim occurring.  
CLAUSE 17 : Action & compensation in case of bad work : If, at any time before the expiry of Defects Liability 
period as detailed in clause 17-A. It shall appear to the Engineer-in-charge or his sub-ordinate in charge of the work 
that/any work has been executed unsound, imperfect or unskilled workmanship or with materials of inferior quality or 
that any materials or articles provided by him for the execution of the work are unsound, or of a quality inferior to that 
contracted for or are otherwise not in accordance with the contract, it shall be lawful for the Engineer-in-charge to 
intimate this fact in writing to the contractor and then notwithstanding the fact that the work, materials or articles 
complained of may have been passed, certified and paid for the contractor shall be bound forthwith to rectify, or 
remove and reconstruct the work so specified in whole or in part as the case may require, or if so required, shall remove 
the materials or articles so specified in whole or in part and provide other proper and 'suitable materials or articles at his 
own charge and cost, and in the event of his failing to do so within a period to be specified by the Engineer-in-charge in 
the written intimation aforesaid, the contractor shall be liable to pay compensation at the rate of one percent on the 
amount of the estimate of the rectification for every day not exceeding ten days during which the failure so continues, 
and in the event of any such failure as aforesaid continuing beyond ten days, the Engineer -in-charge may rectify or 
remove, and re-execute the work or remove and replace the materials complained of as the case may be at the risk and 
expense in all respects of the contractor. Should the Engineer-in-charge consider that any such inferior work or 
materials as described above may be accepted or made use of, it shall be within his descration to accept the same at 
such reduced rates as he may fix therefore.  
However, the contractor shall be responsible for normal maintenance of the work till the final bill for the work is 
prepared by the Departmental Officer.  
CLAUSE 17A : Defect liability period : The contractor shall be responsible to make good and remedy at his own 
expense any defect which may develop or may be noticed before the period mentioned hereunder from the certified 
date of completion, The within 15 days of receipt of the notice. In the case of failure on the part of the contractor, the 
Engineer-in-charge may rectify or remove or re-execute the work at the risk & cost of the contractor. The Engineer-in-
charge shall be entitled to appropriate the whole or any part of the amount of security deposit towards the expenses, if 
any, Incurred by him in rectification, removal or re-execution. The Defects Liability period shall be as under(a) for all 
works costing upto Rs. 50,000 ( amount put to tender), the period shall be 3 months from the certified date of 
completion.  
(b) for all works costing more than Rs. 50,000 and upto Rs. 1 crore (amount put tender), the period shall be 6 months 
from the certified date of completion or one monsoon, whichever is later.  
(c) for major projects costing more than Rs. 1 crore, the period shall be 12 months from the certified date of completion 
which should include one monsoon.  
(d) For building works, the period specified in (a), (b) or (c) above OR elapse of monsoon period following the certified 
date of completion, whichever is later. For the purpose of deciding the monsoon period, the 30th September may be 
treated as the last date.  
CLAUSE 18 : Work to be open to inspections - Contractor or responsible agent to be present :- All works under 
or in course of execution or executed in pursuance of the contract shall, at all times be open to the inspection and 
supervision of the Engineer-in-charge and his subordinates and the Contractor shall, at all times during the usual 
working hours, and all other times for which reasonable notice of the intimation of the Engineer-in-charge or his 
subordinate to visit the works shall have been given to the contractor, either himself be present to receive orders and 
instructions or have a responsible agent duly accredited in writing present for that purpose. Orders given to the 
contractor's duly authorized agent shall be considered to have the same force and effect as if they had been given to the 
Contractor himself. 
 
 
  



 

B\0v!( o T5F; DF8[ SFDM B]<,F ZFBJF AFAT o S\8=FS8Z VYJF T[GF HJFANFZ V[Hg8[ CFHZ ZC[JF AFAT o S\8=FS8 VgJI[ CFY 5Z CMI 
T[JF VYJF Y> ZC[,F VYJF YI[,F TDFD SFDGL CJF,FGF >HG[Z VG[ tIF\ T[GF TFAFGF SD"RFZLVM SM. 56 ;DI[ T5F; VG[ N[BZ[B 
ZFBL XS[ T[JL ZLT[ AWF JBT DF8[ B]<,F ZFBJFGF ZC[X[ VG[ SFDSFHGF ZFA[TF D]HAGF ;DI NZdIFG AWL JBT VG[ CJF,FGF >HG[Z 
VYJF BFTFGF SD"RFZLVMG[ SFDGL D],FSFT ,[JFGF4 T[DGF >ZFNFG[ ,UTL JFHAL GMl8; VF5L CMI T[JF ALÔ AWF JBT[ S\8=FS8Z[ 5MT[ 
VYJF T[ DF8[ l,lBT VG[ IMuI ZLT[ VG[ VlWS'T SZ[,F T[DGF SM. HJFANFZ V[Hg8[ C]SD VG[ ;}RGFVM D[/JJF CFHZ ZC[J]\ 50X[P 
S\8=FS8ZGF IMuI VG[ VlWS'T SZFI[,F V[Hg8G[ V5FI[, C]SDM Ô6[ S[ S\8=FS8ZG[ 5MTFG[ VF5JFDF\ VFjIF CMI T[D T[DGM VD, YX[ VG[ T[ 
V;ZSTF" ZC[X[P 
CLAUSE 18A :  
Employment of a qualified site Engineer by the Contractor : The Contractor shall employ full-time technically 
qualified staff during the execution of this work as under :-  
1. Two graduate Civil Engineers and three diploma Civil Engineers when cost of the work to be executed is more than 
Rs. 3 Crores.. 
2. One graduate & two Diploma Civil Engineers when the cost of the work to be executed is more than Rs. 30 Lakhs 
but less than  Rs.1 Crore..  
3. Minimum two Diploma Civil Engineers when the cost of work is less than Rs. 30 lakhs but more than Rs. 10 lakhs. 
4. Minimum one Diploma Civil Engineer for the work when the cost of work to be executed is less than Rs. 10 lakhs.  
Within 15 days of issue of work-order .the Contractor will have to furnish to the Deputy Executive Engineer-in-charge 
of the work, the Name, Qualifications, Copy of mark sheet, Color Photograph and appointment order issued to such 
Engineers engaged for this contract work. If 15 days after issue of work order such designated site Engineers do not 
resume or do not remain present on site of work, the recovery at the rate of Rs. 15,000-00 per month per Engineer will 
be made from the bills / deposit/ dues of the contractor. Such recovery shall be non refundable. 
The Engineer so employed for the -Government work must have sufficient experience to handle the work 
independently. Such an Engineer shall have to stay at the site of work and he shall not be entrusted with other duty 
except this work. In case the contractor or partner of the contractor firm is a Civil Graduate- Engineer, Employment of 
a separate Engineer will not be necessary provided that the Engineer partner, himself attends the execution of the work 
on the site. 
(i) G.R.B. & CD No.RGN-6090-UO 24 (42)-C, Dated 26/11/90. 
CLAUSE 19 : Notice to be given before work is covered up : The contractor shall give not less than five day's notice 
in writing to the Engineer-in-charge or his subordinate in charge of the work before covering up or otherwise placing 
beyond the reach of measurement any work in order that the same may be measured and correct dimensions there of 
taken before the same is so covered up or placed beyond the reach of measurement and if any work shall be covered up 
or placed beyond the reach of measurement without such notice having been given or consent obtained, the same shall 
be uncovered at the contractor's expense and in default thereof, no payment or allowance shall be made for such work 
or for the materials with which the same was executed.  
 
B\0v!) o SFD R6TZYL VFJZL ,[TF\ 5C[,F GMl8; VF5JF AFAT o SM. 56 SFDG[ R6TZYL VFJZL ,[TF\ 5C[,F\ S[ DF5 G ,. XSFI T[JL 
X1FFV[ SFD ,. HTF\ 5C[,F S\8F=S8Z[ CJFGF .HG[ZGM VYJF SFDGM CJF,M ;\EF/TF T[DGF TFAFGF VlWSFZLG[ 5F\R lNJ;YL VMKL G CMI 
T[8,L D]NTGL ,[lBT GMl8; VF5JFGL ZC[X[P H[YL T[ SFDG[ R6TZYL VFJZL ,[JFI VYJF DF5 G ,. XSFI T[JL S1FFV[ SFD ,. HJFI T[ 
5C[,F\ T[GF DF5 ,.G[ T[GF ;FRF 5lZ6FDGL GM\W ,. XSFI VG[ CJF,FGF .HG[Z S[ SFDGM CJF,M ;\EF/TF T[DGF TFAFGF VlWSFZLGL 
,[lBT ;\DlT D[/jIF l;JFI S\8=FS8Z[ SM. 56 SFDG[ R6TZYL VFJZL ,[X[ GlC S[ DF5 G ,. XSFI T[JL S1FFV[ ,. HX[ GlC VG[ VFJL 
GMl8; l;JFI VYJF ;\DlT D[/jIF l;JFI Ô[ SM. 56 SFDG[ R6TZYL VFJZL ,[JFI]\ CX[ S[ 5CM\RL G XSFI T[JL VYJF DF5 G ,. XSFI 
T[JL S1FFV[ ,. HJFI]\ CX[ TM T[J]\ SFD S\8=FS8ZGF BR[" B]<,]\ SZFJL GF\BJFDF\ VFJX[ VG[ VF ZLT[ YI[,L S;}Z AN, VFJF SFD DF8[ VYJF 
VFJ]\ SFD H[ DF,;FDFGYL YI]\ CMI T[ DF,;FDFG 5[8[ SM. R}SJ6L SZJFDF\ VFJX[ GlC S[ SM. ZSD DHZ[ VF5JFDF\ VFJX[ GlCP 
CLAUSE 20 : If the contractor or his workmen, or servants shall break, deface, injure or destroy any part of the 
building or the work in question in/on which they may be working or any building, road, fence, enclosure or grass-land 
or cultivated ground contiguous to the premises on which the works or any part thereof is being executed or if any 
damage shall be done to the work ' from any cause whatever before damage occurred/caused due to normal flood or 
rain or if any imperfections become apparent in it within three months from the grant of a certificate of completion, 
final or otherwise by the Engineer-in-charge, the contractor shall make good the same at own expenses or in default, 
the Engineer-in-charge may cause the same to be made good by other contractor, and deduct the expenses (of which the 
certificate of the Engineer-in-charge shall be final) from any sums that may thereafter become due to the contractor or 
from his security deposit or the proceeds of sale thereof or a sufficient portion thereof.  
 
CLAUSE 20A : Neither party shall be liable to the other for any loss or damage occasioned by or arising out of acts of 
God, such as Unprecedented flood, Volcanic eruption, earthquake or other convulsion of nature and other acts such as 
but not restricted to general strike, invasion, the acts of foreign countries, hostilities, or war like operations before or 
after declaration of war, rebellion, military or Usruped power which prevent performance of the contract and which 
could not have been foreseen or avoided by a prudent person.  
 
Note :  "Unprecedented flood" means the flood crossing the High Flood Level of the past ________________ year(s) 

which is on the available record.  
(Modified Vide R & B D. G. R. No. TNC - 1096 - IB - 143 - (16) - C dated 11-1-99) 

 
  



 

CLAUSE 21 : Contractor to supply plant, ladders, scaffolding etc. and is liable for damage arising from non 
provision of lights, fencing etc.: The contractor shall supply at his own cost all materials (except such special 
materials if any, as may. in accordance with the contract to be supplied from the Public Works Department Stores), 
plant, tools, appliances, implements, ladders, cordage, tackle, scaffolding, and any temporary works which may be 
required for the proper execution of the work whether in the original, altered or substituted form and whether included 
in the specifications, or other documents forming part of the contract or referred to in these conditions or not and which 
may be necessary for the purpose of satisfying or complying with requirements of the Engineer- in-charge as to any 
matter or to which under these conditions he is entitled to be satisfied or which he is entitled to require together with 
carriage there for to and from the work. The contractor shall also supply without charge the requisite number of persons 
with the means and materials necessary for the purpose of settings out works and counting, weighing and assisting in 
the measurement or examination at any time and from time to time, of the work or the materials, failing this, the same 
may be provided by the Engineer-in-charge at the expense of the Contractor and the expenses may be deducted from 
any money due to the Contractor under the contract or from his security deposit, or proceeds of sale thereof or of a 
sufficient portion thereof. The contractor shall provide all necessary fencing and lights required to protect the public 
from accident and shall also be bound to bear expenses of defence of every suit, action or other legal proceeding at law 
'hat may be brought by any person for injury sustained owing to neglect of Me above precautions and to pay any 
damages and costs which may be awarded in any such suit, action or proceedings to any such person, or which may, 
with the consent of the Contractor, be paid in compromising any claim by any such person.  
 
B\0vZ! o %,Fg84 ;L0LVM4 5F,BM lJU[Z[ S\8=FS8Z[ 5}ZF\ 5F0JF AFATP T[DH NLJFT¿L4 JF0 JU[Z[GL Ô[UJF. G CMI T[G[ ,LW[ YTF\ G]SXFG 
DF8[ S\8=FS8Z HJFANFZ CMJF AFAT o S\8=FS8 VG];FZ sAF\WSFD :8MZDF\YL 5}ZM 5F0JDF\ VFJ[ T[JF DF,;FDFG l;JFIf D}/ S[ O[ZOFZ 
SZFI[,L S[ GJF :J~5GF VYJF S\8=FS8ZGM V[S EFU AGL ZC[TF VUZ TM VF XZTMDF\ H[GM p<,[B SZFI[, CMI T[JL lJUTMDF\ S[ ALÔ 
N:TFJ[Ô[ VG[ VF XZTM VgJI[ H[ SF\. AFAT V\U[ CJF,FGF .HG[ZGL H~ZTM ;\TMQFFI VYJF 5F,G YFI T[JM VFU|C ZFBJFGM T[GM CS 
CMI VG[ H[G[ SFDGF :Y/[ S[ tIF\YL VgI :Y/[4 B[\RFD6 ;lCT ZH} SZFJJFGM T[G[ CS CMI T[JM AWM DF,;FDFG4 %,Fg84 VMÔZ4 ;FDU|L4 
;FWGM4 ;L0LVM4 UZU0LVM4 5F,BM4 SFD IMuI ZLT[ CFY WZL XSFI T[ ;F~\ H~ZL V[JF\ ALÔ SFDR,Fp ;FWGM S\8=FS8Z[ 5MTFGF BR[" 5}ZF\ 
5F0JFGF ZC[X[P SFDM DF8[GL CN GSSL SZJF DF8[ VG[ SFD VYJF DF,;FDFG SM.56 JBT[ VG[ JBTMJBT4 U6TZL SZJFDF\ TM, SZJFDF\ 
VG[ DF56L S[ T5F;6LDF\ DNN ~5 YJF DF8[ H~ZL V[JF\ ;FWGM VG[ DF,;FDFG ;lCT Ô[.TL ;\bIFDF\ DF6;M4 SM. 546 BR[" SZFJL ,LWF 
lJGF4 S\8=FS8Z[ 5}ZF\ 5F0JFGF\ ZC[X[P VFD G SZTF\ V[ V\U[GL Ô[UJF. CJF,FGF .HG[Z S\8F=S8ZG[ BR[" SZFJL ,[X[ VG[ T[ V\U[ BR[",L 
ZSD4 S\8=FS8 C[9/ S\8=FS8ZGL ,[6L TYL SM. ZSDDF\YL S[ T[GL ÔDLG VGFDTDF\YL S[ T[GL VGFDTGF VYJF T[GF 5}ZTF EFUGF J[\RF6DF\YL 
p5H[,L ZSDDF\YL SF5L ,[JFDF\ VFJX[P ÔC[Z HGTFG[ VS:DFT G YFI T[ DF8[ S\8=FS8Z[ H~ZL JF0 VG[ NLJFATLGL Ô[UJF. SZJFGL ZC[X[ 
VG[ p5ZGL ;FJR[TL ZFBJF V\U[GL A[NZSFZLG[ SFZ6[ YI[, .Ô V\U[ SM.56 jIlST4 H[ NFJM DF\0[4 5U,F\ ,[ VYJF ALÒ SFG}GL SFI"JFCL 
SZ[ T[GF ARFJG]\ BR" VG[ VFJF SM. NFJF4 5U,F\ VYJF SFI"JFCLDF\ T[JL SM. jIlSTG[ H[ SF\. G]SXFGL S[ BR" VF5JFG]\ R]SFNFDF\ H6FJFI 
T[ VYJF VFJF SM. jIlSTGF SM. 56 CSNFJFGL S\8=FS8ZGL ;\DlTYL ;DFWFG YTF\ H[ ZSD R}SJJFDF\ VFJ[ T]G\ BR" EMUJJF 56 S\8=FS8Z 
A\WFI[, ZC[X[P 
 
 
CLAUSE 21A : The Contractor shall provide suitable scaffolds and working platforms, gangways and stairways, and 
shall comply with the following regulations in connection therewith.  
 
B\0vZ! S o S\8=FS8Z[ IMuI 5F,BM VG[ SFRF DF\R0F4 HJFvVFJJF DF8[GF\ 5Fl8IF VG[ ;L0LGL Ô[UJF. SZJFGL ZC[X[ VG[ T[ V\U[ GLR[ 
D]HAGF lGIDMG]\ 5F,G SZJFG]\ ZC[X[P 
 
(a) Suitable scaffolds shall be provided for. workmen for all works that cannot be safely done from a ladder or by other 
means. 
sSf ;L0L p5ZYL VYJF ALÔ SM. ;FWG £FZF ;,FDlT5}J"S G SZL XSFI T[JF AWF\ SFD DF8[ SFDNFZM ;F~ IMuI 5F,BFGL Ô[UJF. SZJFGL 
ZC[X[P  
(a) A scaffold shall not be constructed, taken down or substantially altered except –  
(i) Under the supervision of a competent and responsible person.  
b (ii) appointed by contractor and by competent workers possessing adequate experience in this kind of work.  
sBf s!f SFI"1FS VG[ HJFANFZ jIlSTGL N[BZ[B C[9/ T[ l;JFI4 
sZf S\8=FS8Z £FZF lGDFI[, VG[ VG]EJ WZFJTF SFI"1FD SFDNFZM £FZF YT]\ CMI T[ l;JFI4 SM.56 AF\WJL GCL\4 pTFZJL GCL S[ T[DF\ 
DCtJGF O[ZOFZ                 
SZJF GlC\P  
(c) All scaffolds and appliances connected therewith and all ladders shall – 
sUf AWL 5F,BM VG[ T[GL ;FY[ ;\S/FI[, ;FDU|L VG[ AWL H ;L0LVMP  
(i) be of sound material 
s!f DHA}T RLHJ:T]GL AG[,L CMJL Ô[.V[P  
(ii) be of adequate strength having regard to the loads and strains to which they will be subjected, and,  
sZf T[GF 5ZGF VFJGFZF JHG VG[ 3;FZFG[ BDL XS[ T[8,L DHA}T CMJL Ô[.V[4 VG[  
(iii) be maintained in proper conditions#f T[G[ ;FZL l:YlTDF\ ZFBJFGL ZC[X[P 
 
 
 



 

(d) Scaffolds shall be so constructed that no part thereof can be displaced in consequence of normal use.  
s3f 5F,BM V[JL AF\WJFGL ZC[X[ S[ ;FDFgI J5ZFXYL T[GM SM. 56 EFU K}8M 50L H ÔIP 
(e) Scaffolds shall not be overloaded and so far as practicable the load shall be evenly distributed.  
sRf 5F,BM 5Z JWFZ[ 50T]\ JHG D}SJ]\ GlC VG[ XSI CMI tIF\ ;]WL T[ JHG ;DU| 5F,B 5Z V[S;ZB]\ JC[\RL GF\BJ]\P 
(f) Before installing the lifting gear on scaffolds, special precaution shall be taken to ensure the strength 
and stability of the scaffolds.  
sKf 5F,BM 5Z DF, pRSJF DF8[GF lUIZ UM9JTF\ 5C[,F 5F,BMGL DHA}TF. VG[ 8SFp56FGL BFTZL SZJFGL BF; ;FJR[TL 
,[JLP 
(g) Scaffolds shall be periodically inspected by a competent person.  
sHf SFI"1FD jIlST £FZF JBTMJBT 5F,BMGL T5F; SZJFGL ZC[X[P  
(h) Before allowing a scaffold to be used by his workmen, the Contractor shall, whether the scaffold has 
been erected by his workmen or not, take steps to ensure that it complies fully with the regulation herein 
specified.  
shf T[GF SFDNFZMV[ 5F,BM AF\WL CMI S[ G CMI TM 56 5MTFGF SFDNFZMG[ T[ 5F,BGM p5IMU SZJF N[TF\ 5C[,F\ S\8=FS8Z[ 
T[JL 5F,BM VCL\ H6FJ[, lJlGIDM VG];FZ AZFAZ CMJF AFATL BFTZL SZJFGL ZC[X[P  
(i) Working platforms, gangways shall  
     (i) be so constructed that no part thereof can dag unduly or unequally,  
s8f SFRF DF\R0F\ HJFvVFJJF DF8[GF 5Fl8IF VG[ ;L0LVM AF\WTL JBT[ GLR[GL AFATM bIF,DF\ ZFBJFGL ZC[X[P 
s!f T[GM SM. 56 EFU JW] 50TM S[ V;DFG ZLT[ h}SL G HJM Ô[.V[P  
(ii) be so constructed and maintained having regard to the prevailing conditions as to reduce as far as 
practicable risks of persons tripling or slipping and  
sZf DF6;M UA0L S[ ,5;L 50[ T[J]\ Ô[BD AG[ T[8,]\ VMK]\ ZFBJF DF8[ 5|JT"TF ;\Ô[UM VG];FZ T[ AF\WJF VG[ Ô/JJF4 VG[ 
(iii) be kept free from any unnecessary obstruction.  
s#f SM. 56 ÔTGF lAGH~ZL VJZMWYL D]ST ZFBJF 
(j) In the case of working platforms, gangways working places and stairways at a height exceeding 2.00 
metre (to be specified) sH6FJJLf  
s9f ZP__ DL8ZYL JW] pRF.JF/F SFRF DF\R0F4 HJFvVFJJF DF8[ 5Fl8IF SFDGL HuIF VG[ ;L0LVMGL GLR[ D]HAGL Ô[UJF. 
ZC[X[P  
(i) every working platform and every gangway shall be closely boarded unless other adequate measures are 
taken to ensure safety.  
s!f ;,FDTLGF ALÔ 5}ZTF\ 5U,F\ G ,[JFIF\ CMI TM NZ[S SFRM DF\R0M VG[ HJF VFJJF DF8[G]\ NZ[S 5Fl8I]\ ,UM,U H0[,]\ 
CMJ]\ Ô[.V[P  
(ii) every working platform and every gangway shall have adequate width, and  
sZf NZ[S SFRF DF\R0F VG[ HJFvVFJJF DF8[GF 5Fl8IF\4 5}ZTL 5CM/F.JF/F CMJF Ô[.V[4 VG[  
(iii) every working platform, gangway, working place and stairway shall be suitably fenced  
s#f NZ[S SFRF DF\R0F VG[ HJFvVFJJF DF8[GF 5Fl8IF\ SFDGL HuIF VG[ ;L0LVMG[ IMuI S9[ZF CMJF Ô[.V[P  
(k) Every opening in the floor of a building or in a working platform shall, except for the time and to the 
extent required to allow the access of person or the transport or shifting of materials. be provided with 
suitable means to prevent the fall of persons or material.  
s0f DF6;M VFJL H. XS[ VYJF DF,;FDFGGL C[ZO[Z Y. XS[ S[ V[S :Y/[YL ALH[ :Y/[ ,. H. XSFI T[8,F JBT VG[ T[8,F 
5}ZTL DSFGGL OZ; S[ SFRF DF\R0F 5ZGL 5|tI[S B]<,L HuIF 5Z V[JF IMuI ;FWGM D}SL ZFBJF S[ H[YL SM. DF6; S[ 
DF,;FDFG 50L G ÔIP  
(1) When persons are employed on a roof where there is danger of falling from a height exceeding 3.00 (to 
be specified) meters suitable precaution shall be taken to prevent the fall of persons or material.  
s-f HIF\YL 50L HJFGM EI CMI T[JL #P__ sH6FJJLf DL8ZYL JW] p\RF.GF KF5ZF\ 5Z DF6;MG[ SFD[ ZFBJFDF\ VFjIF CMI 
tIFYL DF6;M S[ DF,;FDFG 50L G ÔI T[ DF8[ ;FJR[TLGF IMuI 5U,F\ ,[JFGF\ ZC[X[P  
(m) Suitable precautions shall be taken to prevent persons being struck by articles which might fall from 
scaffold or other working places.  
sTf 5F,BM S[ SFDSFHGL ALÒ HuIFVM 5ZYL 50[ T[JL RLHJ:T]VMYL DF6;G[ .Ô G YFI T[ DF8[ ;FJR[TLGF\ IMuI 5U,F\ ,[JFP  
(n) Safe means of access shall be provided to all working platforms and other working places.  
sYf AWF SFRF DF\R0F VG[ SFDGL ALÒ HuIFVMV[ ;C[,F.YL HJF DF8[ ;,FDT DFUM"GL Ô[UJF. SZJFGL ZC[X[P  
 
CLAUSE 21B : The contractor shall comply with the following regulations as regards the hoisting 
appliances to be used by him  
B\0vZ!vB o S\8=FS8Z JHG pRSJFGF ;FWGM JF5Z[ T[ ;\A\W DF\ T[6[ GLR[GF lJlGDIMG]\ 5F,S SZJFG]\ ZC[X[P  
(a) Hoisting machines and tackle including their attachments, anchorages and supports shall –  
sSf JHG pRSJFGF\ I\+M VG[ UZU0LJF/F I\+4 T[DGL ;FY[GF Ô[0F6M4 ,\UZ DF8[GF ;FDFG VG[ 8[SF GLR[ D]HAGF CMJF 
Ô[.V[  
 
 



 

 
(i) be of good mechanical construction, sound material and adequate strength and free from patent defect, 
and  
s!f ;FZL IF\l+S ZRGFJF/F\4 DHA}T J:T]GF T[DH 5}ZTL TFSFTJF/F VG[ N[BLTL SM. BFDL lJGFGF¸ VG[  
(ii) be kept in good repair and in working order.    sZf ;FZL N]Z:T CF,TDF\ VG[ RF,] l:YlTDF\ ZFBJF Ô[.X[P  
(b) every rope used in hoisting or lowering materials or as a means of suspension shall be of suitable quality and 
adequate strength and free from patent defect.  
sBf DF,;FDFGG[ p\R[ R0FJJF S[ GLR[ pTFZJF VYJF ,8STM ZFBJFGF ;FWG TZLS[ J5ZFT]\ NMZ0]\ IMuI ÔTG]\ VG[ 5}ZTL DHA}TF.JF/]\ 
T[DH N[BLTL bFFDL lJGFG]\ CMJ]\ Ô[.V[P  
(c) Hoisting machines and tackles shall be examined and adequately tested after erection on the site and before use and 
be re-examined in position at intervals to be prescribed by Engineer-in-charge.  
sUf JHG p\RSJFGF\ I\+M VG[ UZU0LJF/F\ I\+G[ SFDGF :Y/[ UM9jIF AFN VG[ p5IMUDF\ ,LWF 5C[,F\ T5F;L Ô[.G[ 5}ZTF 5|DF6DF\ RSF;L 
,[JFGF ZC[X[4 T[DH CJF,FGF .HG[Z lGIT SZ[ T[JF\ ;DIF\TZ[4 UM9J[,L l:YlTDF\ T[GL O[Z T5F; SZJFGL ZC[X[P  
(d) Every chain, ring, hook, shackle, swivel and pulley block used in 'hoisting or lowering materials or as a means of 
suspension shall be periodically examined.  
s3f DF,;FDFG p\R[ R0FJJFGF S[ GLR[ pTFZJF S[ ,8STM ZFBJFGF ;FWG TZLS[ J5ZFTF 5|tI[S ;F\S/4 ZL\U4 VF\S0M S0L4 GS}RF VG[ 
5],La,MS JBTMJBT T5F;JFP  
(e) Every crane driver or hoisting - applince operator shall be properly qualified,  
sRf 5|tI[S Ê[.G 0=F.JZ S[ JHG pRSJFGF I\+GF RF,S IMuI ,FISFTJF/F CMJF Ô[.V[P  
(f) No person who is below age of 15 years shall be in control of any hoisting machine, including any scaffolds, nor 
shall give signals to the operator.  
sKf !5 JQF"YL GLR[GL SM. 56 jIlSTG[ SM. 5F,B ;lCT JHG pRSJF SM. I\+GF lGI\+S TZLS[ VYJF VM5Z[8ZG[ lGXFGLYL ;}RGF 
VF5JF4 SFD[ ZFBL XSFX[ GCL\P  
(g) In the case of every hoisting machine and of every chain ring hook shackle, swivel and pulley block used in hoisting 
or lowering or as a means of suspension the safe working load shall be ascertained by adequate means.  
sHf JHG pRSJFGF 5|tI[S I\+ VG[ DF,;FDFG p\R[ R0FJJFGF S[ GLR[ pTFZJFGF S[ ,8SFJL ZFBJFGF ;FWG TZLS[ J5ZFTL 5|tI[S ;F\S/4 
ZL\U4 S0L4 GS}RF VG[ 5],Lva,MSGL ;,FDT ZLT[ JHG p9FJJFGL XlST S[8,L K[ T[ IMuI ;FWGM J0[ GSSL SZJFG]\ ZC[X[P  
(h) Every hoisting machine and all gears referred to in preceding regulation shall be plainly marked with the safe 
working load.  
shf VFU/GF lJlGIDDF\ H6FJ[, JHG pRSJFGF 5|tI[S I\+ VG[ AWF H lUIZ 5Z T[ ;,FDT ZLT[ S[8,]\ JHG p9FJL XS[ T[D K[P T[ RMbB]\ 
,B[,]\ CMJ]\ Ô[.V[P  
(i) In the case of hosting machine having a variable safe working load, each safe working load and conditions under 
which it is applicable shall be clearly indicated.  
s8f H]NF\ H]NF\ JHG ;,FDT ZLT[ pRSL XSTF4 pRSJFGF I\+ 5Z4 ;,FDT ZLT[ pRSL XSFT]\ 5|tI[S JHG VG[ S. CF,DF\ I\+G[ T[ ,FU] 50X[ 
T[ :5Q8 NXF"JJFG]\ ZC[X[P  
(j) No part of any hoisting machine or gear referred to in regulation 'g' above shall be loaded beyond the safe working 
load except for the purpose of testing.  
s9f p5ZGF lJlGDI H[DF\ H6FJ[, JHG pRSJFGF SM. 56 I\+ S[ lUIZGF SM. 56 EFU 5Z RSF;6L DF8[ H~ZL CMI T[ l;JFI4 ;,FDT 
JHG SZTF\ JW] JHG ,FNJ]\ GlCP  
(k) Motors, gears, transmissions, electric wiring and other dangerous parts of hoisting appliances shall be provided with 
sufficient safeguards.  
s0f JHG pRSJFGF ;FWGGL DM8ZM4 lUIZ4 lJn]TJFCS ;FWGM4 JLH/LGF TFZ VG[ Ô[BDL EFUM DF8[ 5}ZL ;,FDTLGL Ô[UJF. SZJFGL 
ZC[X[P  
(1) Hoisting appliances shall be provided with such means as will reduce to a minimum the risk of the accidental 
descent of the load.  
s-f SM. JHG VS:DFT GLR[ ;ZSL 50[ T[J]\ Ô[BD VMKFDF\ VMK]\ ZC[ T[ 5|SFZGL SM.S ;UJ0 JHG pRSJFGF ;FWGDF\ SZJFGL ZC[X[P  
(m) Adequate precautions shall be taken to reduce to minimum the risk of any part of a suspended load becoming 
accidentally displaced.  
sTf ,8STF ZFB[,F JHGDF\YL SM.56 EFU VS:DFT K}8M 50L HJFG]\ Ô[BD VMKFDF\ VMK]\ ZC[ T[ DF8[ 5]ZTL ;FJR[TL ZFBJFGL ZC[X[P  
 
CLAUSE 22 : Measures for Prevention of Fire : The contractor shall not set fire to any standing jungle, trees, bush 
wood or grass without a written permit from the Engineer- in-charge. 
 When such permit is given, and also in all cases when destroying cut or dug up tress, bush wood, grass etc. by fire, the 
contractor shall take necessary measures to prevent such fire spreading to or other-wise damaging surrounding 
property. When such permit is given, and also in all cases when destroying cut or dug up tress, bush wood, grass etc. by 
fire, the contractor shall take necessary measures to prevent such fire spreading to or otherwise damaging surrounding 
property.  
 
CLAUSE 23 : Liability of contractors for any damages done in or outside work area: Compensation for all 
damage done intentionally or unintentionally by Contractor's labourers whether in or beyond limits of Government 
property including any damage caused by the spreading of fire mentioned in the clause 22, shall be estimated by the 
Engineer-in-charge., or such other Officer as he may appoint and the estimates of the Engineer-in-charge, subject to 'the 
decision of the Superintending Engineer, on appeal, shall be final and the contractor shall be bound to pay the amount 
of the assessed compensation on demand, failing which the same will be recovered from the Contractor as damages in 
the manner prescribed in clause 1 or deducted by the Engineer-in-charge from any sums that may be due or become due 
from Government to the contractor under this contract or otherwise.  
 
B\0vZ# o SFDGF lJ:TFZ VYJF T[GF ACFZ YI[, SM.56 G]SXFG DF8[ SMg8=FS8Z HJFANFZ CMJF AFAT o B\0vZZDF\ H6FjIF 5|DF6[ VFU 
5|;ZJFYL YI[, SM.56 G]SXFG ;lCT S\8=FS8ZGF DH}ZMV[ .ZFNF5}J"S S[ VÔ6TF\ ;ZSFZL lD,STGL CNGL V\NZ S[ ACFZ SZ[,F\ AWF H 



 

G]SXFGGF J/TZGM V\NFH CJF,FGF .HG[Z VYJF V[D6[ GLD[,F ALÔ SM. VlWSFZL SF-X[ VG[ CJF,FGF .HG[ZGM VF V\NFH4 V5L, 
YI[4 VlW1FS .HG[ZGF R]SFNFG[ VFlWG4 VFBZL U6FX[ VG[ DFU6L SZTF\ VFSFZFI[,L J/TZGL T[JL ZSD R}SJJF DF8[ S\8=FS8Z A\WFI[, 
ZC[X[ VG[ T[D SZJFDF\ S;}Z SZX[ TM T[JL ZSD B\0v!DF\ 9ZFJ[,L ZLT[ G]SXFGL TZLS[ S\8=FS8Z 5F;[YL J;}, SZJFDF\ VFJX[ VYJF VF 
S\8=FS8 C[9/ VgIYF ;ZSFZ 5F;[ ,[6L YTL S[ CJ[ 5KL ,[6L YFI T[JL ZSDDF\YL CJF,FGF .HG[Z SF5L ,[X[P  
 
The Contractor shall bear the expenses of defending any action or other legal proceeding that may be brought by any 
person for injury sustained by him owing to neglect of precautions to prevent the spread of the fire and he shall also pay 
the damages and cost that may be awarded by the court in consequence.  
 
VFU 5|;ZTL V8SFJJF ;FZ]\ ;FJR[TLGF 5U,F\ ,[JFDF\ YI[,L A[NZSFZLG[ 5lZ6FD[ SM. jIlSTG[ YI[, .Ô DF8[ SM. 5U,F\ S[ ALÒ SFG}GL 
SFI"JFCL SZ[ TM T[GL ;FD[GF ARFJG]\ BR" S\8=FS8Z[ EMUJJFG]\ ZC[X[ VG[ T[JL SFI"JFCL 5lZ6FD[ SM8" TZOYL R}SFNM VF5TF\ T[ G]SXFGL VG[ 
BR" EZJFG]\ YFI T[ T[D6[ R}SJJFG]\ ZC[X[P  
 
 
CLAUSE 24 : Deleted.  
 
 
CLAUSE 25 : Deleted.  
 
 
CLAUSE 26 : Work not to be sublet. Contract may be rescinded and security deposit forfeited for subletting it 
without approval or for bribing a public officer or if contractor becomes insolvent: The contract shall not be 
assigned or sublet without the written approval of the Engineer-in-charge. And if the contractor shall assign or sublet 
his contract or attempt to do so or become insolvent or commence any proceeding to get himself be adjudicated an 
insolvent or make any compromisation with his creditors or attempt to do so, the Engineer-in-charge may, by notice in 
writing rescind the contract, Also if any bribe, gratuity, gift, loan, perquisite, reward or advantage, pecuniary or 
otherwise, shall either directly or indirectly be given, promised or offered by the contractor, or any of-his servants or 
agents to any public officer or person in the employ of Government in anyway relating to his office or employment, or 
if any such officer or person shall become in any way directly or indirectly interested in contract, the Engineer-in-
charge may thereupon by notice in writing rescind the contract. In the event of contract being rescinded, the security 
deposit of the contractor shall thereupon stand forfeited and be absolutely at the disposal of Government and the same 
consequence shall ensure as if the contract had been rescinded under clause 3 hereof and in addition the contractor shall 
not be entitled to recover or be paid for any work there for actually performed under the contract.  
 
B\0vZ& o AF\WSFD 5[8F EF0[ G VF5JF AFATP D\H}ZL lJGF 5[8FEF0[ VF5JFYL VYJF ;ZSFZL VlWSFZLG[ ,F\R VF5JF DF8[ VYJF S\8=FS8Z 
GFNZ YI[YL S\8=FS8 ZN YFI VG[ ÔDLG VGFDT H%T YJF AFAT o CJF,FGF .HG[ZGF l,lBT 5ZJFGUL l;JFI S\8=FS8 SM.G[ V[;F.G SZL 
XSFX[ S[ 5[8FEF0[ VF5L XSFX[ GlC4 VG[ S\8=FS8Z T[DGM S\8=FS8Z V[;F.G SZX[ VYJF 5[8FEF0[ VF5X[ S[ T[D SZJFGM 5|ItG SZX[ S[ GFNFZ 
AGX[ S[ 5MTFG[ GFNFZ SZFJJF DF8[GL SM. SFI"JFCL SZX[ S[ 5MTFGF ,[6NFZM ;FY[ SM. 5TFJ8 SZX[ S[ T[D SZJFGM 5|ItG SZX[ TM 
CJF,FGF .HG[Z l,lBT GM8L; VF5LG[ S\8=FS8 ZN SZL XSX[P J/L S\8=FS8Z S[ T[DGF SM. GMSZ S[ V[Hg8 SM. ;ZSFZL VlWSFZLG[ VYJF 
;ZSFZL GMSZLDF\ GF SM. 56 jIlSTG[ T[GF CMNF S[ GMSZLGL ~V[ SM.56 5|SFZGL ,F\R4 Al1F;4 E[84 VG],FE4 .GFD S[ VFlY"S ALÔ SM. 
5|SFZGF ,FE 5|tI1F S[ 5ZM1F ZLT[ VF5X[4 VF5JFG]\ JRG VF5X[ S[ VF5JFGL T{IFZL ATFJX[ VYJF VFJF SM. VlWSFZL S[ jIlST 5|tI1F S[ 
5ZM1F ZLT[ S\8=FS8DF\ lCT WZFJTF YX[ TM CJF,FGF .HG[Z l,lBT GM8L; VF5LG[ S\8=FS8 ZN SZL XSX[P VFJL ZLT[ S\8=FS8 ZN YTF\ 
S\8=FS8ZGL ÔDLG VGFDT H%T U6FX[4 VG[ T[ ;\5}6"56[ ;ZSFZ C:TS ZC[X[ VG[ VF SZFZGF B\0v# C[9/ Ô6[ S[ S\8=FS8 ZN SZJFDF\ 
VFjIM CMI T[JF H T[GF 5lZ6FDM VFJX[ VG[ JW]DF\ S\8=FS8 C[9/ BZ[BZ SZ[,F SM. 56 SFD DF8[ SM. ZSD J;}, SZJFG[ S[ R}ST[ ,[JFGM 
S\8=FS8ZG[ CÞ ZC[X[ GlCP  
 
CLAUSE 27 : Sums payable by way of compensation to Le considered as reasonable compensation without 
reference to actual loss : All sums payable by a contractor by way of compensation under any of these conditions shall 
be considered as a reasonable compensation to be applied to the use of Government without reference to the actual loss 
or damage sustained and whether any damage has or had not been sustained.  
 
B\0vZ* o BZ[BZ UI[, BM8G[ ,1FDF\ ,LWF l;JFI J/TZ~5[ R}SJJFGL YTL ZSDG[ JFHAL U6JF AFAT o BZ[BZ BM8 S[ G]SXFGG[ ,1FDF\ 
,LWF l;JFI VG[ SM. G]SXFG YI]\ CMI S[ G YI]\ CMI TM 56 VF XZTMDF\YL SM.56 XZT C[9/ S\8=FS8Z[ J/TZ~5[ R}SJJFGL YTL TDFD 
ZSDG[ JFHAL J/TZ U6JFDF\ VFJX[ VG[ T[G[ ;ZSFZ DF8[ p5IMUDF\ ,[JFX[P  
 
CLAUSE 28 : Change in the constitution of firm to be notified : In the case of a tender by partners, any change in 
the constitution of a firm shall be forthwith notified by the Contractor to Engineer-in-charge for his information.  
 
B\0vZ( o 5[-LGF A\WFZ6DF\ SM. O[ZOFZ YI[ T[GL Ô6 SZJF AFAT o EFULNFZMV[ 8[g0Z EI]"\ CMI T[ S[;DF\ 5[-LGF A\WFZ6DF\ SM. O[ZOFZ 
YTF\ S\8=FS8Z[ CJF,FGF .HG[ZG[ T[DGL Ô6 VY[" T[JF O[ZOFZ V\U[ TZT DFlCTUFZ SZJFGF ZC[X[P  
 
CLAUSE 29 : Works to be under directions of Superintending Engineer: All works to be executed under the 
contract shall be executed under the direction and subject to the approval in all respects of Superintending Engineer of 
the Circle for the time being, who shall be entitled to direct at what point or points and in what manner they are to be 
commenced and from time to time carried on.  
 
B\0vZ) o VlW1FS .HG[ZGL ;}RGF C[9/ SFDM SZJF AFAT o S\8=FS8 C[9/ SZJFGF AWF H SFD ;S",GF H[ T[ JBGF VlW1FS .HG[ZGL ;}RGF 
VG[ C[9/ TDFD AFATM DF8[ T[DGL D\H}ZLG[ VFWLG ZCLG[ SZJFGF ZC[X[P VF SFD SIF :Y/[ S[ :Y/MV[ VG[ S[JL ZLT[ X~ SZJF JBTMJBT 
S[JL ZLT[ VFU/ W5FJJF T[ V\U[ ;}RGF VF5JF VlW1FS .HG[Z CÞNFZ ZC[X[P  
 



 

CLAUSE 30 : (1) Disputes to be referred to Tribunal : The disputes relating to thi s contract, so far as they relate to 
any of the following matters, Whether such disputes arise during the progress of the work or after the completion or 
abandonment thereof, shall be referred to the Arbitration Tribunal, Gujarat State.  
(i) The rates of payment under clause 5 for any tools, materials and stores, in or upon the works of the site thereof or 
belonging to the contractor or procured by him and intended to be used for execution of the work or any part thereof 
possession of which may have been taken by the Engineer-in-charge under the said clause - 5.  
(ii) The reduction in rates made by the Engineer-in-charge under clause 9 from the items of works not accepted as 
completed fully in accordance with the sanctioned specifications.  
(iii) The rate of payment for any class of work which is included in the additional or altered work carried out by the 
contractor in accordance with the instructions of the Engineer-in-charge under clause 14 and the rates for which is to be 
determined under the said clause 14.  
(iv) The rates of payment for materials already purchased or agreed to be purchased by the contractor before receipt of 
notice given by the Engineer-in-charge under clause 15, and/or the amount of compensation payable to the contractor 
under the said clause for loss in respect of such materials.  
(v) The amount of compensation which the contractor shall be liable to pay under clause 17 in the event of his failure to 
rectify, remove or reconstruct the work within the period specified in the written intimation or the amount of expenses 
incurred by the Engineer-in-charge under the said clause 17 in rectifying, removing or re-executing the work or in 
removing and replacing the materials or articles complained of.  
(vi) The reduction of rates as may be fixed by the Engineer-in-charge under clause 17 for the interior work or materials 
as accepted or made use of.  
(vii) The amount of compensation payable by the contractor for damages as estimated and assessed under clause 23.  
(viii) The amount payable to the contractor for the work carried out under clause 33 in accordance with the instructions 
and the requirements of the Engineer-in-charge in a case where there are no specifications.  
(2) The provision of Section-21 of the GPWD dispute Arbi. Tribunal Act-92 & order issued by the Govt. in connection 
with this Act will now apply for Arbitration (As per Government in N. & W.R. D. letter No. SUT/1 090/2679/K2 dtd. 
9/2/94.  
(3) The provision of Arbitration Act., shall in so far as they are inconsistent with the provision of this act cease of to 
apply to any dispute arising from a works contract and all arbitration proceedings in relation to such dispute before an 
arbitrator, court of authority shall stand transferred to the Tribunal.  
(4) The awards declared by the arbitrator should be speaking award, giving reasons and calculations for every item of 
claims. The decision will have to be implemented by all the departments of the State Government and Public Sector 
Enterprises of Gujarat. (Resolution F. D.No. PB/1 088/735/KT/Sachivalaya/Gandhinagar 5th Octobers 1988.)  
(5) Incase of dispute leading to the contractor or Government of Gujarat approaching to Court of Law, It shall be within 
the jurisdiction where the site of work is situated.  
(6) The reference to arbitration proceeding under this clause shall not  
 
(i) affect the right of the Engineer-in-charge under clause 5 to take possession of all or any tools plants, materials and 
stores in or upon the works of site thereof belonging to the contractor or procured by him and intended to be used for 
the execution of the work or any part thereof.  
(ii) Preclude the Engineer-in-charge from utilising the materials purchased by the contractor in any work or from 
removing such materials to other places, during the period the work is stopped or suspended in pursuance of notice 
given to the contractor under clause 15.  
(iii) Entitle the contractor to stop the progress of the work or the carrying out the additional or altered work in 
accordance with the provisions of clause 14 or as the case may be, of clause 33.  
 
CLAUSE 31 : Deleted.  
 
CLAUSE 32 : Lump sum in estimates: When the estimate on which a tender is made includes lump sum in respect of 
part of the work, the contractor shall be entitled to payment in respect of the items of work involved or the part of the 
work in question at the same rates as are payable under this contract for such items, or if the part of the work in 
question is not in the opinion of the Engineer-in-charge capable of measurement, the Engineer-in-charge may, as his 
discretion, pay the lump sum amount entered in the estimate and the certificate in writing of the Engineer-in-charge 
shall be final and conclusive against the contractor with regard to any sum or sums payable to him, under the provisions 
of this clause.  
B\0v#Z o V\NFHDF\GL prRS ZSDM o H[ V\NFHGF VFWFZ[ 8[g0Z T{IFZ SZJ]\ CMI T[DF\ Ô[ SFDGF VD]S EFUM V\U[ prRS ZSDGM ;DFJ[X YTM 
CMI TM VFJL AFATM DF8[ VF S\8=FS8 C[9/ R}SJJF5F+ CMI T[ H NZ[4 YI[, SFDGL AFATM DF8[ pST SFDGF SM. EFU DF8[ R}SJ6L D[/JJF 
S\8=FS8Z CÞNFZ ZC[X[4 VYJF CJF,FGF .HG[ZGF DT[ pST SFDGF T[ EFUG]\ DF5 ,. XSFI T[D G CMI4 TM CJF,FGF .HG[Z 5MTFGF 
:JlJJ[S VG];FZ V\NFHDF\ GM\WFI[,L prRS ZSD R}SJL XSX[ VG[ VF B\0GL Ô[UJF. C[9/ S\8=FS8ZG[ R}SJJF5F+ YTL ZSD S[ ZSDMG[ ,UT]\ 
CJF,FGF .HG[ZG]\ l,lBT 5|DF65+ T[GF DF8[ VFBZL VG[ lG6F"IS ,[BFX[P  
 
CLAUSE 33 : Action where no specifications : In the case of work for r which there is no such specification, such 
work shall be carried out in accordance with the Divisional Specification and in the event of there being no Divisional 
Specifications, then, in such case the work shall be carried out in all respects in accordance with the instructions and 
requirements of the Engineer-in-charge.  
B\0v## o SM. lJUTM G VF5L CMI tIFZ[ ,[JFGF\ 5U,F\ o SM. lJUTM G CMI T[JF 5|SFZGF SFDGL AFATDF\ T[J]\ SFD l0lJhGGL lJUTM 
VG];FZ CFY WZJFG]\ ZC[X[ VG[ l0lJhGGL lJUTM G CMI tIFZ[ T[J]\ SFD TDFD ZLT[ CJF,FGF .HG[ZGL ;}RGFVM VG[ H~lZIFT VG];FZ 
CFY WZJFG]\ ZC[X[P  
 



 

CLAUSE 34 : Definition of work - The expression "work" or "works" where used in these conditions shall, unless, 
there be something in the subject or context repugnant to such construction be construed to mean the work, or the 
works, contracted to be executed under or in virtue of the contract. whether temporary or permanent and whether 
original, altered, substituted or additional.  
B\0v#$ o SFDGL jIFbIF o VF XZTMDF\ J5ZFI[, SFD VYJF XaN5|IMU lJQFIGF ;\NE"DF\ SX]\ lJ~â G CMI TM SFDR,Fp S[ SFIDL VG[ D}/ 
;]WFZ[,4 AN,JFDF\ VFJ[,F S[ JFWFZFGF S\8=FS8 C[9/ S[ S\8=FS8ZGL ~V[ SZJFGF YTF\ SFD S[ SFDM V[JM YX[P  
CLAUSE 35 : Contractor's percentage whether applied to net or gross amount of the  bill : Percentage referred to 
in the tender shall be  deducted  from / added to the gross amount the bill before deducting the value of any stock 
issued.( This clause shall be Applicable only for B-1 tender) 
B\0v#5 S\8|FS8ZGL 8SFJFZL lA,GF RF[bBL V[S\NZ[ ZSDG[ ,FU] 5F0JLo VF5JFDF\ VFJ[, SF[.56 DF,;FDFGGL lS\DT AFN SZTF\ 5C[,F\ 
8[g0ZDF\ NXF"J[, 8SFJFZL lA,GL V[S\NZ ZSDDF\YL AFN SZJFDF\ VFJX[P T[DF\ pD[ZJFDF\  VFJX[Ps VF B\0vALv! 8[g0ZG[ H ,FU] 50X[Pf 
 
 
CLAUSE 36: Non refund of quarry fees & Royalties : The contractor shall pay the royalty to the competent 
authority/ local body as per rules. The contractor shall furnish quarterly the statement showing quantity of quarried 
materials, from whom purchased (with full address of the seller) and copies of bills for purchase to the District Officer 
of the Mining and Geology Department or authority competent to levy royalty in the area of work. Contractor shall also 
furnish such additional information as regards royalty payment to the Royalty authority. The royalty charges paid shall 
be borne by the Contractor and shall not be reimbursed by the Chief Officer (Authority:- R & BD Circular No. TNC-
2286 -UO -39 (19)-C, dated 23-10-1989.)  
 
pnMU4 BF6 VG[ pÔ" lJEFUGF p5ZMST lJQFI 5ZtJ[GF TFP !v!v(*GF 9ZFJ ÊDF\S V[D;LVFZvZ!&(v&&(5vK DF\ H6FjIF 5|DF6[ 
SFI"JFCL SZJFGL ;]RGF ov  
s!f ~FP ZP__ sA[ ,FBf ;]WLGL V\NFÒ ZSDGF\ SFDM CMI T[JF SFDM DF8[ SFI"5F,S .HG[ZzL SFDGM JS" VM0"Z VF5[ S[ T]ZT H SFDGF 
XL0I],vAL GL GS, H[ T[ lJ:TFZGF DNNGLX lGIFDS VYJF ÒVM,MÒ:8 VYJF VF;L:8g8 ÒVM,MÒ:8 VYJF E]:TZ VG[ BGLH XFBFGF Ò<,F 
SR[ZLGF J0F H[VM S,[S8ZzLGL SR[ZLDF\ A[;[ K[ T[DG[ VF5JFGL ZC[X[P sZf ~FP ZP__ sA[ ,FBf YL p5ZGF SM8=FS8ZMV[ T[VMV[ BZLN[, 
BGLHGM HyYM VG[ T[ SIF\YL BZLN[, K[ T[ J[\RGFZGL lJUTM NXF"JTF\ AL,MGL GS,M TYF 5+GF ~5DF\ DFlCTL NZ +6 DF; p5Zs!fDF\ 
NXF"J[, VlWSFZLG[ 5]ZL 5F0JFGL ZC[X[P VF AL,MDF\ DF,  
J[RGFZG]\  ,[GFZG]\ GFD4 DF, ,[GFZG]\ GFD VG[ HyYM4 JU[Z[ NXF"J[,F CMJF Ô[.V[P s#f H~Z 50I[ H~ZL lS:;FDF\ p5Z s!fDF\ NXF"J[, 
VlWSFZLzL TZOYL JW] DFlCTLvlJUT DF, S[ AL,GF\ ;\A\WDF\ DF\UJFDF\ VFJ[ TM T[ H[ T[ SFI"5F,S .HG[ZzL BGLH BFTFGF VlWSFZLG[ T[ 
lJUTM SMg8=FS8Z 5F;[YL D[/JJFDF\ DNN SZX[ Ô[ VFJL DFlCTL ;DI;Z VF5JFDF\ G VFJ[ TM SFI"5F,S .HG[ZzL TZOYL VF V\U[ ;CSFZ 
G D/[ TM4 BGLH lJEFUGF VlWSFZL T]T" H VF AFAT lGIFDSzLGF wIFG p5Z D]SX[P H[VM VF V\U[ pnMU4 BF6 VG[ pÔ" lJEFU TYF H[ 
T[ ;\A\lWT lJEFUGF ;lRJzLGF wIFG p5Z D]SX[ VG[ VFJM 5+ D?I[YL ;\A\lWT lJEFUGF ;lRJzL4 H[ T[ SFI"5F,S .HG[ZzLG[ TFtSFl,S 
DFlCTL 5]ZL 5F0JF ;]RGF VF5X[P VF 5|YF VD,L AGTF VF 5lZ5+GL TFZLBYL ;LSIMZL8L 0L5MhL8 5ZT SZJF DF8[ ZMI<8L EIF" V\U[GF 
5|DF65+GM VFU|C ZFBJFGM ZC[X[ GCL\P  
 

 
ZFHI ;ZSFZGF AF\WSFD DF8[ J5ZFTF UF{6 BlGHGL ZMI<8L EZJF AFATPPPP  
 
VF SFDDF\ HIFZ[ ;FNL DF8L sVM0L"GZL S,[f VG[ s;MO8f D]ZD JF5ZJFDF\ VFJ[ T[GF p5Z 56 ZMI<8L R]SJJF5F+ K[P lJX[QFDF\ UF{6 
BGLH AFATDF\ U]PUMPBPlG\P !)&& VG[ T[GF VG];\WFGDF\ JBTMJBT ACFZ 5F0JFDF\ VFJ[,F 9ZFJM4 ,FU] 50X[4 VG[ T[ D]HA ,Lh S[ 
5ZDL8 ,[JFG]\ VG[ ZMI<8L EZJFGL ZC[X[P spnMU4 BF6 VG[ pÔ" lJEFU 9ZFJ ÊDF\S o V[DPV[DPVFZPq!!Z___qZ_!#qK TFZLB 
!v)v_$ !vV4 SZFZ C[9/GF\ OF.G, AL,GL GS, lH<,FGF\ ;\,uG pnMU VG[ BF6 lJEFUGF lH<,FGF\ E]:TZ VlWSFZLG[ VF5JFGL 
ZC[X[Pcc  
sDFPDPlJP GM 5lZ5+ ÊDF\S 8LPV[GP;LPq!_qZ__Zqs!$f ; TFZLB Z(v$vZ__# TYF Z*v$vZ__5Pf  
 
CLAUSE 37 : Compensation under the workmen's compensation Act: The contractor shall be 
responsible for and she pay compensation to his workman payable under the Workmen's Compensation 
Act. 1923 (VILL of 1923) hereinafter called the said Act) for-injuries caused to the workmen, If such 
compensation is paid by Government as principal under sub section 12(1) of the said Act on behalf of the 
Contractor it shall be recoverable by Government-from the contractor und sub-section.12 (2) of the said 
section. Such compensation shall be recovered in the manner laid down in clause 1 above.  
 
B\0v#* o SFDNFZ J/TZ VlWlGID C[9/ J/TZ o SFDNFZMG[ YI[, .ÔVM DF8[ !)Z#GF SFDNFZ J/TZ VlWlGID s!)Z#GF VF9DF\f 
sCJ[ 5KL H[G[ pST VlWlGID SæM K[ T[f C[9/ R}SJJF5F+ SM. 56 J/TZ R}SJJF S\8=FS8Z HJFANFZ ZC[X[P pST VlWlGIDGL S,D 
!ZGL 5[8F S,D s!f C[9/4 S\8=FS8Z JTL ;ZSFZ[ D]bI 51FSFZ TZLS[ VFJ]\ J/TZ R}SjI]\ CMI TM ;ZSFZ T[ ZSD pST S,DGL 5[8FvS,D 
sZf VgJI[ S\8=FS8Z 5F;[YL J;}, SZL XSX[P VFJ]\ J/TZ p5ZGF B\0 ! DF\ H6FJ[,L ZLT[ J;}, SZJFDF\ VFJX[P  
 
 
CLAUSE 37A : The contractor shall be responsible for and shall pay the expenses of providing medical 
aid to any workmen who may Sutter a bodily injury as a result of an accident. It such expenses are incurred 
by Government, the same shall be recoverable from the contractor forwith and be deducted, without 
prejudice to any other remedy of Government from amount due or that may become due to the Contractor.  
 
B\0v#*vS o VS:DFTG[ 5lZ6FD[ SM. SFDNFZG[ XFZLlZS .Ô YFI TM T[G[ TALAL ;CFI 5}ZL 5F0JF DF8[ S\8=FS8Z HJFANFZ 
ZC[X[ VG[ T[ V\U[G]\ BR" T[D6[ R}SJJFG]\ ZC[X[P VFJ]\ BR" ;ZSFZ[ SI]"\ CMI TM S\8=FS8Z 5F;[YL T[ TZT H J;], SZJF 5F+ 
ZC[X[ VG[ ;ZSFZGF ALÔ SM. 5U,FG[ AFW G VFJ[ V[ ZLT[ S\8=FS8ZGL ,[6L VYJF CJ[ 5KL ,[6L YGFZ ZSDDF\YL T[ SF5L 
,[JFX[P  



 

 
 
CLAUSE 37B : The contractor shall provide all necessary personal safety equipment and first aid 
apparatus available for the use of the person employed on the site and shall maintain the same in suitable 
condition for immediate use at any time and shall comply with the following regulations in connection 
therewith  
 
(a) The workers shall be required to use the equipment so provide by the Contractor and 'Contractor shall 
take adequate steps to ensure proper use of the equipment by those concerned.  
 
(b) When work is carried on in approximity to any place where there 'Is a risk of drowning all necessary equipment 
shall be provided and kept for use and all necessary steps shall be taken for the prompt rescue of any person, in danger.  
(c) Adequate provision shall be made for prompt first aid treatment of all injuries to be sustained during the course of 
the work  
 
CLAUSE 38 : The quantities shown in the tender are approximate and no claim shall be entertained for quantities of 
work execute being less than those entered in the tender. In the case of increase in the quantities by more than 30 % the 
new rate will be paid to the contractor for the quantities in excess of 30%.The rates for the increased quantities as 
aforesaid will be fixed in the manner specified in Clause - 14.  
CLAUSE 39 : Employment of famine or other labour: The contractor shall employ any famine, convict or other 
labour or particular kind or class, if ordered in writing to do so by the Engineer-in-charge.  
 
B\0v#) o N]QSF/U|:T lJ:TFZGF VYJF ALÔ DH}ZMG[ SFD[ ZFBJF AFAT o CJF,FGF .HG[Z V[JM ,[lBT C]SD SZ[ TM N]QSF/YL V;ZU|:T4 
U]G[UFZ TZLS[ ;Ô 5FD[, VYJF VD}S RMÞ; 5|SFZGF S[ JU"GF ALÔ DH}ZMG[ S\8=FS8Z[ SFD[ ZFBJFGF ZC[X[P  
CLAUSE 40 : No compensation shall be allowed for any delay caused in the starting of the work or! account of delay 
in making available the full site of land at a time.  
CLAUSE 41 : No claim for compensation shall be allowed for any delay in execution of the work on account of water 
standing in borrow pits or compartment. The rates are inclusive of hard or cracked soil, excavation in mud, sub soil 
water or water standing in borrow-pits and no claim for an extra rate shall be entertained unless otherwise expressly 
specified.  
 
B\0v$! o SFD SZJFDF\ YI[, lJ,\A DF8[ J/TZ V\U[GM CÞ NFJM o RMS0LDF\ VYJF SM. EFUDF\ 5F6L HJFG[ SFZ6[ SFD SZJFDF\ lJ,\A 
V\U[ SX]\ J/TZ V5FX[ GlCP VF NZDF\ ;BT VYJF lTZF0JF/L HDLG DF8[GF\ SFNJ VG[ E}UE" H/JF/F EFUDF\ 5F6L EZF. ZC[T]\ CMI 
T[JL RMS0LGL HuIFDF\ BMNSFD DF8[GF NZGM ;DFJ[X YFI K[ VG[ T[YL VgIYF :5Q8 H6FjI]\ CMI T[ l;JFI4 JWFZFGF NZ DF8[ SM. CS NFJM 
wIFGDF\ ,[JFX[ GlCP  
CLAUSE 42 : Entering upon or commencing any portion or work: The Contractor shall not enter upon or 
commence any portion or work except with the written authority and instruction of the Engineer-in-charge or of his 
subordinate in charge of the work. Failing such authority, the Contractor shall have no claim to ask measurement of or 
payment for work.  
 
B\0v$Z o SFDGM SM. EFU GJ[;ZYL CFY WZJF S[ X~ SZJF AFAT o CJF,FGF .HG[ZG[ VYJF TFAFGF SFDGF CJF,FGF VlWSFZLVM 
l,lBT C]SD VG[ ;}RGF l;JFI S\8=FS8 SFDGM EFU GJ[;ZYL CFY WZL S[ X~ SZL XSX[ GlCP VFJM C]SD G D?IM CMI TM SFDGF SM. DF5 
,[JF V\U[ S[ R]SJ6L DF8[ S\8=FS8Z SXM CÞNFJM SZL XSX[ GlCP  
CLAUSE 43: Minimum age of person employed (I) No Contractor shall employ any person who is under the age of 15 
years.  
B\0v$# o SFD[ ZBFI[, jIlSTVMGL VMKFDF\ VMKL JI o S\8=FS8Z !5 JQF"GL GLR[GL p\DZGL SM. 56 jIlST SFD[ ZFBL XSFX[ GlCP  
CLAUSE 43(I)(A): The employment of donkeys and / or other animals and the payment of fair wages: For 
Asphalt work(s) as far as possible, only the adult persons should be employed by the contractor. If the adult persons are 
not available, then the children below the age of 15 (Fifteen years) should not be employed under any circumstance.  
(ii) No contractor shall employ donkeys or other animals with breaching of string or thin rope. The breaching must be 
at least three inches wide and should be of tape. (Nawar).  
sZf S\8=FS8Z UW[0F VYJF ALÔ 5|F6LVMGF 5L9GF EFU 5Z hLNL NMZL VYJF 5FT/]\ NMZ0]\ AF\WLG[ T[DG[ SFD[ ,. XSX[ GlCP 5L9 EFU 5Z 
AF\WJF VMKFDF\ VMKL # .\R 5CM/L OLT sGJFZf SFDDF\ ,[JLP  
 
(iii) No animal suffering from sores, lameness or emaciation or which is immature shall be employed on the work.  
s#f WFZFJF/F\4 BM0\UFTF VYJF S'X S[ GFGF 5|F6LG[ SFD[ ZFBL XSFX[ GlCP  
(iv)The Engineer-in-charge or his agent is authorised to remove from the work any person or animal found working 
which does not satisfy these conditions and no responsibility shall be accepted by Government for any delay caused in 
the completion work by such removal.  
s$f VF XZTM D]HA G CMI T[JL SM. 56 jIlST S[ 5|F6L SFD SZTLqSZT]\ DF,}D 50[ TM T[G[ SFD 5ZYL N}Z SZJFGL ;¿F CJF,FGF .HG[ZG[ 
S[ T[DGF V[Hg8G[ K[ VG[ VFJL ZLT[ SM. jIlST S[ 5|F6LG[ N}Z SZJFYL YI[, SM. 56 lJ,\A DF8[ ;ZSFZGL SM. HJFANFZL ZC[X[ GlCP  
 
(v) The contractor shall pay fair and reasonable wages to the workman employed by him in the contract undertaken by 
him. In the event of any dispute arising between the Contractor and his workmen on the grounds that the wages paid are 
not fair and reasonable, the dispute shall be referred without delay to the Engineer-in-charge who shall decide the same. 
The decision of the Engineer-in-charge shall be conclusive and binding on the Contractor, but such decision shall not in 
any way affect the conditions in the contract regarding the payment to be made by Government at the sanctioned tender 
rates.  



 

s5f 5MT[ CFY WZ[,F S\8=FS8 DF8[ SFD[ ZFB[, SFDNFZMG[ S\8=FS8Z[ JFHAL J[TG R}SJJFG]\ ZC[X[P R}SJ[, JFHAL G CMJFGF D]NF 5Z S\8=FS8Z 
VG[ T[DGF SFDNFZM JrR[ SM. h30M pEM YFI TM V[ h30M lJGF lJ,\A[ CJF,FGF .HG[ZG[ ;M\5JFDF\ VFJX[ VG[ T[ V\U[ T[VM lG6"I VF5X[P 
CJF,FGF .HG[ZGM lG6"I S\8=FS8Z DF8[ lG6F"IS VG[ A\WGSTF" ZC[X[P 5Z\T] VF lG6"YL D\H}Z SZ[,F 8[g0ZGF NZ[ ;ZSFZ[ SZJFGL YTL 
R}SJ6LG[ ,UTL S\8=FS8DF\GL SZTMG[ SXL V;Z YX[ GlCP  
 
(vi) The contractor shall provide drinking water facilities to the workers / labourers employed on Government works. 
Amenities relating to sanitation shall also be provided to the workers/labourers employed on works (in urban areas). If 
the contractor fails t(, comply with 'these provisions, the Engineer-in-charge shall give notice in writing and if the 
contractor does not provide this facility to the workers/labourers within a period of ten days from the date of the notice 
in writing, the Engineer-in-charge shall thereupon make the arrangement for. drinking water at the cost of the 
contractor.  
s&f ;ZSFZL SFD[ ZFB[,F SFDNFZM v DH}ZMG[ 5LJFGF 5F6LGL ;JU0 S\8=FS8Z[ 5}ZL 5F0JFGL ZC[X[P sXC[ZL lJ:TFZMDF\f SFD[ ZFB[,F 
SFDNFZMG[ :JrKTF lJQFIS ;UJ0M 56 5]ZL 5F0JFGL ZC[X[P S\8=FS8Z VF Ô[UJF.G]\ 5F,G SZJFDF\ lGQO/ HX[ TM CJF,FGF .HG[Z T[G[ 
,[lBT GMl8; VF5X[ VG[ S\8=FS8Z VFJL ,[lBT GM8L;GL TFZLBYL lNG N;GL D]NTDF\ SFDNFZMvDH}ZMG[ VF ;UJ0 GlC VF5[ TM CJF,FGF 
.HG[Z S\8=FS8ZGF BR[" 5LJFGF 5F6LGL jIJ:YF SZX[P  
 
(vii) The contractor shall provide the amenity of proper shade and shelter to the workers/labourers and their children on 
Government works as soon as the work starts. If the contractor fails to provide shed and shelter, the Engineer-in-charge 
shall provide the same at the cost of contractor.  
s*f SFD X~ TFI T[ TZT H S\8=FS8Z[ ;ZSFZL SFD 5ZGF SFDNFZMvDH}ZM VG[ T[DGF AF/SMG[ IMuI X[0 VG[ VFzI VF5JFGL ;JU0 5}ZL 
5F0JFGL ZC[X[P X[0 VG[ VFzI:YFG 5}ZF 5F0JFDF\ S\8=FS8Z lGQO/ HX[ TM S\8=FS8ZGF BR[" CJF,FGF .HG[Z 5}ZF 5F0X[P  
 
CLAUSE 44 : Method of payment: Payment to contractor shall be made by cheque drawn on any treasury within the 
division convenient to them, provided the amount exceeds Rs. 10 Amount not exceeding Rs. 10 will be paid in cassh).  
B\0v$$ o R}SJ6LGL ZLT o R}SJ6LGL ZSD ~FP !_ SZTF\ JW] CMI TM4 S\8=FS8ZG[ VG]S}/ CMI T[JL l0lJhGGF lJ:TFZGL SM.56 lTÔ[ZL 
5ZGF R[S £FZF T[DG[ R}SJ6L SZFX[P ~FP !_ YL JW] G CMI T[JL ZSD ZMS0[YL R}SJJFDF\ VFJX[P  
 
CLAUSE 44 A : Any sum of money due and payable to the Contractor (including the security deposit returnable to the 
contractor executing any Government work or work of any District Panchayat wholly financed as grant-in-aid under 
this contract shall be appropriated by any District Panchayat / Government and shall be set off against any claim of the 
Government/District Panchayat of Gujarat state by the District Panchayat of Gujarat State / Government for the 
payment of a sum of money arising out or under any other contract made by the contractor with the 
Government/District Panchayat of Gujarat State for the work wholly financed as grant-in-aid by Government of 
Gujarat State. When no such amount for purpose of the recovery from the contractor against any claim of the 
Government / District Panchayat of Gujarat state is available, such a recovery shall be made from the contractor as 
arrears of land revenue.  
 
CLAUSE 45 : Deleted.  
 
CLAUSE 46 : Employment of scarcity labour : If Government declares a state of scarcity or famine to exist in any 
village " situated within 16 kilometer's of the work, the Contractor shall employ upon such parts of the work, as are 
suitable for unskilled labour any person certified to him by the Engineer-in-charge or by any persons to whom, the 
Engineer-in-charge may have delegated this duty in writing to be in need of relief and shall be bound to pay to such 
persons, wages not below the minimum which Government may have fixed in this behalf. Any disputes which may 
arise in connection with the implementation of this clause shall be decided by the Engineer-in-charge whose decision 
shall be final and binding on the contractor.  
B\0v$& o VKTU|:T lJ:TFZGF DH}ZM SFD[ ZFBJF AFAT o SFDGF :Y/[YL !& lS,MDL8ZGL V\NZ VFJ[,F SM. 56 UFDDF\ VKTGL VYJF 
N]QSF/GL l:YlT 5|JT"TL CMJFG]\ ;ZSFZ ÔC[Z SZ[4 TM H[DF\ S]X/ SFZLUZMGL H~Z G CMI T[JF SFDGF SM. 56 EFU p5Z S\8=FS8Z[4 
CJF,FGF .HG[Z VYJF T[D6[ T[ V\U[GL OZH H[G[ ,[lBT ZLT[ ;M\5L CMI T[JL jIlSTV[ H[ jIlSTV[ H[ jIlSTVMG[ ZFCTGL VFJxISTF 
CMJFG]\ 5|DF65+ VF%I]\ CMI T[DG[ SFD[ ZMSJFGF ZC[X[ VG[ VF V\U[ ;ZSFZ[ H[ NZ GÞL SIF" CMI T[YL VMKF G CMI V[JF NZ[ VFJL 
jIlSTVMG[ J[TG R}SJJF T[ A\WFI[,F ZC[X[P VF B\0GF VD, 5ZtJ[ SM.56 TSZFZ p5l:YT YFI TM T[GM lG6"I CJF,FGF .HG[Z SZX[ VG[ 
T[ lG6"I S\8=F8SZ DF8[ VFBZL VG[ A\WGSTF" ZC[X[P  
 
 
CLAUSE 47 : Deleted  
 
CLAUSE 48 : The rates to be quoted by the Contractor must be inclusive of sales tax. No extra payment on this 
account will be made to the contractor.  
B\0v$( o S\8=FS8Z 8F\S[ T[ EFJDF\ J[RF6J[ZFGM ;DFJ[X Y. UI[,M U6FX[P VF 5[8[ S\8=FS8ZG[ SM. JWFZFGL R]SJ6L SZJFDF\ VFJX[ GlCP  
 
CLAUSE 49 : Contractor should, as tar as possible, obtain his requirement of labourers skilled and unskilled, from the 
nearest Employment Exchange so as to utilise the local employment potential. It there are no local Employment 
Exchange or such Exchanges are not able to provide the required labour locally, suitable labourers should be utilised to 
the maximum extent possible.  
B\0v$) o S\8=FS8Z[ Ô[.TF S]X/ VG[ lAGS]X/ DH}ZM XSI CMI tIF\ ;]WL GÒSGL ZMHUFZ SR[ZLV[YL D[/JJF4 H[YL :YFlGS ZMHUFZ 
XlSTGM p5IMU Y. XSX[P :YFlGS ZMHUFZ SR[ZLVM G CMI VYJF VFJL SR[ZLVM H~ZL DH}ZM :YFlGS ZLT[ 5}ZF 5F0L XS[ T[D G CMI TM 
IMuI DH}ZMGM AG[ 5[8,F JW] 5|DF6DF\ p5IMU SZJMP  
 
CLAUSE 50 : Fair Wages : If a Contractor fails to pay within '7' (Seven) days to the labourer(s)/worker(s) the 
minimum wages prescribed by the Government under the Minimum Wages Act, 1948 as in force from time to time, the 



 

Engineer-in-charge shall be at liberty to deduct the amount payable to the labourer/workers from his (Contractors') bills 
or deposit(s) payable by the Contractor after making due inquiries and establishing the claim(s) of the 
labourer(s)/worker(s).  
The Contractor shall not be entitled to any payment of compensation on account of any loss that the Contractor may 
have to incur on account of the action as aforesaid. Before the action as aforesaid, is enforced, a notice in writing to the 
Contractor shall be issued by the Engineer-in-charge to pay the wages as per Minimum Wages Act in force at the 
relevant time. If Contractor does not act as afore said within seven days, then the action contemplated as above shall be 
taken against him.  
B\0v5_ o JFHAL J[TG o JBTMJBT VD,DF\ CMI T[ D]HA !)$(GF ,3]TD J[TG VlWlGID C[9/ ;ZSFZ[ SZ[,F ,3]TD J[TG DH}Z 
sDH}ZMfG[ SFDNFZ sSFDNFZMfG[ ;FT lNJ;DF\ S\8=FS8 G R}SJ[ TM CJF,FGF .HG[ZG[ IMuI T5F; SZL T[DH sDH}Zf DH}ZMGM SFDNFZ 
sSFDNFZMfGM CSNFJM :YFl5T SZLG[ DH}Z sDH}ZMfG[ SFDNFZ sSFDNFZMG[f R}SJJF5F+ ZSD S\8=FS8ZGF lA,M VYJF S\8=FS8Z[ R}SJJF5F+ 
VGFDTvVGFDTMGL ZSDDF\YL SF5L ,[JFGL K}8 ZC[X[P p5Z H6FjIF D]HA ,[JFDF\ VFJ[,F 5UF,FG[ SFZ6[ S\8=FS8ZG[ SM. 56 G]S;FG ÔI 
TM T[ DF8[ T[G[ SM.56 R}SJ6L VYJF J/TZ D/JF5F+ ZC[X[ GlCP p5Z H6FjIF D]HAG]\ 5U,]\ VD,DF\ D}SJFDF\ VFJ[ T[ 5C[,F\ CJF,FGF 
.HG[Z T[ ;DI[ VD,DF\ CMI T[ ,3]TD J[TG VlWlGID VG];FZ J[TG R}SJJFDF\ S\8=FS8ZG[ l,lBT GM8L; VF5X[4 S\8=FS8Z p5Z H6FjIF 
D]HA ;FT lNJ;DF\ JT"X[ GlC TM T[GL ;FD[ p5Z lJRFIF" D]HAGF\ 5U,F\ EZJFDF\ VFJX[P  
 
CLAUSE 51 : Deleted.  
 
CLAUSE 52 : List of Machinery: The contractors shall also give a list of machineries in his possession and which 
they propose to use on the work.  
B\0v5Z o I\+ ;FDU|LGL IFNL o S\8=FS8Z[ 5MTFGF SAÔDF\GL VG[ SFD DF8[ p5IMUDF\ ,[JF lJRFZ[, I\+;FDU|LGL IFNL 56 VF5JFGL ZC[X[P  
 
CLAUSE 53 : (i) In case, the roller deployed by Department for the use on contract work is kept idle by the contractor 
for want of adequate labour and materials, the contractor will have to pay rental charges as per prevailing rules even 
though the items of rolling and watering are to be carried out by the department.  
(ii) If the contractor does not plan his programme so as to suit the requirement of the Department, the proportionate 
rental charges on roller shall be recovered from the contractor.  
 
CLAUSE 54 : Local labour on normal rates : The contractor shall have to engage local labour and person seeking 
available on normal rate.  
B\0v5$ o ;FDFgI NZ[ :YFlGD DH}ZM o ;FDFgI NZ[ D/L XS[ T[D CMI tIF\ ZMHUFZ JF\K] :YFlGD DH}ZM VG[ :YFlGS jIlSTVMG[ S\8=FS8Z[ 
SFD[ ZFBJFGF ZC[X[P  
 
CLAUSE 55 : Rent will be recovered from the contractor for the land given to them for stacking materials as well as 
for construction of temporary hutments etc. 
        Land measuring Charges 
1. One hectare or less     Rs.   5 per month  
2. More than 1 hectare & upto 2 hectares   Rs. 10 per month  
3. More than 2 hectare & upto 3 hectares   Rs. 15 per month  
4. More than 3 hectare & upto 4 hectares   Rs. 20 per month  
 
CLAUSE 56 : The contractor shall employ only such labour who shall produce a valid certificate of having been 
vaccinated against small -pox within a period of last three years.  
B\0v5& o S\8=FS8Z K[<,F # JQF"GL D]NT NZlDIFG XLT/FGL Z;L V5F. CMJF AFATG]\ :JLSFI" 5|DF65+ ZH} SZGFZ DH}ZMG[ H SFD[ 
ZFBX[P  
 
CLAUSE 57 : 1 Huts :The contractor shall build sufficient number of huts on a suitable plot of land for the use of the 
laborers according to the following specifications  
(1) Huts of bamboos and grass may be constructed.  
(2) A good site shall be selected. High ground removed from jungle but well provided with trees shall be chosen 
wherever it is available. The neighborhood of rank jungle, grass or weeds should particularly be avoided. Camps should 
not be established close to large cuttings of earth-work.  
(3) The lines of huts shall have open spaces of at least 10 m. between rows. When a good natural site cannot be 
procured, particular attention should be given to the drainage.,  
(4) There should be no over-crowding. Floor spaces at the rate of 2.8 Sq.m. per head shall be provided. Care should be 
taken to see that the huts are kept clean and in good order.  
(5) The contractor must find out his own land. if he wants Government land, he should apply for it and pay assessment 
for it.  
2. Drinking Water : The contractor shall as far as possible. provide an adequate supply of chlorinated pure potable 
drinking water for the use of labourers This provision, shall be at the rate of not less than 4.5 liters per head. No 
provision need-be made where there is a suitable nalla, river or well within 0.4 krn of the camp. However arrangement 
should as far as possible, be made to chlorinate- water by chlorinated tablets before it is allowed for drinking purpose.  
3. The contractor shall construct semi permanent latrines for the use of Labourers on the following scale, namely;  
(a) Where females are employed, there shall be at least one latrine for every 25 females  
(b) Where males are employed, there shall be at least one latrine for every 25 males 
 Provided that where the number of males or female exceed 100, it shall be sufficient if there is one latrine for every 25 
males or females, as the case may be upto the first 100 and one for every 50 thereafter. 
4. Privacy in latrines : Every latrine shall be under cover and so partitioned off as to secure privacy, and shall have a 
proper door and fastenings.  



 

5. Notice to be displayed outside latrines and urinals : (1) Where workers of both sexes are employed there shall be 
displayed outside each block of latrine and urinal a notice in the language understood by the majority of the workers 
For Men Only or For Women Only: as the case may be. 
 5 (2) The notice shall also bear the figures of a man or of a women, as the case may be.  
6. Urinals : There shall be at least one urinal for male/female workers upto 50 employed at a time. Provided that where 
the number of male or female workmen, as the case may be, exceeds 500. it shall be sufficient if there is one urinal for 
every 50 males or females upto the first 500 and one for every 100 males or females or part thereof.  
7. Latrines and Urinals to be accessible: (1) The latrines and urinals shall be conveniently situated and accessible to 
workers at all times at the establishment. (2) (i) The latrines and urinals shall be adequately lighted and shall be 
maintained in a clean and sanitary condition at all times (2) (ii) Latrines and urinals other than those connected with a 
flush sewage system shall comply with the requirements of the Public Health Authorities.  
8. Water for latrines and urinals : Water shall be provided by means of pipes or tanks or the rwise, so also be 
conveniently accessible in or near the latrines and urinals.  
9. Bathing and washing places : (1) The contractor shall construct sufficient number of bathing places; every unit of 
20 persons being provided with a separate bathing place. (2) Washing places should also be provided for the purposes 
of washing clothes. Every unit of 30 per sons shall have at least one washing place. (3) such bathing and washing 
places should be suitably screened and separate places provided for male and female workers. (4) Such facilities shall 
be conveniently accessible and shall be kept in clean and hygienic condition.  
10. Drainage : The contractor shall make sufficient arrangement for draining away the sewerage water as well as water 
from the bathing and washing places and shall dispose off this waste water in such a way as not to cause nuisance. The 
contractor should obtain a permission from the Gujarat Water Pollution Control Board, Gandhinagar if Water is so be 
drained in river or near the well. The contractor would put malarial oil once in a week in stagnant water round about the 
residence,  
11. Medical facilities : The contractor shall engage a medical officer with a traveling dispensary for a camp having 500 
or more persons if there is no Government or other private dispensary situated within 6 k.m. from the camp.  
12. Conservancy and cleanliness: The contractor shall provide the necessary staff for effecting the satisfactory 
conservancy and cleanliness of the camp to the satisfaction of the Engineer-in-charge. At least one sweeper per 200 
persons should be engaged. Conservancy staff should dump refuge in compost pit, away from the labour camp.  
13. Health Provisions : The District Health Officer of the District or the Deputy Director of Health Services shall be 
consulted before opening a labour camp and his instructions on matters, such as the water supply, sanitary convenience, 
the camp-site, accommodation and food supply shall be followed by the contractor.  
14. Precautions against epidemic : (a) The authorities in charge of the colonies should get the labourers; inoculated against 
cholera and plague and Vaccinated against smallpox at the time or recruitment, If they are not inoculated or vaccinated within 
6 months or 3 years respectively prior to the date of recruitment. (b) When, in any labour camp there is an epidemic disease or 
is threatened with such an outbreak, the authorities in charge of the labour camps should ensure that all the inmates of the 
labour colonies are inoculated or vaccinated as the case may be, depending on the diseases, within 72 hours after the outbreak. 
(c) The authorities in charge of the labour colony should arrange to communicate by wire regarding the outbreak of the 
epidemic diseases on the very day of the outbreak, to the Mamlatdar of the Taluka, the District Health officer or to the Deputy 
Director of Public Health in charge of that area and the Director of Public Health. Thereafter they should continue to send 
daily reports to the above officers in the prescribed form regarding the progress of the epidemic disease. (d) When the 
authorities in charge of the labour colony suspect or have reason to believe that any immate of the labour colony is suffering 
from the infectious or contagious disease, they shall forthwith arrange for the segregation of such persons to isolated huts to be 
specifically provided for the purpose and also for their treatment. (e) As regional malaria epidemic outbreaks are likely to 
occur in such project areas, the authorities in charge of the labour colonies should report promptly the occurrence of unusual 
incidence of cases of malaria and also inform the District Health Officers of the District, Deputy Director of Public Healthy 
(Malaria) and the Director of Public Health and also arrange to institute all necessary antimalarial measures as may be advised 
by the officials of 'he Public Health Department.  
(f) The authorities in charge of the colonies should also arrange to carry out any other measures that may be 
recommended by the officials of the Public Health Department necessary to prevent or control the spread of disease. 
15. Rest rooms : (1) In every place where in contract labour is required to halt at night in connection with the contract 
works and in which employment of contract labour is likely to continue for three months or more, the contractor shall 
provide and maintain rest rooms or other suitable alternative accommodation within fifteen days of the employment of 
contract labour. (2) If the amenity referred to in sub rule is not provided by the contractor within the period prescribed, 
the employer shall provide the same within a period of fifteen days of the expiry of the period laid down in the sub-
rule(1). (3) Separate rooms shall be provided for women employees. (4) Effective and suitable provision shall be made 
in every room for securing and maintaining adequate ventilation for the circulation of fresh air and there shall also be 
provided and maintained sufficient and suitable natural or artificial lighting. ' (5) The rest room or other suitable 
alternative accommodation shall be of such dimensions as to provide at least a floor area or 1. sq.mt. for each person 
making use of rest rooms. (6) The rest room or other suitable alternative accommodation shall be so constructed as to 
afford adequate protection against heat, wind, rain and shall have smooth, hard and impervious surface. (7) The rest 
rooms or other suitable alternative accommodation shall be at a convenient distance from the establishment and shall 
have adequate supply of whole some drinking water  
16. Canteen Facilities : (1) In every establishment of contract work and wherein work regarding the employment of 
contract labour is likely to continue for six months and wherein contact labour numbering one hundred or more are 
ordinarily employed, the adequate canteen facilities shall be provided by the contractor for the use of such contract 
labour within sixty days of the commencement of the employment of contract labour. (2) If the contractor fails to 
provide the canteen facilities within the time laid down the same shall be provided by the principal employer within 
sixty days of the time allowed to the contractor. (3) The Canteen shall be maintained by the contractor or principal 
employees as the case may be in an efficient manner.  



 

17. Accommodation in canteen : (1) The canteen shall consist of at least dining hall, kitchen, storeroom, pantry and 
washing places separately for workers and for utensils.  
2 (i) The canteen shall be sufficiently lighted at all times where any person has access to i (ii) The floor shall be made 
of smooth and impervious materials and inside walls shall be lime-washed or colour-washed at least once in each year, 
provided that the inside walls of the kitchen shall be lime-washed every four months. 3 (i) The premises of the canteen 
shall be maintained in clean and sanitary condition. (ii) Waste water shall be carried away in suitable covered drains 
and shall not be allowed to accumulate so as cause nuisance. (iii) Suitable arrangements shall be made for the collection 
and disposal of garbage.  
18. Accommodation in dining hall : (1) The dining hall -shall accommodate at a time, atleast 30% of the contract 
labour working at a time. (2) The floor area of the dining hall excluding the area occupied per dinner to be 
accommodated shall as prescribed in subrule(1). (3) (i) A portion of the dining hall and service counter shall be 
partitioned and reserved for women workers, in proportion to their numbers. (ii) Washing places for women shall be 
separate and screened to secure privacy. (4) Sufficient table, stools, chairs or benches shall be available for the number 
of diners to be accommodated as prescribed in sub rule 1.  
19. Equipment in canteen : (1) (i) There shall be provided and maintained sufficient utensils, crockery, cutlery, 
furniture and any other equipment necessary for the efficient running of the canteen. (ii) The furniture utensils and 
other equipment shall be maintained in a clean and hygienic condition. (2) (i) Suitable clean clothes for the employees 
serving in the canteen shall also be provided and maintained. (ii) A service counter, if provided, shall have a top of 
smooth and impervious materials. (iii) Suitable facilities including an adequate supply of hot water shall be provided 
for the cleaning of utensils and equipment.  
20. Food stuff to be served : The food stuff and other items to be served in the canteen shall be in conformity with the 
normal food habits of the contract labour.  
21. Prices to be displayed : The charges for food stuffs, beverages and any other item served in the canteen shall be 
based on "no profit, no loss" and shall be conspicuously displayed in the canteen.  
22. Canteen to be run on "No profit no loss" basis : In deriving the prices of food stuffs and other articles served in 
the canteen, the following items shall not be taken into consideration as expenditure, namely.  
(a) the rent for the land and building.  
(b) the depreciation and maintence charges for the building and equipment provided for in the canteen.  
(c) the cost of purchase, repairs and replacement of equipment including furniture, crockery, cutlery and utensils.  
(d) The water charges and other charges incurred for lighting and ventilation.  
(e) The interest on the amount 'spent on the provisions and maintenance of furniture and equipment provided for in the 
canteen.  
The local officers should checkup whether facilities as offered and which are admissible under the existing rules and 
orders are made available to the workers and enforce upon the contractors the necessity of adhering to the instructions 
for promotion welfare of the workers according to the terms of the contract. 
23. BOOKS OF ACCOUNTS AND REGISTERS OF THE CANTEEN: The books of accounts and registers and 
other document used in connection with the running of the canteen shall be produced on demand to an inspector. 
24. AUDIT OF THE ACCOUNTS OF THE CANTEEN : The accounts pertaining to the canteen shall be audited 
once every 12 months by registered accountants and auditors, provided that the Labour Commissioner may approve of 
any other person to audit the accounts; if he is satisfied that it is not feasible to appoint a registered accountant and 
auditor in view of the site or the location of the canteen.  
CLAUSE 58 : Contractor shall have to arrange for the supply of gumboots. Hand gloves, mask etc. invariably to the 
labourers workers engaged by the contractor on asphalt work.  
CLAUSE 59 : The Contractor shall not show any distinction between Harijan and other class of labourers/workers 
employee to carry out the Government work.  
CLAUSE 60: Price variation clause : Price variation : For (A) Labour (B) Materials and (C) P.O.L The amounts 
payable to the contractor for the work done shall be adjusted for increase or decrease in the rates of labour/ materials 
excepting those materials supplied by Government as per Schedule-A and P.O.L. as under. 
(A) Labour : Increase or decrease in the cost due to labour shall be calculated quarterly in accordance with the 
following formula. 
VI = 0.75 x {pl x R x i-io} 
      100         io  
VI =  increase or decrease in the cost of work during the quarter under consideration due to change in rates for 

labour. 
R = The value of work done in rupees during the quarter under consideration, after excluding the value of extra 

items and after deducting the cost of. 
(i) Materials supplied from the Departmental store to the Contractor at fixed rate as specified in schedule - A and. 
(ii) Value of cement, steel and asphalt brought by the contractor valued at star rate plus the increase/decrease for which 
price adjustment is done under clause 60/A below :- 
io = The average consumer price index for industrial workers for the quarter in which tenders were opened (as 
published in *__________________________________) 
i = The average consumer price index for industrial workers for the quarter under consideration. 
pl = Percentage of labour components (specified in Schedule ______________ %) of the item. 
* This refers to average consumer's price-index (wholesale) for industrial workers as applicable to Ahmedabad/ 
Bhavnagar as published by Government of India, Ministry of Labour Bureau. 
(B) Materials other than cement, Steel and Asphalt : The increase or decrease in cost of materials other than cement 
and steel shall be calculated quarterly in accordance with the following formula : 
VM = 0.75 x {Pm x R x i-io} 
        100           io  



 

VI =  Increase or decrease in the cost of work during the quarter under consideration due to change in the rates of 
material 

R = The value of work done in rupees during the quarter under consideration, after excluding the value of extra 
items and after deducting the cost of. 

(i) Materials supplied from the Departmental store to the Contractor at fixed rate as specified in schedule - A and. 
(ii) Value of cement, asphalt and steel brought by the contractor valued at star rate plus the increase/decrease for which 
price adjustment is done under clause 60/A below :- 
io = The average wholesale price index *(all commodities) for the quarter in which tenders were opened. (as published 
in @ __________________________________) 
i = The average wholesale price index*(all commodities) for the quarter under consideration. 
Pm = Percentage of material components (specified in Schedule ______________ %) of the item. 
@ = For materials wholesale price index as published by Reserve Bank of India should be referred to. 
 
(C) P.O.L : The increase or decrease in cost of petrol, diesel, oil and lubricants shall be calculated quarterly in 
accordance with the following formula : 
Vd = 0.75 x {Pd x R x D-Do} 
       100            Do  
Vd =  Increase or decrease in the cost of work during quarter of consideration due to change in the rates of petrol, 

oil and lubricants (P.O.L.) 
 
R = The value of work done in rupees during the quarter under consideration, after excluding the value of extra 

items and after deducting the cost of. 
(i) Materials supplied from the Departmental store to the Contractor at fixed rate as specified in schedule - A and. 
(ii) Value of cement, steel and asphalt brought by the contractor valued at star rate plus the increase/decrease for which 
price adjustment is done under clause 60/A below :- 
Do = The average price of high speed diesel (HSD) fixed by I.O.C. for the district in which the work is to be carried out 
for the quarter in which the tenders were opened. 
D = The average price of HSD fixed by the I.O.C. for the district in which the work is to be carried out for the quarter 
under consideration. 
Pd = Percentage of P.O.L component (specified in schedule) ________ % of the item. 
Conditions for variation except for Cement, Steel and Asphalt : 
(1) No adjustment shall be done for the work done in the first twelve months of the time limit. Adjustment payable/ 

recoverable will be calculated for the remaining work done during the subsequent period. 
(2) The sum total price adjustment for A, B and C will be limited _______ % of the estimated cost of work put to tender less 

the cost of Materials supplied from the Departmental store to the Contractor at fixed rate as specified in schedule - A and 
cement, steel and asphalt valued at input rates mentioned as under on which the sanctioned estimate is based. When clause 
60A (B-1)  is not deleted. 

QUANITIY  INPUT RATE PER TON 
Cement :  M.T.  Rs.  per M.T. 

Mild Steel :  M.T.  Rs.  per M.T. 
TMT/HYSD Bars :  M.T.  Rs.  per M.T. 

Asphalt :  M.T.  Rs.  per M.T. 
 
(3) The quarter referred to in the above formula shall mean the quarter of the calender year January to March, April to June, 

July to September and October to December. Even if the tenders are opened in the middle of a quarter, the average index 
for the calender quarter will be considered. The same principle would apply for identifying the quarter when the work is 
completed in the middle of calender quarter. 

(4) The value of extra items will be excluded for working out the value of 'R' in the above formula in all these cases. 
(5) Intermediate payment of escalation to be made under this clause on each occasion shall be limited in such a manner that the 

total up-to-date payment of escalation will not exceed the proportionate percentage of the ceiling of escalation as related to 
the proportionate value of the contract cost. 

(6) Price adjustment shall be applicable only for the work that is carried out within the stipulated time or extensions thereof as 
per not attributable to the contractor. No claims for price adjustment other than those provided herein shall be entertained. 

(7) This clause will be applicable in respect of works which of the estimated cost put to tender is above Rs.25.00lacs and the 
time limit involved is more than 12moths. 

CLAUSE 60A : Price Variation for Cement, Steel and Asphalt brought by Contractor : The amounts payable to 
the contractors for the work done involving use of cement, steel and asphalt when these materials are not supplied by 
the Government as for scheduled A shall be adjusted for increase or decrease in the rates of these materials as under (4) 
(4) Price variation for cement, steel and asphalt brought by the contractor.  
The star rates for cement, mild steel and for steel & asphalt to be brought by the Contractor shall be considered Ex-
supply Depot/Godown as under :-  

QUANITIY  STAR RATES   
Cement :  M.T.  Rs.  per M.T.  Month in 

which DTP 
is approved 

Mild Steel :  M.T.  Rs.  per M.T.  
TMT/HYSD Bars :  M.T.  Rs.  per M.T.  

Asphalt :  M.T.  Rs.  per M.T.  
 
 (The above star rates are linked with Reserve Bank of India price index for steel and cement for the month in which the DTPs are 
approved. The star rate for asphalt will be based on the rate of Koyli Refinary prevailing on the date on which the estimate is prepared. 
 The month in which DTPs are approved will be specified in the tender document. 
 Star rates should be mentioned in the tender copy as under : 



 

I. For cement, Price of cement from authorized dealer should be obtained for the month in which the D.T.P.s 
are approved & mentioned as star rate before issue of tender copy. 

II. For steel & H.Y.S.D. bars, rate of SAIL should be obtained for the month in which the DTPs. Are approved 
and mentioned as star rate before issue of tender copy. 

III. For basic index specific month in which the DTPs are approved should be mentioned before issue of tender 
copy.) The fluctuations in rates of cement and steel shall be adjusted in the bills payable to the contractors as 
under : 

 
 A=B x ( C1 – 1) x D 
               C0   
A= Difference of Amount payable or recoverable 
B= Star rate of steel/cement/asphalt. 
C1- The (quarterly) average corresponding index for steel, cement, asphalt for the quarter under consideration (as 
published in monthly bulletion or Reserve Bank of India) 
Co. – Price index of cement/steel asphalt for the month in which the DTPs are approved published in monthly bulletin 
of Reserve Bank of India.) 
D-- Qty. of cement/steel/asphalt actually brought by the contractor on site of work and consumed in the work during 
the quarter duly supported with bill as recorded in cement consumption register or MB (for steel). 
Conditions for variation prices of cement and steel only.:- 
1.  No ceiling escalation for difference in the cost of steel and cement will be applicable.  
2.  This clause shall be operative from the date of issue of work order and up to the expiry of original and etended time limit. 
3.  This formula shall be used individually for Cement & mild steel and Tor steel for calculation adjustment.  
4. The cement and steel brought by the contractor on site of work shall be used only after the same in tested by the 
Department.  
5.  If such materials are not found as per the requirement of L.S specification, the same shall be removed by the contractor for 
which no claim shall be entertained  
6. This Cause will be applied to the work inspective of the cost of the work. 
Conditions for variation in rates of asphalt only :- 
1. The Contractor shall procure asphalt directly from refinery only  
2. The Contractor will not be furnished "P" form for purchase of quantity of asphalt required for this work.  
3. The Contractor will have to produce in original all the gate passes issued by the refinery and also the bill in original to the 
Engineer-in-charge  
4. The number of transport tanker carrying the asphalt shall be furnished by the contractor.  
5. The test certificate regarding the grade of asphalt as well as test result of asphalt from GERI Laboratory or other Laboratory 
approved by R & B Department shall have to be produced.  
6. The difference between two actual rates of purchase as per original bill of the refinery produced and the star rate shown 
above in this clause shall be payment/ recoverable for the  quantity of asphalt actually used in the work This difference shall 
be Payable /recoverable for the asphalt is consumed in the work executed during original & extended time limit extended time 
limit is extended for  of delay attributableto the department. This difference shall not payable for the work executed in 
executed in extended time limit, when extension  is given for the reason of delay attributable to the contractor.  
7. The difference will be payable/recoverable from the date of issue of work order and this price variation will not be subject 
to any ceiling. 
8. No advance payment or secured Advance will be payable against asphalt.  
9. This part of clause for price variation of asphalt will be applicable for works estimated to cost above Rs. 5 Lacs and 
involving use of asphalt.  
(Authority R & B D GR No. TNC-1089 (4)-C, dated 31-08-1991 modified Vide G.R.s of even numbers, dated 5-10-1991, 7-4-
1992, 21-10-2005 and G.C. No STR-1097-182/H dated 27-11-97, 21-11-98 Misc-1093-UO-53-40-C dated 16-6-2001 and No. 
S,TR.-"Il 0-2001 -M-34, 29/H dated 4-1 0-05 of R & B D)  
 
CLAUSE 61 : FENCING AND LIGHTING : (a) The contractor shall, unless otherwise specified, be responsible for 
the proper fencing, lighting grading and taking of the necessary safety measures for all works comprised in the contract 
and for the proper provision of temporary road, way, foot-way, guards, fences, caution notices etc,, as far as the same 
may be rendered necessary by reasons of the work for the accommodation of workmen, foot passengers or other traffic 
and of owners and occupiers of adjacent property and the public and shall remain responsible for any accidents that 
may occur on account of his failure to take proper & timely precautions. (b) All the arrangements made for fencing and 
lighting shall be maintained by the contractor through the currency 'of the contract till the physical taking over of the 
work by department.  
CLAUSE 62 : LIABILITY OF ACCIDENTSTO PERSONS: Responsibilities and liabilities of the contractor under 
Workmen's Compensation Act are given in clause No. 37 In addition following shall also apply : (a) On the occurence 
of an accident, which result in death of workmen employed by the' contractor or which is so serious as is likely to result 
in death of any such workmen, the contractor, shall within 24 hours of happening of such accident(s) intimate, in 
writing to the Engineer-in-charge the fact of such accident(s). The contractor shall indemnify Government against all 
loss or damage sustained by the Government resulting directly or indirectly from his failure to give intimation in the 
manner aforesaid including the penalties or fines, if any, payable by the Government as a consequence of. 
Government's failure to give notice under the Workmen's Compensation Act or otherwise to conform to the provisions 
of the said act in regard to such accident(s). (b) In the case of an accident, in respect of which compensation may 
become payable under Workmen's Compensation Act, whether by the contractor or by the Government as principal 
Employer, it shall be lawful for the Engineer-in-charge to retain out of money due and payable to the Contractor, such 
sum or sum of money as may, in the opinion of the Engineer-in-charge, be sufficient to meet such a liability. The 
opinion of the Engineer-in-charge shall be final in regard to all matters arising under this clause. 
 



 

CLAUSE 63 : ACCESS TO SITE AND WORK ON SITE: The Engineer may, if he considers fit from to time, enter 
upon any land(s) which may be in possession of the contractor this contract for the purpose of executing any work not 
included in this contract and may execute such works not included in this contract by agents or by other contractors, at 
his opinion and the contractor shall, in accordance with the requirements of the Engineer -in-charge, afford all 
reasonable facilities for execution of the work including occupation of lands by structure or otherwise for any other 
contractor employed by the Government and his workmen or for the workmen of the Government who may be 
employed in the execution on or near the site of the work not included in the contract or of any contract in connection 
with or ancillary to the work and in default, the contractor shall be liable to the Government for any delay or expense 
incurred by reason of such default. Provided always that if damage arising, make a statement of the same to the 
Engineer-in-charge who shall from time to time, assess 'the value in his 'judgment of such damage and the Government 
shall from time to time pay to the contractor the amounts (if any) accepted as justified by the Engineer-in-charge :  
CLAUSE 64:REPORTS REGARDING LABOUR: The Contractor shall submit the following reports to the 
Engineer-in-charge: 
(a) (i) A daily report in the suitable form of the strength of labour both skilled and unskilled employed by him on the 
work(s). The contractor shall increase or decrease the strength both skilled or unskilled. If directed by the Engineer-in-
charge. The submission of such reports shall not. However, relieve the contractor of his responsibilities and duties 
regarding progress or any other obligations under the contract. (ii) A classified weekly return in the suitable form of the 
number of person employed on the works during the proceeding week  (iji) A weekly medical report in the suitable 
form showing the health of the contractor's camp, the number of persons ill or incapacitate and the nature of their 
illness. (iv) A report of any accident, which may have occurred, to be sent within 24 hours of the occurrence. 
(v) Such other report as may be prescribed.  
CLAUSE 65 : Treasure Trove: In the event of discovery by the contractor or his employees, during the progress of 
work of any gold, silver, oil or other minerals of any description and precious stones, treasures, coils, antiquates, relic, 
fossils or other articles or value of interest whether geological, archaeological or any other such treasure & other things 
shall be deemed to be the absolute property of, the Government and the contractor shall duly preserve the same to the 
satisfaction of the Engineer-in-charge from time to time, and relieve the same to such persons as the Engineer-in-charge 
may appoint. The contractor shall take all reasonable precautions to prevent his workmen or any other person from 
removing or damaging, any such articles or things, immediately after the discovery thereof and before removal acquaint 
the Engineer- in-charge with such discovery and carry out his orders for the disposal of the same.  
CLAUSE 66 :Indemnity : The contractor shall indemnity the Government against all actions, suits, claims & demands 
through or made against the Department in respect of work of this contractor against any loss damage to Department in 
consequence of any action or suit being brought against the contractor for anything done or omitted to be done in 
execution of the work of this contract.  
CLAUSE 67 : Insurance of Labours : The contractor shall be responsible to arrange for insurance of all labourers, 
skilled and unskilled, workers, supervisors etc., employed by him as per labour regulation of the State.  
CLAUSE 68 : - Setting Out : The contractor shall be responsible for the true and proper setting out of the works and 
the correctness of positions, levels, dimensions and alignments of all parts of the work and for the provisions of all 
necessary instruments, appliance and labour in connection therewith. If , at any time, during the progress of the work, 
any errors, appear or arise in the position, levels, dimensions or alignments of any part of the work, the contractor, on 
being required to rectify such errors by the Engineer-in-charge shall at his own expense do so to the satisfaction or the 
Engineer-in-charge. If however, such error is based on incorrect data supplied in writing by the Engineer-in-charge, the 
expenses of rectifying the same shall be borne by the Department. The checking of and setting out of any line or level 
by the Engineer-in-charge or his representative shall not in any way, relive the contractor of his responsibilities for the 
correctness of the error. The contractor shall carefully protect and observe all bench-marks, site-nails, page and other 
things used in setting out of the work(s).  
CLAUSE 69 : Cement Register : A register In the prescribed form showing day-to-day receipt, consumption and 
balance of cement on site of work will be maintained by the Department, which shall invariably be signed daily by the 
contractor or his authorised representative in token of its correctness.  
CLAUSE 70 :(1) Materials and Works Test Register : A register in the prescribed from showing day-to-day receipt, 
consumption and balance of cement on site of work by the Department and every entry thereof shall invariably be 
signed by the Contractor or his authorised representative in taken of its correctness. 
(2)  Contractors registered in special  category -1 (Roads)  will have to procure and keep available on site two core 
cutting machines Similarly those registered in special category-2 ( Floads)  will have to produce and keep available on 
site one core cutting machine on ownership basis. The thickness of sub base and base layers of road will be tested bu 
taking cores and recording results of layer thickness in paver site register ( R & BD Circular No. RGN-60-2006-35-C 
dated: 26-5-06) 
CLAUSE 71: Progress Schedule: (a) The contractor shall furnish within one month (unless extended by the Engineer-
in-charge) order to start the work, the progress schedule in quadruplicate indicating the date of staring, the monthly 
progress expected to be achieved and the anticipated completion date of each major item of work to be done by him, 
also indicating dates of procurement and setting up the materials, plants and machinery. The schedule should include a 
statement of proposed general and detailed arrangements for carrying out works, and of item, order and manner in 
which it is proposed general and detailed arrangements for carrying out works. and of item, order and manner in which 
it is proposed that these shall be executed. The schedule should be framed keeping requirement of the clause 2 of tender 
form in view and be such as in practice to the achievement towards completion of the work in the time limit and of the 
particular items on the dates specified in the contract and shall have the approval of the Engineer-in-charge. Further, the 
dates for the progress, as in this schedule shall be adhered to.  
(a) in case it is found necessary, at any stage to alter the schedule, the contractor shall Submit in, good, time a revised 
schedule incorporating necessary modification proposed and get the same approved from the Engineer-in-charge. No 
revised schedule shall be operative without such acceptance in writing. The Engineer-in-charge is further empowered to 



 

ask for more detailed schedule or schedules, any week by week, for any item or item-c and the contractor shall supply 
the same as and when asked for.  
(b) The Engineer-In-charge shall have, at all times, the right, without in any way vitiating this contract forming grounds 
for any calim, to after the order of the work of any part there of and [tie contractor shall after receiving such direction, 
proceed in the order directed. The contractor shall also revise the progress, schedules accordingly and submit four 
copies of the revised schedule. The Engineer in-charge within seven day; of the said Engineer's to alter the order of 
works.  
(c) The contractor shall sufficient plant, equipment and labour and shall work such hours and shifts as may be 
necessary to maintain the progress of the work as per approved progress schedule. The working and shift hours shall 
comply with all the Government regulations in force and shall be such, as may be approved by the Engineer-in-charge 
and the same not be varied without the prior approval of Engineer-in--charge.  
(d) The contractor shall from time to time, as may be required by the Engineer-in-charge, furnish the Engineer-in-
charge with a statement in writing of the arrangements he proposes to adopt for the execution of this contract and the 
Engineer-in-charge may, if he considers necessary at any time advice alternation in the same, which the contractor shall 
adopt on notice thereof.  
(e) The progress-schedule(s) shall be in the form of progress chart, forms, statements and/or reports as any be approved 
by the Engineer-in-charge.  
The contractor shall submit four copies showing the progress of the work in the form of a chart etc., at periodical 
intervals as may be specified by Engineer-in-charge.  
(f) The approval of the progress schedules by the Engineer-in-charge shall not relieve the contractor of schedule 
required by the Engineer-in -charge shall not entitle the contractor to any extra payment.  
CLAUSE 72 : Secured Advance to Contractor  
(1) Before any secured advance for metal is paid to the contractor, the metal shall have to be tested for its quality in the 
laboratory. Contractor’s request for such secured advance will be considered only after test results of metals are 
received and results are satisfactory. (As per Government circular No. SSR 1070-1B-191-22-S of 5-3-92) 
(2) Advance on security of materials brought to site will not exceed 75 % of the value (As assessed by the Chief 
Officer) of such material provided that they are of imperishable nature. 
(3) Recovery of advances will not be postponed until the whole of the work entrusted is completed. Secured advance 
will be recovered within 3 a month from the month in which secured advance is given even if material is not utilized in 
the work. 
(4) Secured advance is permissible on materials which are all actually brought on site and are required by the contractor 
for use on items of works for which rates for finished work have been agreed up on. 
(5) Secured advance will be given only on materials for which the full valve is paid by the contractor to the seller. 
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CLAUSE 73 : Advance Payment : Advance payment for the work done, but not measured, may be made up to 80 % 
of the approximate value of the work done as shown in the progress reports of approximate measurement sheets with 
location furnished by the sub – Divisional Officer subject to the following conditions:- 
(1) That in the case of advance payment on the item of earth work payment should be made on the basis of detailed 
measurement except during the monsoon period (June to September) 
(2) That the detailed measurements should be recorded within the month from the date of payment of the bill 
incorporating the advance payment. However in the case of sectional measurements of earth work, detailed 
measurement should be recorded within three months instead of one month stipulated above. 
 



 

(3) If on recording of the detailed measurements, it is found that the advance payment was made for more amount than the value of 
work now measured, excess payment shall be refunded forth with by the contractor on demand, if it cannot be adjusted from the bill in 
which the items on which advance payment was given are recorded by measurements. 
CLAUSE 74 : Advance Against Machineries: 
1. Secured advance on plants and machineries brought to the site of work is admissible for the contracts estimated to cost 
more than Rs. Ten Lacs. 
2. Simple interest in such advance granted to contractor against plants and machineries brought to work sites be charged at 
the rate of…………………………………… % per annum. 
3. The recovery of the advance shall be affected from the second month from the month in which advance is given and full 
recovery will be completed by the time seventy five percent of scheduled time is completed. 
4. Such advance will be limited to 5 percent of the estimated amount put to tender. 
5. The advance will be granted for the plant and machinery actually brought to the site of work. 
6. The machinery and equipment on which the advance is granted shall be of full undisputed ownership of the contractor, and 
they shall be hypothecated to Government and also comprehensively insured till the advance granted is fully recovered. The 
hypothecation deed shall be executed separately before the advance is actually given. 
7. The advance will be granted as 75 percent of the cost of new equipment for which the contractor is able to produce 
purchase-vouchers and other documents. This will not be applicable in the case of second – hand equipment purchased the 
contractor.  
8. In the case of used or second hand equipment brought by the contractor advance will be allowed at 50 percent of the value 
of the equipment arrived at in the following manner.  
(a) For used equipment for which the records of original purchase price and past utilization are available, depreciated value, so 
worked out will be subject to the confirmation by Mechanical wing of the Department. 
(b) For used equipment for which proper records of purchase price and past utilization are not available, the value will be assessed 
by a committee of Directors of Civil and Mechanical Wings. The value assessed will be based on the probable age of the equipment, 
its present condition and its probable depreciated value. In working out depreciation age of the equipment, its present condition and 
its department of spares, repair, reconditioning of the equipments shall not be taken in to account towards the capital cost. The value 
arrived at by the committee will be final. 
9. No advance may be allowed for equipment which is more than 8 years old or which has already worked for more than 80 
percent of its life. 
10. No advance shall be given on transport – vehicles like jeeps, station – wagons, estate – car and such other vehicle 
ordinarily required for transport purposes. 
11. The recovery will have to be competed within the stipulated period of completion of work i.e…………months. 
[Specified advance on plant and machinery brought on site of work can be given to contractor only after prior approval of the Government 
(G.P.W. Vol. – I Para 344 – C (i)] 
CLAUSE 75 : Mobilization Advance : (1) Mobilization advance to the extent of 5 % of the Estimated cost may be granted 
at the commencement of the work after the contractor has set up camp on site has brought machineries, equipment and 
centering etc., for well sinking and has completed the work of service road, water – supply and lighting arrangements on the 
site of works. Which are estimated to coat over Rs. 40 Lacs. 
(2) The advance will carry a simple interest at the rate of …………………………… % per annum. 
(3) The recovery of advance shall commence from the sixth month from the month in which the advance is paid, and full 
recovery of advance and interest shall be completed by the end of ……......month from the date of issue of work order, in other 
works, the recovery of advance and interest will spread over a spell of …………months or less as above in equal installments. 
(4) A bank guarantee from a scheduled commercial bank shall have to be produced for the amount of advance applied for the 
bank guarantee can be scaled down to the extent of recovery of advance. 
(5) Mobilization advance will be treated as interest bearing refundable loan for the purpose. The responsibility of the 
contractor for the refund of Mobilization Advance is absolute and not dependent up on the completion of the work. The 
contractor will have to refund the advance with accrued interest irrespective of the fact whether the contract is breached by 
either partly or abandoned or finalized prematurely. (Govt. R&B Dept. No. TCF – 1382/(8) J dated 22-4-198 
CLAUSE 76 : Before starting the work, the contractor will have to obtain the licence from the District Assistant Labour 
Commissioner under the Contract Labour ( Regulation and Abolition) Act, 1970 and contract Labour ( regulation and 
Abolition) Gujarat Rules 1972 after paying necessary fees and deposit on the basis of the number of labourers to be employed 
on the work and will have to supply two true copies of the said licence to the Deputy Director before the work is started.  
CLAUSE 77 : One percent of estimated cost put to tender for this work after deducting the cost of materials as per 
Schedule 'A' valued at basic rate in the sanctioned estimate shall be deducted from the running account bills of the 
contractor for testing the quality of materials and workmanship, no additional testing charges in addition to the above 
shall be recovered from the contractor ( Applicable to R & B Works only ) ( G. R. No. R & B TNC-1 085-4-C, Dated 
20-12-91) 
The Engineer-in-charge will get the cement and steel tested in laboratories of G.E.R.I., Engineering Colleges, Polytechnics, 
Engineers India Ltd., D.G.T.D. and other laboratories approved by R & B or Water Resources Department of Industries 
Department and the test results of these Laboratories will be binding to the Contractor about suitability of use of material (R & 
B. D.G.R. No. TNC-1088-IB-220-18-C, dated 31-3-05). 
However in respect of works involving use of asphalt, the contractor will set up the site testing Laboratory and will provide 
testing instruments etc. as under :  
Laboratory : The contractor will construct pucca structure of minimum 25 square meter are duly connected with water and 
electric supply to house site testing Laboratory.  
Instruments : The contractor will provide and install the instruments as following I.S. Standard to carry out the test 
 
 

prescribed therein.  
1. Penetration test as per I.S. 1203  2. Softening point test as per I.S. 1204  
3. Ductility test as per I.S. 1208  4. Viscosity test as per I.S. 1206            5.  Specification gravity test as per I.S. 1202  
The instruments provided should be as per I.S. Standard, so certified and be regularly and periodically calibrated. Frequency 
of tests will be as indicated in specifications and as referred in R. & B. D.G.R. No. SSR-1099-IB/91(9)-C, dated 26-7-1999.  
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Z$v)vZ__! TYF TFP Z*v)vZ__ZP lJX[QFDF\ GD"NF4 H/;\5lT VG[ 5F6L 5]ZJ9F lJEFU C[9/ SMg8=FS8;" £FZF SFDDF\ ,FJJFDF\ VFJTF ,MB\0 
VG[ l;D[g8GL U]6JTF V\U[ V[gÒGLI;" .lg0IF l,P TYF 0LPÒP8LP0LP H[JL :JT\+ T[DH ;1FD ;\:YFGL ;[JF ,. VFJF TH7M DFZOT U]6JTF RSF;6L 
SZFJJFDF\ VFJX[ sGPHP VG[ 5FP5]P lJEFUGM TFP Z#v)vZ__ZGM 9ZFJ ÊDF\S V[;P8LPV[,Pv!_)$q5(qEFUvZvCf  
B\0v**PZ o VF SFD DF8[ .ÔZNFZ £FZF JF5ZJFDF\ VFJTL ;LD[g8GL BF,L Y[,LVM lJEFUG[ Z5 Y[,LGF A\0,DF\ ccËL VMO SM:8cc 5ZT VF5JFGL 
ZC[X[P JF5Z[, Y[,LVMGF 5F\R 8SF J[:8[H U6L AFSL )5 8SF Y[,LVM 0LJLhGGF D]bI DYSGF 5LP0A<I]P :8MZDF\ 5CM\RF0JFGL ZC[X[P sDFPDPlJP 
GM TFP Zv!vZ__$GM 5lZ5+F\S o 5ZRq!Z_#q#)Z(qGPf  
B\0v*( o R}SJ6FGF\ AL,DF\YL ;[<; 8[S; CF,GL Ô[UJF. D]HA SF5JF 5F+ GYLP 5Z\T] R}SJ6F\GL TFZLB[ U]HZFT J[RF6J[ZF VlWlGID !)&)GL 
VnTG S,D 5*s3f D]HA J[RFZJ[ZM D]/ :YFG[YL SF5JF 5F+ CX[ TM T[ AL,DF\YL SF5JFDF\ VFJX[P sU]HZFT J[RF6J[ZF VlWlGID !)&) 
S,Dv5*v3f  
B\0v*) o R]SJ6FGF AL,DF\YL YI[, SFDGL lS\DTGF V[S 8SF ,[B[ ccAL<0L\U V[g0 VWZ Sg:8=SXG JS"; J[<O[Z ;[; V[S8cc VG[ T[ C[9/ W0FI[, 
U]HZFTGF\ !))(  GF\ lGIDMGF lGID 5 GL HMUJF. D]HA pST ;[;GM OF/M J;], SZJFDF\ VFJX[P szD VG[ ZMHUFZ lJEFUGL TFZLB 
#!v!v_5 GL VlW;}RGF S|DFF\So HLV[RVFZqZ__5q_$q;L0A<I]V[qZ__$q($!qDv# VG[ T[ lJEFUGM TFZLB )v!Zv_5 GM 9ZFJ S|DF\S o 
;L0A<I]V[qZ__$q!(#!!Dv#f TYF DFPDPlJEFUGM TFZLBo Zv!Zv_&GF 5lZ5+ S|DF\So V[;V[;VFZv!_Z__$vVF.ALv$!sZ$f; 
 



 

Annexure :  The information in the following annexures specimens should be furnished be furnished on 
separate letter pad if necessary.  

 

ANNEXURE – 1 
(Referred to in Condition No.2 General Rules and Direction for the guidance of contractor.) 

To  
The Chief Officer  

                                                           PLACE 
Division :                         DATE :  

Details regarding my our partners our Company (in the case of lirnited company )Names, address(es), telephone 
numbers(s, income tax etc. are as under:  

Sr. 
No. 

Name(s) of 
person/ 
partner 

Director of the 
company 

Full address of 
the place of 

business (with 
pin code 

Telephone 
No.(s) (office) 

Residential 
address(es) 

(Resi). 

Telephone 
No.(s) 

Full address of 
income tax office 

ward where 
income tax return 

is filed 
1 2 3 4 5 6 7 
 
 

      

I/We hereby agree to intimate to you about change if any, in the above-mentioned address(es) and telephone No. (s) 
within Fifteen days of its occurrence till my/our deposit, for the said work baid by me/us is not returned to me/us.  
 
 

Dated Signature of Tenderer  
 
 
 

 



 

Annexure-2 : 8[g0Z VF.8DMGF EFJ EZTL JBT[ U6TZLDF\ ,LW[, DH}ZL TYF :5[XLOLS[XGDF\ H6FjIF D]HA DF,;FDFG V\U[GF 
SFDGF :Y/GF 50TZ EFJM sNZf V\U[GL lJUTP sVF lJUT #_ ,FB SZTF p5ZGF\ SFDDF\ EZL ZH} SZJL OZÒIFT K[Pf  
 
sVf DH}ZLGF N{lGS NZ   s!f S0LIF4 ;]YFZv%,dAZ :SL<0 SFZLUZMGF NZ  ~FP  

sZf EL:TL4 C[<5Z J U[Z[ ;[DL :SL<0 SFZLUZMGF NZ  ~FP  
s#f DH]ZM s:+Lv5]~QFf VG:SL<0 DH]ZMGM NZ ~FP  

 
s!f DSFGM o  

VPG\P 8[g0Z VF.8D G\AZ DF,;FDFGGL lJUT I]lG8 NZ 
! 
Z 
 
 
 
 

$ 
 

5 
 
 

& 
* 
( 
 

 .\8M 
5yYZ R6TZGM 

BF6 ,L0 
S5RL 
BF6 
,L0 

Z[TL 5|Fl%T :YFG 
,FS0]\ ;FULgS8 ;F.h 
s;Z[ZFX IFNL DF8[f 

sVf AFZL 
sAf AFZ6F\ 

O,MZL\U 8F.<; 
5M,L; SM8F :8MG HF0F. DLPDLP 

U[<J[GF.h 5F.5 
sVf Z5 DLPDLP 
sAf !Z DLPDLP 

!4___ G\U 
3PDLP  

 
!Z DLPDLP YL  
Z_ DLPDLP  

3PDLP  
SLPDLP  

,L0 SLPDLP  
 

RMPDLP  
RMPDLP  
RMPDLP  
RMPDLP  

 
NZ RMPDLP  
NZ RMPDLP 

~FP  
~FP  

 
 
 

~FP  
~FP  

 
 

~FP  
~FP  
~FP  
~FP  

 
~FP  
~FP 

 
sZf sZ:TFVMf SFDGF :Y/ p5ZGF EFJ o  
VPGP 8[g0Z VPG\P DF,;FDFGGL lJUT BF6 5|Fl%T 

:YFGG]\ GFD 
s;Z[ZFXf 

,L0 SLPDLP I]lG8 NZ ~FP 

! 
Z 
# 
$ 
5 
 

& 

 D]ZxxD 
CF0" D]ZD 

Z[TL 
D[8, 
S5RL 

!Z DLPDLP YL Z_ DLPDLP \ 
5yYZ 5LRL\U DF8[ 

  3PDLP  
3PDLP  
3PDLP  
3PDLP  
3PDLP  
3PDLP  
3PDLP 

 

 
s#f CM8DL1FGF SFDM DF8[ SFDGF\ :Y/ p5ZGF 50TZGF EFJ o  
VPGP 8[g0Z VPG\P lJUT I]lG8 NZ ZLDFS"; 

! 
Z 
# 
$ 

 S5RL  
U|L8  

A<8 VF:OF<8  
0FDZ SFDGL DH}ZL 

3PDLP  
3PDLP  
D[P8G  
D[P8G 

 BF6  
BF6 

 
s$f 5],MGF SFD o SFDGF :Y/ p5ZGF EFJ o  
VPGP 8[g0Z VPG\P DF,;FDFGGL lJUT BF6 5|Fl%T 

:YFG 
,L0 SLPDLP s;Z[ZFXf I]lG8 NZ ~FP 

  DXLG Êx0 D[8,  
S5RL  
U|L8  
Z[TL  

CF. 8[g;F.,JFIZ 

  3PDLP  
3PDLP  
3PDLP  
3PDLP  
D[P8G 

 

V[SZFZ5+ 
p5ZMST 5lZlXQ8MDF\ VF5[, NZ 8[g0ZDF\ EZ[, EFJMGL RSF;6L V\U[ CM. T[ BFTFG[ A\WGSTF" ZC[X[ GCL\ T[DH T[GF\ NXF"J[, BF6 DYS[YL 
:5[;LOLS[XG D]HAGM DF,;FDFG GCL D/[ TM T[ :5[;LOLS[XG 5|DF6[GM DF,;FDFG BFT]\ DFgI SZ[ T[ VgI HuIFV[YL ,FJL VF5LX]\P H[ DF8[ 
SM. J/TZGM S,[.D D]SJFDF\ VFJX[ GlCP  
 
 
 



 

 

ANNEXURE - 3 
PERFORMANCE BOND 

(see clause No. 1) 
(The date of this bond must not be prior to the date of the instrument in connection with which it is given).  
____________________________________________________________________________________________ 
Principal (Contractor)  
____________________________________________________________________________________________ 
Surety (Scheduled or Nationalised Bank)  
____________________________________________________________________________________________ 
Sum of bond (express in words and figures)  
____________________________________________________________________________________________ 
Contract No. and date of contract  
____________________________________________________________________________________________ 
KNOW ALL MEN BY THESE PRESENTS, THAT WE, THE PRINCIPALS AND SURETY above named are 
held and firmly bound upto the…………………………. hereinafter called the Employer in the amount stated for 
payment of which sum, well and truley to be made, we bind ourselves, our heirs, executors, administrators and 
successors jointly and severally, firmly by these presents subject to the provisions of which the aforesaid Contractor on 
demand and without demand on a claim being made by the Employer.  
THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the principals have entered in to a contract 
with the Employer numbered and dates as shown above and hereto attached for the execution of work 
____________________________________________________________________________________________NO
WTHEREFORE, it the Principal shall well and truly perform and fulfill all the undertakings, convenants, terms. 
conditions and agreements of said contact during the original terms of the said Contract and anv extensions thereof that 
may be grafited by the Employer with or without notice to the surety and during the life or any guarantee required 
under the contract and shall also well and truly perform and fulfill all the Undertakings, convenants, terms, conditions 
and agreements of any all duty and unduly authorized modifications of said Contract that may hereafter be made, notice 
of which modifications to the surety being hereby waived or shall pay over, make good and reimburse to the Employer 
all loss and damages which the employer may sustain by reason of failure or default on the part of said Principal so to 
do.  
We _____________________________________  further agree that the guarantee herein Contained shall remain in 
full force and effect during the period that would be taken for the validity of the said Contract, and that it shall continue 
to be enforceable till all the dues of the employer under or by virtue of the Contract have been fully paid and its claims 
satisfied or discharged or till the Employer certifies that the terms and conditions of the Contract have been fully and 
properly carried out by the said Contractor and accordingly discharges the guarantee. Unless a demand or claim under 
this guarantee is made on us in writing on or before the ____________________ we shall be discharged from all 
liability under this guarantee thereafter.  
IN WITNESS WHEREOF, the above bounded parties have execute this instrument under their several seals on the 
date indicated above the name and corporate seal of each corporate partly being hereto affixed and these presents duly 
signed by its undersigned representatives, pursuant to authority of its governing body.  
In the presence of witness         individual  
Principal  
1 ______________________________ as to _____________________ (Seal)  
2 ______________________________ as to _____________________ (Seal)  
3 ______________________________ as to _____________________ (Seal)  
4 ______________________________ as to _____________________ (Seal)  
         by ______________________________ affix Corporate Seal  

Attested       Corporate surety  
Business address  

        Affix by ___________________________corporate Seal  
 
Title 
 

      For and on behalf of the Employer  
 



 

 

ANNEXURE-4 
List Of Works Already Completed By The Tender 

.HFZNFZ[ 5}ZF\ SZ[, SFDMGL IFNL 
Sr. 
No. 
ÊDF\S 

Name of work 
SFDG]\ GFD 

Place  
:Y/ 

Cost on completion 
5}ZF\ YI[, SFDGL lS\DT 

Time taken in months to 
complete the work 

SFD 5]Z]\ SZJF DF 8[ ,LW[, ;DI 
DF;DF\ 

Remarks lJX[QF 
GM\W 

1 2(a) 2(b) 3 4 5 
 
 

     

Note : Necessary certificate from officer concerned shall be attached with the tender.  
 

 
Signature of Tenderer with Date/.HFZNFZGL TFZLB ;FY[GL ;CL 

 

ANNEXURE-5 
LIST OF PLANT AND MACHINERY IN GOOD WORKING ORDER 

AVAILABLE WITH THE TENDERER 
.HFZNFZ 5F;[ ;FZL VG[ RF,] CF,TDF\ CMI T[JF I\+M VG[ VMHFZMGL IFNL 

Sr. 
No. 
ÊDF\S 

Plant or 
machinery 

VMHFZM VYJF 
I\+M 

Location 
 :Y/ 

Age of 
machinery 
DXLGZL S[8,F 

JQF H}GL K[ 

Make 
AGFJ8 

Capacity 
1FDTF 

Approximate 
value 

V\NFÒ lS\DT 

Remark 
lJX[QF GM\W 

1 2(a) 2(b) 3 4 5 6 7 
 
 

       

 
Signature of Tenderer with Date/ .HFZNFZGL TFZLB ;FY[GL ;CL 

 

ANNEXURE-6 
DECLARATION REGARDING WORKS ON HAND WITH TENDERER  

.HFZNFZGF CFY 5Z CMI T[JF SFDMGL lJUT 
Sr. 
No. 
ÊDF\S 

Name of 
work VMHFZM 

VYJF I\+M 

Place :Y/ Estimated 
cost 

V\NFÒ ZSD 

Date of 
issue of 

work order 
SFD X~ 
SZJFGF 

C]SDGL TFZLB 

Stipulated 
period of 

completion 
SFD 5]Z]\ 

SZJFGL lGIT 
D]NT 

Amount of 
work done 
on date of 

filling 
tender 8[g0Z 
EIF" TFZLB 

Brief 
details of 
delay if 

any 
-L, HM YI[, 
CMI TM T[GF\ 
8]\SDF\ SFZ6 

Remarks 
lJX[QF GM\W 

1 2(a) 2(b) 3 4 5 6 7 8 
 
 

        

 
Signature of Tenderer with Date/ .HFZNFZGL TFZLB ;FY[GL ;CL 

Note 1 : Amount of work in column 6 should be given up to the month previous to the month in which 
tenders are invited.  
GM\W o VF;G & DF\ H[ DF;DF\ 8[g0Z DF\UJFDF\ VFjI]\ CMI T[ 5C[,FGF DF;GF V\T ;]WL SZ[, SFDMGL ZSD NXF"JJLP  
Note 2 : Necessary certificate from the officer concerned shall be attached with the tender.  

 



 

 

SCHEDULE ‘A’ 
 

Schedule showing (approximately) the materials to be supplied trom the public works store for work contracted 
to be executed and the rates at which they are to be charged for 

H[ SFD CFY WZJF DF8[ S\8=FS8 SZFIM CMI T[ SFDDF\ AF\WSFD lJEFUGF :8MZDF\YL 5}ZM 5F0JFGM DF,;FDFG sVFXZ[f VG[ T[ V\U[ J;], 
,[JFGF NZ NXF"JTL VG];}lR 

Particulars 
lJUT 

Approximate quantity 
V\NFÒ HyYF 

Rate at which the materials will be 
Charged to the Contractor 

S\8=FS8Z 5F;[YL DF,;FDFG DF8[ ,[JFGM YTM NZ 

Place of delivery 
l0l,JZLG]\ :Y/ 

Unit 
V[SD 

Rate in Rupees 
EFJ ~l5IFDF\ 

1 2 3 4 5 
     

-------- As per Separate sheet attached --------- 
     

 
GM\W ! o VF\ SFDDF\ JF5ZJF ;LD[g8 VG[ VYJF :8L, TYF SM.56 SFDDF\ 0FDZ SFDDF\ lJEFU TZOYL 5]ZL 5F0JFDF\ 

VFJX[ GCLP sDFPDPlJP 9ZFJ ÊDF\S 8LPV[GP;LPq!_(5q$qV[; TFP Z_v!Zv)! TYF 
V[;P8LPVFZPq!_)*q(ZqC TFP Z*v!!v)* TYF 8LV[G;Lv!_((vIBvZZ_v!(v;4 TFP #!v#v_5f 
5Z\T] GD"NF4 H/;\5lT VG[ 5F6L 5]ZJ9F lJEFU £FZF SFDDF\ JF5ZJF H~ZL :8L, lJEFU £FZF 5]~ 
5F0JFGL HMUJF. TFP Z#v&v)*GF\ lJEFUGF 9ZFJ ÊDF\S V[;P8LPV[,Pq!_)qS[q5(qEFUsCf £FZF RF,] 
ZFBJFDF\ VFJ[ K[P VF V\U[ X[0I],vV[DF\ H[ HMUJF. SZJFDF\ VFJ[ T[ VFBZL U6FX[P 

 
GM\W Z o ;LD[g8 o HIFZ[ ;LD[g8 .HFZNFZ £FZF SFDDF\ JF5ZJF ,FJJFDF\ VFJ[ tIFZ[ VFJM ;LD[g8 .HFZNFZ VF.PV[;P 

5|DF65+JF/F TYF D]/ pt5FNS S\5GLDF\YL ;LWL ZLT[ D[/JJFGM ZC[ K[P VG[ T[GL BZF. DF8[ T[GF\ R]SJ6FGF\ 
AL,M SFP.PzL G[ ZH} SZJFDF\ ZC[X[P VFJM ;LD[g8 S\5GLGF VlWS'T lJÊ[TF 5F;[YL BZLN SZL XSFI GCL\P sTFP 
&v$v)(GM DFDlJ 5lZ5+S 8LV[G;Lq!_((vVF.ALq!(v;f 

 
GM\W # o ,MB\0 o HIFZ[ ,MB\0 .HFZNFZ £FZF ,FJJFDF\ VFJ[ tIFZ[ T[ V\U[G]\ AL, V;,DF\ SFP.P G[ ZH} SZJFG]\ ZC[X[P 

VG[ VJF :8L,G]\ U[ZL ,[AMZ[8ZL S[ .HG[ZL SM,[H S[ 5M,L8[SGLDF\ 8[:8L\U SZFjIF AFN H :8L, SFDDF\ JF5ZJF 
N[JFDF\ VFJX[P 

 
GM\W $ o 0FDZ o HIFZ[ SFDDF\ JF5ZJF 0FDZ .HFZNFZ £FZF ,FJJFGM CMI tIFZ[ T[ 0FDZ .HFZNFZ[ VM., 

ZLOF.GZLDF\YL 5{;F EZL tIF\YL H ;LWM BZLNJFGM ZC[X[P VF V\U[ .HFZNFZ[ 5]ZL SZJFGL XZTM GLR[ D]HA 
ZC[X[P s!f .HFZNFZ 0FDZ SIF\YL ,FjIF T[ V\U[G]\ AL, V;,DF\ SFP.PG[ ZH} SZJFG]\ ZC[X[P sZf ZLOF.GZLGF 
U[85F; 56 AL, ;FY[ ;FD[, SZJFGF\ ZC[X[P s#f 0FDZ H[ 8[gSZDF\ ,FJJFDF\ VFJ[ S[ 8[gSZGM JFCG G\AZ 
ATFJJFGM ZC[X[P s$f 0FDZ p5Z .HFZNFZzLG[ V[0JFg; 5[D[g8 VYJF l;SIM0" V[0JFg; D/L XSX[ GlCP s5f 
.HFZNFZ[ ZH} SZ[, V;, AL,DF\ 0FDZSM U|[0 sSJM,L8L V\U[f p<,[B CMJM HM.V[P VF V\U[ .HFZNFZ[ 0FDZGF\ 
U|[0 V\U[G]\ 8[:8 ZLh<8qU|[0 V\U[G]\ 5|DF65+ ZH] SZJFG]\ ZC[X[P s&f .HFZNFZ[ 0FDZGL VFJSqJ5ZFXqART 
V\U[G]\ ZÒ:8Z %,Fg8q;F.8 p5Z lGEFJJFG]\ ZC[X[P sDFPDPlJP 5lZ5+ ÊDF\S V[;P8LPVFZPv!_)*v(ZvC4 
TFP Z*v!!v)* VG[ Z!v!!v)(f 

 
Note 5: The person or firms submitting the tender should see that the rates in the above schedule ate 

filled up by the Engineer-in-charge before the issue of the form prior to the submission of the 
tender. 

GM\W 5 o 8[g0Z ZH} SZGFZ jIlST S[ 5[-LV[ 8[g0Z ZH} SZTF 5C[,F\ T[G[ VF5JFDF\ VFJTF\ OMD"DF\ CJF,FGF .HG[Z[ p5ZGL 
VG];}lRDF\ NZ EZL VF%IF CMI T[GL BFTZL ,[JLP 

 
Note 6 : Store to be supplied to contractor’s for a work free of cost should be mentioned in Schedule ‘A’ 

in addition to schedule ‘B’ and the specification attached to the contract agreement form. 
GM\W & o SM. SFD DF8[ S\8=FS8ZG[ lJGFD}<I[ 5}ZM 5F0JFGM DF,v;FDFG VG];}lR —B˜ T[DH S\8=FS8ZGF SZFZ ;FY[ HM0[,L 

lJUTMGL IFNL p5ZF\T VG];}lR —S˜ DF\ H6FJJ]\P 
 
 



 

 

SCHEDULE 
‘B’ 

Memorandum showing items of works to be carried out : 
CFY WZJFGF SFDGL AFATM NXF"JTL IFNL 

Items 
No. 
AFAT 
G\AZ 

Quantities estimated but 
may be more or less 

V\NFH[, HyYM H[ VMKMvJTM Y. 
XS[ 

Item of 
work 
SFDGL 
AFAT 

Estimated Rates 
V\NFH NXF"J[, NZ 

Unit 
V[SD 

Total 
amount 

according 
to 

estimated 
quantities 
V\NFÒ HyYF 
VG];FZ S], 

ZSD 

In 
figures 
VF\S0FDF 
Rs. Ps. 
~FP 5{P 

Inwards 
XaNMDF\ 

1 2 3 4 5 6 7 
       

-------- As per Separate sheet attached --------- 
       

 
I/ We am/are willing to carry out the work at…………………………………% above /below  
Percent  (should be written in  figure and words) of the estimated rates mentioned above. Amount of my/our tender 
works out as under. 
 
   *Estimated amount       *Estimated amount  
 Put to tender              Rs………….   Put to tender        Rs…………. 
 Deduct:…… % below     Rs………….   Add……..% above    Rs………….. 
 Net          Rs…………..   Total    Rs………….. 
 In Words…………..  …………………   In Words…………..  ………………… ….. 
 * (Please  strict out whichever is not applicable). 
 
Note 1 All works shall be carried out as per Public Works Department Handbook and other 

specifications of Division or as directed. 
GM\W ! AW]\ H SFD AF\WSFD lJEFUGL 5]l:TSF VG[ l0lJhGGL ALÒ BF; lJUT D]HA VYJF ;}RGF 5|DF6[ SZL VF5JFG]\ 

ZC[X[P 

 
Note 2 All the columns is Schedule should be filled in ink and the total of the entries in the last column 

should be struck by the contractor under his signature. 
GM\W Z VG];}lRDF\ AWF BFGFGL lJUTM ;CLYL EZJL VG[ K[<,F BFGFGL GM\WMGM ;ZJF/M SZL S\8=FS8Z[ 5MTFGL ;CL 

SZJLP 

 
Note 3 Rates quotes include clearance of site (prior commencement of work and at its close) in all 

respects and hold good for work under all conditions, site, moisture, weather etc. 
GM\W # 8F\S[,F NZDF\4 :Y/GL sSFDGF VFZ\E[ VG[ 5]~ YFI T[ JBT[f NZ[S ZLT[ ;FO;}OL SZJFGM ;DFJ[X YFI K[4 VG[ T[ 

NZ TDFD 5lZl:YlT4 :Y/4 E[H4 CJFDFG JU[Z[ C[9/ SFD DF8[ VD,DF\ ZC[X[P 

 
Note 4 To be continued on additional sheets, if found necessary. 
GM\W $ H~Z H6FI JWFZFGF SFU/M HM0L RF,]\ ZFBJ]\P 
 
 



 

 

S C H E D U L E  –  C 
(See clause No.2) 

 
Time Schedule, for completion of different designated parts of the work and rate of 
liquidated damages to be paid by the Contractor, if he fails to complete the part of work 
within stipulated time limit is as detailed below:  
 
 

Time Schedule of completion 
 

Percentage of time 
of the total time limit 

Percentage of work Rate of liquidated damages 
Per day. 

1 2 3 
Earth  work  

25%  
50%  
75%  

100%  

 
16%  
50%  
75%  

100%  

 
0.1%  
0.1%  
0.1%  
0.1% 

Buildings work  
25%  
50%  
75%  

100%  

 
10%  
40%  
80%  

100%  

 
0.1%  
0.1%  
0.1%  
0.1% 

Road work  
25%  
50%  
75%  

100%  

 
25%  
50%  
75%  

100%  

 
0.1%  
0.1%  
0.1%  
0.1% 

Bridge Work   
25%  
50%  
75%  

100%  

 
10%  
40%  
80%  
100% 

 
0.1%  
0.1%  
0.1%  
0.1% 

 (As corrected vied B & CD GR. No. TNC – 1091 – IB – 10/(11) – C, dated 29-6-92).  
 
 
 
 
 


